
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C500 REVISION NO : 1 BIDS OPENED ON : Aug  1 2001
CONTRACT NO: 006213 REGION NO : 3 AWARDED ON : Aug  6 2001
VERSION NO : 1 WORK ORDER# : XL0982
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
LELAND CREEK VIC.

00C500

LAKESIDE INDUSTRIES BRUCH & BRUCH CONSTRUCTION, INC.HARLOW CONSTRUCTION CO., INC.
50 ECLIPSE WEST DR 1706 W HWY 101 3057 SOUNDVIEW CT
98363-9406

PROJECT : PORT ANGELES   WA  983620127 PORT ANGELES   WA  983639458 GIG HARBOR   WA  983355119

COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100379

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/03/2001
09:38

DOT_RGGB01

 NH-0101(170)

PREPARATION
1 MOBILIZATION

L.S. -39.21% 7.12 % 73.33 %
15,000.00 9,118.41 -5,882 16,068.00 1,068 26,000.00 11,000

2 REMOVING GUARDRAIL
30.0000 m 10.0000 10.4500 4.50% 19.0000 90.00 % 16.0000 60.00 %

300.00 313.50 14 570.00 270 480.00 180
3 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 200.0000 170.0000 -15.00% 150.0000 -25.00 % 200.0000 0.00 %
800.00 680.00 -120 600.00 -200 800.00 0

GRADING
4 GRAVEL BORROW INCL. HAUL

1100.0000 m3 20.0000 8.0000 -60.00% 9.8800 -50.60 % 24.0000 20.00 %
22,000.00 8,800.00 -13,200 10,868.00 -11,132 26,400.00 4,400

5 EMBANKMENT COMPACTION
810.0000 m3 2.0000 3.0000 50.00% 2.8500 42.50 % 2.5000 25.00 %

1,620.00 2,430.00 810 2,308.50 689 2,025.00 405
DRAINAGE

6 PLAIN ST. CULV. PIPE 2.8 MM TH. 1050 MM DIAM.
18.3000 m 170.0000 250.0000 47.06% 255.0000 50.00 % 275.0000 61.76 %

3,111.00 4,575.00 1,464 4,666.50 1,556 5,032.50 1,922
SURFACING

7 CRUSHED SURFACING BASE COURSE
1750.0000 t 15.0000 14.5000 -3.33% 12.9000 -14.00 % 22.0000 46.67 %

26,250.00 25,375.00 -875 22,575.00 -3,675 38,500.00 12,250
LIQUID ASPHALT

8 ASPHALT FOR TACK COAT
0.8000 t 900.0000 900.0000 0.00% 900.0000 0.00 % 1,000.0000 11.11 %

720.00 720.00 0 720.00 0 800.00 80
9 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
620.00 620.00 620.00 620.00
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ASPHALT CONCRETE PAVEMENT
10 ASPHALT CONC. PAVEMENT CL. A PG 58-22

630.0000 t 50.0000 59.5000 19.00% 59.5000 19.00 % 64.0000 28.00 %
31,500.00 37,485.00 5,985 37,485.00 5,985 40,320.00 8,820

11 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

450.00 450.00 450.00 450.00
EROSION CONTROL AND PLANTING

12 SEEDING AND FERTILIZING BY HAND
1300.0000 m2 1.5000 0.7500 -50.00% 0.4600 -69.33 % 1.0000 -33.33 %

1,950.00 975.00 -975 598.00 -1,352 1,300.00 -650
13 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
1,500.00 1,500.00 1,500.00 1,500.00

14 SPILL PREVENTION PLAN
L.S. -80.00% 35.00 % 0.00 %

500.00 100.00 -400 675.00 175 500.00 0
15  SPCC LEAD

20.0000 HR 35.0000 35.0000 0.00% 35.0000 0.00 % 30.0000 -14.29 %
700.00 700.00 0 700.00 0 600.00 -100

16  WATER POLLUTION PREVENTION PLAN
L.S. -80.00% -5.00 % 20.00 %

500.00 100.00 -400 475.00 -25 600.00 100
17  EROSION CONTROL LEAD

20.0000 HR 35.0000 35.0000 0.00% 35.0000 0.00 % 30.0000 -14.29 %
700.00 700.00 0 700.00 0 600.00 -100

TRAFFIC
18 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 1,900.0000 1,870.0000 -1.58% 1,870.0000 -1.58 % 2,000.0000 5.26 %
7,600.00 7,480.00 -120 7,480.00 -120 8,000.00 400

19 REMOVING AND RESETTING BEAM GUARDRAIL
420.0000 m 30.0000 34.8000 16.00% 34.8000 16.00 % 36.5000 21.67 %

12,600.00 14,616.00 2,016 14,616.00 2,016 15,330.00 2,730
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TRAFFIC
20 PAINT LINE

790.0000 m 1.5000 2.0000 33.33% 2.0000 33.33 % 2.0000 33.33 %
1,185.00 1,580.00 395 1,580.00 395 1,580.00 395

21 PLASTIC DRAINAGE MARKING
4.0000 EACH 25.0000 50.0000 100.00% 50.0000 100.00 % 30.0000 20.00 %

100.00 200.00 100 200.00 100 120.00 20
22 RAISED PAVEMENT MARKER TYPE 2

0.1000 HUND 1,000.0000 5,000.0000 400.00% 5,000.0000 400.00 % 2,500.0000 150.00 %
100.00 500.00 400 500.00 400 250.00 150

23 TEMPORARY PAVEMENT MARKING
250.0000 m 1.0000 3.0000 200.00% 1.5000 50.00 % 1.5000 50.00 %

250.00 750.00 500 375.00 125 375.00 125
24 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -82.00% -44.00 % -28.00 %
2,500.00 450.00 -2,050 1,400.00 -1,100 1,800.00 -700

25 TRAFFIC CONTROL LABOR
440.0000 HR 34.0000 33.0000 -2.94% 35.0000 2.94 % 34.0000 0.00 %

14,960.00 14,520.00 -440 15,400.00 440 14,960.00 0
26 TRAFFIC CONTROL SUPERVISOR

220.0000 HR 35.0000 40.0000 14.29% 39.0000 11.43 % 35.5000 1.43 %
7,700.00 8,800.00 1,100 8,580.00 880 7,810.00 110

27 CONSTRUCTION SIGNS CLASS A
15.0000 m2 140.0000 65.0000 -53.57% 110.0000 -21.43 % 100.0000 -28.57 %

2,100.00 975.00 -1,125 1,650.00 -450 1,500.00 -600
OTHER ITEMS

28 STRUCTURE EXCAVATION CLASS B INCL. HAUL
45.0000 m3 20.0000 20.0000 0.00% 38.0500 90.25 % 15.0000 -25.00 %

900.00 900.00 0 1,712.25 812 675.00 -225
29 SHORING OR EXTRA EXCAVATION CLASS B

20.0000 m2 20.0000 30.0000 50.00% 26.8000 34.00 % 5.0000 -75.00 %
400.00 600.00 200 536.00 136 100.00 -300

30 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
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OTHER ITEMS
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

32 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
33  CONSTRUCTION GEOTEXTILE FOR TEMP  FLOATING SILT BARRIER

320.0000 m 23.0000 25.0000 8.70% 32.1500 39.78 % 30.0000 30.43 %
7,360.00 8,000.00 640 10,288.00 2,928 9,600.00 2,240

CONTRACT TOTAL $168,975.00 $157,011.91 -7.08% $168,895.25 -0.05% $211,626.50 25.24%


