
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C522 REVISION NO : 1 BIDS OPENED ON : Jun  1 2000
CONTRACT NO :005881 REGION NO : 3 AWARDED ON : Jun  6 2000
VERSION NO :1 WORK ORDER# : OL3138
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR5
MOUNTS ROAD WEIGH IN MOTION

00C522

GARY MERLINO CONSTRUCTION CO., D.A. ZULUAGA CONSTRUCTION, INC NORTHERN CON-AGG, INC.
9125 10TH AVE S 652 SW 143RD ST 13321 27TH DR SE

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981661536 MILL CREEK   WA  980124634

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100092 CONTRACTOR NUMBER : 100153

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/18/2000
15:00

DOT_RGGB01

 IM-0053(874)

PREPARATION
1 MOBILIZATION

L.S. -22.10 % -2.62 % 20.66 %

23,620.00 18,400.00 -5,220 23,000.00 -620 28,500.00 4,880

2 REMOVING ASPHALT CONC. PAVEMENT
313.0000 m2 40.0000 50.0000 25.00 % 50.0000 25.00 % 56.0000 40.00 %

12,520.00 15,650.00 3,130 15,650.00 3,130 17,528.00 5,008

3 REMOVING PLASTIC STRIPE
86.0000 m 4.7500 7.0000 47.37 % 7.0000 47.37 % 8.0000 68.42 %

408.50 602.00 194 602.00 194 688.00 280

4 REMOVING PAINT STRIPE
475.0000 m 1.7500 3.4000 94.29 % 3.0000 71.43 % 4.0000 128.57 %

831.25 1,615.00 784 1,425.00 594 1,900.00 1,069
SURFACING

5 CRUSHED SURFACING TOP COURSE
71.0000 t 50.0000 75.0000 50.00 % 50.0000 0.00 % 43.0000 -14.00 %

3,550.00 5,325.00 1,775 3,550.00 0 3,053.00 -497
CEMENT CONCRETE PAVEMENT

6  CEMENT CONC. PAVEMENT GRINDING
313.0000 m2 55.0000 30.0000 -45.45 % 35.0000 -36.36 % 21.0000 -61.82 %

17,215.00 9,390.00 -7,825 10,955.00 -6,260 6,573.00 -10,642

7  MODIFIED CEMENT CONCRETE 2 HOUR
89.0000 m3 1,200.0000 1,290.0000 7.50 % 1,350.0000 12.50 % 1,300.0000 8.33 %

106,800.00 114,810.00 8,010 120,150.00 13,350 115,700.00 8,900
ASPHALT CONCRETE PAVEMENT

8 PLANING BITUMINOUS PAVEMENT
112.0000 m2 50.0000 30.0000 -40.00 % 35.0000 -30.00 % 14.0000 -72.00 %

5,600.00 3,360.00 -2,240 3,920.00 -1,680 1,568.00 -4,032

9 FORCE ACCOUNT SHOULDER  REPAIR
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.00 6,000.00

10 LONGITUDINAL JOINT SEAL
178.0000 m 30.0000 30.0000 0.00 % 15.0000 -50.00 % 13.0000 -56.67 %

5,340.00 5,340.00 0 2,670.00 -2,670 2,314.00 -3,026



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C522 REVISION NO : 1 BIDS OPENED ON : Jun  1 2000
CONTRACT NO :005881 REGION NO : 3 AWARDED ON : Jun  6 2000
VERSION NO :1 WORK ORDER# : OL3138
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR5
MOUNTS ROAD WEIGH IN MOTION

00C522

GARY MERLINO CONSTRUCTION CO., D.A. ZULUAGA CONSTRUCTION, INC NORTHERN CON-AGG, INC.
9125 10TH AVE S 652 SW 143RD ST 13321 27TH DR SE

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981661536 MILL CREEK   WA  980124634

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100092 CONTRACTOR NUMBER : 100153

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/18/2000
15:00

DOT_RGGB01

 IM-0053(874)

EROSION CONTROL AND PLANTING
11 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

12  STRAW BALE
3.0000 EACH 25.0000 15.0000 -40.00 % 50.0000 100.00 % 50.0000 100.00 %

75.00 45.00 -30 150.00 75 150.00 75

13  SPCC LEAD
12.0000 HR 45.0000 35.0000 -22.22 % 50.0000 11.11 % 75.0000 66.67 %

540.00 420.00 -120 600.00 60 900.00 360

14 SPILL PREVENTION PLAN
L.S. 50.00 % 60.00 % 100.00 %

500.00 750.00 250 800.00 300 1,000.00 500
TRAFFIC

15 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.00 3,700.00

16 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 6,000.0000 2,000.0000 -66.67 % 1,200.0000 -80.00 % 2,100.0000 -65.00 %

6,000.00 2,000.00 -4,000 1,200.00 -4,800 2,100.00 -3,900

17 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
48.0000 HR 30.0000 50.0000 66.67 % 50.0000 66.67 % 50.0000 66.67 %

1,440.00 2,400.00 960 2,400.00 960 2,400.00 960

18 PAINT STRIPE
475.0000 m 2.0000 3.4000 70.00 % 3.0000 50.00 % 4.0000 100.00 %

950.00 1,615.00 665 1,425.00 475 1,900.00 950

19  DURABLE LANE STRIPE
86.0000 m 20.0000 25.0000 25.00 % 23.0000 15.00 % 23.0000 15.00 %

1,720.00 2,150.00 430 1,978.00 258 1,978.00 258

20 PERMANENT SIGNING
L.S. 6.38 % 6.38 % -0.71 %

14,100.00 15,000.00 900 15,000.00 900 14,000.00 -100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C522 REVISION NO : 1 BIDS OPENED ON : Jun  1 2000
CONTRACT NO :005881 REGION NO : 3 AWARDED ON : Jun  6 2000
VERSION NO :1 WORK ORDER# : OL3138
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR5
MOUNTS ROAD WEIGH IN MOTION

00C522

GARY MERLINO CONSTRUCTION CO., D.A. ZULUAGA CONSTRUCTION, INC NORTHERN CON-AGG, INC.
9125 10TH AVE S 652 SW 143RD ST 13321 27TH DR SE

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981661536 MILL CREEK   WA  980124634

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100092 CONTRACTOR NUMBER : 100153

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/18/2000
15:00

DOT_RGGB01

 IM-0053(874)

TRAFFIC
21 SEQUENTIAL ARROW SIGN

148.0000 HR 5.0000 5.0000 0.00 % 5.0000 0.00 % 4.5000 -10.00 %

740.00 740.00 0 740.00 0 666.00 -74

22 PORTABLE CHANGEABLE MESSAGE SIGN
1.0000 EACH 2,500.0000 2,000.0000 -20.00 % 1,500.0000 -40.00 % 1,500.0000 -40.00 %

2,500.00 2,000.00 -500 1,500.00 -1,000 1,500.00 -1,000

23 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
128.0000 HR 3.0000 5.0000 66.67 % 6.0000 100.00 % 4.0000 33.33 %

384.00 640.00 256 768.00 384 512.00 128

24 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -28.57 % -28.57 % -42.86 %

7,000.00 5,000.00 -2,000 5,000.00 -2,000 4,000.00 -3,000

25  TEMPORARY PAINTED EDGE STRIPE
950.0000 m 0.3600 2.0000 455.56 % 1.7500 386.11 % 2.0000 455.56 %

342.00 1,900.00 1,558 1,662.50 1,321 1,900.00 1,558

26  TEMPORARY MASK STRIPE
220.0000 m 11.4000 14.0000 22.81 % 13.0000 14.04 % 14.0000 22.81 %

2,508.00 3,080.00 572 2,860.00 352 3,080.00 572

27  TEMPORARY LANE STRIPE
220.0000 m 4.4000 10.0000 127.27 % 9.0000 104.55 % 9.0000 104.55 %

968.00 2,200.00 1,232 1,980.00 1,012 1,980.00 1,012

28  TEMPORARY RAISED PAVEMENT MARKER TYPE 2
1.0000 HUND 500.0000 1,000.0000 100.00 % 900.0000 80.00 % 900.0000 80.00 %

500.00 1,000.00 500 900.00 400 900.00 400

29 TRAFFIC CONTROL LABOR
548.0000 HR 50.0000 45.0000 -10.00 % 45.0000 -10.00 % 56.0000 12.00 %

27,400.00 24,660.00 -2,740 24,660.00 -2,740 30,688.00 3,288

30 TRAFFIC CONTROL SUPERVISOR
45.0000 HR 55.0000 55.0000 0.00 % 55.0000 0.00 % 65.0000 18.18 %

2,475.00 2,475.00 0 2,475.00 0 2,925.00 450

31 CONSTRUCTION SIGNS CLASS A
7.2000 m2 116.0000 200.0000 72.41 % 170.0000 46.55 % 125.0000 7.76 %

835.20 1,440.00 605 1,224.00 389 900.00 65



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C522 REVISION NO : 1 BIDS OPENED ON : Jun  1 2000
CONTRACT NO :005881 REGION NO : 3 AWARDED ON : Jun  6 2000
VERSION NO :1 WORK ORDER# : OL3138
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR5
MOUNTS ROAD WEIGH IN MOTION

00C522

GARY MERLINO CONSTRUCTION CO., D.A. ZULUAGA CONSTRUCTION, INC NORTHERN CON-AGG, INC.
9125 10TH AVE S 652 SW 143RD ST 13321 27TH DR SE

PROJECT : SEATTLE   WA  981084600 SEATTLE   WA  981661536 MILL CREEK   WA  980124634

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100092 CONTRACTOR NUMBER : 100153

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/18/2000
15:00

DOT_RGGB01

 IM-0053(874)

OTHER ITEMS
32 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

33 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

34 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

35 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
10.0000 m 25.0000 30.0000 20.00 % 26.0000 4.00 % 25.0000 0.00 %

250.00 300.00 50 260.00 10 250.00 0

CONTRACT TOTAL $259,810.95 $257,006.00 -1.08% $262,203.50 0.92% $264,252.00 1.71%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C522 REVISION NO : 1 BIDS OPENED ON : Jun  1 2000
CONTRACT NO :005881 REGION NO : 3 AWARDED ON : Jun  6 2000
VERSION NO :1 WORK ORDER# : OL3138
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :SR5
MOUNTS ROAD WEIGH IN MOTION

00C522

C.A. CAREY CORP.
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100134

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/18/2000
15:00

DOT_RGGB01

 IM-0053(874)

PREPARATION
1 MOBILIZATION

L.S. -2.62 %
23,620.00 23,000.00 -620

2 REMOVING ASPHALT CONC. PAVEMENT
313.0000 m2 40.0000 35.0000 -12.50 %

12,520.00 10,955.00 -1,565
3 REMOVING PLASTIC STRIPE

86.0000 m 4.7500 8.0000 68.42 %
408.50 688.00 280

4 REMOVING PAINT STRIPE
475.0000 m 1.7500 4.0000 128.57 %

831.25 1,900.00 1,069
SURFACING

5 CRUSHED SURFACING TOP COURSE
71.0000 t 50.0000 60.0000 20.00 %

3,550.00 4,260.00 710
CEMENT CONCRETE PAVEMENT

6  CEMENT CONC. PAVEMENT GRINDING
313.0000 m2 55.0000 25.0000 -54.55 %

17,215.00 7,825.00 -9,390
7  MODIFIED CEMENT CONCRETE 2 HOUR

89.0000 m3 1,200.0000 1,550.0000 29.17 %
106,800.00 137,950.00 31,150

ASPHALT CONCRETE PAVEMENT
8 PLANING BITUMINOUS PAVEMENT

112.0000 m2 50.0000 25.0000 -50.00 %
5,600.00 2,800.00 -2,800

9 FORCE ACCOUNT SHOULDER  REPAIR
EST. 0.00 %

6,000.00 6,000.00
10 LONGITUDINAL JOINT SEAL

178.0000 m 30.0000 20.0000 -33.33 %
5,340.00 3,560.00 -1,780



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C522 REVISION NO : 1 BIDS OPENED ON : Jun  1 2000
CONTRACT NO :005881 REGION NO : 3 AWARDED ON : Jun  6 2000
VERSION NO :1 WORK ORDER# : OL3138
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :SR5
MOUNTS ROAD WEIGH IN MOTION

00C522

C.A. CAREY CORP.
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100134

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/18/2000
15:00

DOT_RGGB01

 IM-0053(874)

EROSION CONTROL AND PLANTING
11 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00 %
1,000.00 1,000.00

12  STRAW BALE
3.0000 EACH 25.0000 100.0000 300.00 %

75.00 300.00 225
13  SPCC LEAD

12.0000 HR 45.0000 50.0000 11.11 %
540.00 600.00 60

14 SPILL PREVENTION PLAN
L.S. 0.00 %

500.00 500.00 0
TRAFFIC

15 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

3,700.00 3,700.00
16 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 6,000.0000 2,000.0000 -66.67 %
6,000.00 2,000.00 -4,000

17 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
48.0000 HR 30.0000 38.0000 26.67 %

1,440.00 1,824.00 384
18 PAINT STRIPE

475.0000 m 2.0000 4.0000 100.00 %
950.00 1,900.00 950

19  DURABLE LANE STRIPE
86.0000 m 20.0000 25.0000 25.00 %

1,720.00 2,150.00 430
20 PERMANENT SIGNING

L.S. -29.08 %
14,100.00 10,000.00 -4,100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C522 REVISION NO : 1 BIDS OPENED ON : Jun  1 2000
CONTRACT NO :005881 REGION NO : 3 AWARDED ON : Jun  6 2000
VERSION NO :1 WORK ORDER# : OL3138
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :SR5
MOUNTS ROAD WEIGH IN MOTION

00C522

C.A. CAREY CORP.
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100134

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/18/2000
15:00

DOT_RGGB01

 IM-0053(874)

TRAFFIC
21 SEQUENTIAL ARROW SIGN

148.0000 HR 5.0000 5.0000 0.00 %
740.00 740.00 0

22 PORTABLE CHANGEABLE MESSAGE SIGN
1.0000 EACH 2,500.0000 1,500.0000 -40.00 %

2,500.00 1,500.00 -1,000
23 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

128.0000 HR 3.0000 4.0000 33.33 %
384.00 512.00 128

24 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -28.57 %

7,000.00 5,000.00 -2,000
25  TEMPORARY PAINTED EDGE STRIPE

950.0000 m 0.3600 2.0000 455.56 %
342.00 1,900.00 1,558

26  TEMPORARY MASK STRIPE
220.0000 m 11.4000 15.0000 31.58 %

2,508.00 3,300.00 792
27  TEMPORARY LANE STRIPE

220.0000 m 4.4000 10.0000 127.27 %
968.00 2,200.00 1,232

28  TEMPORARY RAISED PAVEMENT MARKER TYPE 2
1.0000 HUND 500.0000 1,000.0000 100.00 %

500.00 1,000.00 500
29 TRAFFIC CONTROL LABOR

548.0000 HR 50.0000 37.0000 -26.00 %
27,400.00 20,276.00 -7,124

30 TRAFFIC CONTROL SUPERVISOR
45.0000 HR 55.0000 40.0000 -27.27 %

2,475.00 1,800.00 -675
31 CONSTRUCTION SIGNS CLASS A

7.2000 m2 116.0000 150.0000 29.31 %
835.20 1,080.00 245



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :00C522 REVISION NO : 1 BIDS OPENED ON : Jun  1 2000
CONTRACT NO :005881 REGION NO : 3 AWARDED ON : Jun  6 2000
VERSION NO :1 WORK ORDER# : OL3138
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :SR5
MOUNTS ROAD WEIGH IN MOTION

00C522

C.A. CAREY CORP.
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100134

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/18/2000
15:00

DOT_RGGB01

 IM-0053(874)

OTHER ITEMS
32 ROADSIDE CLEANUP

EST. 0.00 %
1,000.00 1,000.00

33 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

1,000.00 1,000.00
34 MINOR CHANGE

CALC 0.00 %
-1.00 -1.00

35 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
10.0000 m 25.0000 30.0000 20.00 %

250.00 300.00 50

CONTRACT TOTAL $259,810.95 $264,519.00 1.81%


