
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C528 REVISION NO : 1 BIDS OPENED ON : Aug 23 2000
CONTRACT NO: 005945 REGION NO : 3 AWARDED ON : Aug 25 2000
VERSION NO : 3 WORK ORDER# : 0L3533
HWY : SR 105 ------- LOW BIDDER -------

TITLE : SR 105 SPUR
SR 105 VIC. TO MONTESANO ST.

00C528

LAKESIDE INDUSTRIES
2400 SARGENT BLVD.  98520-4214
PO BOX 928

PROJECT : ABERDEEN   WA  985200192

COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/22/2000
13:03

DOT_RGGB01

 STP-PM00(001)

PREPARATION
1 MOBILIZATION

L.S. 7.14%
70,000.00 75,000.00 5,000

2 REMOVING PLASTIC TRAFFIC MARKING
115.0000 m2 20.0000 18.0000 -10.00%

2,300.00 2,070.00 -230
3 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 900.00%
500.00 5,000.00 4,500

GRADING
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1200.0000 m2 25.0000 25.0000 0.00%
30,000.00 30,000.00 0

SURFACING
5 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00%
0.00 0.00 0

6  SHOULDER FINISHING
1000.0000 t 23.0000 20.0000 -13.04%

23,000.00 20,000.00 -3,000
LIQUID ASPHALT

7 ASPHALT FOR TACK COAT
26.4000 t 350.0000 400.0000 14.29%

9,240.00 10,560.00 1,320
8 ANTI-STRIPPING ADDITIVE

EST. 0.00%
10,395.00 10,395.00

ASPHALT CONCRETE PAVEMENT
9 CRACK SEALING

EST. 0.00%
8,300.00 8,300.00

10 PLANING BITUMINOUS PAVEMENT
300.0000 m2 15.0000 30.0000 100.00%

4,500.00 9,000.00 4,500
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ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-22

2330.0000 t 45.0000 49.0000 8.89%
104,850.00 114,170.00 9,320

12 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
1450.0000 t 45.0000 49.0000 8.89%

65,250.00 71,050.00 5,800
13 ASPHALT CONC. FOR PAVEMENT REPAIR

960.0000 t 60.0000 65.0000 8.33%
57,600.00 62,400.00 4,800

14 ASPHALT CONC. PAVEMENT CL. A PG 58-22
5250.0000 t 45.0000 45.0000 0.00%

236,250.00 236,250.00 0
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00%
17,995.50 17,995.50

16 COMPACTION PRICE ADJUSTMENT
CALC 0.00%

4,980.00 4,980.00
17 ASPHALT CONC. APPROACH CL. A

285.0000 t 60.0000 80.0000 33.33%
17,100.00 22,800.00 5,700

EROSION CONTROL AND PLANTING
18 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00%
2,000.00 2,000.00

TRAFFIC
19 FLEXIBLE GUIDE POST

430.0000 EACH 25.0000 35.0000 40.00%
10,750.00 15,050.00 4,300

20 PAINT STRIPE
11000.0000 m 0.4000 0.3000 -25.00%

4,400.00 3,300.00 -1,100
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TRAFFIC
21 PLASTIC DRAINAGE MARKING

12.0000 EACH 8.0000 12.0000 50.00%
96.00 144.00 48

22 PLASTIC GORE STRIPE
40.0000 m 3.5000 5.0000 42.86%

140.00 200.00 60
23 PLASTIC CROSSWALK STRIPE

31.1000 m2 35.0000 20.0000 -42.86%
1,088.50 622.00 -467

24 PLASTIC STOP BAR
108.0000 m 10.0000 10.0000 0.00%

1,080.00 1,080.00 0
25 PLASTIC TRAFFIC ARROW

18.0000 EACH 40.0000 45.0000 12.50%
720.00 810.00 90

26 RAISED PAVEMENT MARKER TYPE 1
1.2000 HUND 400.0000 200.0000 -50.00%

480.00 240.00 -240
27 RAISED PAVEMENT MARKER TYPE 2

3.1000 HUND 400.0000 425.0000 6.25%
1,240.00 1,317.50 78

28 TEMPORARY PAVEMENT MARKING
33550.0000 m 0.4000 0.4000 0.00%

13,420.00 13,420.00 0
29 PERMANENT SIGNING

L.S. -15.49%
7,100.00 6,000.00 -1,100

30 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 5,000.0000 8,000.0000 60.00%

10,000.00 16,000.00 6,000
31 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

360.0000 HR 10.0000 10.0000 0.00%
3,600.00 3,600.00 0
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TRAFFIC
32 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -44.44%
9,000.00 5,000.00 -4,000

33 CONTRACTOR PILOTED TRAFFIC CONTROL
75.0000 HR 45.0000 75.0000 66.67%

3,375.00 5,625.00 2,250
34 TRAFFIC CONTROL LABOR

1280.0000 HR 25.0000 35.0000 40.00%
32,000.00 44,800.00 12,800

35 TRAFFIC CONTROL SUPERVISOR
300.0000 HR 35.0000 50.0000 42.86%

10,500.00 15,000.00 4,500
36 CONSTRUCTION SIGNS CLASS A

13.9000 m2 130.0000 150.0000 15.38%
1,807.00 2,085.00 278

OTHER ITEMS
37 WATER

250.0000 m3 10.0000 10.0000 0.00%
2,500.00 2,500.00 0

38 ADJUST MONUMENT CASE AND COVER
3.0000 EACH 200.0000 300.0000 50.00%

600.00 900.00 300
39 ADJUST MANHOLE

12.0000 EACH 300.0000 450.0000 50.00%
3,600.00 5,400.00 1,800

40 ADJUST CATCH BASIN
3.0000 EACH 250.0000 350.0000 40.00%

750.00 1,050.00 300
41 ADJUST VALVE BOX

6.0000 EACH 100.0000 350.0000 250.00%
600.00 2,100.00 1,500

42 ROADSIDE CLEANUP
EST. 0.00%

2,250.00 2,250.00
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OTHER ITEMS
43 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
5,000.00 5,000.00

44 MINOR CHANGE
CALC 0.00%

-1.00 -1.00
45 SPILL PREVENTION PLAN

L.S. 66.67%
1,200.00 2,000.00 800

46  SPCC LEAD
10.0000 HR 35.0000 40.0000 14.29%

350.00 400.00 50
47 MAILBOX SUPPORT TYPE 1

2.0000 EACH 200.0000 250.0000 25.00%
400.00 500.00 100

CONTRACT TOTAL $792,306.00 $858,363.00 8.34%


