
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

A & R CONSTRUCTION, INC. MOTLEY-MOTLEY, INC. WESTWAY CONSTRUCTION, INC.
2037 2ND AVE N 4192 OLD WAWAWAI RD 2010 S FAIRVIEW HEIGHTS RD
83501-1601 99163 MEDICAL LAKE WA  99022

PROJECT : LEWISTON   ID  835010881 PULLMAN   WA  991630421 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 000650 CONTRACTOR NUMBER : 000430 CONTRACTOR NUMBER : 100030

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -37.09% 1.82 % 9.09 %
27,500.00 17,300.00 -10,200 28,000.00 500 30,000.00 2,500

2 CLEARING AND GRUBBING
0.1600 ACRE 2,500.0000 5,300.0000 112.00% 7,500.0000 200.00 % 5,000.0000 100.00 %

400.00 848.00 448 1,200.00 800 800.00 400
3 REMOVING EXISTING BRIDGE 271/5.55

L.S. -74.12% -64.71 % -70.59 %
17,000.00 4,400.00 -12,600 6,000.00 -11,000 5,000.00 -12,000

4 REMOVING EXISTING BRIDGE 271/4.45
L.S. -74.12% -58.82 % -70.59 %

17,000.00 4,400.00 -12,600 7,000.00 -10,000 5,000.00 -12,000
5 REMOVING TEMPORARY PAVEMENT MARKING

920.0000 L.F. 0.1000 0.7000 600.00% 0.7500 650.00 % 0.1000 0.00 %
92.00 644.00 552 690.00 598 92.00 0

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

670.0000 C.Y. 11.0000 14.6000 32.73% 10.0000 -9.09 % 7.5000 -31.82 %
7,370.00 9,782.00 2,412 6,700.00 -670 5,025.00 -2,345

7 GRAVEL BORROW INCL. HAUL
120.0000 C.Y. 30.0000 19.0000 -36.67% 25.2500 -15.83 % 23.0000 -23.33 %

3,600.00 2,280.00 -1,320 3,030.00 -570 2,760.00 -840
8 EMBANKMENT COMPACTION

440.0000 C.Y. 2.0000 3.5000 75.00% 3.7500 87.50 % 3.0000 50.00 %
880.00 1,540.00 660 1,650.00 770 1,320.00 440

DRAINAGE
9 DITCH EXCAVATION INCL. HAUL

20.0000 C.Y. 20.0000 10.0000 -50.00% 20.0000 0.00 % 20.0000 0.00 %
400.00 200.00 -200 400.00 0 400.00 0

10 HAND PLACED RIPRAP
60.0000 C.Y. 50.0000 62.0000 24.00% 50.0000 0.00 % 35.0000 -30.00 %

3,000.00 3,720.00 720 3,000.00 0 2,100.00 -900



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

A & R CONSTRUCTION, INC. MOTLEY-MOTLEY, INC. WESTWAY CONSTRUCTION, INC.
2037 2ND AVE N 4192 OLD WAWAWAI RD 2010 S FAIRVIEW HEIGHTS RD
83501-1601 99163 MEDICAL LAKE WA  99022

PROJECT : LEWISTON   ID  835010881 PULLMAN   WA  991630421 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 000650 CONTRACTOR NUMBER : 000430 CONTRACTOR NUMBER : 100030

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

DRAINAGE
11 SCHEDULE A CULV. PIPE 24 IN. DIAM.

88.0000 L.F. 35.0000 27.0000 -22.86% 35.0000 0.00 % 20.0000 -42.86 %
3,080.00 2,376.00 -704 3,080.00 0 1,760.00 -1,320

STRUCTURE
12 STRUCTURE EXCAVATION CLASS A INCL. HAUL

590.0000 C.Y. 10.0000 5.0000 -50.00% 10.0000 0.00 % 20.0000 100.00 %
5,900.00 2,950.00 -2,950 5,900.00 0 11,800.00 5,900

13 SHORING OR EXTRA EXCAVATION CL. A
L.S. -9.80% -41.18 % 96.08 %

2,550.00 2,300.00 -250 1,500.00 -1,050 5,000.00 2,450
14  PRECAST REINF. CONC. THREE SIDED STRUCTURE BR. 271/5.55

L.S. 11.73% 10.00 % 0.00 %
75,000.00 83,800.00 8,800 82,500.00 7,500 75,000.00 0

15  PRECAST REINF. CONC. THREE SIDED STRUCTURE BR. 271/4.45
L.S. -4.40% -4.00 % 16.67 %

75,000.00 71,700.00 -3,300 72,000.00 -3,000 87,500.00 12,500
SURFACING

16 SHOULDER BALLAST
210.0000 C.Y. 22.0000 36.0000 63.64% 26.0000 18.18 % 24.0000 9.09 %

4,620.00 7,560.00 2,940 5,460.00 840 5,040.00 420
17 CRUSHED SURFACING BASE COURSE

820.0000 TON 12.0000 19.0000 58.33% 15.0000 25.00 % 20.0000 66.67 %
9,840.00 15,580.00 5,740 12,300.00 2,460 16,400.00 6,560

LIQUID ASPHALT
18 ASPHALT FOR TACK COAT

0.8000 TON 260.0000 243.0000 -6.54% 350.0000 34.62 % 300.0000 15.38 %
208.00 194.40 -14 280.00 72 240.00 32

19 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

412.50 412.50 412.50 412.50
ASPHALT CONCRETE PAVEMENT

20 ASPHALT CONC. PAVEMENT CL. B  PG 64-28
810.0000 TON 65.0000 54.0000 -16.92% 56.5000 -13.08 % 57.0000 -12.31 %

52,650.00 43,740.00 -8,910 45,765.00 -6,885 46,170.00 -6,480



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

A & R CONSTRUCTION, INC. MOTLEY-MOTLEY, INC. WESTWAY CONSTRUCTION, INC.
2037 2ND AVE N 4192 OLD WAWAWAI RD 2010 S FAIRVIEW HEIGHTS RD
83501-1601 99163 MEDICAL LAKE WA  99022

PROJECT : LEWISTON   ID  835010881 PULLMAN   WA  991630421 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 000650 CONTRACTOR NUMBER : 000430 CONTRACTOR NUMBER : 100030

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

ASPHALT CONCRETE PAVEMENT
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-2.00 -2.00 -2.00 -2.00

EROSION CONTROL AND PLANTING
22 SEEDING AND FERTILIZING BY HAND

1550.0000 S.Y. 1.2500 0.6000 -52.00% 0.7600 -39.20 % 0.5000 -60.00 %
1,937.50 930.00 -1,008 1,178.00 -760 775.00 -1,163

23  TEMP.FILTER FENCE
820.0000 L.F. 1.0000 1.6000 60.00% 3.0000 200.00 % 3.2500 225.00 %

820.00 1,312.00 492 2,460.00 1,640 2,665.00 1,845
24  TEMP. CULVERT PIPE

170.0000 L.F. 75.0000 53.0000 -29.33% 44.5000 -40.67 % 24.0000 -68.00 %
12,750.00 9,010.00 -3,740 7,565.00 -5,185 4,080.00 -8,670

25  TEMP. DIVERSION DIKE
2.0000 EACH 1,500.0000 3,100.0000 106.67% 500.0000 -66.67 % 1,000.0000 -33.33 %

3,000.00 6,200.00 3,200 1,000.00 -2,000 2,000.00 -1,000
26  TEMP. HAND PLACED QUARRY SPALLS

4.0000 C.Y. 200.0000 126.0000 -37.00% 80.0000 -60.00 % 50.0000 -75.00 %
800.00 504.00 -296 320.00 -480 200.00 -600

27  TEMP. EROSION CARPET
2.0000 EACH 90.0000 134.0000 48.89% 300.0000 233.33 % 200.0000 122.22 %

180.00 268.00 88 600.00 420 400.00 220
28  GEOTEXTILE ENCASED CHECK DAM

28.0000 L.F. 4.5000 30.0000 566.67% 35.0000 677.78 % 20.0000 344.44 %
126.00 840.00 714 980.00 854 560.00 434

29 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

2,450.00 2,450.00 2,450.00 2,450.00
TRAFFIC

30  BRIDGE BEAM GUARDRAIL
100.0000 L.F. 85.0000 61.0000 -28.24% 58.2500 -31.47 % 58.0000 -31.76 %

8,500.00 6,100.00 -2,400 5,825.00 -2,675 5,800.00 -2,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

A & R CONSTRUCTION, INC. MOTLEY-MOTLEY, INC. WESTWAY CONSTRUCTION, INC.
2037 2ND AVE N 4192 OLD WAWAWAI RD 2010 S FAIRVIEW HEIGHTS RD
83501-1601 99163 MEDICAL LAKE WA  99022

PROJECT : LEWISTON   ID  835010881 PULLMAN   WA  991630421 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 000650 CONTRACTOR NUMBER : 000430 CONTRACTOR NUMBER : 100030

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
31 BEAM GUARDRAIL TYPE 1

50.0000 L.F. 25.0000 21.0000 -16.00% 21.0000 -16.00 % 21.0000 -16.00 %
1,250.00 1,050.00 -200 1,050.00 -200 1,050.00 -200

32 BEAM GUARDRAIL FLARED TERMINAL
8.0000 EACH 1,800.0000 1,800.0000 0.00% 1,875.0000 4.17 % 1,900.0000 5.56 %

14,400.00 14,400.00 0 15,000.00 600 15,200.00 800
33 FLEXIBLE GUIDE POST

24.0000 EACH 23.0000 25.0000 8.70% 25.0000 8.70 % 24.0000 4.35 %
552.00 600.00 48 600.00 48 576.00 24

34 PAINT LINE
3060.0000 L.F. 0.3000 0.3000 0.00% 0.4000 33.33 % 0.4000 33.33 %

918.00 918.00 0 1,224.00 306 1,224.00 306
35 TEMPORARY PAVEMENT MARKING

920.0000 L.F. 0.1000 0.1000 0.00% 0.5000 400.00 % 0.1000 0.00 %
92.00 92.00 0 460.00 368 92.00 0

36 PERMANENT SIGNING
L.S. 380.77% 207.69 % 188.46 %

520.00 2,500.00 1,980 1,600.00 1,080 1,500.00 980
37 TYPE III BARRICADE

12.0000 EACH 160.0000 118.0000 -26.25% 115.0000 -28.13 % 130.0000 -18.75 %
1,920.00 1,416.00 -504 1,380.00 -540 1,560.00 -360

38 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 140.00% 130.00 % 0.00 %

500.00 1,200.00 700 1,150.00 650 500.00 0
39 TRAFFIC CONTROL LABOR

70.0000 HR 30.0000 37.0000 23.33% 33.6000 12.00 % 30.5000 1.67 %
2,100.00 2,590.00 490 2,352.00 252 2,135.00 35

40 TRAFFIC CONTROL VEHICLE
11.0000 DAY 30.0000 66.0000 120.00% 65.0000 116.67 % 42.5000 41.67 %

330.00 726.00 396 715.00 385 467.50 138
41 TRAFFIC CONTROL SUPERVISOR

100.0000 HR 33.0000 33.0000 0.00% 34.5000 4.55 % 32.5000 -1.52 %
3,300.00 3,300.00 0 3,450.00 150 3,250.00 -50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

A & R CONSTRUCTION, INC. MOTLEY-MOTLEY, INC. WESTWAY CONSTRUCTION, INC.
2037 2ND AVE N 4192 OLD WAWAWAI RD 2010 S FAIRVIEW HEIGHTS RD
83501-1601 99163 MEDICAL LAKE WA  99022

PROJECT : LEWISTON   ID  835010881 PULLMAN   WA  991630421 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 000650 CONTRACTOR NUMBER : 000430 CONTRACTOR NUMBER : 100030

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
42 CONSTRUCTION SIGNS CLASS A

580.0000 S.F. 5.0000 9.0000 80.00% 9.5000 90.00 % 7.5000 50.00 %
2,900.00 5,220.00 2,320 5,510.00 2,610 4,350.00 1,450

OTHER ITEMS
43 FORCE ACCOUNT LEAN CONCRETE

EST. 0.00% 0.00 % 0.00 %
1.00 1.00 1.00 1.00

44 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
45 TRIMMING AND CLEANUP

L.S. 380.00% 200.00 % 0.00 %
500.00 2,400.00 1,900 1,500.00 1,000 500.00 0

46 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
47 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

48 SPILL PREVENTION PLAN
L.S. 300.00% 100.00 % -50.00 %

500.00 2,000.00 1,500 1,000.00 500 250.00 -250

CONTRACT TOTAL $367,851.00 $342,755.90 -6.82% $347,239.50 -5.60% $354,407.00 -3.65%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

N.A. DEGERSTROM, INC. WESSLEN CONSTRUCTION DBA
3303 N SULLIVAN RD 5308 E CATALDO
99216-1676 99212-0929

PROJECT : SPOKANE   WA  992100426 SPOKANE   WA  992100056

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100345

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -27.27% 62.27 %
27,500.00 20,000.00 -7,500 44,625.00 17,125

2 CLEARING AND GRUBBING
0.1600 ACRE 2,500.0000 5,000.0000 100.00% 4,687.5000 87.50 %

400.00 800.00 400 750.00 350
3 REMOVING EXISTING BRIDGE 271/5.55

L.S. -52.94% -43.38 %
17,000.00 8,000.00 -9,000 9,625.00 -7,375

4 REMOVING EXISTING BRIDGE 271/4.45
L.S. -52.94% -50.74 %

17,000.00 8,000.00 -9,000 8,375.00 -8,625
5 REMOVING TEMPORARY PAVEMENT MARKING

920.0000 L.F. 0.1000 0.3000 200.00% 0.1300 30.00 %
92.00 276.00 184 119.60 28

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

670.0000 C.Y. 11.0000 13.0000 18.18% 24.3500 121.36 %
7,370.00 8,710.00 1,340 16,314.50 8,945

7 GRAVEL BORROW INCL. HAUL
120.0000 C.Y. 30.0000 38.0000 26.67% 20.8300 -30.57 %

3,600.00 4,560.00 960 2,499.60 -1,100
8 EMBANKMENT COMPACTION

440.0000 C.Y. 2.0000 18.0000 800.00% 6.8200 241.00 %
880.00 7,920.00 7,040 3,000.80 2,121

DRAINAGE
9 DITCH EXCAVATION INCL. HAUL

20.0000 C.Y. 20.0000 50.0000 150.00% 78.1500 290.75 %
400.00 1,000.00 600 1,563.00 1,163

10 HAND PLACED RIPRAP
60.0000 C.Y. 50.0000 65.0000 30.00% 133.3300 166.66 %

3,000.00 3,900.00 900 7,999.80 5,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

N.A. DEGERSTROM, INC. WESSLEN CONSTRUCTION DBA
3303 N SULLIVAN RD 5308 E CATALDO
99216-1676 99212-0929

PROJECT : SPOKANE   WA  992100426 SPOKANE   WA  992100056

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100345

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

DRAINAGE
11 SCHEDULE A CULV. PIPE 24 IN. DIAM.

88.0000 L.F. 35.0000 60.0000 71.43% 34.0900 -2.60 %
3,080.00 5,280.00 2,200 2,999.92 -80

STRUCTURE
12 STRUCTURE EXCAVATION CLASS A INCL. HAUL

590.0000 C.Y. 10.0000 10.0000 0.00% 27.7500 177.50 %
5,900.00 5,900.00 0 16,372.50 10,473

13 SHORING OR EXTRA EXCAVATION CL. A
L.S. -1.96% 15.22 %

2,550.00 2,500.00 -50 2,938.00 388
14  PRECAST REINF. CONC. THREE SIDED STRUCTURE BR. 271/5.55

L.S. -10.67% 26.83 %
75,000.00 67,000.00 -8,000 95,125.00 20,125

15  PRECAST REINF. CONC. THREE SIDED STRUCTURE BR. 271/4.45
L.S. -10.67% 9.50 %

75,000.00 67,000.00 -8,000 82,125.00 7,125
SURFACING

16 SHOULDER BALLAST
210.0000 C.Y. 22.0000 35.0000 59.09% 47.9200 117.82 %

4,620.00 7,350.00 2,730 10,063.20 5,443
17 CRUSHED SURFACING BASE COURSE

820.0000 TON 12.0000 28.0000 133.33% 24.3900 103.25 %
9,840.00 22,960.00 13,120 19,999.80 10,160

LIQUID ASPHALT
18 ASPHALT FOR TACK COAT

0.8000 TON 260.0000 500.0000 92.31% 305.0000 17.31 %
208.00 400.00 192 244.00 36

19 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

412.50 412.50 412.50
ASPHALT CONCRETE PAVEMENT

20 ASPHALT CONC. PAVEMENT CL. B  PG 64-28
810.0000 TON 65.0000 65.0000 0.00% 68.3300 5.12 %

52,650.00 52,650.00 0 55,347.30 2,697



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

N.A. DEGERSTROM, INC. WESSLEN CONSTRUCTION DBA
3303 N SULLIVAN RD 5308 E CATALDO
99216-1676 99212-0929

PROJECT : SPOKANE   WA  992100426 SPOKANE   WA  992100056

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100345

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

ASPHALT CONCRETE PAVEMENT
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
-2.00 -2.00 -2.00

EROSION CONTROL AND PLANTING
22 SEEDING AND FERTILIZING BY HAND

1550.0000 S.Y. 1.2500 1.5000 20.00% 0.6100 -51.20 %
1,937.50 2,325.00 388 945.50 -992

23  TEMP.FILTER FENCE
820.0000 L.F. 1.0000 4.0000 300.00% 4.3800 338.00 %

820.00 3,280.00 2,460 3,591.60 2,772
24  TEMP. CULVERT PIPE

170.0000 L.F. 75.0000 55.0000 -26.67% 133.0900 77.45 %
12,750.00 9,350.00 -3,400 22,625.30 9,875

25  TEMP. DIVERSION DIKE
2.0000 EACH 1,500.0000 1,200.0000 -20.00% 1,375.0000 -8.33 %

3,000.00 2,400.00 -600 2,750.00 -250
26  TEMP. HAND PLACED QUARRY SPALLS

4.0000 C.Y. 200.0000 150.0000 -25.00% 390.7500 95.38 %
800.00 600.00 -200 1,563.00 763

27  TEMP. EROSION CARPET
2.0000 EACH 90.0000 250.0000 177.78% 187.5000 108.33 %

180.00 500.00 320 375.00 195
28  GEOTEXTILE ENCASED CHECK DAM

28.0000 L.F. 4.5000 100.0000 2,122.22% 131.7100 2,826.89%
126.00 2,800.00 2,674 3,687.88 3,562

29 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

2,450.00 2,450.00 2,450.00
TRAFFIC

30  BRIDGE BEAM GUARDRAIL
100.0000 L.F. 85.0000 69.0000 -18.82% 69.2500 -18.53 %

8,500.00 6,900.00 -1,600 6,925.00 -1,575



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

N.A. DEGERSTROM, INC. WESSLEN CONSTRUCTION DBA
3303 N SULLIVAN RD 5308 E CATALDO
99216-1676 99212-0929

PROJECT : SPOKANE   WA  992100426 SPOKANE   WA  992100056

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100345

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
31 BEAM GUARDRAIL TYPE 1

50.0000 L.F. 25.0000 32.0000 28.00% 24.3800 -2.48 %
1,250.00 1,600.00 350 1,219.00 -31

32 BEAM GUARDRAIL FLARED TERMINAL
8.0000 EACH 1,800.0000 2,200.0000 22.22% 2,250.0000 25.00 %

14,400.00 17,600.00 3,200 18,000.00 3,600
33 FLEXIBLE GUIDE POST

24.0000 EACH 23.0000 28.0000 21.74% 26.2500 14.13 %
552.00 672.00 120 630.00 78

34 PAINT LINE
3060.0000 L.F. 0.3000 1.2500 316.67% 0.3300 10.00 %

918.00 3,825.00 2,907 1,009.80 92
35 TEMPORARY PAVEMENT MARKING

920.0000 L.F. 0.1000 1.5000 1,400.00% 0.1300 30.00 %
92.00 1,380.00 1,288 119.60 28

36 PERMANENT SIGNING
L.S. 188.46% 212.50 %

520.00 1,500.00 980 1,625.00 1,105
37 TYPE III BARRICADE

12.0000 EACH 160.0000 165.0000 3.13% 156.2500 -2.34 %
1,920.00 1,980.00 60 1,875.00 -45

38 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 70.00% 25.00 %

500.00 850.00 350 625.00 125
39 TRAFFIC CONTROL LABOR

70.0000 HR 30.0000 35.0000 16.67% 36.2500 20.83 %
2,100.00 2,450.00 350 2,537.50 438

40 TRAFFIC CONTROL VEHICLE
11.0000 DAY 30.0000 50.0000 66.67% 50.0000 66.67 %

330.00 550.00 220 550.00 220
41 TRAFFIC CONTROL SUPERVISOR

100.0000 HR 33.0000 40.0000 21.21% 38.7500 17.42 %
3,300.00 4,000.00 700 3,875.00 575



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Z018 REVISION NO : BIDS OPENED ON : Jan 25 2001
CONTRACT NO: 006006 REGION NO : 6 AWARDED ON : Jan 29 2001
VERSION NO : 1 WORK ORDER# : XL0877
HWY : SR 271 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 271
DRY CREEK BR. 271/5.55 & BR. 271/4.45

00Z018

N.A. DEGERSTROM, INC. WESSLEN CONSTRUCTION DBA
3303 N SULLIVAN RD 5308 E CATALDO
99216-1676 99212-0929

PROJECT : SPOKANE   WA  992100426 SPOKANE   WA  992100056

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100345

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/04/2001
08:44

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
42 CONSTRUCTION SIGNS CLASS A

580.0000 S.F. 5.0000 10.0000 100.00% 8.7500 75.00 %
2,900.00 5,800.00 2,900 5,075.00 2,175

OTHER ITEMS
43 FORCE ACCOUNT LEAN CONCRETE

EST. 0.00% 0.00 %
1.00 1.00 1.00

44 ROADSIDE CLEANUP
EST. 0.00% 0.00 %

1,000.00 1,000.00 1,000.00
45 TRIMMING AND CLEANUP

L.S. 100.00% 400.00 %
500.00 1,000.00 500 2,500.00 2,000

46 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

5.00 5.00 5.00
47 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

48 SPILL PREVENTION PLAN
L.S. 200.00% 12.60 %

500.00 1,500.00 1,000 563.00 63

CONTRACT TOTAL $367,851.00 $370,933.50 0.84% $466,619.70 26.85%


