
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
RIVER ROAD SAFETY IMPROVEMENT

01C508

MID-MOUNTAIN CONTRACTORS, INC.TUCCI & SONS, INC. GLACIER CONSTRUCTION & EQUIPMENT
825 5TH AVE 98033-6391 4224 WALLER RD E 15318 WASHINGTON STREET STE 100-A
PO BOX 2909 SUMNER WA 98390-3250

PROJECT : KIRKLAND   WA  980832909 TACOMA   WA  984431099 SUMNER   WA  983900180

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -40.19% -69.29 % 10.71 %
140,000.00 83,734.00 -56,266 43,000.00 -97,000 155,000.00 15,000

2 CLEARING AND GRUBBING
L.S. 882.14% 489.29 % 614.29 %

5,600.00 55,000.00 49,400 33,000.00 27,400 40,000.00 34,400
3 REMOVING DRAINAGE STRUCTURE

8.0000 EACH 400.0000 500.0000 25.00% 300.0000 -25.00 % 500.0000 25.00 %
3,200.00 4,000.00 800 2,400.00 -800 4,000.00 800

4 REMOVING GUARDRAIL ANCHOR
7.0000 EACH 200.0000 150.0000 -25.00% 150.0000 -25.00 % 150.0000 -25.00 %

1,400.00 1,050.00 -350 1,050.00 -350 1,050.00 -350
5 REMOVING GUARDRAIL

321.0000 m 11.0000 10.0000 -9.09% 10.1500 -7.73 % 11.0000 0.00 %
3,531.00 3,210.00 -321 3,258.15 -273 3,531.00 0

6 REMOVING GUIDE POST
30.0000 EACH 4.0000 5.0000 25.00% 5.0000 25.00 % 20.0000 400.00 %

120.00 150.00 30 150.00 30 600.00 480
7  FORCE ACCOUNT - REMOVAL OF STRUCTURE AND OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
7,140.00 7,140.00 7,140.00 7,140.00

8  FORCE ACCOUNT - RELOCATE PRIVATE PROPERTY
EST. 0.00% 0.00 % 0.00 %

9,500.00 9,500.00 9,500.00 9,500.00
9 REMOVING ASPHALT CONC. PAVEMENT

5852.0000 m2 5.0000 8.0000 60.00% 7.4500 49.00 % 2.0000 -60.00 %
29,260.00 46,816.00 17,556 43,597.40 14,337 11,704.00 -17,556

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 5.88% -97.06 % -11.76 %

3,400.00 3,600.00 200 100.00 -3,300 3,000.00 -400
11 REMOVING PAINT LINE

15725.0000 m 1.5000 1.2500 -16.67% 1.3800 -8.00 % 1.4000 -6.67 %
23,587.50 19,656.25 -3,931 21,700.50 -1,887 22,015.00 -1,573
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PREPARATION
12 REMOVING CHAIN LINK FENCE

5.0000 m 12.0000 7.0000 -41.67% 5.0000 -58.33 % 20.0000 66.67 %
60.00 35.00 -25 25.00 -35 100.00 40

13 REMOVING WIRE FENCE
214.0000 m 5.0000 3.0000 -40.00% 3.0000 -40.00 % 10.0000 100.00 %

1,070.00 642.00 -428 642.00 -428 2,140.00 1,070
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
2200.0000 m3 11.0000 6.0000 -45.45% 21.0000 90.91 % 35.0000 218.18 %

24,200.00 13,200.00 -11,000 46,200.00 22,000 77,000.00 52,800
15 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

21.0000 m3 19.6600 25.0000 27.16% 100.0000 408.65 % 40.0000 103.46 %
412.86 525.00 112 2,100.00 1,687 840.00 427

16  COMMON BORROW INCL. HAUL
19350.0000 t 6.5000 4.0000 -38.46% 8.7000 33.85 % 10.5000 61.54 %

125,775.00 77,400.00 -48,375 168,345.00 42,570 203,175.00 77,400
17 GRAVEL BORROW INCL. HAUL

414.0000 t 12.0000 8.0000 -33.33% 27.5000 129.17 % 16.0000 33.33 %
4,968.00 3,312.00 -1,656 11,385.00 6,417 6,624.00 1,656

18 EMBANKMENT COMPACTION
9750.0000 m3 3.0000 3.0000 0.00% 1.0000 -66.67 % 2.0000 -33.33 %

29,250.00 29,250.00 0 9,750.00 -19,500 19,500.00 -9,750
DRAINAGE

19 QUARRY SPALLS
26.0000 m3 50.0000 50.0000 0.00% 100.0000 100.00 % 50.0000 0.00 %

1,300.00 1,300.00 0 2,600.00 1,300 1,300.00 0
STORM SEWER

20 CATCH BASIN TYPE 1L
9.0000 EACH 650.0000 1,200.0000 84.62% 1,410.0000 116.92 % 1,400.0000 115.38 %

5,850.00 10,800.00 4,950 12,690.00 6,840 12,600.00 6,750
21 CATCH BASIN TYPE 1

17.0000 EACH 950.0000 900.0000 -5.26% 850.0000 -10.53 % 1,000.0000 5.26 %
16,150.00 15,300.00 -850 14,450.00 -1,700 17,000.00 850
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STORM SEWER
22 CATCH BASIN TYPE 2 1200 MM DIAM.

22.0000 EACH 2,200.0000 2,100.0000 -4.55% 2,500.0000 13.64 % 2,000.0000 -9.09 %
48,400.00 46,200.00 -2,200 55,000.00 6,600 44,000.00 -4,400

23 CATCH BASIN TYPE 2 1800 MM DIAM.
2.0000 EACH 3,400.0000 4,000.0000 17.65% 7,630.0000 124.41 % 5,000.0000 47.06 %

6,800.00 8,000.00 1,200 15,260.00 8,460 10,000.00 3,200
24 TESTING STORM SEWER PIPE

1108.0000 m 5.0000 3.0000 -40.00% 3.0000 -40.00 % 5.0000 0.00 %
5,540.00 3,324.00 -2,216 3,324.00 -2,216 5,540.00 0

25 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
687.0000 m 69.0000 72.0000 4.35% 86.3000 25.07 % 100.0000 44.93 %

47,403.00 49,464.00 2,061 59,288.10 11,885 68,700.00 21,297
26 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

201.0000 m 90.0000 100.0000 11.11% 101.2000 12.44 % 125.0000 38.89 %
18,090.00 20,100.00 2,010 20,341.20 2,251 25,125.00 7,035

27 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
157.0000 m 95.0000 110.0000 15.79% 115.3500 21.42 % 140.0000 47.37 %

14,915.00 17,270.00 2,355 18,109.95 3,195 21,980.00 7,065
28  BORING AND JACKING 600 MM DIAM. STEEL CASING

63.0000 m 390.0000 1,000.0000 156.41% 1,080.0000 176.92 % 800.0000 105.13 %
24,570.00 63,000.00 38,430 68,040.00 43,470 50,400.00 25,830

SURFACING
29 CRUSHED SURFACING BASE COURSE

3221.0000 t 18.0000 14.0000 -22.22% 22.3000 23.89 % 19.0000 5.56 %
57,978.00 45,094.00 -12,884 71,828.30 13,850 61,199.00 3,221

LIQUID ASPHALT
30 ASPHALT FOR TACK COAT

31.4000 t 850.0000 40.0000 -95.29% 100.0000 -88.24 % 100.0000 -88.24 %
26,690.00 1,256.00 -25,434 3,140.00 -23,550 3,140.00 -23,550

31 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00
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CEMENT CONCRETE PAVEMENT
32 CEMENT CONC. APPROACH 3 DAY

397.1000 m2 40.0000 38.0000 -5.00% 45.5000 13.75 % 41.0000 2.50 %
15,884.00 15,089.80 -794 18,068.05 2,184 16,281.10 397

ASPHALT CONCRETE PAVEMENT
33 ASPHALT CONC. PAVEMENT CL. A PG 58-22

1257.0000 t 45.0000 75.0000 66.67% 46.0000 2.22 % 50.0000 11.11 %
56,565.00 94,275.00 37,710 57,822.00 1,257 62,850.00 6,285

34 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

3,200.00 3,200.00 3,200.00 3,200.00
35 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
2,300.00 2,300.00 2,300.00 2,300.00

EROSION CONTROL AND PLANTING
36 SEEDING, FERTILIZING, AND MULCHING

0.7600 ha 2,100.0000 3,000.0000 42.86% 2,970.0000 41.43 % 3,000.0000 42.86 %
1,596.00 2,280.00 684 2,257.20 661 2,280.00 684

37 COMPOST
88.0000 m3 30.0000 40.0000 33.33% 37.7500 25.83 % 40.0000 33.33 %

2,640.00 3,520.00 880 3,322.00 682 3,520.00 880
38 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
8,300.00 8,300.00 8,300.00 8,300.00

39  SPCC LEAD
20.0000 HR 40.0000 35.0000 -12.50% 60.5000 51.25 % 50.0000 25.00 %

800.00 700.00 -100 1,210.00 410 1,000.00 200
40  EROSION CONTROL LEAD

60.0000 HR 40.0000 35.0000 -12.50% 60.5000 51.25 % 50.0000 25.00 %
2,400.00 2,100.00 -300 3,630.00 1,230 3,000.00 600

41 SPILL PREVENTION PLAN
L.S. 50.60% -39.76 % -69.88 %

1,660.00 2,500.00 840 1,000.00 -660 500.00 -1,160
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EROSION CONTROL AND PLANTING
42  WATER POLLUTION PREVENTION PLAN

L.S. 150.00% 0.00 % -50.00 %
1,000.00 2,500.00 1,500 1,000.00 0 500.00 -500

TRAFFIC
43 CEMENT CONC. BARRIER CURB AND GUTTER

997.0000 m 28.0000 32.0000 14.29% 29.0000 3.57 % 28.0000 0.00 %
27,916.00 31,904.00 3,988 28,913.00 997 27,916.00 0

44 EXTRUDED CURB
125.0000 m 20.0000 15.0000 -25.00% 12.0000 -40.00 % 15.0000 -25.00 %

2,500.00 1,875.00 -625 1,500.00 -1,000 1,875.00 -625
45 BEAM GUARDRAIL TYPE 1

448.0000 m 47.0000 40.0000 -14.89% 39.7000 -15.53 % 42.0000 -10.64 %
21,056.00 17,920.00 -3,136 17,785.60 -3,270 18,816.00 -2,240

46 BEAM GUARDRAIL TRANSITION SECTION TYPE 16
2.0000 EACH 1,500.0000 1,300.0000 -13.33% 1,200.0000 -20.00 % 1,200.0000 -20.00 %

3,000.00 2,600.00 -400 2,400.00 -600 2,400.00 -600
47 BEAM GUARDRAIL NON-FLARED TERMINAL

3.0000 EACH 2,200.0000 2,000.0000 -9.09% 1,975.0000 -10.23 % 2,000.0000 -9.09 %
6,600.00 6,000.00 -600 5,925.00 -675 6,000.00 -600

48 BEAM GUARDRAIL ANCHOR TYPE 1
3.0000 EACH 650.0000 550.0000 -15.38% 535.0000 -17.69 % 550.0000 -15.38 %

1,950.00 1,650.00 -300 1,605.00 -345 1,650.00 -300
49 BEAM GUARDRAIL ANCHOR TYPE 4

11.0000 EACH 650.0000 500.0000 -23.08% 470.0000 -27.69 % 500.0000 -23.08 %
7,150.00 5,500.00 -1,650 5,170.00 -1,980 5,500.00 -1,650

50 REMOVING AND RESETTING BEAM GUARDRAIL
107.0000 m 36.0000 35.0000 -2.78% 32.0000 -11.11 % 30.0000 -16.67 %

3,852.00 3,745.00 -107 3,424.00 -428 3,210.00 -642
51 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

52 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 10,000.0000 5,000.0000 -50.00% 2,000.0000 -80.00 % 5,500.0000 -45.00 %

20,000.00 10,000.00 -10,000 4,000.00 -16,000 11,000.00 -9,000
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TRAFFIC
53 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

200.0000 HR 40.0000 36.0000 -10.00% 34.5000 -13.75 % 35.0000 -12.50 %
8,000.00 7,200.00 -800 6,900.00 -1,100 7,000.00 -1,000

54 PAINT LINE
10312.0000 m 0.7000 0.3500 -50.00% 0.2800 -60.00 % 0.3000 -57.14 %

7,218.40 3,609.20 -3,609 2,887.36 -4,331 3,093.60 -4,125
55 PAINTED WIDE LINE

120.0000 m 3.0000 2.0000 -33.33% 0.9500 -68.33 % 1.0000 -66.67 %
360.00 240.00 -120 114.00 -246 120.00 -240

56 PLASTIC CROSSWALK LINE
23.0000 m2 21.0000 32.0000 52.38% 20.0000 -4.76 % 20.0000 -4.76 %

483.00 736.00 253 460.00 -23 460.00 -23
57 PLASTIC STOP LINE

19.0000 m 13.0000 12.0000 -7.69% 12.0000 -7.69 % 13.0000 0.00 %
247.00 228.00 -19 228.00 -19 247.00 0

58 PLASTIC TRAFFIC ARROW
45.0000 EACH 52.0000 60.0000 15.38% 35.0000 -32.69 % 35.0000 -32.69 %

2,340.00 2,700.00 360 1,575.00 -765 1,575.00 -765
59 PLASTIC DRAINAGE MARKING

48.0000 EACH 20.0000 16.0000 -20.00% 8.0000 -60.00 % 9.0000 -55.00 %
960.00 768.00 -192 384.00 -576 432.00 -528

60  PLASTIC JUNCTION BOX MARKER
7.0000 EACH 40.0000 18.0000 -55.00% 20.0000 -50.00 % 21.0000 -47.50 %

280.00 126.00 -154 140.00 -140 147.00 -133
61 RAISED PAVEMENT MARKER TYPE 1

13.0100 HUND 180.0000 180.0000 0.00% 150.0000 -16.67 % 155.0000 -13.89 %
2,341.80 2,341.80 0 1,951.50 -390 2,016.55 -325

62 RAISED PAVEMENT MARKER TYPE 2
6.3300 HUND 310.0000 350.0000 12.90% 290.0000 -6.45 % 300.0000 -3.23 %

1,962.30 2,215.50 253 1,835.70 -127 1,899.00 -63
63 PERMANENT SIGNING

L.S. -37.50% -28.85 % -47.12 %
10,400.00 6,500.00 -3,900 7,400.00 -3,000 5,500.00 -4,900
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64 ILLUMINATION SYSTEM SERVICE NO. SCA 2575

L.S. -2.60% -21.32 % 19.05 %
46,200.00 45,000.00 -1,200 36,350.00 -9,850 55,000.00 8,800

65 SEQUENTIAL ARROW SIGN
800.0000 HR 5.0000 4.0000 -20.00% 5.0000 0.00 % 3.0000 -40.00 %

4,000.00 3,200.00 -800 4,000.00 0 2,400.00 -1,600
66 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 7,000.0000 5,500.0000 -21.43% 7,100.0000 1.43 % 4,500.0000 -35.71 %
14,000.00 11,000.00 -3,000 14,200.00 200 9,000.00 -5,000

67 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
800.0000 HR 5.0000 2.0000 -60.00% 7.0000 40.00 % 2.0000 -60.00 %

4,000.00 1,600.00 -2,400 5,600.00 1,600 1,600.00 -2,400
68 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 42.86% 14.29 % 14.29 %
7,000.00 10,000.00 3,000 8,000.00 1,000 8,000.00 1,000

69 TRAFFIC CONTROL LABOR
1550.0000 HR 34.0000 33.0000 -2.94% 34.5000 1.47 % 35.0000 2.94 %

52,700.00 51,150.00 -1,550 53,475.00 775 54,250.00 1,550
70 TRAFFIC CONTROL SUPERVISOR

660.0000 HR 40.0000 35.0000 -12.50% 36.2000 -9.50 % 36.0000 -10.00 %
26,400.00 23,100.00 -3,300 23,892.00 -2,508 23,760.00 -2,640

71 CONSTRUCTION SIGNS CLASS A
23.0000 m2 170.0000 125.0000 -26.47% 115.0000 -32.35 % 140.0000 -17.65 %

3,910.00 2,875.00 -1,035 2,645.00 -1,265 3,220.00 -690
OTHER ITEMS

72 STRUCTURE EXCAVATION CLASS B INCL. HAUL
3205.0000 m3 12.0000 3.0000 -75.00% 4.7500 -60.42 % 15.0000 25.00 %

38,460.00 9,615.00 -28,845 15,223.75 -23,236 48,075.00 9,615
73 SHORING OR EXTRA EXCAVATION CLASS B

2328.0000 m2 4.0000 5.0000 25.00% 0.1000 -97.50 % 2.0000 -50.00 %
9,312.00 11,640.00 2,328 232.80 -9,079 4,656.00 -4,656

74 PLUGGING EXISTING PIPE
12.0000 EACH 200.0000 175.0000 -12.50% 200.0000 0.00 % 200.0000 0.00 %

2,400.00 2,100.00 -300 2,400.00 0 2,400.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
RIVER ROAD SAFETY IMPROVEMENT

01C508

MID-MOUNTAIN CONTRACTORS, INC.TUCCI & SONS, INC. GLACIER CONSTRUCTION & EQUIPMENT
825 5TH AVE 98033-6391 4224 WALLER RD E 15318 WASHINGTON STREET STE 100-A
PO BOX 2909 SUMNER WA 98390-3250

PROJECT : KIRKLAND   WA  980832909 TACOMA   WA  984431099 SUMNER   WA  983900180

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

OTHER ITEMS
75 ROADWAY SURVEYING

L.S. 53.85% 68.08 % 53.85 %
26,000.00 40,000.00 14,000 43,700.00 17,700 40,000.00 14,000

76 LICENSED SURVEYING
L.S. -2.17% 0.00 % 8.70 %

4,600.00 4,500.00 -100 4,600.00 0 5,000.00 400
77 CEMENT CONC. SIDEWALK

1602.0000 m2 28.0000 28.0000 0.00% 23.3500 -16.61 % 22.0000 -21.43 %
44,856.00 44,856.00 0 37,406.70 -7,449 35,244.00 -9,612

78 REDIRECTIONAL LAND FORM
650.0000 m3 8.0000 12.0000 50.00% 20.0000 150.00 % 4.0000 -50.00 %

5,200.00 7,800.00 2,600 13,000.00 7,800 2,600.00 -2,600
79 CHAIN LINK FENCE TYPE 3

148.0000 m 31.0000 36.0000 16.13% 26.3000 -15.16 % 33.0000 6.45 %
4,588.00 5,328.00 740 3,892.40 -696 4,884.00 296

80 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
3.0000 EACH 140.0000 100.0000 -28.57% 132.0000 -5.71 % 200.0000 42.86 %

420.00 300.00 -120 396.00 -24 600.00 180
81 STRUCTURAL EARTH WALL

704.0000 m2 330.0000 112.0000 -66.06% 142.5000 -56.82 % 150.0000 -54.55 %
232,320.00 78,848.00 -153,472 100,320.00 -132,000 105,600.00 -126,720

82  BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
1075.0000 t 11.5000 15.0000 30.43% 9.8500 -14.35 % 12.0000 4.35 %

12,362.50 16,125.00 3,763 10,588.75 -1,774 12,900.00 538
83 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

586.0000 m2 2.5000 4.0000 60.00% 3.0000 20.00 % 4.0000 60.00 %
1,465.00 2,344.00 879 1,758.00 293 2,344.00 879

84 MAILBOX SUPPORT TYPE 1
8.0000 EACH 220.0000 200.0000 -9.09% 350.0000 59.09 % 200.0000 -9.09 %

1,760.00 1,600.00 -160 2,800.00 1,040 1,600.00 -160
85 MAILBOX SUPPORT TYPE 2

8.0000 EACH 220.0000 500.0000 127.27% 350.0000 59.09 % 500.0000 127.27 %
1,760.00 4,000.00 2,240 2,800.00 1,040 4,000.00 2,240



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
RIVER ROAD SAFETY IMPROVEMENT

01C508

MID-MOUNTAIN CONTRACTORS, INC.TUCCI & SONS, INC. GLACIER CONSTRUCTION & EQUIPMENT
825 5TH AVE 98033-6391 4224 WALLER RD E 15318 WASHINGTON STREET STE 100-A
PO BOX 2909 SUMNER WA 98390-3250

PROJECT : KIRKLAND   WA  980832909 TACOMA   WA  984431099 SUMNER   WA  983900180

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100204

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

OTHER ITEMS
86 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
15,000.00 15,000.00 15,000.00 15,000.00

87 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
88 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

89 DITCH EXCAVATION INCL. HAUL
15.0000 m3 50.0000 8.0000 -84.00% 100.0000 100.00 % 30.0000 -40.00 %

750.00 120.00 -630 1,500.00 750 450.00 -300
90 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 600.0000 1,000.0000 66.67% 735.0000 22.50 % 1,500.0000 150.00 %
600.00 1,000.00 400 735.00 135 1,500.00 900

CONTRACT TOTAL $1,479,684.36 $1,285,551.55 -13.12% $1,357,136.41 -8.28% $1,545,073.25 4.42%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 167
RIVER ROAD SAFETY IMPROVEMENT

01C508

TYDICO, INC. CECCANTI,  INC.
13029 136TH AVE SE 15411 SPANAWAY LOOP RD

98387-9023

PROJECT : RENTON   WA  980595024 SPANAWAY   WA  983870039

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -60.00% 42.86 %
140,000.00 56,000.00 -84,000 200,000.00 60,000

2 CLEARING AND GRUBBING
L.S. 139.29% 956.43 %

5,600.00 13,400.00 7,800 59,160.00 53,560
3 REMOVING DRAINAGE STRUCTURE

8.0000 EACH 400.0000 150.0000 -62.50% 372.5000 -6.88 %
3,200.00 1,200.00 -2,000 2,980.00 -220

4 REMOVING GUARDRAIL ANCHOR
7.0000 EACH 200.0000 125.0000 -37.50% 150.0000 -25.00 %

1,400.00 875.00 -525 1,050.00 -350
5 REMOVING GUARDRAIL

321.0000 m 11.0000 30.0000 172.73% 10.1500 -7.73 %
3,531.00 9,630.00 6,099 3,258.15 -273

6 REMOVING GUIDE POST
30.0000 EACH 4.0000 45.0000 1,025.00% 5.0000 25.00 %

120.00 1,350.00 1,230 150.00 30
7  FORCE ACCOUNT - REMOVAL OF STRUCTURE AND OBSTRUCTIONS

EST. 0.00% 0.00 %
7,140.00 7,140.00 7,140.00

8  FORCE ACCOUNT - RELOCATE PRIVATE PROPERTY
EST. 0.00% 0.00 %

9,500.00 9,500.00 9,500.00
9 REMOVING ASPHALT CONC. PAVEMENT

5852.0000 m2 5.0000 12.0000 140.00% 2.9200 -41.60 %
29,260.00 70,224.00 40,964 17,087.84 -12,172

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 76.47% -99.97 %

3,400.00 6,000.00 2,600 1.00 -3,399
11 REMOVING PAINT LINE

15725.0000 m 1.5000 1.6000 6.67% 1.3800 -8.00 %
23,587.50 25,160.00 1,573 21,700.50 -1,887



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 167
RIVER ROAD SAFETY IMPROVEMENT

01C508

TYDICO, INC. CECCANTI,  INC.
13029 136TH AVE SE 15411 SPANAWAY LOOP RD

98387-9023

PROJECT : RENTON   WA  980595024 SPANAWAY   WA  983870039

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

PREPARATION
12 REMOVING CHAIN LINK FENCE

5.0000 m 12.0000 40.0000 233.33% 50.0000 316.67 %
60.00 200.00 140 250.00 190

13 REMOVING WIRE FENCE
214.0000 m 5.0000 13.0000 160.00% 3.0000 -40.00 %

1,070.00 2,782.00 1,712 642.00 -428
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
2200.0000 m3 11.0000 13.0000 18.18% 27.3300 148.45 %

24,200.00 28,600.00 4,400 60,126.00 35,926
15 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

21.0000 m3 19.6600 21.0000 6.82% 50.0000 154.32 %
412.86 441.00 28 1,050.00 637

16  COMMON BORROW INCL. HAUL
19350.0000 t 6.5000 14.0000 115.38% 3.3000 -49.23 %

125,775.00 270,900.00 145,125 63,855.00 -61,920
17 GRAVEL BORROW INCL. HAUL

414.0000 t 12.0000 15.0000 25.00% 10.0000 -16.67 %
4,968.00 6,210.00 1,242 4,140.00 -828

18 EMBANKMENT COMPACTION
9750.0000 m3 3.0000 9.0000 200.00% 2.0000 -33.33 %

29,250.00 87,750.00 58,500 19,500.00 -9,750
DRAINAGE

19 QUARRY SPALLS
26.0000 m3 50.0000 50.0000 0.00% 48.0000 -4.00 %

1,300.00 1,300.00 0 1,248.00 -52
STORM SEWER

20 CATCH BASIN TYPE 1L
9.0000 EACH 650.0000 850.0000 30.77% 785.0000 20.77 %

5,850.00 7,650.00 1,800 7,065.00 1,215
21 CATCH BASIN TYPE 1

17.0000 EACH 950.0000 750.0000 -21.05% 735.0000 -22.63 %
16,150.00 12,750.00 -3,400 12,495.00 -3,655



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 167
RIVER ROAD SAFETY IMPROVEMENT

01C508

TYDICO, INC. CECCANTI,  INC.
13029 136TH AVE SE 15411 SPANAWAY LOOP RD

98387-9023

PROJECT : RENTON   WA  980595024 SPANAWAY   WA  983870039

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

STORM SEWER
22 CATCH BASIN TYPE 2 1200 MM DIAM.

22.0000 EACH 2,200.0000 3,200.0000 45.45% 1,800.0000 -18.18 %
48,400.00 70,400.00 22,000 39,600.00 -8,800

23 CATCH BASIN TYPE 2 1800 MM DIAM.
2.0000 EACH 3,400.0000 4,200.0000 23.53% 3,530.0000 3.82 %

6,800.00 8,400.00 1,600 7,060.00 260
24 TESTING STORM SEWER PIPE

1108.0000 m 5.0000 4.0000 -20.00% 5.0000 0.00 %
5,540.00 4,432.00 -1,108 5,540.00 0

25 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
687.0000 m 69.0000 100.0000 44.93% 57.0000 -17.39 %

47,403.00 68,700.00 21,297 39,159.00 -8,244
26 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

201.0000 m 90.0000 135.0000 50.00% 80.0000 -11.11 %
18,090.00 27,135.00 9,045 16,080.00 -2,010

27 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
157.0000 m 95.0000 170.0000 78.95% 117.0000 23.16 %

14,915.00 26,690.00 11,775 18,369.00 3,454
28  BORING AND JACKING 600 MM DIAM. STEEL CASING

63.0000 m 390.0000 875.0000 124.36% 715.0000 83.33 %
24,570.00 55,125.00 30,555 45,045.00 20,475

SURFACING
29 CRUSHED SURFACING BASE COURSE

3221.0000 t 18.0000 18.0000 0.00% 20.2000 12.22 %
57,978.00 57,978.00 0 65,064.20 7,086

LIQUID ASPHALT
30 ASPHALT FOR TACK COAT

31.4000 t 850.0000 120.0000 -85.88% 100.0000 -88.24 %
26,690.00 3,768.00 -22,922 3,140.00 -23,550

31 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

2,500.00 2,500.00 2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 167
RIVER ROAD SAFETY IMPROVEMENT

01C508

TYDICO, INC. CECCANTI,  INC.
13029 136TH AVE SE 15411 SPANAWAY LOOP RD

98387-9023

PROJECT : RENTON   WA  980595024 SPANAWAY   WA  983870039

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

CEMENT CONCRETE PAVEMENT
32 CEMENT CONC. APPROACH 3 DAY

397.1000 m2 40.0000 55.0000 37.50% 52.5000 31.25 %
15,884.00 21,840.50 5,957 20,847.75 4,964

ASPHALT CONCRETE PAVEMENT
33 ASPHALT CONC. PAVEMENT CL. A PG 58-22

1257.0000 t 45.0000 55.0000 22.22% 46.0000 2.22 %
56,565.00 69,135.00 12,570 57,822.00 1,257

34 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 %

3,200.00 3,200.00 3,200.00
35 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 %
2,300.00 2,300.00 2,300.00

EROSION CONTROL AND PLANTING
36 SEEDING, FERTILIZING, AND MULCHING

0.7600 ha 2,100.0000 3,000.0000 42.86% 4,450.0000 111.90 %
1,596.00 2,280.00 684 3,382.00 1,786

37 COMPOST
88.0000 m3 30.0000 30.0000 0.00% 45.0000 50.00 %

2,640.00 2,640.00 0 3,960.00 1,320
38 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 %
8,300.00 8,300.00 8,300.00

39  SPCC LEAD
20.0000 HR 40.0000 30.0000 -25.00% 60.0000 50.00 %

800.00 600.00 -200 1,200.00 400
40  EROSION CONTROL LEAD

60.0000 HR 40.0000 60.0000 50.00% 60.0000 50.00 %
2,400.00 3,600.00 1,200 3,600.00 1,200

41 SPILL PREVENTION PLAN
L.S. 80.72% -69.88 %

1,660.00 3,000.00 1,340 500.00 -1,160



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 167
RIVER ROAD SAFETY IMPROVEMENT

01C508

TYDICO, INC. CECCANTI,  INC.
13029 136TH AVE SE 15411 SPANAWAY LOOP RD

98387-9023

PROJECT : RENTON   WA  980595024 SPANAWAY   WA  983870039

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

EROSION CONTROL AND PLANTING
42  WATER POLLUTION PREVENTION PLAN

L.S. 200.00% -50.00 %
1,000.00 3,000.00 2,000 500.00 -500

TRAFFIC
43 CEMENT CONC. BARRIER CURB AND GUTTER

997.0000 m 28.0000 45.0000 60.71% 28.7000 2.50 %
27,916.00 44,865.00 16,949 28,613.90 698

44 EXTRUDED CURB
125.0000 m 20.0000 15.0000 -25.00% 12.0000 -40.00 %

2,500.00 1,875.00 -625 1,500.00 -1,000
45 BEAM GUARDRAIL TYPE 1

448.0000 m 47.0000 54.0000 14.89% 39.7000 -15.53 %
21,056.00 24,192.00 3,136 17,785.60 -3,270

46 BEAM GUARDRAIL TRANSITION SECTION TYPE 16
2.0000 EACH 1,500.0000 1,300.0000 -13.33% 1,200.0000 -20.00 %

3,000.00 2,600.00 -400 2,400.00 -600
47 BEAM GUARDRAIL NON-FLARED TERMINAL

3.0000 EACH 2,200.0000 2,200.0000 0.00% 1,975.0000 -10.23 %
6,600.00 6,600.00 0 5,925.00 -675

48 BEAM GUARDRAIL ANCHOR TYPE 1
3.0000 EACH 650.0000 665.0000 2.31% 535.0000 -17.69 %

1,950.00 1,995.00 45 1,605.00 -345
49 BEAM GUARDRAIL ANCHOR TYPE 4

11.0000 EACH 650.0000 600.0000 -7.69% 470.0000 -27.69 %
7,150.00 6,600.00 -550 5,170.00 -1,980

50 REMOVING AND RESETTING BEAM GUARDRAIL
107.0000 m 36.0000 30.0000 -16.67% 32.0000 -11.11 %

3,852.00 3,210.00 -642 3,424.00 -428
51 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

52 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 10,000.0000 11,000.0000 10.00% 6,635.0000 -33.65 %

20,000.00 22,000.00 2,000 13,270.00 -6,730



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

TRAFFIC
53 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

200.0000 HR 40.0000 55.0000 37.50% 36.0000 -10.00 %
8,000.00 11,000.00 3,000 7,200.00 -800

54 PAINT LINE
10312.0000 m 0.7000 0.3500 -50.00% 0.2800 -60.00 %

7,218.40 3,609.20 -3,609 2,887.36 -4,331
55 PAINTED WIDE LINE

120.0000 m 3.0000 1.1500 -61.67% 0.9500 -68.33 %
360.00 138.00 -222 114.00 -246

56 PLASTIC CROSSWALK LINE
23.0000 m2 21.0000 24.0000 14.29% 20.0000 -4.76 %

483.00 552.00 69 460.00 -23
57 PLASTIC STOP LINE

19.0000 m 13.0000 15.0000 15.38% 12.0000 -7.69 %
247.00 285.00 38 228.00 -19

58 PLASTIC TRAFFIC ARROW
45.0000 EACH 52.0000 40.0000 -23.08% 35.0000 -32.69 %

2,340.00 1,800.00 -540 1,575.00 -765
59 PLASTIC DRAINAGE MARKING

48.0000 EACH 20.0000 10.0000 -50.00% 8.0000 -60.00 %
960.00 480.00 -480 384.00 -576

60  PLASTIC JUNCTION BOX MARKER
7.0000 EACH 40.0000 25.0000 -37.50% 20.0000 -50.00 %

280.00 175.00 -105 140.00 -140
61 RAISED PAVEMENT MARKER TYPE 1

13.0100 HUND 180.0000 180.0000 0.00% 150.0000 -16.67 %
2,341.80 2,341.80 0 1,951.50 -390

62 RAISED PAVEMENT MARKER TYPE 2
6.3300 HUND 310.0000 350.0000 12.90% 290.0000 -6.45 %

1,962.30 2,215.50 253 1,835.70 -127
63 PERMANENT SIGNING

L.S. -3.85% -28.85 %
10,400.00 10,000.00 -400 7,400.00 -3,000
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PROJECT : RENTON   WA  980595024 SPANAWAY   WA  983870039

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

TRAFFIC
64 ILLUMINATION SYSTEM SERVICE NO. SCA 2575

L.S. 45.02% -21.32 %
46,200.00 67,000.00 20,800 36,350.00 -9,850

65 SEQUENTIAL ARROW SIGN
800.0000 HR 5.0000 3.6500 -27.00% 2.0000 -60.00 %

4,000.00 2,920.00 -1,080 1,600.00 -2,400
66 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 7,000.0000 5,500.0000 -21.43% 1,000.0000 -85.71 %
14,000.00 11,000.00 -3,000 2,000.00 -12,000

67 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
800.0000 HR 5.0000 10.0000 100.00% 6.0000 20.00 %

4,000.00 8,000.00 4,000 4,800.00 800
68 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 14.29% 135.71 %
7,000.00 8,000.00 1,000 16,500.00 9,500

69 TRAFFIC CONTROL LABOR
1550.0000 HR 34.0000 38.0000 11.76% 33.0000 -2.94 %

52,700.00 58,900.00 6,200 51,150.00 -1,550
70 TRAFFIC CONTROL SUPERVISOR

660.0000 HR 40.0000 40.0000 0.00% 28.5000 -28.75 %
26,400.00 26,400.00 0 18,810.00 -7,590

71 CONSTRUCTION SIGNS CLASS A
23.0000 m2 170.0000 155.0000 -8.82% 108.7000 -36.06 %

3,910.00 3,565.00 -345 2,500.10 -1,410
OTHER ITEMS

72 STRUCTURE EXCAVATION CLASS B INCL. HAUL
3205.0000 m3 12.0000 12.0000 0.00% 1.6000 -86.67 %

38,460.00 38,460.00 0 5,128.00 -33,332
73 SHORING OR EXTRA EXCAVATION CLASS B

2328.0000 m2 4.0000 1.0000 -75.00% 143.2500 3,481.25%
9,312.00 2,328.00 -6,984 333,486.00 324,174

74 PLUGGING EXISTING PIPE
12.0000 EACH 200.0000 260.0000 30.00% 520.0000 160.00 %

2,400.00 3,120.00 720 6,240.00 3,840



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C508 REVISION NO : 2 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006162 REGION NO : 3 AWARDED ON : Jun 25 2001
VERSION NO : 3 WORK ORDER# : XL0707
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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01C508

TYDICO, INC. CECCANTI,  INC.
13029 136TH AVE SE 15411 SPANAWAY LOOP RD

98387-9023

PROJECT : RENTON   WA  980595024 SPANAWAY   WA  983870039

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100420

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/18/2001
08:39

DOT_RGGB01

OTHER ITEMS
75 ROADWAY SURVEYING

L.S. 15.38% 100.00 %
26,000.00 30,000.00 4,000 52,000.00 26,000

76 LICENSED SURVEYING
L.S. 18.30% 30.43 %

4,600.00 5,442.00 842 6,000.00 1,400
77 CEMENT CONC. SIDEWALK

1602.0000 m2 28.0000 36.0000 28.57% 18.9500 -32.32 %
44,856.00 57,672.00 12,816 30,357.90 -14,498

78 REDIRECTIONAL LAND FORM
650.0000 m3 8.0000 12.0000 50.00% 16.4000 105.00 %

5,200.00 7,800.00 2,600 10,660.00 5,460
79 CHAIN LINK FENCE TYPE 3

148.0000 m 31.0000 33.0000 6.45% 26.3000 -15.16 %
4,588.00 4,884.00 296 3,892.40 -696

80 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
3.0000 EACH 140.0000 90.0000 -35.71% 132.0000 -5.71 %

420.00 270.00 -150 396.00 -24
81 STRUCTURAL EARTH WALL

704.0000 m2 330.0000 100.0000 -69.70% 116.5000 -64.70 %
232,320.00 70,400.00 -161,920 82,016.00 -150,304

82  BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
1075.0000 t 11.5000 10.0000 -13.04% 18.8600 64.00 %

12,362.50 10,750.00 -1,613 20,274.50 7,912
83 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

586.0000 m2 2.5000 3.0000 20.00% 1.2600 -49.60 %
1,465.00 1,758.00 293 738.36 -727

84 MAILBOX SUPPORT TYPE 1
8.0000 EACH 220.0000 325.0000 47.73% 450.0000 104.55 %

1,760.00 2,600.00 840 3,600.00 1,840
85 MAILBOX SUPPORT TYPE 2

8.0000 EACH 220.0000 600.0000 172.73% 850.0000 286.36 %
1,760.00 4,800.00 3,040 6,800.00 5,040
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OTHER ITEMS
86 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
15,000.00 15,000.00 15,000.00

87 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

1,000.00 1,000.00 1,000.00
88 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

89 DITCH EXCAVATION INCL. HAUL
15.0000 m3 50.0000 40.0000 -20.00% 75.0000 50.00 %

750.00 600.00 -150 1,125.00 375
90 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 600.0000 500.0000 -16.67% 735.0000 22.50 %
600.00 500.00 -100 735.00 135

CONTRACT TOTAL $1,479,684.36 $1,658,787.00 12.10% $1,661,594.76 12.29%


