
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z008 REVISION NO : 1 BIDS OPENED ON : Aug 22 2001
CONTRACT NO: 006214 REGION NO : 6 AWARDED ON : Aug 27 2001
VERSION NO : 2 WORK ORDER# : 0L1735
HWY : SR 290 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 290
BRIDGE REPLACEMENT 290/4

01Z008

ROSS BROS. & COMPANY, INC. HAMILTON CONSTRUCTION F.E. WARD, INC.
3501 BROOKLAKE RD. N. 2213 SOUTH "F" ST 2710 NE 78TH ST

97477-5207

PROJECT : SALEM   OR  973039721 SPRINGFIELD   OR  974770121 VANCOUVER   WA  986650692

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 861500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2001
10:41

DOT_RGGB01

 BR-0290(019)

PREPARATION
1 MOBILIZATION

L.S. -23.70% -15.12 % -4.63 %
1,048,559.00 800,000.00 -248,559 890,000.00 -158,559 1,000,000.00 -48,559

2 CLEARING AND GRUBBING
L.S. 66.67% 66.67 % 316.67 %

6,000.00 10,000.00 4,000 10,000.00 4,000 25,000.00 19,000
3 REMOVING DRAINAGE STRUCTURE

12.0000 EACH 250.0000 1,000.0000 300.00% 700.0000 180.00 % 400.0000 60.00 %
3,000.00 12,000.00 9,000 8,400.00 5,400 4,800.00 1,800

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 252.11% -29.58 % -29.58 %

7,100.00 25,000.00 17,900 5,000.00 -2,100 5,000.00 -2,100
5  CLEANUP AND DISPOSAL OF INFECTIOUS DEBRIS

L.S. -30.00% -33.33 % -88.33 %
30,000.00 21,000.00 -9,000 20,000.00 -10,000 3,500.00 -26,500

6  PERIODIC CLEANUP SWEEPS-FORCE ACCOUNT
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
7  WORK ACCESS

L.S. -35.71% -67.86 % -67.86 %
1,400,000.00 900,000.00 -500,000 450,000.00 -950,000 450,000.00 -950,000

8 REMOVING EXISTING BRIDGE NO. 290/4
L.S. -20.00% -20.00 % -30.00 %

1,000,000.00 800,000.00 -200,000 800,000.00 -200,000 700,000.00 -300,000
9 REMOVING CONC. BARRIER

1262.0000 L.F. 10.0000 8.0000 -20.00% 4.0000 -60.00 % 5.0000 -50.00 %
12,620.00 10,096.00 -2,524 5,048.00 -7,572 6,310.00 -6,310

10  REMOVING MONUMENT CASE AND COVER
2.0000 EACH 100.0000 236.9700 136.97% 200.0000 100.00 % 200.0000 100.00 %

200.00 473.94 274 400.00 200 400.00 200
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
5393.0000 C.Y. 15.0000 10.2400 -31.73% 15.0000 0.00 % 16.0000 6.67 %

80,895.00 55,224.32 -25,671 80,895.00 0 86,288.00 5,393
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GRADING
12 EMBANKMENT COMPACTION

1128.0000 C.Y. 3.0000 3.9900 33.00% 3.0000 0.00 % 3.0000 0.00 %
3,384.00 4,500.72 1,117 3,384.00 0 3,384.00 0

DRAINAGE
13 DROP INLET TYPE 1

1.0000 EACH 2,500.0000 1,574.4300 -37.02% 2,500.0000 0.00 % 2,000.0000 -20.00 %
2,500.00 1,574.43 -926 2,500.00 0 2,000.00 -500

14 FILTER BLANKET
653.0000 C.Y. 30.0000 26.0600 -13.13% 30.0000 0.00 % 30.0000 0.00 %

19,590.00 17,017.18 -2,573 19,590.00 0 19,590.00 0
15 HEAVY LOOSE RIPRAP

1170.0000 C.Y. 35.0000 38.1100 8.89% 30.0000 -14.29 % 30.0000 -14.29 %
40,950.00 44,588.70 3,639 35,100.00 -5,850 35,100.00 -5,850

16 QUARRY SPALLS
41.0000 C.Y. 20.0000 41.6900 108.45% 20.0000 0.00 % 60.0000 200.00 %

820.00 1,709.29 889 820.00 0 2,460.00 1,640
17 UNDERDRAIN PIPE 8 IN. DIAM.

164.0000 L.F. 12.0000 3.1500 -73.75% 10.0000 -16.67 % 12.0000 0.00 %
1,968.00 516.60 -1,451 1,640.00 -328 1,968.00 0

STORM SEWER
18 CATCH BASIN TYPE 1

4.0000 EACH 1,500.0000 713.4600 -52.44% 1,250.0000 -16.67 % 800.0000 -46.67 %
6,000.00 2,853.84 -3,146 5,000.00 -1,000 3,200.00 -2,800

19  CITY OF SPOKANE CATCH BASIN TYPE 2
4.0000 EACH 2,000.0000 1,130.8400 -43.46% 1,800.0000 -10.00 % 2,800.0000 40.00 %

8,000.00 4,523.36 -3,477 7,200.00 -800 11,200.00 3,200
20 TESTING STORM SEWER PIPE

1004.0000 L.F. 2.0000 2.0000 0.00% 2.5000 25.00 % 1.0000 -50.00 %
2,008.00 2,008.00 0 2,510.00 502 1,004.00 -1,004

21 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.
321.0000 L.F. 30.0000 21.0200 -29.93% 18.0000 -40.00 % 32.0000 6.67 %

9,630.00 6,747.42 -2,883 5,778.00 -3,852 10,272.00 642
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STORM SEWER
22  DUCTILE IRON SEWER PIPE 12 IN. DIAM.

141.0000 L.F. 40.0000 30.6400 -23.40% 35.0000 -12.50 % 30.0000 -25.00 %
5,640.00 4,320.24 -1,320 4,935.00 -705 4,230.00 -1,410

23  DUCTILE IRON SEWER PIPE 18 IN. DIAM.
396.0000 L.F. 45.0000 42.1600 -6.31% 45.0000 0.00 % 45.0000 0.00 %

17,820.00 16,695.36 -1,125 17,820.00 0 17,820.00 0
24  DUCTILE IRON SEWER PIPE 24 IN. DIAM.

152.0000 L.F. 55.0000 94.2400 71.35% 70.0000 27.27 % 60.0000 9.09 %
8,360.00 14,324.48 5,964 10,640.00 2,280 9,120.00 760

STRUCTURE
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2361.0000 C.Y. 25.0000 10.0000 -60.00% 24.0000 -4.00 % 25.0000 0.00 %
59,025.00 23,610.00 -35,415 56,664.00 -2,361 59,025.00 0

26 SHORING OR EXTRA EXCAVATION CL. A
L.S. 14.29% -28.57 % -14.29 %

350,000.00 400,000.00 50,000 250,000.00 -100,000 300,000.00 -50,000
27  ROCK EXCAVATION FOR BRIDGE INCLUDING HAUL

2056.0000 C.Y. 50.0000 32.0000 -36.00% 12.0000 -76.00 % 12.0000 -76.00 %
102,800.00 65,792.00 -37,008 24,672.00 -78,128 24,672.00 -78,128

28  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
1500.0000 C.Y. 250.0000 400.0000 60.00% 400.0000 60.00 % 380.0000 52.00 %

375,000.00 600,000.00 225,000 600,000.00 225,000 570,000.00 195,000
29  ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

15.0000 C.Y. 600.0000 1,005.2000 67.53% 1,000.0000 66.67 % 1,400.0000 133.33 %
9,000.00 15,078.00 6,078 15,000.00 6,000 21,000.00 12,000

30  FURNISHING &  PLACING TEMP. CASING FOR 5 FT DIAM. SHAFT
143.0000 L.F. 100.0000 100.0000 0.00% 100.0000 0.00 % 120.0000 20.00 %

14,300.00 14,300.00 0 14,300.00 0 17,160.00 2,860
31  FURNISHING & PLACING TEMP. CASING FOR 10 FT DIAM. SHAFT

400.0000 L.F. 150.0000 125.0000 -16.67% 100.0000 -33.33 % 120.0000 -20.00 %
60,000.00 50,000.00 -10,000 40,000.00 -20,000 48,000.00 -12,000

32 GRAVEL BACKFILL FOR WALL
431.0000 C.Y. 25.0000 31.4500 25.80% 30.0000 20.00 % 30.0000 20.00 %

10,775.00 13,554.95 2,780 12,930.00 2,155 12,930.00 2,155
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STRUCTURE
33  FURNISHING PERMANENT CASING FOR 5 FOOT DIAM. SHAFT

18.0000 L.F. 500.0000 100.0000 -80.00% 100.0000 -80.00 % 300.0000 -40.00 %
9,000.00 1,800.00 -7,200 1,800.00 -7,200 5,400.00 -3,600

34  FURNISHING PERMANENT CASING FOR 10 FOOT DIAM. SHAFT
49.0000 L.F. 1,000.0000 400.0000 -60.00% 400.0000 -60.00 % 400.0000 -60.00 %

49,000.00 19,600.00 -29,400 19,600.00 -29,400 19,600.00 -29,400
35  PLACING PERMANENT CASING FOR 5 FOOT DIAM. SHAFT

3.0000 EACH 1,000.0000 500.0000 -50.00% 3,000.0000 200.00 % 200.0000 -80.00 %
3,000.00 1,500.00 -1,500 9,000.00 6,000 600.00 -2,400

36  PLACING PERMANENT CASING FOR 10 FOOT DIAM. SHAFT
7.0000 EACH 2,000.0000 1,000.0000 -50.00% 4,000.0000 100.00 % 1,000.0000 -50.00 %

14,000.00 7,000.00 -7,000 28,000.00 14,000 7,000.00 -7,000
37  CASING SHORING

350.0000 L.F. 200.0000 1.0000 -99.50% 1.0000 -99.50 % 1.0000 -99.50 %
70,000.00 350.00 -69,650 350.00 -69,650 350.00 -69,650

38  SHORING OR EXTRA EXCAV. CL. A  FOR 5 FOOT DIAM. SHAFT
L.S. -75.00% -100.00 % -100.00 %

40,000.00 10,000.00 -30,000 1.00 -39,999 1.00 -39,999
39  SHORING OR EXTRA EXCAV. CL. A  FOR 10 FOOT DIAM. SHAFT

L.S. -80.00% -100.00 % -100.00 %
100,000.00 20,000.00 -80,000 1.00 -99,999 1.00 -99,999

40  CSL ACCESS TUBE
5050.0000 L.F. 2.0000 5.0000 150.00% 3.0000 50.00 % 3.0000 50.00 %

10,100.00 25,250.00 15,150 15,150.00 5,050 15,150.00 5,050
41  REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
200,000.00 200,000.00 200,000.00 200,000.00

42 EPOXY-COATED ST. REINF. BAR FOR BRIDGE
1365.0000 LB. 0.7500 0.6800 -9.33% 1.2000 60.00 % 1.0000 33.33 %

1,023.75 928.20 -96 1,638.00 614 1,365.00 341
43 ST. REINF. BAR FOR BRIDGE

236124.0000 LB. 0.5000 0.6800 36.00% 0.5000 0.00 % 0.5000 0.00 %
118,062.00 160,564.32 42,502 118,062.00 0 118,062.00 0
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STRUCTURE
44 ST. REINF. BAR FOR SHAFT

250720.0000 LB. 0.5000 0.4700 -6.00% 0.5500 10.00 % 0.5000 0.00 %
125,360.00 117,838.40 -7,522 137,896.00 12,536 125,360.00 0

45 ST. REINF. BAR FOR WALL
19400.0000 LB. 0.5000 0.5600 12.00% 0.5500 10.00 % 0.5000 0.00 %

9,700.00 10,864.00 1,164 10,670.00 970 9,700.00 0
46 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0

47 CONC. CLASS 4000 FOR WALL
259.0000 C.Y. 400.0000 400.0000 0.00% 400.0000 0.00 % 375.0000 -6.25 %

103,600.00 103,600.00 0 103,600.00 0 97,125.00 -6,475
48 CONC. CLASS 4000W FOR COFFERDAM SEAL

775.0000 C.Y. 120.0000 130.0000 8.33% 150.0000 25.00 % 75.0000 -37.50 %
93,000.00 100,750.00 7,750 116,250.00 23,250 58,125.00 -34,875

49  CONC. CLASS 4000P FOR SHAFTS
1421.0000 C.Y. 200.0000 130.0000 -35.00% 110.0000 -45.00 % 100.0000 -50.00 %

284,200.00 184,730.00 -99,470 156,310.00 -127,890 142,100.00 -142,100
50 CONC. CLASS 4000 FOR BRIDGE

2520.0000 C.Y. 450.0000 215.0000 -52.22% 300.0000 -33.33 % 325.0000 -27.78 %
1,134,000.00 541,800.00 -592,200 756,000.00 -378,000 819,000.00 -315,000

51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

1.00 1.00 1.00 1.00
52 FABRIC PAD BEARING - SUPERSTR.

28.0000 EACH 2,000.0000 4,000.0000 100.00% 2,800.0000 40.00 % 2,200.0000 10.00 %
56,000.00 112,000.00 56,000 78,400.00 22,400 61,600.00 5,600

53 SUPERSTRUCTURE NO. 290/4
L.S. -34.29% -22.14 % 10.00 %

3,500,000.00 2,300,000.00 -1,200,000 2,725,000.00 -775,000 3,850,000.00 350,000
54 MODULAR EXPANSION JOINT SYSTEM - SUPERSTR.

L.S. -13.33% -13.33 % -20.00 %
75,000.00 65,000.00 -10,000 65,000.00 -10,000 60,000.00 -15,000
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STRUCTURE
55 TRAFFIC BARRIER

192.0000 L.F. 65.0000 109.8500 69.00% 65.0000 0.00 % 65.0000 0.00 %
12,480.00 21,091.20 8,611 12,480.00 0 12,480.00 0

56  BRONZE PLAQUE
8.0000 EACH 1,000.0000 551.3100 -44.87% 200.0000 -80.00 % 70.0000 -93.00 %

8,000.00 4,410.48 -3,590 1,600.00 -6,400 560.00 -7,440
57  WATER PIPE LINE

L.S. -52.67% -50.00 % -25.00 %
100,000.00 47,333.76 -52,666 50,000.00 -50,000 75,000.00 -25,000

58  GAS PIPE LINE
L.S. -72.90% -72.38 % -66.85 %

90,500.00 24,523.51 -65,976 25,000.00 -65,500 30,000.00 -60,500
59  DUCT BANK

L.S. 162.15% 162.57 % 79.02 %
41,894.00 109,825.00 67,931 110,000.00 68,106 75,000.00 33,106

SURFACING
60 CRUSHED SURFACING BASE COURSE

1864.0000 C.Y. 55.0000 23.0600 -58.07% 30.0000 -45.45 % 23.0000 -58.18 %
102,520.00 42,983.84 -59,536 55,920.00 -46,600 42,872.00 -59,648

LIQUID ASPHALT
61 ASPHALT FOR TACK COAT

2.0000 TON 300.0000 350.0000 16.67% 350.0000 16.67 % 350.0000 16.67 %
600.00 700.00 100 700.00 100 700.00 100

62 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

3,369.00 3,369.00 3,369.00 3,369.00
CEMENT CONCRETE PAVEMENT

63 CEMENT CONC. APPROACH 3 DAY
30.0000 S.Y. 27.0000 25.0000 -7.41% 25.0000 -7.41 % 35.0000 29.63 %

810.00 750.00 -60 750.00 -60 1,050.00 240
64 BRIDGE APPROACH SLAB

484.0000 S.Y. 200.0000 152.6200 -23.69% 100.0000 -50.00 % 135.0000 -32.50 %
96,800.00 73,868.08 -22,932 48,400.00 -48,400 65,340.00 -31,460
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ASPHALT CONCRETE PAVEMENT
65 ASPHALT CONC. PAVEMENT CL. A  PG 70-28

3182.0000 TON 40.0000 47.7500 19.38% 48.0000 20.00 % 48.0000 20.00 %
127,280.00 151,940.50 24,661 152,736.00 25,456 152,736.00 25,456

66 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

4,043.00 4,043.00 4,043.00 4,043.00
67 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
2,696.00 2,696.00 2,696.00 2,696.00

68 ASPHALT CONC. APPROACH CL. A PG 70-28
191.0000 TON 70.0000 75.9600 8.51% 80.0000 14.29 % 76.0000 8.57 %

13,370.00 14,508.36 1,138 15,280.00 1,910 14,516.00 1,146
69 LONGITUDINAL JOINT SEAL

150.0000 L.F. 5.0000 8.5400 70.80% 8.0000 60.00 % 5.0000 0.00 %
750.00 1,281.00 531 1,200.00 450 750.00 0

EROSION CONTROL AND PLANTING
70 TOPSOIL TYPE A

27.0000 C.Y. 25.0000 30.0000 20.00% 30.0000 20.00 % 32.0000 28.00 %
675.00 810.00 135 810.00 135 864.00 189

71 TOPSOIL TYPE B
1192.0000 C.Y. 12.0000 20.0000 66.67% 7.0000 -41.67 % 21.0000 75.00 %

14,304.00 23,840.00 9,536 8,344.00 -5,960 25,032.00 10,728
72 SEEDING AND FERTILIZING BY HAND

2280.0000 S.Y. 1.0000 0.9000 -10.00% 1.0000 0.00 % 1.0000 0.00 %
2,280.00 2,052.00 -228 2,280.00 0 2,280.00 0

73  RESTORATION PLAN
L.S. 125.00% -37.50 % -37.50 %

4,000.00 9,000.00 5,000 2,500.00 -1,500 2,500.00 -1,500
74 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00% 0.00 % 0.00 %
325.00 325.00 325.00 325.00

75 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00 % 0.00 %

325.00 325.00 325.00 325.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z008 REVISION NO : 1 BIDS OPENED ON : Aug 22 2001
CONTRACT NO: 006214 REGION NO : 6 AWARDED ON : Aug 27 2001
VERSION NO : 2 WORK ORDER# : 0L1735
HWY : SR 290 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 290
BRIDGE REPLACEMENT 290/4

01Z008

ROSS BROS. & COMPANY, INC. HAMILTON CONSTRUCTION F.E. WARD, INC.
3501 BROOKLAKE RD. N. 2213 SOUTH "F" ST 2710 NE 78TH ST

97477-5207

PROJECT : SALEM   OR  973039721 SPRINGFIELD   OR  974770121 VANCOUVER   WA  986650692

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 861500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2001
10:41

DOT_RGGB01

 BR-0290(019)

TRAFFIC
76 CEMENT CONC. BARRIER CURB AND GUTTER

1542.0000 L.F. 12.0000 8.0000 -33.33% 8.0000 -33.33 % 8.0000 -33.33 %
18,504.00 12,336.00 -6,168 12,336.00 -6,168 12,336.00 -6,168

77  MODIFIED SINGLE FACED MOUNTABLE CEMENT CONC. CURB
2518.0000 L.F. 10.0000 7.0000 -30.00% 7.0000 -30.00 % 7.0000 -30.00 %

25,180.00 17,626.00 -7,554 17,626.00 -7,554 17,626.00 -7,554
78  BRICK ACCENT TRAFFIC ISLAND

1091.0000 S.Y. 40.0000 46.0000 15.00% 25.0000 -37.50 % 25.0000 -37.50 %
43,640.00 50,186.00 6,546 27,275.00 -16,365 27,275.00 -16,365

79 PAINT LINE
9360.0000 L.F. 0.3000 0.1100 -63.33% 0.1100 -63.33 % 0.1200 -60.00 %

2,808.00 1,029.60 -1,778 1,029.60 -1,778 1,123.20 -1,685
80 PAINTED WIDE LINE

150.0000 L.F. 0.7500 0.3700 -50.67% 0.4000 -46.67 % 0.3800 -49.33 %
112.50 55.50 -57 60.00 -53 57.00 -56

81 PAINTED CROSSWALK LINE
66.0000 S.F. 2.0000 2.3100 15.50% 2.4000 20.00 % 2.3000 15.00 %

132.00 152.46 20 158.40 26 151.80 20
82 PAINTED STOP LINE

68.0000 L.F. 4.0000 2.7400 -31.50% 2.8000 -30.00 % 2.7500 -31.25 %
272.00 186.32 -86 190.40 -82 187.00 -85

83 PAINTED TRAFFIC ARROW
1.0000 EACH 40.0000 32.5000 -18.75% 32.5000 -18.75 % 33.0000 -17.50 %

40.00 32.50 -8 32.50 -8 33.00 -7
84 PERMANENT SIGNING

L.S. -30.38% -25.00 % -25.00 %
4,000.00 2,785.00 -1,215 3,000.00 -1,000 3,000.00 -1,000

85 ILLUMINATION SYSTEM 290/4
L.S. -12.23% 34.15 % -12.11 %

108,090.00 94,875.00 -13,215 145,000.00 36,910 95,000.00 -13,090
86 TYPE III BARRICADE

19.0000 EACH 150.0000 150.0000 0.00% 125.0000 -16.67 % 125.0000 -16.67 %
2,850.00 2,850.00 0 2,375.00 -475 2,375.00 -475
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TRAFFIC
87 TRAFFIC CONTROL LABOR

630.0000 HR 31.0000 31.0000 0.00% 31.0000 0.00 % 31.0000 0.00 %
19,530.00 19,530.00 0 19,530.00 0 19,530.00 0

88 TRAFFIC CONTROL VEHICLE
100.0000 DAY 50.0000 51.0000 2.00% 50.0000 0.00 % 25.0000 -50.00 %

5,000.00 5,100.00 100 5,000.00 0 2,500.00 -2,500
89 TRAFFIC CONTROL SUPERVISOR

630.0000 HR 32.0000 35.0000 9.38% 35.0000 9.38 % 30.0000 -6.25 %
20,160.00 22,050.00 1,890 22,050.00 1,890 18,900.00 -1,260

90 CONSTRUCTION SIGNS CLASS A
949.0000 S.F. 15.0000 17.9400 19.60% 8.0000 -46.67 % 8.0000 -46.67 %

14,235.00 17,025.06 2,790 7,592.00 -6,643 7,592.00 -6,643
OTHER ITEMS

91  ROCK EXCAVATION INCLUDING HAUL
108.0000 C.Y. 50.0000 33.2500 -33.50% 65.0000 30.00 % 45.0000 -10.00 %

5,400.00 3,591.00 -1,809 7,020.00 1,620 4,860.00 -540
92 STRUCTURE EXCAVATION CLASS B INCL. HAUL

863.0000 C.Y. 8.0000 9.0600 13.25% 10.0000 25.00 % 10.0000 25.00 %
6,904.00 7,818.78 915 8,630.00 1,726 8,630.00 1,726

93 SHORING OR EXTRA EXCAVATION CLASS B
4321.0000 S.F. 0.5000 1.5200 204.00% 5.0000 900.00 % 1.0000 100.00 %

2,160.50 6,567.92 4,407 21,605.00 19,445 4,321.00 2,161
94 COMMERCIAL CONCRETE

75.0000 C.Y. 150.0000 115.7300 -22.85% 75.0000 -50.00 % 200.0000 33.33 %
11,250.00 8,679.75 -2,570 5,625.00 -5,625 15,000.00 3,750

95 PLUGGING EXISTING PIPE
1.0000 EACH 330.0000 73.7800 -77.64% 500.0000 51.52 % 300.0000 -9.09 %

330.00 73.78 -256 500.00 170 300.00 -30
96 STRUCTURE SURVEYING

L.S. 10.00% 50.00 % -50.00 %
50,000.00 55,000.00 5,000 75,000.00 25,000 25,000.00 -25,000

97  MODIFIED CEMENT CONC. SIDEWALK
216.0000 S.Y. 50.0000 197.4400 294.88% 85.0000 70.00 % 50.0000 0.00 %

10,800.00 42,647.04 31,847 18,360.00 7,560 10,800.00 0
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OTHER ITEMS
98 CEMENT CONC. SIDEWALK

1226.0000 S.Y. 23.0000 19.5500 -15.00% 16.0000 -30.43 % 24.0000 4.35 %
28,198.00 23,968.30 -4,230 19,616.00 -8,582 29,424.00 1,226

99  UTILITY VAULT
4.0000 EACH 1,200.0000 2,300.0000 91.67% 6,400.0000 433.33 % 2,500.0000 108.33 %

4,800.00 9,200.00 4,400 25,600.00 20,800 10,000.00 5,200
100 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 300.0000 2,306.3900 668.80% 1,500.0000 400.00 % 350.0000 16.67 %
600.00 4,612.78 4,013 3,000.00 2,400 700.00 100

101 ADJUST MANHOLE
5.0000 EACH 150.0000 448.2500 198.83% 300.0000 100.00 % 400.0000 166.67 %

750.00 2,241.25 1,491 1,500.00 750 2,000.00 1,250
102 ADJUST CATCH BASIN

1.0000 EACH 400.0000 533.1600 33.29% 300.0000 -25.00 % 400.0000 0.00 %
400.00 533.16 133 300.00 -100 400.00 0

103 MANHOLE 48 IN. DIAM. TYPE 1
6.0000 EACH 3,000.0000 745.2900 -75.16% 3,250.0000 8.33 % 5,300.0000 76.67 %

18,000.00 4,471.74 -13,528 19,500.00 1,500 31,800.00 13,800
104 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

15.0000 L.F. 200.0000 175.9100 -12.04% 300.0000 50.00 % 250.0000 25.00 %
3,000.00 2,638.65 -361 4,500.00 1,500 3,750.00 750

105  CITY OF SPOKANE SHALLOW MANHOLE TYPE 111-54
2.0000 EACH 2,000.0000 4,174.8800 108.74% 3,250.0000 62.50 % 3,250.0000 62.50 %

4,000.00 8,349.76 4,350 6,500.00 2,500 6,500.00 2,500
106 ADJUST VALVE BOX

5.0000 EACH 200.0000 180.0000 -10.00% 300.0000 50.00 % 300.0000 50.00 %
1,000.00 900.00 -100 1,500.00 500 1,500.00 500

107 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 250.0000 400.0000 60.00% 500.0000 100.00 % 125.0000 -50.00 %

250.00 400.00 150 500.00 250 125.00 -125
108  ENGINEERED ROCK WALL

L.S. 121.95% -41.45 % -41.45 %
8,540.00 18,954.30 10,414 5,000.00 -3,540 5,000.00 -3,540
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OTHER ITEMS
109  FIELD OFFICE

L.S. 43.22% 56.25 % 50.00 %
16,000.00 22,915.00 6,915 25,000.00 9,000 24,000.00 8,000

110 TRAINING
4000.0000 HR 5.0000 1.0000 -80.00% 1.5000 -70.00 % 2.0000 -60.00 %

20,000.00 4,000.00 -16,000 6,000.00 -14,000 8,000.00 -12,000
111 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

112 TRIMMING AND CLEANUP
L.S. 414.80% 300.00 % 300.00 %

1,000.00 5,148.00 4,148 4,000.00 3,000 4,000.00 3,000
113 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

114 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
115 SPILL PREVENTION PLAN

L.S. 80.44% 500.00 % 50.00 %
2,000.00 3,608.88 1,609 12,000.00 10,000 3,000.00 1,000

116 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1390.0000 L.F. 7.0000 3.5800 -48.86% 3.6000 -48.57 % 4.0000 -42.86 %

9,730.00 4,976.20 -4,754 5,004.00 -4,726 5,560.00 -4,170
117 GRAVEL BACKFILL FOR DRAIN

17.0000 C.Y. 50.0000 31.2100 -37.58% 50.0000 0.00 % 50.0000 0.00 %
850.00 530.57 -319 850.00 0 850.00 0

CONTRACT TOTAL $11,803,531.75 $8,963,410.78 -24.06% $8,997,081.90 -23.78% $9,986,621.00 -15.39%
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PREPARATION
1 MOBILIZATION

L.S. -5.58% -4.63 % -4.63 %
1,048,559.00 990,000.00 -58,559 1,000,000.00 -48,559 1,000,000.00 -48,559

2 CLEARING AND GRUBBING
L.S. 8.33% 316.67 % 100.00 %

6,000.00 6,500.00 500 25,000.00 19,000 12,000.00 6,000
3 REMOVING DRAINAGE STRUCTURE

12.0000 EACH 250.0000 325.0000 30.00% 400.0000 60.00 % 225.0000 -10.00 %
3,000.00 3,900.00 900 4,800.00 1,800 2,700.00 -300

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -1.41% 111.27 % 364.79 %

7,100.00 7,000.00 -100 15,000.00 7,900 33,000.00 25,900
5  CLEANUP AND DISPOSAL OF INFECTIOUS DEBRIS

L.S. -91.67% -50.00 % -93.33 %
30,000.00 2,500.00 -27,500 15,000.00 -15,000 2,000.00 -28,000

6  PERIODIC CLEANUP SWEEPS-FORCE ACCOUNT
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
7  WORK ACCESS

L.S. -46.43% -14.29 % -24.50 %
1,400,000.00 750,000.00 -650,000 1,200,000.00 -200,000 1,057,000.00 -343,000

8 REMOVING EXISTING BRIDGE NO. 290/4
L.S. -37.46% 20.00 % -3.50 %

1,000,000.00 625,433.79 -374,566 1,200,000.00 200,000 965,000.00 -35,000
9 REMOVING CONC. BARRIER

1262.0000 L.F. 10.0000 3.5000 -65.00% 62.0000 520.00 % 6.0000 -40.00 %
12,620.00 4,417.00 -8,203 78,244.00 65,624 7,572.00 -5,048

10  REMOVING MONUMENT CASE AND COVER
2.0000 EACH 100.0000 225.0000 125.00% 2,500.0000 2,400.00% 175.0000 75.00 %

200.00 450.00 250 5,000.00 4,800 350.00 150
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
5393.0000 C.Y. 15.0000 11.5000 -23.33% 15.0000 0.00 % 15.0000 0.00 %

80,895.00 62,019.50 -18,876 80,895.00 0 80,895.00 0
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GRADING
12 EMBANKMENT COMPACTION

1128.0000 C.Y. 3.0000 1.6000 -46.67% 6.0000 100.00 % 3.0000 0.00 %
3,384.00 1,804.80 -1,579 6,768.00 3,384 3,384.00 0

DRAINAGE
13 DROP INLET TYPE 1

1.0000 EACH 2,500.0000 2,200.0000 -12.00% 2,800.0000 12.00 % 1,100.0000 -56.00 %
2,500.00 2,200.00 -300 2,800.00 300 1,100.00 -1,400

14 FILTER BLANKET
653.0000 C.Y. 30.0000 31.0000 3.33% 22.0000 -26.67 % 28.0000 -6.67 %

19,590.00 20,243.00 653 14,366.00 -5,224 18,284.00 -1,306
15 HEAVY LOOSE RIPRAP

1170.0000 C.Y. 35.0000 42.0000 20.00% 44.0000 25.71 % 25.0000 -28.57 %
40,950.00 49,140.00 8,190 51,480.00 10,530 29,250.00 -11,700

16 QUARRY SPALLS
41.0000 C.Y. 20.0000 31.0000 55.00% 44.0000 120.00 % 50.0000 150.00 %

820.00 1,271.00 451 1,804.00 984 2,050.00 1,230
17 UNDERDRAIN PIPE 8 IN. DIAM.

164.0000 L.F. 12.0000 16.5000 37.50% 8.0000 -33.33 % 4.0000 -66.67 %
1,968.00 2,706.00 738 1,312.00 -656 656.00 -1,312

STORM SEWER
18 CATCH BASIN TYPE 1

4.0000 EACH 1,500.0000 1,300.0000 -13.33% 900.0000 -40.00 % 1,100.0000 -26.67 %
6,000.00 5,200.00 -800 3,600.00 -2,400 4,400.00 -1,600

19  CITY OF SPOKANE CATCH BASIN TYPE 2
4.0000 EACH 2,000.0000 1,600.0000 -20.00% 1,300.0000 -35.00 % 1,450.0000 -27.50 %

8,000.00 6,400.00 -1,600 5,200.00 -2,800 5,800.00 -2,200
20 TESTING STORM SEWER PIPE

1004.0000 L.F. 2.0000 2.6000 30.00% 1.7000 -15.00 % 1.5000 -25.00 %
2,008.00 2,610.40 602 1,706.80 -301 1,506.00 -502

21 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.
321.0000 L.F. 30.0000 26.0000 -13.33% 18.0000 -40.00 % 11.0000 -63.33 %

9,630.00 8,346.00 -1,284 5,778.00 -3,852 3,531.00 -6,099
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STORM SEWER
22  DUCTILE IRON SEWER PIPE 12 IN. DIAM.

141.0000 L.F. 40.0000 41.0000 2.50% 40.0000 0.00 % 25.0000 -37.50 %
5,640.00 5,781.00 141 5,640.00 0 3,525.00 -2,115

23  DUCTILE IRON SEWER PIPE 18 IN. DIAM.
396.0000 L.F. 45.0000 45.0000 0.00% 44.0000 -2.22 % 41.0000 -8.89 %

17,820.00 17,820.00 0 17,424.00 -396 16,236.00 -1,584
24  DUCTILE IRON SEWER PIPE 24 IN. DIAM.

152.0000 L.F. 55.0000 66.0000 20.00% 77.0000 40.00 % 58.0000 5.45 %
8,360.00 10,032.00 1,672 11,704.00 3,344 8,816.00 456

STRUCTURE
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2361.0000 C.Y. 25.0000 22.0000 -12.00% 25.0000 0.00 % 12.0000 -52.00 %
59,025.00 51,942.00 -7,083 59,025.00 0 28,332.00 -30,693

26 SHORING OR EXTRA EXCAVATION CL. A
L.S. 14.29% -28.57 % 151.43 %

350,000.00 400,000.00 50,000 250,000.00 -100,000 880,000.00 530,000
27  ROCK EXCAVATION FOR BRIDGE INCLUDING HAUL

2056.0000 C.Y. 50.0000 25.0000 -50.00% 50.0000 0.00 % 36.0000 -28.00 %
102,800.00 51,400.00 -51,400 102,800.00 0 74,016.00 -28,784

28  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
1500.0000 C.Y. 250.0000 325.0000 30.00% 330.0000 32.00 % 400.0000 60.00 %

375,000.00 487,500.00 112,500 495,000.00 120,000 600,000.00 225,000
29  ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

15.0000 C.Y. 600.0000 1,050.0000 75.00% 3,600.0000 500.00 % 1,100.0000 83.33 %
9,000.00 15,750.00 6,750 54,000.00 45,000 16,500.00 7,500

30  FURNISHING &  PLACING TEMP. CASING FOR 5 FT DIAM. SHAFT
143.0000 L.F. 100.0000 105.0000 5.00% 350.0000 250.00 % 110.0000 10.00 %

14,300.00 15,015.00 715 50,050.00 35,750 15,730.00 1,430
31  FURNISHING & PLACING TEMP. CASING FOR 10 FT DIAM. SHAFT

400.0000 L.F. 150.0000 105.0000 -30.00% 650.0000 333.33 % 110.0000 -26.67 %
60,000.00 42,000.00 -18,000 260,000.00 200,000 44,000.00 -16,000

32 GRAVEL BACKFILL FOR WALL
431.0000 C.Y. 25.0000 25.0000 0.00% 17.0000 -32.00 % 45.0000 80.00 %

10,775.00 10,775.00 0 7,327.00 -3,448 19,395.00 8,620
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STRUCTURE
33  FURNISHING PERMANENT CASING FOR 5 FOOT DIAM. SHAFT

18.0000 L.F. 500.0000 105.0000 -79.00% 430.0000 -14.00 % 110.0000 -78.00 %
9,000.00 1,890.00 -7,110 7,740.00 -1,260 1,980.00 -7,020

34  FURNISHING PERMANENT CASING FOR 10 FOOT DIAM. SHAFT
49.0000 L.F. 1,000.0000 410.0000 -59.00% 92.0000 -90.80 % 440.0000 -56.00 %

49,000.00 20,090.00 -28,910 4,508.00 -44,492 21,560.00 -27,440
35  PLACING PERMANENT CASING FOR 5 FOOT DIAM. SHAFT

3.0000 EACH 1,000.0000 510.0000 -49.00% 1,700.0000 70.00 % 1,100.0000 10.00 %
3,000.00 1,530.00 -1,470 5,100.00 2,100 3,300.00 300

36  PLACING PERMANENT CASING FOR 10 FOOT DIAM. SHAFT
7.0000 EACH 2,000.0000 1,100.0000 -45.00% 5,000.0000 150.00 % 5,000.0000 150.00 %

14,000.00 7,700.00 -6,300 35,000.00 21,000 35,000.00 21,000
37  CASING SHORING

350.0000 L.F. 200.0000 1.0000 -99.50% 18.0000 -91.00 % 1.0000 -99.50 %
70,000.00 350.00 -69,650 6,300.00 -63,700 350.00 -69,650

38  SHORING OR EXTRA EXCAV. CL. A  FOR 5 FOOT DIAM. SHAFT
L.S. -93.75% -95.50 % -97.50 %

40,000.00 2,500.00 -37,500 1,800.00 -38,200 1,000.00 -39,000
39  SHORING OR EXTRA EXCAV. CL. A  FOR 10 FOOT DIAM. SHAFT

L.S. -97.50% -96.40 % -99.00 %
100,000.00 2,500.00 -97,500 3,600.00 -96,400 1,000.00 -99,000

40  CSL ACCESS TUBE
5050.0000 L.F. 2.0000 2.0000 0.00% 5.8000 190.00 % 0.1000 -95.00 %

10,100.00 10,100.00 0 29,290.00 19,190 505.00 -9,595
41  REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
200,000.00 200,000.00 200,000.00 200,000.00

42 EPOXY-COATED ST. REINF. BAR FOR BRIDGE
1365.0000 LB. 0.7500 0.7500 0.00% 0.6000 -20.00 % 0.7400 -1.33 %

1,023.75 1,023.75 0 819.00 -205 1,010.10 -14
43 ST. REINF. BAR FOR BRIDGE

236124.0000 LB. 0.5000 0.4500 -10.00% 0.6500 30.00 % 0.8200 64.00 %
118,062.00 106,255.80 -11,806 153,480.60 35,419 193,621.68 75,560
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STRUCTURE
44 ST. REINF. BAR FOR SHAFT

250720.0000 LB. 0.5000 0.4500 -10.00% 0.4000 -20.00 % 0.5200 4.00 %
125,360.00 112,824.00 -12,536 100,288.00 -25,072 130,374.40 5,014

45 ST. REINF. BAR FOR WALL
19400.0000 LB. 0.5000 0.4500 -10.00% 0.5000 0.00 % 0.6300 26.00 %

9,700.00 8,730.00 -970 9,700.00 0 12,222.00 2,522
46 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0

47 CONC. CLASS 4000 FOR WALL
259.0000 C.Y. 400.0000 450.0000 12.50% 250.0000 -37.50 % 540.0000 35.00 %

103,600.00 116,550.00 12,950 64,750.00 -38,850 139,860.00 36,260
48 CONC. CLASS 4000W FOR COFFERDAM SEAL

775.0000 C.Y. 120.0000 160.0000 33.33% 130.0000 8.33 % 150.0000 25.00 %
93,000.00 124,000.00 31,000 100,750.00 7,750 116,250.00 23,250

49  CONC. CLASS 4000P FOR SHAFTS
1421.0000 C.Y. 200.0000 105.0000 -47.50% 550.0000 175.00 % 110.0000 -45.00 %

284,200.00 149,205.00 -134,995 781,550.00 497,350 156,310.00 -127,890
50 CONC. CLASS 4000 FOR BRIDGE

2520.0000 C.Y. 450.0000 300.0000 -33.33% 230.0000 -48.89 % 275.0000 -38.89 %
1,134,000.00 756,000.00 -378,000 579,600.00 -554,400 693,000.00 -441,000

51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

1.00 1.00 1.00 1.00
52 FABRIC PAD BEARING - SUPERSTR.

28.0000 EACH 2,000.0000 3,000.0000 50.00% 1,500.0000 -25.00 % 2,400.0000 20.00 %
56,000.00 84,000.00 28,000 42,000.00 -14,000 67,200.00 11,200

53 SUPERSTRUCTURE NO. 290/4
L.S. 1.43% -35.51 % -17.14 %

3,500,000.00 3,550,000.00 50,000 2,257,000.00 -1,243,000 2,900,000.00 -600,000
54 MODULAR EXPANSION JOINT SYSTEM - SUPERSTR.

L.S. -66.67% -33.33 % -22.67 %
75,000.00 25,000.00 -50,000 50,000.00 -25,000 58,000.00 -17,000
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STRUCTURE
55 TRAFFIC BARRIER

192.0000 L.F. 65.0000 75.0000 15.38% 60.0000 -7.69 % 93.0000 43.08 %
12,480.00 14,400.00 1,920 11,520.00 -960 17,856.00 5,376

56  BRONZE PLAQUE
8.0000 EACH 1,000.0000 250.0000 -75.00% 50.0000 -95.00 % 250.0000 -75.00 %

8,000.00 2,000.00 -6,000 400.00 -7,600 2,000.00 -6,000
57  WATER PIPE LINE

L.S. -20.00% -48.00 % -56.00 %
100,000.00 80,000.00 -20,000 52,000.00 -48,000 44,000.00 -56,000

58  GAS PIPE LINE
L.S. -66.85% -61.33 % -73.48 %

90,500.00 30,000.00 -60,500 35,000.00 -55,500 24,000.00 -66,500
59  DUCT BANK

L.S. 138.70% 126.76 % 155.41 %
41,894.00 100,000.00 58,106 95,000.00 53,106 107,000.00 65,106

SURFACING
60 CRUSHED SURFACING BASE COURSE

1864.0000 C.Y. 55.0000 26.0000 -52.73% 15.0000 -72.73 % 27.0000 -50.91 %
102,520.00 48,464.00 -54,056 27,960.00 -74,560 50,328.00 -52,192

LIQUID ASPHALT
61 ASPHALT FOR TACK COAT

2.0000 TON 300.0000 360.0000 20.00% 350.0000 16.67 % 387.0000 29.00 %
600.00 720.00 120 700.00 100 774.00 174

62 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

3,369.00 3,369.00 3,369.00 3,369.00
CEMENT CONCRETE PAVEMENT

63 CEMENT CONC. APPROACH 3 DAY
30.0000 S.Y. 27.0000 26.0000 -3.70% 25.0000 -7.41 % 28.0000 3.70 %

810.00 780.00 -30 750.00 -60 840.00 30
64 BRIDGE APPROACH SLAB

484.0000 S.Y. 200.0000 125.0000 -37.50% 100.0000 -50.00 % 205.0000 2.50 %
96,800.00 60,500.00 -36,300 48,400.00 -48,400 99,220.00 2,420
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ASPHALT CONCRETE PAVEMENT
65 ASPHALT CONC. PAVEMENT CL. A  PG 70-28

3182.0000 TON 40.0000 48.0000 20.00% 48.0000 20.00 % 53.0000 32.50 %
127,280.00 152,736.00 25,456 152,736.00 25,456 168,646.00 41,366

66 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

4,043.00 4,043.00 4,043.00 4,043.00
67 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
2,696.00 2,696.00 2,696.00 2,696.00

68 ASPHALT CONC. APPROACH CL. A PG 70-28
191.0000 TON 70.0000 76.0000 8.57% 76.0000 8.57 % 84.0000 20.00 %

13,370.00 14,516.00 1,146 14,516.00 1,146 16,044.00 2,674
69 LONGITUDINAL JOINT SEAL

150.0000 L.F. 5.0000 5.0000 0.00% 1.6500 -67.00 % 27.0000 440.00 %
750.00 750.00 0 247.50 -503 4,050.00 3,300

EROSION CONTROL AND PLANTING
70 TOPSOIL TYPE A

27.0000 C.Y. 25.0000 31.0000 24.00% 40.0000 60.00 % 33.0000 32.00 %
675.00 837.00 162 1,080.00 405 891.00 216

71 TOPSOIL TYPE B
1192.0000 C.Y. 12.0000 21.0000 75.00% 20.0000 66.67 % 22.0000 83.33 %

14,304.00 25,032.00 10,728 23,840.00 9,536 26,224.00 11,920
72 SEEDING AND FERTILIZING BY HAND

2280.0000 S.Y. 1.0000 1.0000 0.00% 2.0000 100.00 % 1.0000 0.00 %
2,280.00 2,280.00 0 4,560.00 2,280 2,280.00 0

73  RESTORATION PLAN
L.S. -25.00% 200.00 % -30.00 %

4,000.00 3,000.00 -1,000 12,000.00 8,000 2,800.00 -1,200
74 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00% 0.00 % 0.00 %
325.00 325.00 325.00 325.00

75 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00 % 0.00 %

325.00 325.00 325.00 325.00
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TRAFFIC
76 CEMENT CONC. BARRIER CURB AND GUTTER

1542.0000 L.F. 12.0000 8.5000 -29.17% 9.0000 -25.00 % 9.0000 -25.00 %
18,504.00 13,107.00 -5,397 13,878.00 -4,626 13,878.00 -4,626

77  MODIFIED SINGLE FACED MOUNTABLE CEMENT CONC. CURB
2518.0000 L.F. 10.0000 7.5000 -25.00% 8.0000 -20.00 % 8.0000 -20.00 %

25,180.00 18,885.00 -6,295 20,144.00 -5,036 20,144.00 -5,036
78  BRICK ACCENT TRAFFIC ISLAND

1091.0000 S.Y. 40.0000 26.0000 -35.00% 26.0000 -35.00 % 28.0000 -30.00 %
43,640.00 28,366.00 -15,274 28,366.00 -15,274 30,548.00 -13,092

79 PAINT LINE
9360.0000 L.F. 0.3000 0.1200 -60.00% 0.2500 -16.67 % 0.1200 -60.00 %

2,808.00 1,123.20 -1,685 2,340.00 -468 1,123.20 -1,685
80 PAINTED WIDE LINE

150.0000 L.F. 0.7500 0.3800 -49.33% 0.8800 17.33 % 0.4100 -45.33 %
112.50 57.00 -56 132.00 20 61.50 -51

81 PAINTED CROSSWALK LINE
66.0000 S.F. 2.0000 2.3500 17.50% 3.0000 50.00 % 2.5500 27.50 %

132.00 155.10 23 198.00 66 168.30 36
82 PAINTED STOP LINE

68.0000 L.F. 4.0000 2.7500 -31.25% 3.5000 -12.50 % 3.0000 -25.00 %
272.00 187.00 -85 238.00 -34 204.00 -68

83 PAINTED TRAFFIC ARROW
1.0000 EACH 40.0000 35.0000 -12.50% 36.0000 -10.00 % 36.0000 -10.00 %

40.00 35.00 -5 36.00 -4 36.00 -4
84 PERMANENT SIGNING

L.S. -25.00% -20.00 % -25.00 %
4,000.00 3,000.00 -1,000 3,200.00 -800 3,000.00 -1,000

85 ILLUMINATION SYSTEM 290/4
L.S. -25.99% -21.36 % -16.74 %

108,090.00 80,000.00 -28,090 85,000.00 -23,090 90,000.00 -18,090
86 TYPE III BARRICADE

19.0000 EACH 150.0000 130.0000 -13.33% 80.0000 -46.67 % 135.0000 -10.00 %
2,850.00 2,470.00 -380 1,520.00 -1,330 2,565.00 -285
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TRAFFIC
87 TRAFFIC CONTROL LABOR

630.0000 HR 31.0000 30.2500 -2.42% 40.0000 29.03 % 32.0000 3.23 %
19,530.00 19,057.50 -473 25,200.00 5,670 20,160.00 630

88 TRAFFIC CONTROL VEHICLE
100.0000 DAY 50.0000 55.0000 10.00% 50.0000 0.00 % 55.0000 10.00 %

5,000.00 5,500.00 500 5,000.00 0 5,500.00 500
89 TRAFFIC CONTROL SUPERVISOR

630.0000 HR 32.0000 36.0000 12.50% 46.0000 43.75 % 38.0000 18.75 %
20,160.00 22,680.00 2,520 28,980.00 8,820 23,940.00 3,780

90 CONSTRUCTION SIGNS CLASS A
949.0000 S.F. 15.0000 8.5000 -43.33% 8.0000 -46.67 % 9.0000 -40.00 %

14,235.00 8,066.50 -6,169 7,592.00 -6,643 8,541.00 -5,694
OTHER ITEMS

91  ROCK EXCAVATION INCLUDING HAUL
108.0000 C.Y. 50.0000 26.0000 -48.00% 55.0000 10.00 % 46.0000 -8.00 %

5,400.00 2,808.00 -2,592 5,940.00 540 4,968.00 -432
92 STRUCTURE EXCAVATION CLASS B INCL. HAUL

863.0000 C.Y. 8.0000 5.5000 -31.25% 11.0000 37.50 % 50.0000 525.00 %
6,904.00 4,746.50 -2,158 9,493.00 2,589 43,150.00 36,246

93 SHORING OR EXTRA EXCAVATION CLASS B
4321.0000 S.F. 0.5000 0.1500 -70.00% 1.5000 200.00 % 9.0000 1,700.00%

2,160.50 648.15 -1,512 6,481.50 4,321 38,889.00 36,729
94 COMMERCIAL CONCRETE

75.0000 C.Y. 150.0000 125.0000 -16.67% 125.0000 -16.67 % 120.0000 -20.00 %
11,250.00 9,375.00 -1,875 9,375.00 -1,875 9,000.00 -2,250

95 PLUGGING EXISTING PIPE
1.0000 EACH 330.0000 225.0000 -31.82% 600.0000 81.82 % 100.0000 -69.70 %

330.00 225.00 -105 600.00 270 100.00 -230
96 STRUCTURE SURVEYING

L.S. 170.00% -40.00 % -78.00 %
50,000.00 135,000.00 85,000 30,000.00 -20,000 11,000.00 -39,000

97  MODIFIED CEMENT CONC. SIDEWALK
216.0000 S.Y. 50.0000 150.0000 200.00% 80.0000 60.00 % 220.0000 340.00 %

10,800.00 32,400.00 21,600 17,280.00 6,480 47,520.00 36,720
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01Z008
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DOT_RGGB01

 BR-0290(019)

OTHER ITEMS
98 CEMENT CONC. SIDEWALK

1226.0000 S.Y. 23.0000 16.5000 -28.26% 18.0000 -21.74 % 18.0000 -21.74 %
28,198.00 20,229.00 -7,969 22,068.00 -6,130 22,068.00 -6,130

99  UTILITY VAULT
4.0000 EACH 1,200.0000 2,200.0000 83.33% 2,500.0000 108.33 % 2,200.0000 83.33 %

4,800.00 8,800.00 4,000 10,000.00 5,200 8,800.00 4,000
100 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 300.0000 1,100.0000 266.67% 1,700.0000 466.67 % 850.0000 183.33 %
600.00 2,200.00 1,600 3,400.00 2,800 1,700.00 1,100

101 ADJUST MANHOLE
5.0000 EACH 150.0000 260.0000 73.33% 300.0000 100.00 % 160.0000 6.67 %

750.00 1,300.00 550 1,500.00 750 800.00 50
102 ADJUST CATCH BASIN

1.0000 EACH 400.0000 260.0000 -35.00% 325.0000 -18.75 % 160.0000 -60.00 %
400.00 260.00 -140 325.00 -75 160.00 -240

103 MANHOLE 48 IN. DIAM. TYPE 1
6.0000 EACH 3,000.0000 2,000.0000 -33.33% 2,100.0000 -30.00 % 1,850.0000 -38.33 %

18,000.00 12,000.00 -6,000 12,600.00 -5,400 11,100.00 -6,900
104 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

15.0000 L.F. 200.0000 125.0000 -37.50% 275.0000 37.50 % 190.0000 -5.00 %
3,000.00 1,875.00 -1,125 4,125.00 1,125 2,850.00 -150

105  CITY OF SPOKANE SHALLOW MANHOLE TYPE 111-54
2.0000 EACH 2,000.0000 2,700.0000 35.00% 2,400.0000 20.00 % 2,500.0000 25.00 %

4,000.00 5,400.00 1,400 4,800.00 800 5,000.00 1,000
106 ADJUST VALVE BOX

5.0000 EACH 200.0000 210.0000 5.00% 400.0000 100.00 % 160.0000 -20.00 %
1,000.00 1,050.00 50 2,000.00 1,000 800.00 -200

107 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 250.0000 225.0000 -10.00% 1,000.0000 300.00 % 160.0000 -36.00 %

250.00 225.00 -25 1,000.00 750 160.00 -90
108  ENGINEERED ROCK WALL

L.S. 75.64% -12.18 % 17.10 %
8,540.00 15,000.00 6,460 7,500.00 -1,040 10,000.00 1,460
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OTHER ITEMS
109  FIELD OFFICE

L.S. 56.25% 68.75 % -81.25 %
16,000.00 25,000.00 9,000 27,000.00 11,000 3,000.00 -13,000

110 TRAINING
4000.0000 HR 5.0000 1.0000 -80.00% 2.2000 -56.00 % 1.0000 -80.00 %

20,000.00 4,000.00 -16,000 8,800.00 -11,200 4,000.00 -16,000
111 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

112 TRIMMING AND CLEANUP
L.S. 400.00% 750.00 % 400.00 %

1,000.00 5,000.00 4,000 8,500.00 7,500 5,000.00 4,000
113 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

114 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
115 SPILL PREVENTION PLAN

L.S. 25.00% 25.00 % -50.00 %
2,000.00 2,500.00 500 2,500.00 500 1,000.00 -1,000

116 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1390.0000 L.F. 7.0000 3.5000 -50.00% 7.0000 0.00 % 1.8000 -74.29 %

9,730.00 4,865.00 -4,865 9,730.00 0 2,502.00 -7,228
117 GRAVEL BACKFILL FOR DRAIN

17.0000 C.Y. 50.0000 13.0000 -74.00% 35.0000 -30.00 % 37.0000 -26.00 %
850.00 221.00 -629 595.00 -255 629.00 -221

CONTRACT TOTAL $11,803,531.75 $9,999,999.99 -15.28% $10,398,908.40 -11.90% $10,716,352.18 -9.21%
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PREPARATION
1 MOBILIZATION

L.S. 4.91%
1,048,559.00 1,100,000.00 51,441

2 CLEARING AND GRUBBING
L.S. 433.33%

6,000.00 32,000.00 26,000
3 REMOVING DRAINAGE STRUCTURE

12.0000 EACH 250.0000 450.0000 80.00%
3,000.00 5,400.00 2,400

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 181.69%

7,100.00 20,000.00 12,900
5  CLEANUP AND DISPOSAL OF INFECTIOUS DEBRIS

L.S. -70.00%
30,000.00 9,000.00 -21,000

6  PERIODIC CLEANUP SWEEPS-FORCE ACCOUNT
EST. 0.00%

10,000.00 10,000.00
7  WORK ACCESS

L.S. -32.14%
1,400,000.00 950,000.00 -450,000

8 REMOVING EXISTING BRIDGE NO. 290/4
L.S. -15.00%

1,000,000.00 850,000.00 -150,000
9 REMOVING CONC. BARRIER

1262.0000 L.F. 10.0000 6.5000 -35.00%
12,620.00 8,203.00 -4,417

10  REMOVING MONUMENT CASE AND COVER
2.0000 EACH 100.0000 150.0000 50.00%

200.00 300.00 100
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
5393.0000 C.Y. 15.0000 13.0000 -13.33%

80,895.00 70,109.00 -10,786
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GRADING
12 EMBANKMENT COMPACTION

1128.0000 C.Y. 3.0000 18.0000 500.00%
3,384.00 20,304.00 16,920

DRAINAGE
13 DROP INLET TYPE 1

1.0000 EACH 2,500.0000 2,200.0000 -12.00%
2,500.00 2,200.00 -300

14 FILTER BLANKET
653.0000 C.Y. 30.0000 32.0000 6.67%

19,590.00 20,896.00 1,306
15 HEAVY LOOSE RIPRAP

1170.0000 C.Y. 35.0000 39.0000 11.43%
40,950.00 45,630.00 4,680

16 QUARRY SPALLS
41.0000 C.Y. 20.0000 34.0000 70.00%

820.00 1,394.00 574
17 UNDERDRAIN PIPE 8 IN. DIAM.

164.0000 L.F. 12.0000 6.0000 -50.00%
1,968.00 984.00 -984

STORM SEWER
18 CATCH BASIN TYPE 1

4.0000 EACH 1,500.0000 850.0000 -43.33%
6,000.00 3,400.00 -2,600

19  CITY OF SPOKANE CATCH BASIN TYPE 2
4.0000 EACH 2,000.0000 1,050.0000 -47.50%

8,000.00 4,200.00 -3,800
20 TESTING STORM SEWER PIPE

1004.0000 L.F. 2.0000 5.0000 150.00%
2,008.00 5,020.00 3,012

21 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.
321.0000 L.F. 30.0000 20.0000 -33.33%

9,630.00 6,420.00 -3,210
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STORM SEWER
22  DUCTILE IRON SEWER PIPE 12 IN. DIAM.

141.0000 L.F. 40.0000 32.0000 -20.00%
5,640.00 4,512.00 -1,128

23  DUCTILE IRON SEWER PIPE 18 IN. DIAM.
396.0000 L.F. 45.0000 60.0000 33.33%

17,820.00 23,760.00 5,940
24  DUCTILE IRON SEWER PIPE 24 IN. DIAM.

152.0000 L.F. 55.0000 75.0000 36.36%
8,360.00 11,400.00 3,040

STRUCTURE
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2361.0000 C.Y. 25.0000 45.0000 80.00%
59,025.00 106,245.00 47,220

26 SHORING OR EXTRA EXCAVATION CL. A
L.S. -14.29%

350,000.00 300,000.00 -50,000
27  ROCK EXCAVATION FOR BRIDGE INCLUDING HAUL

2056.0000 C.Y. 50.0000 53.0000 6.00%
102,800.00 108,968.00 6,168

28  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
1500.0000 C.Y. 250.0000 350.0000 40.00%

375,000.00 525,000.00 150,000
29  ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

15.0000 C.Y. 600.0000 1,800.0000 200.00%
9,000.00 27,000.00 18,000

30  FURNISHING &  PLACING TEMP. CASING FOR 5 FT DIAM. SHAFT
143.0000 L.F. 100.0000 220.0000 120.00%

14,300.00 31,460.00 17,160
31  FURNISHING & PLACING TEMP. CASING FOR 10 FT DIAM. SHAFT

400.0000 L.F. 150.0000 425.0000 183.33%
60,000.00 170,000.00 110,000

32 GRAVEL BACKFILL FOR WALL
431.0000 C.Y. 25.0000 26.0000 4.00%

10,775.00 11,206.00 431
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STRUCTURE
33  FURNISHING PERMANENT CASING FOR 5 FOOT DIAM. SHAFT

18.0000 L.F. 500.0000 300.0000 -40.00%
9,000.00 5,400.00 -3,600

34  FURNISHING PERMANENT CASING FOR 10 FOOT DIAM. SHAFT
49.0000 L.F. 1,000.0000 440.0000 -56.00%

49,000.00 21,560.00 -27,440
35  PLACING PERMANENT CASING FOR 5 FOOT DIAM. SHAFT

3.0000 EACH 1,000.0000 3,200.0000 220.00%
3,000.00 9,600.00 6,600

36  PLACING PERMANENT CASING FOR 10 FOOT DIAM. SHAFT
7.0000 EACH 2,000.0000 8,700.0000 335.00%

14,000.00 60,900.00 46,900
37  CASING SHORING

350.0000 L.F. 200.0000 1.0000 -99.50%
70,000.00 350.00 -69,650

38  SHORING OR EXTRA EXCAV. CL. A  FOR 5 FOOT DIAM. SHAFT
L.S. -62.50%

40,000.00 15,000.00 -25,000
39  SHORING OR EXTRA EXCAV. CL. A  FOR 10 FOOT DIAM. SHAFT

L.S. -35.00%
100,000.00 65,000.00 -35,000

40  CSL ACCESS TUBE
5050.0000 L.F. 2.0000 6.0000 200.00%

10,100.00 30,300.00 20,200
41  REMOVING OBSTRUCTIONS

EST. 0.00%
200,000.00 200,000.00

42 EPOXY-COATED ST. REINF. BAR FOR BRIDGE
1365.0000 LB. 0.7500 0.6000 -20.00%

1,023.75 819.00 -205
43 ST. REINF. BAR FOR BRIDGE

236124.0000 LB. 0.5000 0.5000 0.00%
118,062.00 118,062.00 0
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STRUCTURE
44 ST. REINF. BAR FOR SHAFT

250720.0000 LB. 0.5000 0.5000 0.00%
125,360.00 125,360.00 0

45 ST. REINF. BAR FOR WALL
19400.0000 LB. 0.5000 0.5000 0.00%

9,700.00 9,700.00 0
46 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00%
0.00 0.00 0

47 CONC. CLASS 4000 FOR WALL
259.0000 C.Y. 400.0000 300.0000 -25.00%

103,600.00 77,700.00 -25,900
48 CONC. CLASS 4000W FOR COFFERDAM SEAL

775.0000 C.Y. 120.0000 100.0000 -16.67%
93,000.00 77,500.00 -15,500

49  CONC. CLASS 4000P FOR SHAFTS
1421.0000 C.Y. 200.0000 250.0000 25.00%

284,200.00 355,250.00 71,050
50 CONC. CLASS 4000 FOR BRIDGE

2520.0000 C.Y. 450.0000 300.0000 -33.33%
1,134,000.00 756,000.00 -378,000

51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00%

1.00 1.00
52 FABRIC PAD BEARING - SUPERSTR.

28.0000 EACH 2,000.0000 1,500.0000 -25.00%
56,000.00 42,000.00 -14,000

53 SUPERSTRUCTURE NO. 290/4
L.S. 1.40%

3,500,000.00 3,549,000.00 49,000
54 MODULAR EXPANSION JOINT SYSTEM - SUPERSTR.

L.S. -33.33%
75,000.00 50,000.00 -25,000
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STRUCTURE
55 TRAFFIC BARRIER

192.0000 L.F. 65.0000 81.0000 24.62%
12,480.00 15,552.00 3,072

56  BRONZE PLAQUE
8.0000 EACH 1,000.0000 400.0000 -60.00%

8,000.00 3,200.00 -4,800
57  WATER PIPE LINE

L.S. -52.00%
100,000.00 48,000.00 -52,000

58  GAS PIPE LINE
L.S. -76.80%

90,500.00 21,000.00 -69,500
59  DUCT BANK

L.S. 138.70%
41,894.00 100,000.00 58,106

SURFACING
60 CRUSHED SURFACING BASE COURSE

1864.0000 C.Y. 55.0000 30.0000 -45.45%
102,520.00 55,920.00 -46,600

LIQUID ASPHALT
61 ASPHALT FOR TACK COAT

2.0000 TON 300.0000 216.0000 -28.00%
600.00 432.00 -168

62 ANTI-STRIPPING ADDITIVE
EST. 0.00%

3,369.00 3,369.00
CEMENT CONCRETE PAVEMENT

63 CEMENT CONC. APPROACH 3 DAY
30.0000 S.Y. 27.0000 25.0000 -7.41%

810.00 750.00 -60
64 BRIDGE APPROACH SLAB

484.0000 S.Y. 200.0000 165.0000 -17.50%
96,800.00 79,860.00 -16,940
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ASPHALT CONCRETE PAVEMENT
65 ASPHALT CONC. PAVEMENT CL. A  PG 70-28

3182.0000 TON 40.0000 55.0000 37.50%
127,280.00 175,010.00 47,730

66 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00%

4,043.00 4,043.00
67 COMPACTION PRICE ADJUSTMENT

CALC 0.00%
2,696.00 2,696.00

68 ASPHALT CONC. APPROACH CL. A PG 70-28
191.0000 TON 70.0000 59.0000 -15.71%

13,370.00 11,269.00 -2,101
69 LONGITUDINAL JOINT SEAL

150.0000 L.F. 5.0000 15.0000 200.00%
750.00 2,250.00 1,500

EROSION CONTROL AND PLANTING
70 TOPSOIL TYPE A

27.0000 C.Y. 25.0000 30.0000 20.00%
675.00 810.00 135

71 TOPSOIL TYPE B
1192.0000 C.Y. 12.0000 6.0000 -50.00%

14,304.00 7,152.00 -7,152
72 SEEDING AND FERTILIZING BY HAND

2280.0000 S.Y. 1.0000 1.0000 0.00%
2,280.00 2,280.00 0

73  RESTORATION PLAN
L.S. 87.50%

4,000.00 7,500.00 3,500
74 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00%
325.00 325.00

75 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00%

325.00 325.00
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TRAFFIC
76 CEMENT CONC. BARRIER CURB AND GUTTER

1542.0000 L.F. 12.0000 11.0000 -8.33%
18,504.00 16,962.00 -1,542

77  MODIFIED SINGLE FACED MOUNTABLE CEMENT CONC. CURB
2518.0000 L.F. 10.0000 7.0000 -30.00%

25,180.00 17,626.00 -7,554
78  BRICK ACCENT TRAFFIC ISLAND

1091.0000 S.Y. 40.0000 32.0000 -20.00%
43,640.00 34,912.00 -8,728

79 PAINT LINE
9360.0000 L.F. 0.3000 0.1000 -66.67%

2,808.00 936.00 -1,872
80 PAINTED WIDE LINE

150.0000 L.F. 0.7500 0.3600 -52.00%
112.50 54.00 -59

81 PAINTED CROSSWALK LINE
66.0000 S.F. 2.0000 3.0000 50.00%

132.00 198.00 66
82 PAINTED STOP LINE

68.0000 L.F. 4.0000 3.0000 -25.00%
272.00 204.00 -68

83 PAINTED TRAFFIC ARROW
1.0000 EACH 40.0000 33.0000 -17.50%

40.00 33.00 -7
84 PERMANENT SIGNING

L.S. 25.00%
4,000.00 5,000.00 1,000

85 ILLUMINATION SYSTEM 290/4
L.S. 38.77%

108,090.00 150,000.00 41,910
86 TYPE III BARRICADE

19.0000 EACH 150.0000 125.0000 -16.67%
2,850.00 2,375.00 -475



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z008 REVISION NO : 1 BIDS OPENED ON : Aug 22 2001
CONTRACT NO: 006214 REGION NO : 6 AWARDED ON : Aug 27 2001
VERSION NO : 2 WORK ORDER# : 0L1735
HWY : SR 290 ------- 7TH BIDDER -------

TITLE : SR 290
BRIDGE REPLACEMENT 290/4

01Z008

KIEWIT PACIFIC CO.
215 "V" ST--98661-7709
PO BOX 1769

PROJECT : VANCOUVER   WA  986681770

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2001
10:41

DOT_RGGB01

 BR-0290(019)

TRAFFIC
87 TRAFFIC CONTROL LABOR

630.0000 HR 31.0000 46.0000 48.39%
19,530.00 28,980.00 9,450

88 TRAFFIC CONTROL VEHICLE
100.0000 DAY 50.0000 100.0000 100.00%

5,000.00 10,000.00 5,000
89 TRAFFIC CONTROL SUPERVISOR

630.0000 HR 32.0000 50.0000 56.25%
20,160.00 31,500.00 11,340

90 CONSTRUCTION SIGNS CLASS A
949.0000 S.F. 15.0000 16.0000 6.67%

14,235.00 15,184.00 949
OTHER ITEMS

91  ROCK EXCAVATION INCLUDING HAUL
108.0000 C.Y. 50.0000 48.0000 -4.00%

5,400.00 5,184.00 -216
92 STRUCTURE EXCAVATION CLASS B INCL. HAUL

863.0000 C.Y. 8.0000 24.0000 200.00%
6,904.00 20,712.00 13,808

93 SHORING OR EXTRA EXCAVATION CLASS B
4321.0000 S.F. 0.5000 1.0000 100.00%

2,160.50 4,321.00 2,161
94 COMMERCIAL CONCRETE

75.0000 C.Y. 150.0000 155.0000 3.33%
11,250.00 11,625.00 375

95 PLUGGING EXISTING PIPE
1.0000 EACH 330.0000 130.0000 -60.61%

330.00 130.00 -200
96 STRUCTURE SURVEYING

L.S. 153.76%
50,000.00 126,880.00 76,880

97  MODIFIED CEMENT CONC. SIDEWALK
216.0000 S.Y. 50.0000 100.0000 100.00%

10,800.00 21,600.00 10,800
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OTHER ITEMS
98 CEMENT CONC. SIDEWALK

1226.0000 S.Y. 23.0000 20.0000 -13.04%
28,198.00 24,520.00 -3,678

99  UTILITY VAULT
4.0000 EACH 1,200.0000 4,100.0000 241.67%

4,800.00 16,400.00 11,600
100 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 300.0000 100.0000 -66.67%
600.00 200.00 -400

101 ADJUST MANHOLE
5.0000 EACH 150.0000 300.0000 100.00%

750.00 1,500.00 750
102 ADJUST CATCH BASIN

1.0000 EACH 400.0000 300.0000 -25.00%
400.00 300.00 -100

103 MANHOLE 48 IN. DIAM. TYPE 1
6.0000 EACH 3,000.0000 1,320.0000 -56.00%

18,000.00 7,920.00 -10,080
104 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

15.0000 L.F. 200.0000 100.0000 -50.00%
3,000.00 1,500.00 -1,500

105  CITY OF SPOKANE SHALLOW MANHOLE TYPE 111-54
2.0000 EACH 2,000.0000 1,500.0000 -25.00%

4,000.00 3,000.00 -1,000
106 ADJUST VALVE BOX

5.0000 EACH 200.0000 150.0000 -25.00%
1,000.00 750.00 -250

107 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 250.0000 175.0000 -30.00%

250.00 175.00 -75
108  ENGINEERED ROCK WALL

L.S. 854.33%
8,540.00 81,500.00 72,960
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OTHER ITEMS
109  FIELD OFFICE

L.S. 87.50%
16,000.00 30,000.00 14,000

110 TRAINING
4000.0000 HR 5.0000 1.0000 -80.00%

20,000.00 4,000.00 -16,000
111 ROADSIDE CLEANUP

EST. 0.00%
5,000.00 5,000.00

112 TRIMMING AND CLEANUP
L.S. 1,150.00%

1,000.00 12,500.00 11,500
113 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
5.00 5.00

114 MINOR CHANGE
CALC 0.00%

-1.00 -1.00
115 SPILL PREVENTION PLAN

L.S. 150.00%
2,000.00 5,000.00 3,000

116 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1390.0000 L.F. 7.0000 12.0000 71.43%

9,730.00 16,680.00 6,950
117 GRAVEL BACKFILL FOR DRAIN

17.0000 C.Y. 50.0000 38.0000 -24.00%
850.00 646.00 -204

CONTRACT TOTAL $11,803,531.75 $11,312,267.00 -4.16%


