
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A011 REVISION NO : 1 BIDS OPENED ON : May  9 2001
CONTRACT NO: 006113 REGION NO : 1 AWARDED ON : May 11 2001
VERSION NO : 3 WORK ORDER# : XL0972
HWY : SR 522 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 522
SR 5 TO NE 155TH ST

01A011

CSR WEST, LLC DBA CSR ASSOCIATEDWILDER CONSTRUCTION COMPANY
6300 GLENWOOD AVE 3315 15TH ST
EVERETT WA 98203

PROJECT : EVERETT   WA  982030037 EVERETT   WA  982011900

COUNTY(S) : KING CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/03/2001
14:16

DOT_RGGB01

 NH-0522(028), STPF-0522(028)

PREPARATION
1 MOBILIZATION

L.S. -6.98% 33.72 %
172,000.00 160,000.00 -12,000 230,000.00 58,000

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 43.64% 98.86 %

17,600.00 25,280.55 7,681 35,000.00 17,400
GRADING

3 ROADWAY EXCAVATION INCL. HAUL
1031.0000 C.Y. 25.0000 18.2500 -27.00% 75.0000 200.00 %

25,775.00 18,815.75 -6,959 77,325.00 51,550
DRAINAGE

4 CONCRETE INLET
4.0000 EACH 1,000.0000 800.0000 -20.00% 520.0000 -48.00 %

4,000.00 3,200.00 -800 2,080.00 -1,920
STORM SEWER

5 TESTING STORM SEWER PIPE
20.0000 L.F. 3.0000 25.0000 733.33% 25.0000 733.33 %

60.00 500.00 440 500.00 440
6 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.

20.0000 L.F. 20.0000 50.0000 150.00% 50.0000 150.00 %
400.00 1,000.00 600 1,000.00 600

SURFACING
7 CRUSHED SURFACING TOP COURSE

83.0000 TON 30.0000 40.0000 33.33% 30.0000 0.00 %
2,490.00 3,320.00 830 2,490.00 0

LIQUID ASPHALT
8 ASPHALT FOR TACK COAT

49.8000 TON 450.0000 400.0000 -11.11% 200.0000 -55.56 %
22,410.00 19,920.00 -2,490 9,960.00 -12,450

9 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

19,880.00 19,880.00 19,880.00
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CEMENT CONCRETE PAVEMENT
10  SAW,CLEAN,&SEAL EXIST. TRANSVERSE & LONGITUDINAL JOINTS

5970.0000 L.F. 3.0000 4.0000 33.33% 3.0000 0.00 %
17,910.00 23,880.00 5,970 17,910.00 0

11  CLEAN AND SEAL EXISTING CONCRETE RANDOM CRACK
120.0000 L.F. 20.0000 13.0000 -35.00% 3.0000 -85.00 %

2,400.00 1,560.00 -840 360.00 -2,040
12  REPLACE CEMENT CONC. PANEL - 24 HR OPENING TO TRAFFIC

56.5000 C.Y. 350.0000 603.5000 72.43% 850.0000 142.86 %
19,775.00 34,097.75 14,323 48,025.00 28,250

13 FORCE ACCOUNT PARTIAL DEPTH SPALL REPAIR
EST. 0.00% 0.00 %

2,000.00 2,000.00 2,000.00
14  CEMENT CONC. PAVEMENT GRINDING

1330.0000 S.Y. 16.0000 3.1900 -80.06% 15.0000 -6.25 %
21,280.00 4,242.70 -17,037 19,950.00 -1,330

ASPHALT CONCRETE PAVEMENT
15 CRACK SEALING

EST. 0.00% 0.00 %
9,000.00 9,000.00 9,000.00

16 PLANING BITUMINOUS PAVEMENT
45690.0000 S.Y. 3.5000 2.2000 -37.14% 4.0000 14.29 %

159,915.00 100,518.00 -59,397 182,760.00 22,845
17 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

4700.0000 TON 35.0000 39.0000 11.43% 45.0000 28.57 %
164,500.00 183,300.00 18,800 211,500.00 47,000

18 ASPHALT CONC. PAVEMENT CL. B  PG 64-22
15067.0000 TON 35.0000 38.5000 10.00% 44.0000 25.71 %

527,345.00 580,079.50 52,735 662,948.00 135,603
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
20,715.00 20,715.00 20,715.00

20 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 %

10,548.00 10,548.00 10,548.00
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ASPHALT CONCRETE PAVEMENT
21 LONGITUDINAL JOINT SEAL

96.0000 L.F. 5.0000 14.7500 195.00% 50.0000 900.00 %
480.00 1,416.00 936 4,800.00 4,320

EROSION CONTROL AND PLANTING
22  SEEDING AND FERTILIZING BY HAND

L.S. -50.00% -75.00 %
1,000.00 500.00 -500 250.00 -750

23  STORM DRAIN PROTECTION INSERT
168.0000 EACH 85.0000 100.0000 17.65% 60.0000 -29.41 %

14,280.00 16,800.00 2,520 10,080.00 -4,200
24 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 %
3,750.00 3,750.00 3,750.00

TRAFFIC
25 CEMENT CONC. BARRIER CURB AND GUTTER

2563.0000 L.F. 10.0000 15.3000 53.00% 25.0000 150.00 %
25,630.00 39,213.90 13,584 64,075.00 38,445

26 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
410.0000 L.F. 9.0000 19.0000 111.11% 25.0000 177.78 %

3,690.00 7,790.00 4,100 10,250.00 6,560
27 INTEGRAL CEMENT CONC. BARRIER CURB

100.0000 L.F. 9.0000 17.0000 88.89% 25.0000 177.78 %
900.00 1,700.00 800 2,500.00 1,600

28 EXTRUDED CURB
350.0000 L.F. 4.0000 4.0000 0.00% 4.0000 0.00 %

1,400.00 1,400.00 0 1,400.00 0
29 TYPE A PRECAST TRAFFIC CURB

1224.0000 L.F. 12.0000 8.5000 -29.17% 9.0000 -25.00 %
14,688.00 10,404.00 -4,284 11,016.00 -3,672

30 TYPE C PRECAST TRAFFIC CURB
1348.0000 L.F. 12.0000 10.0000 -16.67% 11.0000 -8.33 %

16,176.00 13,480.00 -2,696 14,828.00 -1,348
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TRAFFIC
31  K-CURB

495.0000 S.F. 10.0000 14.0000 40.00% 15.0000 50.00 %
4,950.00 6,930.00 1,980 7,425.00 2,475

32 BEAM GUARDRAIL TYPE 1
35.0000 L.F. 18.0000 16.4000 -8.89% 17.0000 -5.56 %

630.00 574.00 -56 595.00 -35
33 BEAM GUARDRAIL TYPE 4

470.0000 L.F. 22.0000 28.8000 30.91% 30.0000 36.36 %
10,340.00 13,536.00 3,196 14,100.00 3,760

34 BEAM GUARDRAIL TRANSITION SECTION TYPE 1A
9.0000 EACH 1,000.0000 1,400.0000 40.00% 1,500.0000 50.00 %

9,000.00 12,600.00 3,600 13,500.00 4,500
35 BEAM GUARDRAIL TRANSITION SECTION TYPE 1B

2.0000 EACH 1,500.0000 800.0000 -46.67% 1,000.0000 -33.33 %
3,000.00 1,600.00 -1,400 2,000.00 -1,000

36 BEAM GUARDRAIL TRANSITION SECTION TYPE 1C
1.0000 EACH 500.0000 1,400.0000 180.00% 1,500.0000 200.00 %

500.00 1,400.00 900 1,500.00 1,000
37 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 2,000.0000 1,825.0000 -8.75% 2,000.0000 0.00 %
2,000.00 1,825.00 -175 2,000.00 0

38 BEAM GUARDRAIL BURIED TERMINAL
1.0000 EACH 600.0000 605.0000 0.83% 700.0000 16.67 %

600.00 605.00 5 700.00 100
39 REMOVING AND RESETTING BEAM GUARDRAIL

432.0000 L.F. 15.0000 8.4000 -44.00% 10.0000 -33.33 %
6,480.00 3,628.80 -2,851 4,320.00 -2,160

40 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
347.0000 L.F. 5.0000 7.1000 42.00% 10.0000 100.00 %

1,735.00 2,463.70 729 3,470.00 1,735
41 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 8,000.0000 6,795.0000 -15.06% 7,500.0000 -6.25 %
8,000.00 6,795.00 -1,205 7,500.00 -500
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TRAFFIC
42 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 %
3,000.00 3,000.00 3,000.00

43 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 6,000.0000 10,000.0000 66.67% 3,500.0000 -41.67 %

12,000.00 20,000.00 8,000 7,000.00 -5,000
44 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

200.0000 HR 30.0000 36.0000 20.00% 45.0000 50.00 %
6,000.00 7,200.00 1,200 9,000.00 3,000

45 FLEXIBLE GUIDE POST
100.0000 EACH 25.0000 22.0000 -12.00% 25.0000 0.00 %

2,500.00 2,200.00 -300 2,500.00 0
46 PAINT LINE

71040.0000 L.F. 0.2500 0.0800 -68.00% 0.1000 -60.00 %
17,760.00 5,683.20 -12,077 7,104.00 -10,656

47 PAINTED WIDE LINE
3610.0000 L.F. 0.5000 0.1000 -80.00% 0.1200 -76.00 %

1,805.00 361.00 -1,444 433.20 -1,372
48 PLASTIC WIDE LINE

1410.0000 L.F. 1.8000 0.8500 -52.78% 1.0000 -44.44 %
2,538.00 1,198.50 -1,340 1,410.00 -1,128

49 PAINTED DOTTED WIDE LINE
170.0000 L.F. 0.5000 0.1000 -80.00% 0.1000 -80.00 %

85.00 17.00 -68 17.00 -68
50 PLASTIC DOTTED WIDE LINE

492.0000 L.F. 1.2000 0.8500 -29.17% 1.0000 -16.67 %
590.40 418.20 -172 492.00 -98

51 PLASTIC CROSSWALK LINE
4440.0000 S.F. 6.5000 1.5500 -76.15% 2.0000 -69.23 %

28,860.00 6,882.00 -21,978 8,880.00 -19,980
52 PLASTIC STOP LINE

260.0000 L.F. 5.0000 3.0000 -40.00% 3.0000 -40.00 %
1,300.00 780.00 -520 780.00 -520
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TRAFFIC
53 PLASTIC TRAFFIC ARROW

145.0000 EACH 38.0000 32.0000 -15.79% 32.0000 -15.79 %
5,510.00 4,640.00 -870 4,640.00 -870

54 PLASTIC TRAFFIC LETTER
200.0000 EACH 25.0000 12.0000 -52.00% 12.0000 -52.00 %

5,000.00 2,400.00 -2,600 2,400.00 -2,600
55 PLASTIC HOV LANE SYMBOL TYPE 1

12.0000 EACH 75.0000 65.0000 -13.33% 65.0000 -13.33 %
900.00 780.00 -120 780.00 -120

56 PAINTED DRAINAGE MARKING
15.0000 EACH 25.0000 15.0000 -40.00% 15.0000 -40.00 %

375.00 225.00 -150 225.00 -150
57  PLASTIC SHARKS TEETH

3.0000 EACH 150.0000 75.0000 -50.00% 75.0000 -50.00 %
450.00 225.00 -225 225.00 -225

58  PLASTIC RUMBLE STRIP
2.0000 EACH 300.0000 450.0000 50.00% 450.0000 50.00 %

600.00 900.00 300 900.00 300
59 RAISED PAVEMENT MARKER TYPE 1

131.3000 HUND 200.0000 147.0000 -26.50% 150.0000 -25.00 %
26,260.00 19,301.10 -6,959 19,695.00 -6,565

60 RAISED PAVEMENT MARKER TYPE 2
1.6000 HUND 350.0000 365.0000 4.29% 375.0000 7.14 %

560.00 584.00 24 600.00 40
61 TEMPORARY PAVEMENT MARKING

175271.0000 L.F. 0.2000 0.1500 -25.00% 0.1500 -25.00 %
35,054.20 26,290.65 -8,764 26,290.65 -8,764

62 PERMANENT SIGNING
L.S. 5.94% 103.73 %

12,271.00 13,000.00 729 25,000.00 12,729
63 ILLUMINATION SYSTEM

L.S. 88.82% 197.47 %
10,085.00 19,042.00 8,957 30,000.00 19,915
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TRAFFIC
64  LOOP REPLACEMENT TYPE R1

3.0000 EACH 380.0000 555.0000 46.05% 750.0000 97.37 %
1,140.00 1,665.00 525 2,250.00 1,110

65  LOOP REPLACEMENT TYPE R3
29.0000 EACH 1,140.0000 1,515.0000 32.89% 1,250.0000 9.65 %

33,060.00 43,935.00 10,875 36,250.00 3,190
66 FORCE ACCOUNT LOOP TESTING

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

67  ITS SYSTEM
L.S. 34.93% 294.92 %

3,798.25 5,125.00 1,327 15,000.00 11,202
68 SEQUENTIAL ARROW SIGN

1532.0000 HR 4.0000 5.0000 25.00% 6.0000 50.00 %
6,128.00 7,660.00 1,532 9,192.00 3,064

69 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 28.00% -40.00 %

25,000.00 32,000.00 7,000 15,000.00 -10,000
70 TRAFFIC CONTROL LABOR

3500.0000 HR 32.0000 36.0000 12.50% 35.0000 9.38 %
112,000.00 126,000.00 14,000 122,500.00 10,500

71 TRAFFIC CONTROL VEHICLE
128.0000 DAY 80.0000 70.0000 -12.50% 75.0000 -6.25 %

10,240.00 8,960.00 -1,280 9,600.00 -640
72 TRAFFIC CONTROL SUPERVISOR

1240.0000 HR 36.0000 46.0000 27.78% 37.0000 2.78 %
44,640.00 57,040.00 12,400 45,880.00 1,240

73  DETOUR SIGNS
L.S. 354.55% 63.64 %

5,500.00 25,000.00 19,500 9,000.00 3,500
74 CONSTRUCTION SIGNS CLASS A

80.0000 S.F. 20.0000 20.0000 0.00% 20.0000 0.00 %
1,600.00 1,600.00 0 1,600.00 0
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OTHER ITEMS
75 STRUCTURE EXCAVATION CLASS B INCL. HAUL

27.1000 C.Y. 100.0000 37.0000 -63.00% 50.0000 -50.00 %
2,710.00 1,002.70 -1,707 1,355.00 -1,355

76 SHORING OR EXTRA EXCAVATION CLASS B
56.5000 S.F. 20.0000 10.0000 -50.00% 25.0000 25.00 %

1,130.00 565.00 -565 1,412.50 283
77 ROADWAY SURVEYING

L.S. 212.40% 316.67 %
9,600.00 29,990.00 20,390 40,000.00 30,400

78 MONUMENT CASE AND COVER
3.0000 EACH 300.0000 250.0000 -16.67% 250.0000 -16.67 %

900.00 750.00 -150 750.00 -150
79  MONUMENT RECOVERY

18.0000 EACH 350.0000 200.0000 -42.86% 400.0000 14.29 %
6,300.00 3,600.00 -2,700 7,200.00 900

80 ADJUST MONUMENT CASE AND COVER
19.0000 EACH 250.0000 200.0000 -20.00% 200.0000 -20.00 %

4,750.00 3,800.00 -950 3,800.00 -950
81 CONNECTION TO DRAINAGE STRUCTURE

4.0000 EACH 500.0000 500.0000 0.00% 250.0000 -50.00 %
2,000.00 2,000.00 0 1,000.00 -1,000

82 ADJUST MANHOLE
118.0000 EACH 300.0000 300.0000 0.00% 300.0000 0.00 %

35,400.00 35,400.00 0 35,400.00 0
83 ADJUST CATCH BASIN

15.0000 EACH 300.0000 300.0000 0.00% 275.0000 -8.33 %
4,500.00 4,500.00 0 4,125.00 -375

84 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 42.86% -85.71 %

7,000.00 10,000.00 3,000 1,000.00 -6,000
85 ADJUST VALVE BOX

40.0000 EACH 250.0000 200.0000 -20.00% 200.0000 -20.00 %
10,000.00 8,000.00 -2,000 8,000.00 -2,000
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OTHER ITEMS
86 ADJUST JUNCTION BOX

26.0000 EACH 250.0000 200.0000 -20.00% 400.0000 60.00 %
6,500.00 5,200.00 -1,300 10,400.00 3,900

87 TRAINING
1000.0000 HR 2.0000 5.0000 150.00% 15.0000 650.00 %

2,000.00 5,000.00 3,000 15,000.00 13,000
88 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
6,000.00 6,000.00 6,000.00

89 TRIMMING AND CLEANUP
L.S. -10.00% 80.00 %

5,000.00 4,500.00 -500 9,000.00 4,000
90 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00

91 SPILL PREVENTION PLAN
L.S. -84.62% -76.92 %

6,500.00 1,000.00 -5,500 1,500.00 -5,000
92 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

CONTRACT TOTAL $1,891,130.85 $1,950,688.00 3.15% $2,322,595.35 22.82%


