
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A018 REVISION NO : 1 BIDS OPENED ON : Jun 20 2001
CONTRACT NO: 006157 REGION NO : 1 AWARDED ON : Jun 25 2001
VERSION NO : 2 WORK ORDER# : 0L3620
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
SR 5 TO OLD SR 2; BR. 2/6N & 7N REPAIR
AND SIGN BRIDGES
01A018

PCT CONSTRUCTION, INC. CONCRETE BARRIER, INC. WILDER CONSTRUCTION COMPANY
7400 THIRD AVE S 2615 W CASINO RD SUITE  2G 1525 E MARINE VIEW DR

PROJECT : SEATTLE   WA  981084143 EVERETT   WA  982042109 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2001
13:22

DOT_RGGB01

 BH-0002(233), NH-0002(233)

PREPARATION
1 MOBILIZATION

L.S. -23.54% -25.00 % -20.00 %
400,000.00 305,838.00 -94,162 300,000.00 -100,000 320,000.00 -80,000

2  REMOVING ASPHALT CONC. PAVEMENT FROM BRIDGE DECK
38458.0000 m2 7.0000 2.2500 -67.86% 4.0000 -42.86 % 4.5000 -35.71 %

269,206.00 86,530.50 -182,676 153,832.00 -115,374 173,061.00 -96,145
3 REMOVING ASPHALT CONC. CURB

1167.0000 m 4.0000 5.3100 32.75% 6.0000 50.00 % 8.0000 100.00 %
4,668.00 6,196.77 1,529 7,002.00 2,334 9,336.00 4,668

4 REMOVING GUARDRAIL ANCHOR
1.0000 EACH 250.0000 159.3300 -36.27% 500.0000 100.00 % 150.0000 -40.00 %

250.00 159.33 -91 500.00 250 150.00 -100
5 REMOVING GUIDE POST

111.0000 EACH 6.0000 5.8400 -2.67% 10.0000 66.67 % 6.0000 0.00 %
666.00 648.24 -18 1,110.00 444 666.00 0

6 REMOVING TEMPORARY PAVEMENT MARKING
15184.0000 m 0.1000 0.1300 30.00% 0.1500 50.00 % 0.1000 0.00 %

1,518.40 1,973.92 456 2,277.60 759 1,518.40 0
7 REMOVING PLASTIC TRAFFIC MARKING

156.0000 m2 16.0000 23.3700 46.06% 25.0000 56.25 % 22.0000 37.50 %
2,496.00 3,645.72 1,150 3,900.00 1,404 3,432.00 936

8 REMOVING RAISED PAVEMENT MARKER
35.8100 HUND 350.0000 90.2900 -74.20% 150.0000 -57.14 % 140.0000 -60.00 %

12,533.50 3,233.28 -9,300 5,371.50 -7,162 5,013.40 -7,520
GRADING

9 PAVEMENT REPAIR EXCAVATION INCL. HAUL
173.0000 m2 30.0000 10.6200 -64.60% 45.0000 50.00 % 50.0000 66.67 %

5,190.00 1,837.26 -3,353 7,785.00 2,595 8,650.00 3,460
STRUCTURE

10 EXPANSION JOINT MODIFICATION
728.0000 m 200.0000 335.5500 67.77% 350.0000 75.00 % 250.0000 25.00 %

145,600.00 244,280.40 98,680 254,800.00 109,200 182,000.00 36,400
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STRUCTURE
11 BRIDGE DECK REPAIR

EST. 0.00% 0.00 % 0.00 %
535,000.00 535,000.00 535,000.00 535,000.00

12 MEMBRANE WATERPROOFING (DECK SEAL)
39108.0000 m2 12.0000 9.5500 -20.42% 6.0000 -50.00 % 12.0000 0.00 %

469,296.00 373,481.40 -95,815 234,648.00 -234,648 469,296.00 0
13  REPAIR AND REPLACE LONGITUDINAL JOINTS

12227.0000 m 65.0000 40.0000 -38.46% 80.0000 23.08 % 73.0000 12.31 %
794,755.00 489,080.00 -305,675 978,160.00 183,405 892,571.00 97,816

14  TRANSVERSE JOINT MODIFICATION
L.S. -48.22% -63.24 % -75.00 %

13,600.00 7,042.34 -6,558 5,000.00 -8,600 3,400.00 -10,200
SURFACING

15 CRUSHED SURFACING BASE COURSE
661.0000 t 20.0000 39.3000 96.50% 25.0000 25.00 % 20.0000 0.00 %

13,220.00 25,977.30 12,757 16,525.00 3,305 13,220.00 0
LIQUID ASPHALT

16 ASPHALT FOR TACK COAT
73.1200 t 400.0000 265.5400 -33.61% 250.0000 -37.50 % 310.0000 -22.50 %

29,248.00 19,416.28 -9,832 18,280.00 -10,968 22,667.20 -6,581
17 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
13,216.00 13,216.00 13,216.00 13,216.00

ASPHALT CONCRETE PAVEMENT
18 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
8,400.00 8,400.00 8,400.00 8,400.00

19 PLANING BITUMINOUS PAVEMENT
2403.5000 m2 4.0000 4.2500 6.25% 15.0000 275.00 % 5.0000 25.00 %

9,614.00 10,214.88 601 36,052.50 26,439 12,017.50 2,404
20 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

2680.0000 t 35.0000 47.5300 35.80% 45.0000 28.57 % 44.0000 25.71 %
93,800.00 127,380.40 33,580 120,600.00 26,800 117,920.00 24,120
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ASPHALT CONCRETE PAVEMENT
21 ASPHALT CONC. FOR PAVEMENT REPAIR

48.0000 t 200.0000 143.3900 -28.31% 150.0000 -25.00 % 230.0000 15.00 %
9,600.00 6,882.72 -2,717 7,200.00 -2,400 11,040.00 1,440

22 ASPHALT CONC. PAVEMENT CL. A PG 64-22
13218.0000 t 37.0000 44.1900 19.43% 42.0000 13.51 % 41.0000 10.81 %

489,066.00 584,103.42 95,037 555,156.00 66,090 541,938.00 52,872
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
14,639.92 14,639.92 14,639.92 14,639.92

24 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

5,767.80 5,767.80 5,767.80 5,767.80
EROSION CONTROL AND PLANTING

25 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

6,000.00 6,000.00 6,000.00 6,000.00
26  STORM DRAIN PROTECTION INSERTS

27.0000 EACH 100.0000 201.0000 101.00% 100.0000 0.00 % 110.0000 10.00 %
2,700.00 5,427.00 2,727 2,700.00 0 2,970.00 270

TRAFFIC
27 EXTRUDED CURB

1167.0000 m 10.0000 11.5200 15.20% 11.0000 10.00 % 11.0000 10.00 %
11,670.00 13,443.84 1,774 12,837.00 1,167 12,837.00 1,167

28 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 2,000.0000 1,938.4800 -3.08% 2,000.0000 0.00 % 1,900.0000 -5.00 %

2,000.00 1,938.48 -62 2,000.00 0 1,900.00 -100
29 RAISING EXISTING BEAM GUARDRAIL

4558.5000 m 15.0000 14.1300 -5.80% 15.0000 0.00 % 14.0000 -6.67 %
68,377.50 64,411.61 -3,966 68,377.50 0 63,819.00 -4,559

30 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

5,400.00 5,400.00 5,400.00 5,400.00
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TRAFFIC
31 TRUCK MOUNTED IMPACT ATTENUATOR

3.0000 EACH 3,500.0000 8,497.4400 142.78% 5,000.0000 42.86 % 8,200.0000 134.29 %
10,500.00 25,492.32 14,992 15,000.00 4,500 24,600.00 14,100

32 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
1740.0000 HR 35.0000 36.9100 5.46% 1.0000 -97.14 % 35.0000 0.00 %

60,900.00 64,223.40 3,323 1,740.00 -59,160 60,900.00 0
33 FLEXIBLE GUIDE POST

219.0000 EACH 22.0000 24.4300 11.05% 20.0000 -9.09 % 24.0000 9.09 %
4,818.00 5,350.17 532 4,380.00 -438 5,256.00 438

34 PAINT LINE
18536.0000 m 0.5000 0.3000 -40.00% 0.3500 -30.00 % 0.3000 -40.00 %

9,268.00 5,560.80 -3,707 6,487.60 -2,780 5,560.80 -3,707
35 PLASTIC WIDE LINE

1324.0000 m 4.0000 4.2000 5.00% 5.0000 25.00 % 4.0000 0.00 %
5,296.00 5,560.80 265 6,620.00 1,324 5,296.00 0

36 PLASTIC DRAINAGE MARKING
58.0000 EACH 15.0000 12.7500 -15.00% 15.0000 0.00 % 20.0000 33.33 %

870.00 739.50 -131 870.00 0 1,160.00 290
37 RAISED PAVEMENT MARKER TYPE 1

32.1600 HUND 175.0000 150.8300 -13.81% 250.0000 42.86 % 150.0000 -14.29 %
5,628.00 4,850.69 -777 8,040.00 2,412 4,824.00 -804

38 RAISED PAVEMENT MARKER TYPE 2
12.2100 HUND 300.0000 313.3400 4.45% 350.0000 16.67 % 300.0000 0.00 %

3,663.00 3,825.88 163 4,273.50 611 3,663.00 0
39 TEMPORARY PAVEMENT MARKING

15184.0000 m 0.2500 0.5300 112.00% 0.5000 100.00 % 0.6000 140.00 %
3,796.00 8,047.52 4,252 7,592.00 3,796 9,110.40 5,314

40 ILLUMINATION SYSTEM
L.S. -42.25% 111.90 % -44.91 %

11,798.00 6,813.88 -4,984 25,000.00 13,202 6,500.00 -5,298
41 PERMANENT SIGNING

L.S. -27.24% -39.02 % -30.89 %
73,800.00 53,693.20 -20,107 45,000.00 -28,800 51,000.00 -22,800
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42 SIGN BRIDGE NO. 1

L.S. 245.21% 200.00 % 225.00 %
20,000.00 69,041.70 49,042 60,000.00 40,000 65,000.00 45,000

43 SIGN BRIDGE NO. 2
L.S. 147.84% 122.22 % 133.33 %

27,000.00 66,917.34 39,917 60,000.00 33,000 63,000.00 36,000
44 SEQUENTIAL ARROW SIGN

3078.0000 HR 4.0000 3.1900 -20.25% 1.0000 -75.00 % 4.0000 0.00 %
12,312.00 9,818.82 -2,493 3,078.00 -9,234 12,312.00 0

45 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 3,600.0000 6,373.0800 77.03% 6,000.0000 66.67 % 6,100.0000 69.44 %

10,800.00 19,119.24 8,319 18,000.00 7,200 18,300.00 7,500
46 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4038.0000 HR 4.0000 2.1200 -47.00% 1.0000 -75.00 % 2.0000 -50.00 %
16,152.00 8,560.56 -7,591 4,038.00 -12,114 8,076.00 -8,076

47 TYPE III BARRICADE
3.0000 EACH 200.0000 477.9800 138.99% 500.0000 150.00 % 150.0000 -25.00 %

600.00 1,433.94 834 1,500.00 900 450.00 -150
48 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 245.21% 124.49 % 225.51 %
8,909.00 30,755.00 21,846 20,000.00 11,091 29,000.00 20,091

49 TRAFFIC CONTROL LABOR
4582.0000 HR 35.0000 36.9100 5.46% 33.0000 -5.71 % 45.0000 28.57 %

160,370.00 169,121.62 8,752 151,206.00 -9,164 206,190.00 45,820
50 TRAFFIC CONTROL VEHICLE

56.0000 DAY 60.0000 63.7300 6.22% 500.0000 733.33 % 61.0000 1.67 %
3,360.00 3,568.88 209 28,000.00 24,640 3,416.00 56

51 TRAFFIC CONTROL SUPERVISOR
1342.0000 HR 35.0000 37.9700 8.49% 50.0000 42.86 % 46.0000 31.43 %

46,970.00 50,955.74 3,986 67,100.00 20,130 61,732.00 14,762
52 CONSTRUCTION SIGNS CLASS A

45.8100 m2 125.0000 140.1800 12.14% 200.0000 60.00 % 135.0000 8.00 %
5,726.25 6,421.65 695 9,162.00 3,436 6,184.35 458
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TRAFFIC
53  TOW TRUCK AND OPERATOR

798.0000 HR 65.0000 92.9400 42.98% 100.0000 53.85 % 110.0000 69.23 %
51,870.00 74,166.12 22,296 79,800.00 27,930 87,780.00 35,910

OTHER ITEMS
54 ROADWAY SURVEYING

L.S. 349.61% 196.30 % -18.31 %
6,750.00 30,349.00 23,599 20,000.00 13,250 5,514.23 -1,236

55 ADJUST MONUMENT CASE AND COVER
9.0000 EACH 150.0000 595.3700 296.91% 250.0000 66.67 % 330.0000 120.00 %

1,350.00 5,358.33 4,008 2,250.00 900 2,970.00 1,620
56 ADJUST CATCH BASIN

27.0000 EACH 225.0000 504.3000 124.13% 300.0000 33.33 % 330.0000 46.67 %
6,075.00 13,616.10 7,541 8,100.00 2,025 8,910.00 2,835

57 ADJUST JUNCTION BOX
12.0000 EACH 150.0000 191.1900 27.46% 300.0000 100.00 % 350.0000 133.33 %

1,800.00 2,294.28 494 3,600.00 1,800 4,200.00 2,400
58 TRAINING

800.0000 HR 2.0000 6.3100 215.50% 1.0000 -50.00 % 3.0000 50.00 %
1,600.00 5,048.00 3,448 800.00 -800 2,400.00 800

59 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

2,750.00 2,750.00 2,750.00 2,750.00
60 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
25,000.00 25,000.00 25,000.00 25,000.00

61 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
62 SPILL PREVENTION PLAN

L.S. -87.98% -50.00 % -90.00 %
5,000.00 601.00 -4,399 2,500.00 -2,500 500.00 -4,500
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OTHER ITEMS
63  REMOVE EXISTING POLYMER OVERLAY

213.0000 m2 30.0000 106.2200 254.07% 100.0000 233.33 % 200.0000 566.67 %
6,390.00 22,624.86 16,235 21,300.00 14,910 42,600.00 36,210

CONTRACT TOTAL $4,048,618.37 $3,773,246.15 -6.80% $4,095,723.92 1.16% $4,292,000.00 6.01%


