
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A028 REVISION NO : 1 BIDS OPENED ON : Jun 27 2001
CONTRACT NO: 006167 REGION NO : 1 AWARDED ON : Jul  2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HWY : SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
CASCADE RD VIC TO BACON CREEK RD VIC
AND GOODELL CRK BR TO DIABLO RD VIC
01A028

WILDER CONSTRUCTION COMPANY LAKESIDE INDUSTRIES CSR WEST, LLC DBA CSR ASSOCIATED
3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.

ANACORTES WA 98221-8798

PROJECT : BELLINGHAM   WA  982269103 ANACORTES   WA  982210729 BURLINGTON   WA  982339595

COUNTY(S) : SKAGIT,WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/14/2001
07:49

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -56.67% -36.67 % -58.00 %
300,000.00 130,000.00 -170,000 190,000.00 -110,000 126,000.00 -174,000

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 26.58% 279.75 % 277.47 %

7,900.00 10,000.00 2,100 30,000.00 22,100 29,820.00 21,920
3 REMOVING ASPHALT CONC. CURB

2898.0000 L.F. 2.0000 3.8500 92.50% 6.0000 200.00 % 6.0000 200.00 %
5,796.00 11,157.30 5,361 17,388.00 11,592 17,388.00 11,592

4 REMOVING GUARDRAIL
3900.6000 L.F. 3.0000 3.1000 3.33% 3.1000 3.33 % 3.1000 3.33 %

11,701.80 12,091.86 390 12,091.86 390 12,091.86 390
5 REMOVING GUARDRAIL ANCHOR

64.0000 EACH 275.0000 160.0000 -41.82% 160.0000 -41.82 % 160.0000 -41.82 %
17,600.00 10,240.00 -7,360 10,240.00 -7,360 10,240.00 -7,360

6 REMOVING GUIDE POST
251.0000 EACH 5.0000 5.5000 10.00% 5.5000 10.00 % 2.4500 -51.00 %

1,255.00 1,380.50 126 1,380.50 126 614.95 -640
7 REMOVING TEMPORARY PAVEMENT MARKING

129500.0000 L.F. 0.0500 0.0200 -60.00% 0.0200 -60.00 % 0.0200 -60.00 %
6,475.00 2,590.00 -3,885 2,590.00 -3,885 2,590.00 -3,885

8 REMOVING PLASTIC TRAFFIC MARKING
22.0000 EACH 40.0000 30.0000 -25.00% 30.0000 -25.00 % 30.0000 -25.00 %

880.00 660.00 -220 660.00 -220 660.00 -220
9 REMOVING PLASTIC CROSSWALK LINE

169.0000 S.F. 5.0000 1.4000 -72.00% 1.4000 -72.00 % 1.4000 -72.00 %
845.00 236.60 -608 236.60 -608 236.60 -608

10 FORCE ACCOUNT PIPE REMNANT REMOVAL
EST. 0.00% 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
77.0000 C.Y. 28.0000 90.0000 221.43% 100.0000 257.14 % 100.0000 257.14 %

2,156.00 6,930.00 4,774 7,700.00 5,544 7,700.00 5,544



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A028 REVISION NO : 1 BIDS OPENED ON : Jun 27 2001
CONTRACT NO: 006167 REGION NO : 1 AWARDED ON : Jul  2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HWY : SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
CASCADE RD VIC TO BACON CREEK RD VIC
AND GOODELL CRK BR TO DIABLO RD VIC
01A028

WILDER CONSTRUCTION COMPANY LAKESIDE INDUSTRIES CSR WEST, LLC DBA CSR ASSOCIATED
3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.

ANACORTES WA 98221-8798

PROJECT : BELLINGHAM   WA  982269103 ANACORTES   WA  982210729 BURLINGTON   WA  982339595

COUNTY(S) : SKAGIT,WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/14/2001
07:49

DOT_RGGB01

 STP-PM01(001)

GRADING
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL

698.0000 S.Y. 15.0000 14.5000 -3.33% 13.0000 -13.33 % 12.2500 -18.33 %
10,470.00 10,121.00 -349 9,074.00 -1,396 8,550.50 -1,920

DRAINAGE
13 QUARRY SPALLS

120.0000 TON 55.0000 60.0000 9.09% 50.0000 -9.09 % 50.0000 -9.09 %
6,600.00 7,200.00 600 6,000.00 -600 6,000.00 -600

14 SAFETY BARS FOR CULVERT PIPE TYPE 1
18.0000 L.F. 200.0000 375.0000 87.50% 100.0000 -50.00 % 100.0000 -50.00 %

3,600.00 6,750.00 3,150 1,800.00 -1,800 1,800.00 -1,800
SURFACING

15 CRUSHED SURFACING BASE COURSE
3280.0000 TON 17.0000 21.5000 26.47% 23.0000 35.29 % 19.2500 13.24 %

55,760.00 70,520.00 14,760 75,440.00 19,680 63,140.00 7,380
LIQUID ASPHALT

16 ASPHALT FOR TACK COAT
49.3200 TON 450.0000 450.0000 0.00% 325.0000 -27.78 % 400.0000 -11.11 %

22,194.00 22,194.00 0 16,029.00 -6,165 19,728.00 -2,466
17 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
7,566.00 7,566.00 7,566.00 7,566.00

ASPHALT CONCRETE PAVEMENT
18 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
15,000.00 15,000.00 15,000.00 15,000.00

19 PLANING BITUMINOUS PAVEMENT
10951.0000 S.Y. 5.0000 3.4000 -32.00% 3.1500 -37.00 % 3.1500 -37.00 %

54,755.00 37,233.40 -17,522 34,495.65 -20,259 34,495.65 -20,259
20  WIDE LINE PLANING

320.0000 L.F. 5.0000 25.0000 400.00% 25.0000 400.00 % 25.0000 400.00 %
1,600.00 8,000.00 6,400 8,000.00 6,400 8,000.00 6,400

21 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22
13448.0000 TON 37.0000 38.0000 2.70% 38.0000 2.70 % 40.7000 10.00 %

497,576.00 511,024.00 13,448 511,024.00 13,448 547,333.60 49,758
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ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. FOR PAVEMENT REPAIR

146.0000 TON 60.0000 65.0000 8.33% 75.0000 25.00 % 100.0000 66.67 %
8,760.00 9,490.00 730 10,950.00 2,190 14,600.00 5,840

23 ASPHALT CONC. PAVEMENT CL. B  PG 64-22
23154.0000 TON 40.0000 38.6000 -3.50% 36.2500 -9.38 % 40.7000 1.75 %

926,160.00 893,744.40 -32,416 839,332.50 -86,828 942,367.80 16,208
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
43,000.00 43,000.00 43,000.00 43,000.00

25 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

12,305.00 12,305.00 12,305.00 12,305.00
26 ASPHALT CONC. APPROACH CL. B

332.5000 TON 60.0000 65.0000 8.33% 65.0000 8.33 % 100.0000 66.67 %
19,950.00 21,612.50 1,663 21,612.50 1,663 33,250.00 13,300

27  SAWCUT AND SEAL TRANSVERSE JOINT
448.0000 L.F. 5.0000 15.0000 200.00% 15.0000 200.00 % 15.0000 200.00 %

2,240.00 6,720.00 4,480 6,720.00 4,480 6,720.00 4,480
EROSION CONTROL AND PLANTING

28 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

25,000.00 25,000.00 25,000.00 25,000.00
TRAFFIC

29 CEMENT CONC. BARRIER CURB
14.0000 L.F. 40.0000 90.0000 125.00% 175.0000 337.50 % 200.0000 400.00 %

560.00 1,260.00 700 2,450.00 1,890 2,800.00 2,240
30 EXTRUDED CURB

1639.0000 L.F. 4.0000 4.1000 2.50% 4.1000 2.50 % 4.1000 2.50 %
6,556.00 6,719.90 164 6,719.90 164 6,719.90 164

31 BEAM GUARDRAIL TYPE 1
62.5000 L.F. 15.0000 12.3000 -18.00% 12.3000 -18.00 % 12.3000 -18.00 %

937.50 768.75 -169 768.75 -169 768.75 -169
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32 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,300.0000 1,500.0000 15.38% 1,500.0000 15.38 % 1,500.0000 15.38 %
5,200.00 6,000.00 800 6,000.00 800 6,000.00 800

33 BEAM GUARDRAIL TRANSITION SECTION TYPE 1A
9.0000 EACH 1,300.0000 1,440.0000 10.77% 1,440.0000 10.77 % 1,440.0000 10.77 %

11,700.00 12,960.00 1,260 12,960.00 1,260 12,960.00 1,260
34 BEAM GUARDRAIL TRANSITION SECTION TYPE 2 MODIFIED

2.0000 EACH 500.0000 900.0000 80.00% 900.0000 80.00 % 900.0000 80.00 %
1,000.00 1,800.00 800 1,800.00 800 1,800.00 800

35 BEAM GUARDRAIL TRANSITION SECTION TYPE 3
7.0000 EACH 1,300.0000 1,000.0000 -23.08% 1,000.0000 -23.08 % 1,000.0000 -23.08 %

9,100.00 7,000.00 -2,100 7,000.00 -2,100 7,000.00 -2,100
36 BEAM GUARDRAIL TRANSITION SECTION TYPE 3 MODIFIED

1.0000 EACH 500.0000 760.0000 52.00% 760.0000 52.00 % 760.0000 52.00 %
500.00 760.00 260 760.00 260 760.00 260

37 BEAM GUARDRAIL TRANSITION SECTION TYPE 16
4.0000 EACH 1,300.0000 1,440.0000 10.77% 1,440.0000 10.77 % 1,440.0000 10.77 %

5,200.00 5,760.00 560 5,760.00 560 5,760.00 560
38 BEAM GUARDRAIL FLARED TERMINAL

53.0000 EACH 1,800.0000 2,085.0000 15.83% 2,085.0000 15.83 % 2,085.0000 15.83 %
95,400.00 110,505.00 15,105 110,505.00 15,105 110,505.00 15,105

39 WEATHERING ST. BEAM GUARDRAIL TYPE 1
3535.1000 L.F. 15.0000 23.8000 58.67% 23.8000 58.67 % 23.8000 58.67 %

53,026.50 84,135.38 31,109 84,135.38 31,109 84,135.38 31,109
40  WEATHERING ST. BEAM GUARDRAIL TYPE 1 MODIFIED

11300.0000 L.F. 10.0000 21.7000 117.00% 21.7000 117.00 % 21.7000 117.00 %
113,000.00 245,210.00 132,210 245,210.00 132,210 245,210.00 132,210

41  WEATHERING ST. BEAM GUARDRAIL TYPE 1-9FT. LONG POST MOD
737.5000 L.F. 17.0000 25.3500 49.12% 25.3500 49.12 % 25.3500 49.12 %

12,537.50 18,695.63 6,158 18,695.63 6,158 18,695.63 6,158
42  WEATHERING ST. BEAM GUARDRAIL TYPE 11

104.0000 L.F. 25.0000 40.2000 60.80% 40.2000 60.80 % 40.2000 60.80 %
2,600.00 4,180.80 1,581 4,180.80 1,581 4,180.80 1,581
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43 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 700.0000 535.0000 -23.57% 535.0000 -23.57 % 535.0000 -23.57 %
700.00 535.00 -165 535.00 -165 535.00 -165

44 BEAM GUARDRAIL ANCHOR TYPE 7
1.0000 EACH 400.0000 385.0000 -3.75% 385.0000 -3.75 % 385.0000 -3.75 %

400.00 385.00 -15 385.00 -15 385.00 -15
45 RAISING EXISTING BEAM GUARDRAIL

1914.6000 L.F. 3.5000 2.7000 -22.86% 2.7000 -22.86 % 2.7000 -22.86 %
6,701.10 5,169.42 -1,532 5,169.42 -1,532 5,169.42 -1,532

46  BLOCK REPLACEMENT
33.0000 EACH 25.0000 6.9000 -72.40% 6.9000 -72.40 % 6.9000 -72.40 %

825.00 227.70 -597 227.70 -597 227.70 -597
47  REMOVING EXISTING CONCRETE BARRIER

3865.5000 L.F. 5.0000 8.6500 73.00% 8.6500 73.00 % 8.6500 73.00 %
19,327.50 33,436.58 14,109 33,436.58 14,109 33,436.58 14,109

48  RESETTING CONCRETE BARRIER
2731.5000 L.F. 5.0000 4.9000 -2.00% 4.9000 -2.00 % 4.9000 -2.00 %

13,657.50 13,384.35 -273 13,384.35 -273 13,384.35 -273
49 PRECAST CONC. BARRIER TYPE 2

71.0000 L.F. 25.0000 24.5000 -2.00% 24.5000 -2.00 % 24.5000 -2.00 %
1,775.00 1,739.50 -36 1,739.50 -36 1,739.50 -36

50 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 18,000.0000 18,000.0000 0.00% 17,880.0000 -0.67 % 17,880.0000 -0.67 %

18,000.00 18,000.00 0 17,880.00 -120 17,880.00 -120
51 FLEXIBLE GUIDE POST

307.0000 EACH 22.0000 30.0000 36.36% 28.0000 27.27 % 28.0000 27.27 %
6,754.00 9,210.00 2,456 8,596.00 1,842 8,596.00 1,842

52 PAINT LINE
187000.0000 L.F. 0.2500 0.0900 -64.00% 0.0900 -64.00 % 0.0900 -64.00 %

46,750.00 16,830.00 -29,920 16,830.00 -29,920 16,830.00 -29,920
53 PLASTIC LINE

9724.0000 L.F. 0.5000 1.1500 130.00% 1.1500 130.00 % 1.1500 130.00 %
4,862.00 11,182.60 6,321 11,182.60 6,321 11,182.60 6,321
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54 PLASTIC WIDE LINE

1066.0000 L.F. 1.0000 2.8000 180.00% 2.8000 180.00 % 2.8000 180.00 %
1,066.00 2,984.80 1,919 2,984.80 1,919 2,984.80 1,919

55 PAINTED BARRIER LINE
400.0000 L.F. 1.5000 0.4500 -70.00% 0.4500 -70.00 % 0.4500 -70.00 %

600.00 180.00 -420 180.00 -420 180.00 -420
56 PLASTIC CROSSWALK LINE

128.0000 S.F. 5.0000 6.1500 23.00% 6.1500 23.00 % 6.1500 23.00 %
640.00 787.20 147 787.20 147 787.20 147

57 PLASTIC STOP LINE
430.0000 L.F. 10.0000 9.0000 -10.00% 9.0000 -10.00 % 9.0000 -10.00 %

4,300.00 3,870.00 -430 3,870.00 -430 3,870.00 -430
58 PLASTIC TRAFFIC ARROW

15.0000 EACH 150.0000 110.0000 -26.67% 110.0000 -26.67 % 110.0000 -26.67 %
2,250.00 1,650.00 -600 1,650.00 -600 1,650.00 -600

59 PLASTIC DRAINAGE MARKING
178.0000 EACH 10.0000 9.0000 -10.00% 9.0000 -10.00 % 9.0000 -10.00 %

1,780.00 1,602.00 -178 1,602.00 -178 1,602.00 -178
60 TEMPORARY PAVEMENT MARKING

129500.0000 L.F. 0.5000 0.0700 -86.00% 0.0800 -84.00 % 0.0600 -88.00 %
64,750.00 9,065.00 -55,685 10,360.00 -54,390 7,770.00 -56,980

61 PERMANENT SIGNING
L.S. -33.33% -33.67 % -33.67 %

30,000.00 20,000.00 -10,000 19,900.00 -10,100 19,900.00 -10,100
62  TRAFFIC CONTROL

L.S. -9.29% 7.99 % -2.53 %
231,500.00 210,000.00 -21,500 250,000.00 18,500 225,650.00 -5,850

63 CONSTRUCTION SIGNS CLASS A
348.0000 S.F. 15.0000 12.0000 -20.00% 12.0000 -20.00 % 12.0000 -20.00 %

5,220.00 4,176.00 -1,044 4,176.00 -1,044 4,176.00 -1,044
OTHER ITEMS

64 MONUMENT CASE, COVER, AND PIPE
5.0000 EACH 350.0000 300.0000 -14.29% 300.0000 -14.29 % 300.0000 -14.29 %

1,750.00 1,500.00 -250 1,500.00 -250 1,500.00 -250
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OTHER ITEMS
65 ADJUST MONUMENT CASE AND COVER

20.0000 EACH 200.0000 250.0000 25.00% 250.0000 25.00 % 250.0000 25.00 %
4,000.00 5,000.00 1,000 5,000.00 1,000 5,000.00 1,000

66 ADJUST MANHOLE
2.0000 EACH 400.0000 400.0000 0.00% 400.0000 0.00 % 400.0000 0.00 %

800.00 800.00 0 800.00 0 800.00 0
67 ADJUST CATCH BASIN

6.0000 EACH 250.0000 400.0000 60.00% 400.0000 60.00 % 400.0000 60.00 %
1,500.00 2,400.00 900 2,400.00 900 2,400.00 900

68 ADJUST JUNCTION BOX
2.0000 EACH 200.0000 300.0000 50.00% 300.0000 50.00 % 300.0000 50.00 %

400.00 600.00 200 600.00 200 600.00 200
69 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
6,000.00 6,000.00 6,000.00 6,000.00

70 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
71 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

72 SPILL PREVENTION PLAN
L.S. 233.33% 66.67 % 233.33 %

300.00 1,000.00 700 500.00 200 1,000.00 700
73  TUNNEL PAINTING

L.S. 352.00% 352.00 % 352.00 %
3,000.00 13,560.00 10,560 13,560.00 10,560 13,560.00 10,560

74 FORCE ACCOUNT REMOVAL OF UNEVEN ROCK LINING
EST. 0.00% 0.00 % 0.00 %

50,000.00 50,000.00 50,000.00 50,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A028 REVISION NO : 1 BIDS OPENED ON : Jun 27 2001
CONTRACT NO: 006167 REGION NO : 1 AWARDED ON : Jul  2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HWY : SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
CASCADE RD VIC TO BACON CREEK RD VIC
AND GOODELL CRK BR TO DIABLO RD VIC
01A028

WILDER CONSTRUCTION COMPANY LAKESIDE INDUSTRIES CSR WEST, LLC DBA CSR ASSOCIATED
3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.

ANACORTES WA 98221-8798

PROJECT : BELLINGHAM   WA  982269103 ANACORTES   WA  982210729 BURLINGTON   WA  982339595

COUNTY(S) : SKAGIT,WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/14/2001
07:49

DOT_RGGB01

 STP-PM01(001)

OTHER ITEMS
75 BEAM GUARDRAIL TYPE NESTED THRIE BEAM

1004.0000 L.F. 50.0000 65.8500 31.70% 65.8500 31.70 % 65.8500 31.70 %
50,200.00 66,113.40 15,913 66,113.40 15,913 66,113.40 15,913

CONTRACT TOTAL $2,971,269.40 $2,916,909.56 -1.83% $2,980,929.61 0.33% $3,035,401.96 2.16%


