
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A044 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTION
01A044

MOWAT CONSTRUCTION COMPANY HURLEN CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
20210 142ND AVE NE 700 S RIVERSIDE DR 1525 E MARINE VIEW DR
98072 98108-4366

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981080945 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 29.03% -39.26 % -19.35 %
124,000.00 160,000.00 36,000 75,319.00 -48,681 100,000.00 -24,000

2 CLEARING AND GRUBBING
0.8700 ha 23,200.0000 5,000.0000 -78.45% 24,400.0000 5.17 % 14,000.0000 -39.66 %

20,184.00 4,350.00 -15,834 21,228.00 1,044 12,180.00 -8,004
3  REMOVING TREE

119.0000 EACH 125.0000 250.0000 100.00% 325.0000 160.00 % 140.0000 12.00 %
14,875.00 29,750.00 14,875 38,675.00 23,800 16,660.00 1,785

4  REMOVING AND RELOCATING MAILBOX
1.0000 EACH 50.0000 200.0000 300.00% 300.0000 500.00 % 500.0000 900.00 %

50.00 200.00 150 300.00 250 500.00 450
5  REMOVING CONCRETE WALL

12.0000 m2 54.0000 175.0000 224.07% 43.0000 -20.37 % 100.0000 85.19 %
648.00 2,100.00 1,452 516.00 -132 1,200.00 552

6  REMOVING ROCK RETAINING WALL
115.0000 m2 30.0000 15.0000 -50.00% 29.0000 -3.33 % 70.0000 133.33 %

3,450.00 1,725.00 -1,725 3,335.00 -115 8,050.00 4,600
7  REMOVING AND RELOCATING SIGN

L.S. -60.00% -88.00 % -40.00 %
5,000.00 2,000.00 -3,000 600.00 -4,400 3,000.00 -2,000

8  RELOCATING UTILITIES - SWEETWATER SIGN
EST. 0.00% 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00
9  REMOVING CEMENT CONCRETE SIDEWALK

90.0000 m2 28.0000 10.0000 -64.29% 8.5000 -69.64 % 6.5000 -76.79 %
2,520.00 900.00 -1,620 765.00 -1,755 585.00 -1,935

10  REMOVING ASPHALT CONCRETE SIDEWALK
412.0000 m2 14.0000 3.0000 -78.57% 3.5000 -75.00 % 6.5000 -53.57 %

5,768.00 1,236.00 -4,532 1,442.00 -4,326 2,678.00 -3,090
11  REMOVING CHAIN LINK FENCE

87.0000 m 8.0000 7.0000 -12.50% 23.0000 187.50 % 17.0000 112.50 %
696.00 609.00 -87 2,001.00 1,305 1,479.00 783



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A044 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTION
01A044

MOWAT CONSTRUCTION COMPANY HURLEN CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
20210 142ND AVE NE 700 S RIVERSIDE DR 1525 E MARINE VIEW DR
98072 98108-4366

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981080945 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

PREPARATION
12  REMOVING WOODEN FENCE

82.0000 m 8.0000 25.0000 212.50% 21.0000 162.50 % 13.0000 62.50 %
656.00 2,050.00 1,394 1,722.00 1,066 1,066.00 410

GRADING
13 ROADWAY EXCAVATION INCL. HAUL

782.0000 m3 22.0000 17.0000 -22.73% 19.5000 -11.36 % 28.0000 27.27 %
17,204.00 13,294.00 -3,910 15,249.00 -1,955 21,896.00 4,692

14 GRAVEL BORROW INCL. HAUL
345.0000 t 25.0000 20.0000 -20.00% 16.0000 -36.00 % 22.0000 -12.00 %

8,625.00 6,900.00 -1,725 5,520.00 -3,105 7,590.00 -1,035
15 EMBANKMENT COMPACTION

155.0000 m3 4.0000 15.0000 275.00% 5.6000 40.00 % 1.0000 -75.00 %
620.00 2,325.00 1,705 868.00 248 155.00 -465

DRAINAGE
16 QUARRY SPALLS

1050.0000 t 24.0000 18.0000 -25.00% 26.5000 10.42 % 24.0000 0.00 %
25,200.00 18,900.00 -6,300 27,825.00 2,625 25,200.00 0

17 DRAIN PIPE 300 MM DIAM.
30.0000 m 65.0000 100.0000 53.85% 26.0000 -60.00 % 60.0000 -7.69 %

1,950.00 3,000.00 1,050 780.00 -1,170 1,800.00 -150
STRUCTURE

18 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
19  SHAFT - 610 MM DIAMETER

543.0000 m 175.0000 125.0000 -28.57% 145.0000 -17.14 % 130.0000 -25.71 %
95,025.00 67,875.00 -27,150 78,735.00 -16,290 70,590.00 -24,435

20  FURNISHING AND INSTALLING SOLDIER PILE - W360 X 196
526.0000 m 250.0000 187.0000 -25.20% 170.0000 -32.00 % 195.0000 -22.00 %

131,500.00 98,362.00 -33,138 89,420.00 -42,080 102,570.00 -28,930
21  TIMBER LAGGING

72.0000 m3 1,500.0000 500.0000 -66.67% 815.0000 -45.67 % 850.0000 -43.33 %
108,000.00 36,000.00 -72,000 58,680.00 -49,320 61,200.00 -46,800



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A044 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTION
01A044

MOWAT CONSTRUCTION COMPANY HURLEN CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
20210 142ND AVE NE 700 S RIVERSIDE DR 1525 E MARINE VIEW DR
98072 98108-4366

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981080945 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

STRUCTURE
22  PREFABRICATED DRAINAGE MATERIAL

323.0000 m2 15.0000 25.0000 66.67% 13.0000 -13.33 % 14.0000 -6.67 %
4,845.00 8,075.00 3,230 4,199.00 -646 4,522.00 -323

23  CONCRETE FASCIA PANEL
534.0000 m2 300.0000 230.0000 -23.33% 234.5000 -21.83 % 285.0000 -5.00 %

160,200.00 122,820.00 -37,380 125,223.00 -34,977 152,190.00 -8,010
24  REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

25  NOISE WALL
2533.0000 m2 150.0000 328.0000 118.67% 346.0000 130.67 % 385.0000 156.67 %

379,950.00 830,824.00 450,874 876,418.00 496,468 975,205.00 595,255
26  FORCE ACCOUNT REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

EROSION CONTROL AND PLANTING
27 SEEDING, FERTILIZING, AND MULCHING

0.9900 ha 2,000.0000 5,000.0000 150.00% 2,300.0000 15.00 % 2,800.0000 40.00 %
1,980.00 4,950.00 2,970 2,277.00 297 2,772.00 792

28 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

25,000.00 25,000.00 25,000.00 25,000.00
29  STRAW BALES

50.0000 EACH 20.0000 15.0000 -25.00% 35.0000 75.00 % 17.0000 -15.00 %
1,000.00 750.00 -250 1,750.00 750 850.00 -150

TRAFFIC
30 EXTRUDED CURB

870.0000 m 10.0000 18.0000 80.00% 14.2000 42.00 % 14.0000 40.00 %
8,700.00 15,660.00 6,960 12,354.00 3,654 12,180.00 3,480

31 TEMPORARY CONC. BARRIER
805.0000 m 27.0000 25.0000 -7.41% 43.0000 59.26 % 36.0000 33.33 %

21,735.00 20,125.00 -1,610 34,615.00 12,880 28,980.00 7,245



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A044 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTION
01A044

MOWAT CONSTRUCTION COMPANY HURLEN CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
20210 142ND AVE NE 700 S RIVERSIDE DR 1525 E MARINE VIEW DR
98072 98108-4366

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981080945 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

TRAFFIC
32 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 5,000.0000 3,500.0000 -30.00% 5,000.0000 0.00 % 5,200.0000 4.00 %
40,000.00 28,000.00 -12,000 40,000.00 0 41,600.00 1,600

33 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00
34  TRUCK MOUNTED IMPACT ATTENUATOR

40.0000 HR 40.0000 25.0000 -37.50% 46.0000 15.00 % 25.0000 -37.50 %
1,600.00 1,000.00 -600 1,840.00 240 1,000.00 -600

35 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
40.0000 HR 40.0000 40.0000 0.00% 50.0000 25.00 % 65.0000 62.50 %

1,600.00 1,600.00 0 2,000.00 400 2,600.00 1,000
36 ILLUMINATION SYSTEM

L.S. 150.00% 50.00 % 0.00 %
8,000.00 20,000.00 12,000 12,000.00 4,000 8,000.00 0

37 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 5,000.0000 1,500.0000 -70.00% 2,300.0000 -54.00 % 4,000.0000 -20.00 %

10,000.00 3,000.00 -7,000 4,600.00 -5,400 8,000.00 -2,000
38 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

160.0000 HR 10.0000 5.0000 -50.00% 12.0000 20.00 % 10.0000 0.00 %
1,600.00 800.00 -800 1,920.00 320 1,600.00 0

39 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -13.04% 508.70 % 421.74 %

1,150.00 1,000.00 -150 7,000.00 5,850 6,000.00 4,850
40 TRAFFIC CONTROL LABOR

90.0000 HR 33.0000 33.0000 0.00% 36.0000 9.09 % 40.0000 21.21 %
2,970.00 2,970.00 0 3,240.00 270 3,600.00 630

41 TRAFFIC CONTROL VEHICLE
90.0000 DAY 65.0000 25.0000 -61.54% 35.0000 -46.15 % 0.0000 -100.00 %

5,850.00 2,250.00 -3,600 3,150.00 -2,700 0.00 -5,850
42 TRAFFIC CONTROL SUPERVISOR

90.0000 HR 40.0000 45.0000 12.50% 50.0000 25.00 % 55.0000 37.50 %
3,600.00 4,050.00 450 4,500.00 900 4,950.00 1,350



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A044 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTION
01A044

MOWAT CONSTRUCTION COMPANY HURLEN CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
20210 142ND AVE NE 700 S RIVERSIDE DR 1525 E MARINE VIEW DR
98072 98108-4366

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981080945 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

TRAFFIC
43 CONSTRUCTION SIGNS CLASS A

27.0000 m2 125.0000 225.0000 80.00% 135.0000 8.00 % 100.0000 -20.00 %
3,375.00 6,075.00 2,700 3,645.00 270 2,700.00 -675

OTHER ITEMS
44 STRUCTURE SURVEYING

L.S. 25.00% -63.75 % -25.00 %
20,000.00 25,000.00 5,000 7,250.00 -12,750 15,000.00 -5,000

45 ROADWAY SURVEYING
L.S. -16.67% -56.03 % -79.17 %

12,000.00 10,000.00 -2,000 5,277.00 -6,723 2,500.00 -9,500
46 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
9,500.00 9,500.00 9,500.00 9,500.00

47 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
48 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

49 SPILL PREVENTION PLAN
L.S. -90.00% -68.00 % -80.00 %

2,500.00 250.00 -2,250 800.00 -1,700 500.00 -2,000
50 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

100.0000 m 14.0000 20.0000 42.86% 15.0000 7.14 % 15.0000 7.14 %
1,400.00 2,000.00 600 1,500.00 100 1,500.00 100

51  STREET CLEANING
200.0000 HR 100.0000 90.0000 -10.00% 100.0000 0.00 % 90.0000 -10.00 %

20,000.00 18,000.00 -2,000 20,000.00 0 18,000.00 -2,000
52  CONSTRUCTION FENCING

1325.0000 m 12.0000 4.0000 -66.67% 3.0000 -75.00 % 5.0000 -58.33 %
15,900.00 5,300.00 -10,600 3,975.00 -11,925 6,625.00 -9,275

53 CONSTRUCTION GEOTEXTILE
350.0000 m2 8.0000 4.0000 -50.00% 2.1000 -73.75 % 2.5000 -68.75 %

2,800.00 1,400.00 -1,400 735.00 -2,065 875.00 -1,925



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A044 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L2036
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTION
01A044

MOWAT CONSTRUCTION COMPANY HURLEN CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
20210 142ND AVE NE 700 S RIVERSIDE DR 1525 E MARINE VIEW DR
98072 98108-4366

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981080945 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

OTHER ITEMS
54  STORM DRAIN PROTECTION INSERTS

2.0000 EACH 150.0000 150.0000 0.00% 105.0000 -30.00 % 100.0000 -33.33 %
300.00 300.00 0 210.00 -90 200.00 -100

55  GEOTEXTILE-ENCASED CHECK DAMS
5.0000 m 20.0000 100.0000 400.00% 65.0000 225.00 % 50.0000 150.00 %

100.00 500.00 400 325.00 225 250.00 150

CONTRACT TOTAL $1,376,123.00 $1,665,272.00 21.01% $1,680,780.00 22.14% $1,817,595.00 32.08%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A044 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTION
01A044

MID-MOUNTAIN CONTRACTORS, INC.CONDON-JOHNSON & ASSOCIATES, INC.PACIFIC ROAD & BRIDGE CO.
825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
98033-6391 98223-7781

PROJECT : KIRKLAND   WA  980832909 TUKWILA   WA  981882953 ARLINGTON   WA  982233393

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -68.63% 53.23 % 57.26 %
124,000.00 38,900.00 -85,100 190,000.00 66,000 195,000.00 71,000

2 CLEARING AND GRUBBING
0.8700 ha 23,200.0000 15,100.0000 -34.91% 11,735.0000 -49.42 % 16,000.0000 -31.03 %

20,184.00 13,137.00 -7,047 10,209.45 -9,975 13,920.00 -6,264
3  REMOVING TREE

119.0000 EACH 125.0000 100.0000 -20.00% 325.0000 160.00 % 125.0000 0.00 %
14,875.00 11,900.00 -2,975 38,675.00 23,800 14,875.00 0

4  REMOVING AND RELOCATING MAILBOX
1.0000 EACH 50.0000 270.0000 440.00% 300.0000 500.00 % 200.0000 300.00 %

50.00 270.00 220 300.00 250 200.00 150
5  REMOVING CONCRETE WALL

12.0000 m2 54.0000 71.0000 31.48% 85.0000 57.41 % 280.0000 418.52 %
648.00 852.00 204 1,020.00 372 3,360.00 2,712

6  REMOVING ROCK RETAINING WALL
115.0000 m2 30.0000 25.0000 -16.67% 41.2500 37.50 % 52.0000 73.33 %

3,450.00 2,875.00 -575 4,743.75 1,294 5,980.00 2,530
7  REMOVING AND RELOCATING SIGN

L.S. -79.78% 100.00 % 30.00 %
5,000.00 1,011.00 -3,989 10,000.00 5,000 6,500.00 1,500

8  RELOCATING UTILITIES - SWEETWATER SIGN
EST. 0.00% 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00
9  REMOVING CEMENT CONCRETE SIDEWALK

90.0000 m2 28.0000 15.5000 -44.64% 17.0000 -39.29 % 9.0000 -67.86 %
2,520.00 1,395.00 -1,125 1,530.00 -990 810.00 -1,710

10  REMOVING ASPHALT CONCRETE SIDEWALK
412.0000 m2 14.0000 13.0000 -7.14% 9.7500 -30.36 % 6.0000 -57.14 %

5,768.00 5,356.00 -412 4,017.00 -1,751 2,472.00 -3,296
11  REMOVING CHAIN LINK FENCE

87.0000 m 8.0000 10.0000 25.00% 34.2500 328.13 % 10.0000 25.00 %
696.00 870.00 174 2,979.75 2,284 870.00 174



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A044 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTION
01A044

MID-MOUNTAIN CONTRACTORS, INC.CONDON-JOHNSON & ASSOCIATES, INC.PACIFIC ROAD & BRIDGE CO.
825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
98033-6391 98223-7781

PROJECT : KIRKLAND   WA  980832909 TUKWILA   WA  981882953 ARLINGTON   WA  982233393

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

PREPARATION
12  REMOVING WOODEN FENCE

82.0000 m 8.0000 10.0000 25.00% 24.0000 200.00 % 22.0000 175.00 %
656.00 820.00 164 1,968.00 1,312 1,804.00 1,148

GRADING
13 ROADWAY EXCAVATION INCL. HAUL

782.0000 m3 22.0000 26.0000 18.18% 15.7500 -28.41 % 15.0000 -31.82 %
17,204.00 20,332.00 3,128 12,316.50 -4,888 11,730.00 -5,474

14 GRAVEL BORROW INCL. HAUL
345.0000 t 25.0000 18.0000 -28.00% 17.5000 -30.00 % 14.0000 -44.00 %

8,625.00 6,210.00 -2,415 6,037.50 -2,588 4,830.00 -3,795
15 EMBANKMENT COMPACTION

155.0000 m3 4.0000 22.0000 450.00% 10.0000 150.00 % 7.0000 75.00 %
620.00 3,410.00 2,790 1,550.00 930 1,085.00 465

DRAINAGE
16 QUARRY SPALLS

1050.0000 t 24.0000 24.0000 0.00% 20.0000 -16.67 % 20.0000 -16.67 %
25,200.00 25,200.00 0 21,000.00 -4,200 21,000.00 -4,200

17 DRAIN PIPE 300 MM DIAM.
30.0000 m 65.0000 35.0000 -46.15% 85.0000 30.77 % 40.0000 -38.46 %

1,950.00 1,050.00 -900 2,550.00 600 1,200.00 -750
STRUCTURE

18 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
19  SHAFT - 610 MM DIAMETER

543.0000 m 175.0000 190.0000 8.57% 147.2200 -15.87 % 280.0000 60.00 %
95,025.00 103,170.00 8,145 79,940.46 -15,085 152,040.00 57,015

20  FURNISHING AND INSTALLING SOLDIER PILE - W360 X 196
526.0000 m 250.0000 245.0000 -2.00% 187.0000 -25.20 % 154.0000 -38.40 %

131,500.00 128,870.00 -2,630 98,362.00 -33,138 81,004.00 -50,496
21  TIMBER LAGGING

72.0000 m3 1,500.0000 1,120.0000 -25.33% 934.9400 -37.67 % 970.0000 -35.33 %
108,000.00 80,640.00 -27,360 67,315.68 -40,684 69,840.00 -38,160



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A044 REVISION NO : BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006206 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L2036
HWY : SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 527
144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTION
01A044

MID-MOUNTAIN CONTRACTORS, INC.CONDON-JOHNSON & ASSOCIATES, INC.PACIFIC ROAD & BRIDGE CO.
825 5TH AVE 651 STRANDER BLVD STE 110 5802 CEMETERY RD
98033-6391 98223-7781

PROJECT : KIRKLAND   WA  980832909 TUKWILA   WA  981882953 ARLINGTON   WA  982233393

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100263

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

STRUCTURE
22  PREFABRICATED DRAINAGE MATERIAL

323.0000 m2 15.0000 13.0000 -13.33% 24.0800 60.53 % 10.0000 -33.33 %
4,845.00 4,199.00 -646 7,777.84 2,933 3,230.00 -1,615

23  CONCRETE FASCIA PANEL
534.0000 m2 300.0000 251.0000 -16.33% 400.0000 33.33 % 405.0000 35.00 %

160,200.00 134,034.00 -26,166 213,600.00 53,400 216,270.00 56,070
24  REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

25  NOISE WALL
2533.0000 m2 150.0000 360.0000 140.00% 350.0000 133.33 % 369.0000 146.00 %

379,950.00 911,880.00 531,930 886,550.00 506,600 934,677.00 554,727
26  FORCE ACCOUNT REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

EROSION CONTROL AND PLANTING
27 SEEDING, FERTILIZING, AND MULCHING

0.9900 ha 2,000.0000 3,000.0000 50.00% 2,100.0000 5.00 % 2,200.0000 10.00 %
1,980.00 2,970.00 990 2,079.00 99 2,178.00 198

28 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

25,000.00 25,000.00 25,000.00 25,000.00
29  STRAW BALES

50.0000 EACH 20.0000 65.0000 225.00% 25.0000 25.00 % 25.0000 25.00 %
1,000.00 3,250.00 2,250 1,250.00 250 1,250.00 250

TRAFFIC
30 EXTRUDED CURB

870.0000 m 10.0000 17.0000 70.00% 13.0000 30.00 % 13.0000 30.00 %
8,700.00 14,790.00 6,090 11,310.00 2,610 11,310.00 2,610

31 TEMPORARY CONC. BARRIER
805.0000 m 27.0000 49.0000 81.48% 40.0500 48.33 % 39.0000 44.44 %

21,735.00 39,445.00 17,710 32,240.25 10,505 31,395.00 9,660



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/11/2001
10:09

DOT_RGGB01

TRAFFIC
32 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 5,000.0000 6,000.0000 20.00% 5,000.0000 0.00 % 5,000.0000 0.00 %
40,000.00 48,000.00 8,000 40,000.00 0 40,000.00 0

33 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00
34  TRUCK MOUNTED IMPACT ATTENUATOR

40.0000 HR 40.0000 42.0000 5.00% 40.0000 0.00 % 135.0000 237.50 %
1,600.00 1,680.00 80 1,600.00 0 5,400.00 3,800

35 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
40.0000 HR 40.0000 42.0000 5.00% 40.0000 0.00 % 0.0000 -100.00 %

1,600.00 1,680.00 80 1,600.00 0 0.00 -1,600
36 ILLUMINATION SYSTEM

L.S. 37.50% -2.95 % 0.00 %
8,000.00 11,000.00 3,000 7,764.00 -236 8,000.00 0

37 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 5,000.0000 11,000.0000 120.00% 250.0000 -95.00 % 3,400.0000 -32.00 %

10,000.00 22,000.00 12,000 500.00 -9,500 6,800.00 -3,200
38 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

160.0000 HR 10.0000 6.0000 -40.00% 15.0000 50.00 % 5.0000 -50.00 %
1,600.00 960.00 -640 2,400.00 800 800.00 -800

39 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 769.57% 73.91 % 1,047.83%

1,150.00 10,000.00 8,850 2,000.00 850 13,200.00 12,050
40 TRAFFIC CONTROL LABOR

90.0000 HR 33.0000 36.0000 9.09% 33.0000 0.00 % 33.0000 0.00 %
2,970.00 3,240.00 270 2,970.00 0 2,970.00 0

41 TRAFFIC CONTROL VEHICLE
90.0000 DAY 65.0000 70.0000 7.69% 80.0000 23.08 % 0.0000 -100.00 %

5,850.00 6,300.00 450 7,200.00 1,350 0.00 -5,850
42 TRAFFIC CONTROL SUPERVISOR

90.0000 HR 40.0000 38.0000 -5.00% 35.0000 -12.50 % 35.0000 -12.50 %
3,600.00 3,420.00 -180 3,150.00 -450 3,150.00 -450



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TRAFFIC
43 CONSTRUCTION SIGNS CLASS A

27.0000 m2 125.0000 100.0000 -20.00% 100.0000 -20.00 % 195.0000 56.00 %
3,375.00 2,700.00 -675 2,700.00 -675 5,265.00 1,890

OTHER ITEMS
44 STRUCTURE SURVEYING

L.S. 25.00% -50.00 % 0.00 %
20,000.00 25,000.00 5,000 10,000.00 -10,000 20,000.00 0

45 ROADWAY SURVEYING
L.S. 66.67% -58.33 % -100.00 %

12,000.00 20,000.00 8,000 5,000.00 -7,000 0.00 -12,000
46 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
9,500.00 9,500.00 9,500.00 9,500.00

47 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
48 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

49 SPILL PREVENTION PLAN
L.S. -40.00% -80.00 % -76.00 %

2,500.00 1,500.00 -1,000 500.00 -2,000 600.00 -1,900
50 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

100.0000 m 14.0000 18.0000 28.57% 15.0000 7.14 % 15.0000 7.14 %
1,400.00 1,800.00 400 1,500.00 100 1,500.00 100

51  STREET CLEANING
200.0000 HR 100.0000 90.0000 -10.00% 100.0000 0.00 % 0.0000 -100.00 %

20,000.00 18,000.00 -2,000 20,000.00 0 0.00 -20,000
52  CONSTRUCTION FENCING

1325.0000 m 12.0000 7.0000 -41.67% 8.6000 -28.33 % 5.0000 -58.33 %
15,900.00 9,275.00 -6,625 11,395.00 -4,505 6,625.00 -9,275

53 CONSTRUCTION GEOTEXTILE
350.0000 m2 8.0000 6.0000 -25.00% 5.0000 -37.50 % 6.0000 -25.00 %

2,800.00 2,100.00 -700 1,750.00 -1,050 2,100.00 -700
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OTHER ITEMS
54  STORM DRAIN PROTECTION INSERTS

2.0000 EACH 150.0000 80.0000 -46.67% 150.0000 0.00 % 100.0000 -33.33 %
300.00 160.00 -140 300.00 0 200.00 -100

55  GEOTEXTILE-ENCASED CHECK DAMS
5.0000 m 20.0000 145.0000 625.00% 100.0000 400.00 % 100.0000 400.00 %

100.00 725.00 625 500.00 400 500.00 400

CONTRACT TOTAL $1,376,123.00 $1,823,373.00 32.50% $1,909,148.18 38.73% $1,982,937.00 44.10%


