
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A048 REVISION NO : 2 BIDS OPENED ON : Aug 28 2002
CONTRACT NO :006415 REGION NO : 1 AWARDED ON : Sep  5 2002
VERSION NO :4 WORK ORDER# : 0L2299
HWY :SR 525,526 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 525
SR 99 TO SR 526 - PHASE 2
AND ITS
01A048

KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 20210 142ND AVE NE 320 - 106TH AVE NE
LYNNWOOD WA 98037-1549 98072 98004-5732

PROJECT : MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/29/2002
11:56

DOT_RGGB01

 FRT-1997(005), ITS-1999(014)

PREPARATION
1 MOBILIZATION

L.S. -63.29 % 4.90 % -0.35 %

1,430,000.00 525,000.00 -905,000 1,500,000.00 70,000 1,425,000.00 -5,000

2 CLEARING AND GRUBBING
4.9700 ha 9,000.0000 7,375.0000 -18.06 % 8,000.0000 -11.11 % 9,000.0000 0.00 %

44,730.00 36,653.75 -8,076 39,760.00 -4,970 44,730.00 0

3 REMOVING DRAINAGE STRUCTURE
90.0000 EACH 250.0000 185.0000 -26.00 % 250.0000 0.00 % 250.0000 0.00 %

22,500.00 16,650.00 -5,850 22,500.00 0 22,500.00 0

4  REMOVING DRAINAGE PIPE - UNDER 1.22 M
2282.0000 m 15.0000 18.5000 23.33 % 15.0000 0.00 % 40.0000 166.67 %

34,230.00 42,217.00 7,987 34,230.00 0 91,280.00 57,050

5  REMOVING DRAINAGE PIPE - 1.22 M AND OVER
851.0000 m 30.0000 26.0000 -13.33 % 35.0000 16.67 % 50.0000 66.67 %

25,530.00 22,126.00 -3,404 29,785.00 4,255 42,550.00 17,020

6 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

7 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 257.14 % 257.14 % 852.38 %

4,200.00 15,000.00 10,800 15,000.00 10,800 40,000.00 35,800

8 REMOVING CEMENT CONC. SIDEWALK
3734.0000 m2 7.5000 2.6500 -64.67 % 6.5000 -13.33 % 6.0000 -20.00 %

28,005.00 9,895.10 -18,110 24,271.00 -3,734 22,404.00 -5,601

9 REMOVING CEMENT CONC. CURB AND GUTTER
2217.0000 m 16.5000 8.2500 -50.00 % 8.0000 -51.52 % 7.0000 -57.58 %

36,580.50 18,290.25 -18,290 17,736.00 -18,845 15,519.00 -21,062

10 REMOVING CEMENT CONC. CURB
1639.0000 m 8.0000 6.8500 -14.38 % 7.0000 -12.50 % 6.0000 -25.00 %

13,112.00 11,227.15 -1,885 11,473.00 -1,639 9,834.00 -3,278

11 REMOVING ASPHALT CONC. CURB
260.0000 m 6.5000 6.8200 4.92 % 7.0000 7.69 % 6.0000 -7.69 %

1,690.00 1,773.20 83 1,820.00 130 1,560.00 -130
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12 REMOVING TRAFFIC ISLAND

280.0000 m2 12.0000 6.7500 -43.75 % 17.0000 41.67 % 20.0000 66.67 %

3,360.00 1,890.00 -1,470 4,760.00 1,400 5,600.00 2,240

13 REMOVING GUARDRAIL
850.0000 m 8.0000 10.5000 31.25 % 10.0000 25.00 % 10.0000 25.00 %

6,800.00 8,925.00 2,125 8,500.00 1,700 8,500.00 1,700

14 REMOVING GUARDRAIL ANCHOR
16.0000 EACH 150.0000 170.0000 13.33 % 160.0000 6.67 % 160.0000 6.67 %

2,400.00 2,720.00 320 2,560.00 160 2,560.00 160

15 REMOVING PAINT LINE
18113.0000 m 1.2500 1.1500 -8.00 % 1.1000 -12.00 % 1.1000 -12.00 %

22,641.25 20,829.95 -1,811 19,924.30 -2,717 19,924.30 -2,717

16 REMOVING PAINTED TRAFFIC MARKING
53.0000 EACH 25.0000 36.8000 47.20 % 35.0000 40.00 % 35.0000 40.00 %

1,325.00 1,950.40 625 1,855.00 530 1,855.00 530

17 REMOVING PLASTIC CROSSWALK LINE
23.0000 m2 3.0000 26.3000 776.67 % 25.0000 733.33 % 25.0000 733.33 %

69.00 604.90 536 575.00 506 575.00 506

18 REMOVING CHAIN LINK FENCE
77.0000 m 10.0000 16.8500 68.50 % 10.0000 0.00 % 10.0000 0.00 %

770.00 1,297.45 527 770.00 0 770.00 0

19 REMOVING WIRE FENCE
548.0000 m 5.0000 4.5000 -10.00 % 5.0000 0.00 % 8.0000 60.00 %

2,740.00 2,466.00 -274 2,740.00 0 4,384.00 1,644

20  REMOVING WOODEN FENCE
122.0000 m 10.0000 18.9500 89.50 % 10.0000 0.00 % 10.0000 0.00 %

1,220.00 2,311.90 1,092 1,220.00 0 1,220.00 0
GRADING

21 ROADWAY EXCAVATION INCL. HAUL
41908.0000 m3 10.2500 9.8000 -4.39 % 12.0000 17.07 % 12.0000 17.07 %

429,557.00 410,698.40 -18,859 502,896.00 73,339 502,896.00 73,339
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GRADING
22 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

525.0000 m3 10.0000 15.0000 50.00 % 22.0000 120.00 % 20.0000 100.00 %

5,250.00 7,875.00 2,625 11,550.00 6,300 10,500.00 5,250

23 GRAVEL BORROW INCL. HAUL
2600.0000 t 10.2500 15.5000 51.22 % 15.0000 46.34 % 10.0000 -2.44 %

26,650.00 40,300.00 13,650 39,000.00 12,350 26,000.00 -650

24 EMBANKMENT COMPACTION
18861.0000 m3 2.0000 1.2500 -37.50 % 1.9500 -2.50 % 1.5000 -25.00 %

37,722.00 23,576.25 -14,146 36,778.95 -943 28,291.50 -9,431
DRAINAGE

25 DITCH EXCAVATION INCL. HAUL
28.0000 m3 15.0000 50.0000 233.33 % 25.0000 66.67 % 30.0000 100.00 %

420.00 1,400.00 980 700.00 280 840.00 420

26 CONCRETE INLET
28.0000 EACH 550.0000 650.0000 18.18 % 650.0000 18.18 % 650.0000 18.18 %

15,400.00 18,200.00 2,800 18,200.00 2,800 18,200.00 2,800

27 GRATE INLET TYPE 2
1.0000 EACH 1,500.0000 1,650.0000 10.00 % 1,500.0000 0.00 % 1,600.0000 6.67 %

1,500.00 1,650.00 150 1,500.00 0 1,600.00 100

28 ASPHALT CONC. SPILLWAY
3.6000 m 45.0000 100.0000 122.22 % 100.0000 122.22 % 500.0000 1,011.11 %

162.00 360.00 198 360.00 198 1,800.00 1,638

29 QUARRY SPALLS
102.0000 t 35.0000 40.0000 14.29 % 30.0000 -14.29 % 35.0000 0.00 %

3,570.00 4,080.00 510 3,060.00 -510 3,570.00 0

30 UNDERDRAIN PIPE 150 MM DIAM.
1100.0000 m 14.0000 29.5000 110.71 % 32.5000 132.14 % 23.0000 64.29 %

15,400.00 32,450.00 17,050 35,750.00 20,350 25,300.00 9,900

31 UNDERDRAIN PIPE 200 MM DIAM.
386.0000 m 30.0000 37.5000 25.00 % 36.0000 20.00 % 26.0000 -13.33 %

11,580.00 14,475.00 2,895 13,896.00 2,316 10,036.00 -1,544
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DRAINAGE
32 DRAIN PIPE 150 MM DIAM.

30.5000 m 29.0000 31.5000 8.62 % 100.0000 244.83 % 24.0000 -17.24 %

884.50 960.75 76 3,050.00 2,166 732.00 -153

33 DRAIN PIPE 200 MM DIAM.
1020.0000 m 35.0000 47.5500 35.86 % 36.0000 2.86 % 27.0000 -22.86 %

35,700.00 48,501.00 12,801 36,720.00 1,020 27,540.00 -8,160

34 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

35 SCHEDULE A CULV. PIPE 300 MM DIAM.
37.0000 m 70.0000 78.5000 12.14 % 80.0000 14.29 % 60.0000 -14.29 %

2,590.00 2,904.50 315 2,960.00 370 2,220.00 -370

36  CEMENT CONC. BARRIER CURB AND GUTTER WITH TRENCH DRAIN
29.6000 m 45.0000 280.0000 522.22 % 295.0000 555.56 % 100.0000 122.22 %

1,332.00 8,288.00 6,956 8,732.00 7,400 2,960.00 1,628

37  TRENCH DRAIN
34.5000 m 30.0000 270.6000 802.00 % 300.0000 900.00 % 400.0000 1,233.33 %

1,035.00 9,335.70 8,301 10,350.00 9,315 13,800.00 12,765
STORM SEWER

38 CATCH BASIN TYPE 1L
10.0000 EACH 1,200.0000 950.0000 -20.83 % 1,000.0000 -16.67 % 900.0000 -25.00 %

12,000.00 9,500.00 -2,500 10,000.00 -2,000 9,000.00 -3,000

39 CATCH BASIN TYPE 1
149.0000 EACH 850.0000 665.0000 -21.76 % 800.0000 -5.88 % 800.0000 -5.88 %

126,650.00 99,085.00 -27,565 119,200.00 -7,450 119,200.00 -7,450

40 CATCH BASIN TYPE 2 1200 MM DIAM.
55.0000 EACH 1,800.0000 1,775.0000 -1.39 % 2,250.0000 25.00 % 2,100.0000 16.67 %

99,000.00 97,625.00 -1,375 123,750.00 24,750 115,500.00 16,500

41 CATCH BASIN TYPE 2 1350 MM DIAM.
1.0000 EACH 2,200.0000 2,240.0000 1.82 % 2,800.0000 27.27 % 2,500.0000 13.64 %

2,200.00 2,240.00 40 2,800.00 600 2,500.00 300
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STORM SEWER
42 CATCH BASIN TYPE 2 - 1350MM DIAM WITH FLOW RESTRICTOR

1.0000 EACH 2,500.0000 2,750.0000 10.00 % 3,600.0000 44.00 % 3,800.0000 52.00 %

2,500.00 2,750.00 250 3,600.00 1,100 3,800.00 1,300

43 CATCH BASIN TYPE 2 - 1500 MM DIAM.
1.0000 EACH 2,700.0000 3,150.0000 16.67 % 3,200.0000 18.52 % 4,000.0000 48.15 %

2,700.00 3,150.00 450 3,200.00 500 4,000.00 1,300

44 CATCH BASIN TYPE 2 2400 MM DIAM.
1.0000 EACH 3,000.0000 6,285.0000 109.50 % 5,500.0000 83.33 % 8,000.0000 166.67 %

3,000.00 6,285.00 3,285 5,500.00 2,500 8,000.00 5,000

45 TESTING STORM SEWER PIPE
6974.5000 m 5.0000 3.6000 -28.00 % 3.5000 -30.00 % 4.0000 -20.00 %

34,872.50 25,108.20 -9,764 24,410.75 -10,462 27,898.00 -6,975

46 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
186.0000 m 75.0000 94.0500 25.40 % 83.0000 10.67 % 85.0000 13.33 %

13,950.00 17,493.30 3,543 15,438.00 1,488 15,810.00 1,860

47 CL. III REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
822.5000 m 75.0000 106.6500 42.20 % 90.0000 20.00 % 90.0000 20.00 %

61,687.50 87,719.63 26,032 74,025.00 12,338 74,025.00 12,338

48 CL. III REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
16.0000 m 115.0000 200.0000 73.91 % 120.0000 4.35 % 80.0000 -30.43 %

1,840.00 3,200.00 1,360 1,920.00 80 1,280.00 -560

49 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
550.5000 m 70.0000 110.6500 58.07 % 90.0000 28.57 % 85.0000 21.43 %

38,535.00 60,912.83 22,378 49,545.00 11,010 46,792.50 8,258

50 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
80.5000 m 85.0000 125.0000 47.06 % 108.0000 27.06 % 105.0000 23.53 %

6,842.50 10,062.50 3,220 8,694.00 1,852 8,452.50 1,610

51 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
876.2000 m 95.0000 114.5000 20.53 % 93.0000 -2.11 % 88.0000 -7.37 %

83,239.00 100,324.90 17,086 81,486.60 -1,752 77,105.60 -6,133

52 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
92.0000 m 90.0000 136.5000 51.67 % 114.0000 26.67 % 105.0000 16.67 %

8,280.00 12,558.00 4,278 10,488.00 2,208 9,660.00 1,380
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STORM SEWER
53 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

3387.5000 m 60.0000 79.5500 32.58 % 82.0000 36.67 % 78.0000 30.00 %

203,250.00 269,475.63 66,226 277,775.00 74,525 264,225.00 60,975

54 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
651.5000 m 80.0000 87.7500 9.69 % 114.0000 42.50 % 98.0000 22.50 %

52,120.00 57,169.13 5,049 74,271.00 22,151 63,847.00 11,727

55 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.
125.5000 m 100.0000 101.8500 1.85 % 114.0000 14.00 % 130.0000 30.00 %

12,550.00 12,782.18 232 14,307.00 1,757 16,315.00 3,765

56  STORM WATER DETENTION VAULT
1.0000 EACH 54,000.0000 65,000.0000 20.37 % 90,000.0000 66.67 % 85,000.0000 57.41 %

54,000.00 65,000.00 11,000 90,000.00 36,000 85,000.00 31,000

57  PRECAST STORM WATER FILTER VAULT TYPE 1
1.0000 EACH 16,800.0000 28,000.0000 66.67 % 27,000.0000 60.71 % 25,000.0000 48.81 %

16,800.00 28,000.00 11,200 27,000.00 10,200 25,000.00 8,200
SANITARY SEWER

58 DUCTILE IRON SEWER PIPE 300 MM DIAM.
86.0000 m 150.0000 155.0000 3.33 % 140.0000 -6.67 % 160.0000 6.67 %

12,900.00 13,330.00 430 12,040.00 -860 13,760.00 860
WATER LINES

59 GATE VALVE 200 MM
1.0000 EACH 700.0000 895.0000 27.86 % 600.0000 -14.29 % 900.0000 28.57 %

700.00 895.00 195 600.00 -100 900.00 200

60 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

61 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

62 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
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WATER LINES
63 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

76.0000 m 55.0000 145.0000 163.64 % 155.0000 181.82 % 300.0000 445.45 %

4,180.00 11,020.00 6,840 11,780.00 7,600 22,800.00 18,620

64 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

65 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

66  PLUG EXISTING WATER MAIN
2.0000 EACH 500.0000 500.0000 0.00 % 500.0000 0.00 % 700.0000 40.00 %

1,000.00 1,000.00 0 1,000.00 0 1,400.00 400

67 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

68  SERVICE CONNECTION 200MM DIAM.
2.0000 EACH 1,500.0000 3,000.0000 100.00 % 1,000.0000 -33.33 % 3,000.0000 100.00 %

3,000.00 6,000.00 3,000 2,000.00 -1,000 6,000.00 3,000

69 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

70 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
STRUCTURE

71 STRUCTURE EXCAVATION CLASS A INCL. HAUL
858.0000 m3 12.0000 18.0000 50.00 % 30.0000 150.00 % 16.0000 33.33 %

10,296.00 15,444.00 5,148 25,740.00 15,444 13,728.00 3,432

72 SHORING OR EXTRA EXCAVATION CL. A FOR WALL
L.S. 1,954.12 % -29.17 % 749.98 %

7,059.00 145,000.00 137,941 5,000.00 -2,059 60,000.00 52,941
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PS&E JOB NO :01A048 REVISION NO : 2 BIDS OPENED ON : Aug 28 2002
CONTRACT NO :006415 REGION NO : 1 AWARDED ON : Sep  5 2002
VERSION NO :4 WORK ORDER# : 0L2299
HWY :SR 525,526 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 525
SR 99 TO SR 526 - PHASE 2
AND ITS
01A048

KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
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08/29/2002
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DOT_RGGB01

 FRT-1997(005), ITS-1999(014)

STRUCTURE
73 GRAVEL BACKFILL FOR WALL

666.0000 m3 30.0000 27.5000 -8.33 % 25.0000 -16.67 % 36.0000 20.00 %

19,980.00 18,315.00 -1,665 16,650.00 -3,330 23,976.00 3,996

74 ST. REINF. BAR FOR  WALL
13810.0000 kg 1.0000 1.5000 50.00 % 0.5000 -50.00 % 1.4500 45.00 %

13,810.00 20,715.00 6,905 6,905.00 -6,905 20,024.50 6,215

75 ST. REINF. BAR FOR STAIRWAY
120.0000 kg 2.0000 3.1000 55.00 % 0.5000 -75.00 % 3.0000 50.00 %

240.00 372.00 132 60.00 -180 360.00 120

76 CONC. CLASS 28 FOR WALL
364.3000 m3 500.0000 386.2500 -22.75 % 350.0000 -30.00 % 500.0000 0.00 %

182,150.00 140,710.88 -41,439 127,505.00 -54,645 182,150.00 0

77 CONC. CLASS 28 FOR STAIRWAY
3.1000 m3 500.0000 1,854.0000 270.80 % 700.0000 40.00 % 1,200.0000 140.00 %

1,550.00 5,747.40 4,197 2,170.00 620 3,720.00 2,170

78  MASONRY CONCRETE MODULAR BLOCK RETAINING WALL
9.0000 m2 125.0000 220.0000 76.00 % 110.0000 -12.00 % 300.0000 140.00 %

1,125.00 1,980.00 855 990.00 -135 2,700.00 1,575

79  NOISE BARRIER
574.0000 m2 290.0000 260.0000 -10.34 % 250.0000 -13.79 % 220.0000 -24.14 %

166,460.00 149,240.00 -17,220 143,500.00 -22,960 126,280.00 -40,180

80 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00 -5.00

81 BRIDGE RAILING TYPE BP
367.0000 m 160.0000 146.2500 -8.59 % 150.0000 -6.25 % 175.0000 9.38 %

58,720.00 53,673.75 -5,046 55,050.00 -3,670 64,225.00 5,505

82 TRAFFIC BARRIER
58.0000 m 200.0000 240.0000 20.00 % 200.0000 0.00 % 200.0000 0.00 %

11,600.00 13,920.00 2,320 11,600.00 0 11,600.00 0

83  PEDESTRIAN BARRIER
309.0000 m 300.0000 275.0000 -8.33 % 225.0000 -25.00 % 220.0000 -26.67 %

92,700.00 84,975.00 -7,725 69,525.00 -23,175 67,980.00 -24,720
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SURFACING
84 CRUSHED SURFACING BASE COURSE

25922.0000 t 12.0000 13.0000 8.33 % 14.2500 18.75 % 16.0000 33.33 %

311,064.00 336,986.00 25,922 369,388.50 58,325 414,752.00 103,688
LIQUID ASPHALT

85 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

69,373.00 69,373.00 69,373.00 69,373.00
CEMENT CONCRETE PAVEMENT

86 CEMENT CONC. APPROACH 3 DAY
2624.0000 m2 40.0000 38.1000 -4.75 % 36.0000 -10.00 % 45.0000 12.50 %

104,960.00 99,974.40 -4,986 94,464.00 -10,496 118,080.00 13,120
ASPHALT CONCRETE PAVEMENT

87 PLANING BITUMINOUS PAVEMENT
2120.0000 m2 7.0000 2.9500 -57.86 % 5.0000 -28.57 % 6.0000 -14.29 %

14,840.00 6,254.00 -8,586 10,600.00 -4,240 12,720.00 -2,120

88 ASPHALT CONC. PAVEMENT CL. B PG 58-22
36705.0000 t 33.5000 40.2500 20.15 % 40.0000 19.40 % 39.0000 16.42 %

1,229,617.50 1,477,376.25 247,759 1,468,200.00 238,583 1,431,495.00 201,878

89 ASPHALT CONC. PAVEMENT  CL. E PG 58-22
20976.0000 t 32.0000 39.2500 22.66 % 40.0000 25.00 % 39.0000 21.88 %

671,232.00 823,308.00 152,076 839,040.00 167,808 818,064.00 146,832

90 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

62,305.00 62,305.00 62,305.00 62,305.00

91 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

33,303.00 33,303.00 33,303.00 33,303.00

92 ASPHALT CONC. APPROACH CL. B
1291.0000 t 70.0000 80.0000 14.29 % 75.0000 7.14 % 100.0000 42.86 %

90,370.00 103,280.00 12,910 96,825.00 6,455 129,100.00 38,730

93 SOIL RESIDUAL HERBICIDE
60.0000 m2 2.0000 30.0000 1,400.00 % 5.0000 150.00 % 5.0000 150.00 %

120.00 1,800.00 1,680 300.00 180 300.00 180
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EROSION CONTROL AND PLANTING
94 ESC LEAD

200.0000 DAY 75.0000 275.0000 266.67 % 100.0000 33.33 % 100.0000 33.33 %

15,000.00 55,000.00 40,000 20,000.00 5,000 20,000.00 5,000

95 SEEDING, FERTILIZING, AND MULCHING
3.4900 ha 2,000.0000 2,065.0000 3.25 % 2,000.0000 0.00 % 2,000.0000 0.00 %

6,980.00 7,206.85 227 6,980.00 0 6,980.00 0

96  COCONUT FIBER MATTING
4626.0000 m2 6.0000 2.6500 -55.83 % 3.0000 -50.00 % 3.0000 -50.00 %

27,756.00 12,258.90 -15,497 13,878.00 -13,878 13,878.00 -13,878

97  MUD PALLIATIVE
360.0000 m3 10.0000 15.0000 50.00 % 45.0000 350.00 % 24.0000 140.00 %

3,600.00 5,400.00 1,800 16,200.00 12,600 8,640.00 5,040

98 CHECK DAM
116.0000 m 50.0000 45.0000 -10.00 % 25.0000 -50.00 % 28.0000 -44.00 %

5,800.00 5,220.00 -580 2,900.00 -2,900 3,248.00 -2,552

99 STREET CLEANING
1500.0000 HR 50.0000 50.0000 0.00 % 80.0000 60.00 % 85.0000 70.00 %

75,000.00 75,000.00 0 120,000.00 45,000 127,500.00 52,500

100 INLET PROTECTION
296.0000 EACH 75.0000 150.0000 100.00 % 50.0000 -33.33 % 40.0000 -46.67 %

22,200.00 44,400.00 22,200 14,800.00 -7,400 11,840.00 -10,360

101 SILT FENCE
5314.0000 m 13.0000 12.5000 -3.85 % 12.0000 -7.69 % 9.0000 -30.77 %

69,082.00 66,425.00 -2,657 63,768.00 -5,314 47,826.00 -21,256

102  SANDBAG
270.0000 EACH 9.0000 15.0000 66.67 % 7.0000 -22.22 % 9.0000 0.00 %

2,430.00 4,050.00 1,620 1,890.00 -540 2,430.00 0

103 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

425,000.00 425,000.00 425,000.00 425,000.00

104 TOPSOIL TYPE A
2330.0000 m3 28.0000 27.8000 -0.71 % 15.0000 -46.43 % 30.0000 7.14 %

65,240.00 64,774.00 -466 34,950.00 -30,290 69,900.00 4,660
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TRAFFIC
105 CEMENT CONC. BARRIER CURB AND GUTTER

7650.0000 m 50.0000 24.2000 -51.60 % 25.0000 -50.00 % 30.0000 -40.00 %

382,500.00 185,130.00 -197,370 191,250.00 -191,250 229,500.00 -153,000

106 CEMENT CONC. BARRIER CURB
109.0000 m 40.0000 28.8500 -27.88 % 50.0000 25.00 % 50.0000 25.00 %

4,360.00 3,144.65 -1,215 5,450.00 1,090 5,450.00 1,090

107  LOW PROFILE CONC. BARRIER
2491.0000 m 45.0000 82.5000 83.33 % 100.0000 122.22 % 60.0000 33.33 %

112,095.00 205,507.50 93,413 249,100.00 137,005 149,460.00 37,365

108 EXTRUDED CURB
1868.0000 m 10.0000 18.8000 88.00 % 15.0000 50.00 % 15.0000 50.00 %

18,680.00 35,118.40 16,438 28,020.00 9,340 28,020.00 9,340

109  ROUNDED ASPHALT CURB
70.0000 m 20.0000 55.0000 175.00 % 16.0000 -20.00 % 15.0000 -25.00 %

1,400.00 3,850.00 2,450 1,120.00 -280 1,050.00 -350

110 TYPE A PRECAST TRAFFIC CURB
55.0000 m 30.0000 58.1000 93.67 % 60.0000 100.00 % 55.0000 83.33 %

1,650.00 3,195.50 1,546 3,300.00 1,650 3,025.00 1,375

111 TYPE C PRECAST TRAFFIC CURB
1621.0000 m 32.0000 42.5000 32.81 % 40.0000 25.00 % 40.0000 25.00 %

51,872.00 68,892.50 17,021 64,840.00 12,968 64,840.00 12,968

112 TYPE A BLOCK TRAFFIC CURB
1069.0000 m 26.0000 31.7500 22.12 % 30.0000 15.38 % 30.0000 15.38 %

27,794.00 33,940.75 6,147 32,070.00 4,276 32,070.00 4,276

113 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
50.0000 m 60.0000 45.9500 -23.42 % 45.0000 -25.00 % 44.0000 -26.67 %

3,000.00 2,297.50 -703 2,250.00 -750 2,200.00 -800

114 BEAM GUARDRAIL TYPE 1
1033.0000 m 50.0000 41.7000 -16.60 % 40.0000 -20.00 % 40.0000 -20.00 %

51,650.00 43,076.10 -8,574 41,320.00 -10,330 41,320.00 -10,330

115 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 1,800.0000 1,950.0000 8.33 % 2,000.0000 11.11 % 1,900.0000 5.56 %

7,200.00 7,800.00 600 8,000.00 800 7,600.00 400
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TRAFFIC
116 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,000.0000 2,105.0000 5.25 % 2,000.0000 0.00 % 2,000.0000 0.00 %

4,000.00 4,210.00 210 4,000.00 0 4,000.00 0

117 REMOVING AND RESETTING BEAM GUARDRAIL
11.0000 m 50.0000 34.7500 -30.50 % 40.0000 -20.00 % 35.0000 -30.00 %

550.00 382.25 -168 440.00 -110 385.00 -165

118 FLEXIBLE GUIDE POST
45.0000 EACH 25.0000 25.2500 1.00 % 24.0000 -4.00 % 24.0000 -4.00 %

1,125.00 1,136.25 11 1,080.00 -45 1,080.00 -45

119 PAINT LINE
40899.0000 m 0.5000 0.3300 -34.00 % 0.3000 -40.00 % 0.3000 -40.00 %

20,449.50 13,496.67 -6,953 12,269.70 -8,180 12,269.70 -8,180

120 PAINTED WIDE LINE
6736.0000 m 0.5000 0.9000 80.00 % 0.8500 70.00 % 0.8500 70.00 %

3,368.00 6,062.40 2,694 5,725.60 2,358 5,725.60 2,358

121 PLASTIC WIDE LINE
8832.0000 m 4.0000 3.1500 -21.25 % 3.0000 -25.00 % 3.0000 -25.00 %

35,328.00 27,820.80 -7,507 26,496.00 -8,832 26,496.00 -8,832

122 PLASTIC DOTTED WIDE LINE
345.0000 m 4.0000 2.8500 -28.75 % 2.6000 -35.00 % 2.6000 -35.00 %

1,380.00 983.25 -397 897.00 -483 897.00 -483

123 PLASTIC SKIP WIDE LINE
27.0000 m 2.0000 11.5000 475.00 % 9.0000 350.00 % 9.0000 350.00 %

54.00 310.50 257 243.00 189 243.00 189

124 PAINTED CROSSWALK LINE
301.0000 m2 15.0000 14.7500 -1.67 % 14.0000 -6.67 % 14.0000 -6.67 %

4,515.00 4,439.75 -75 4,214.00 -301 4,214.00 -301

125 PLASTIC CROSSWALK LINE
599.0000 m2 24.0000 21.5000 -10.42 % 20.0000 -16.67 % 20.0000 -16.67 %

14,376.00 12,878.50 -1,498 11,980.00 -2,396 11,980.00 -2,396

126 PAINTED STOP LINE
343.0000 m 6.0000 7.4000 23.33 % 7.0000 16.67 % 7.0000 16.67 %

2,058.00 2,538.20 480 2,401.00 343 2,401.00 343
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TRAFFIC
127 PLASTIC STOP LINE

302.0000 m 14.0000 15.8000 12.86 % 15.0000 7.14 % 15.0000 7.14 %

4,228.00 4,771.60 544 4,530.00 302 4,530.00 302

128 PAINTED TRAFFIC ARROW
85.0000 EACH 35.0000 37.0000 5.71 % 35.0000 0.00 % 35.0000 0.00 %

2,975.00 3,145.00 170 2,975.00 0 2,975.00 0

129 PLASTIC TRAFFIC ARROW
112.0000 EACH 50.0000 37.5000 -25.00 % 45.0000 -10.00 % 45.0000 -10.00 %

5,600.00 4,200.00 -1,400 5,040.00 -560 5,040.00 -560

130 PAINTED TRAFFIC LETTER
12.0000 EACH 28.0000 26.5000 -5.36 % 25.0000 -10.71 % 25.0000 -10.71 %

336.00 318.00 -18 300.00 -36 300.00 -36

131 PLASTIC TRAFFIC LETTER
64.0000 EACH 35.0000 42.5000 21.43 % 40.0000 14.29 % 40.0000 14.29 %

2,240.00 2,720.00 480 2,560.00 320 2,560.00 320

132  BICYCLE LANE MARKING
75.0000 EACH 75.0000 42.5000 -43.33 % 40.0000 -46.67 % 40.0000 -46.67 %

5,625.00 3,187.50 -2,438 3,000.00 -2,625 3,000.00 -2,625

133 PLASTIC DRAINAGE MARKING
212.0000 EACH 14.0000 17.9000 27.86 % 17.0000 21.43 % 17.0000 21.43 %

2,968.00 3,794.80 827 3,604.00 636 3,604.00 636

134 RAISED PAVEMENT MARKER TYPE 1
27.7900 HUND 160.0000 194.7500 21.72 % 185.0000 15.63 % 185.0000 15.63 %

4,446.40 5,412.10 966 5,141.15 695 5,141.15 695

135 RAISED PAVEMENT MARKER TYPE 2
16.2300 HUND 300.0000 310.5000 3.50 % 295.0000 -1.67 % 295.0000 -1.67 %

4,869.00 5,039.42 170 4,787.85 -81 4,787.85 -81

136 PLASTIC DROP LANE LINE
268.0000 m 3.5000 3.2000 -8.57 % 3.0000 -14.29 % 3.0000 -14.29 %

938.00 857.60 -80 804.00 -134 804.00 -134

137 PERMANENT SIGNING
L.S. 23.00 % -13.12 % 12.95 %

23,020.00 28,315.00 5,295 20,000.00 -3,020 26,000.00 2,980
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08/29/2002
11:56

DOT_RGGB01

 FRT-1997(005), ITS-1999(014)

TRAFFIC
138 ILLUMINATION SYSTEM NO. 1  -  SAC# 4453

L.S. 1.94 % 13.27 % -19.09 %

61,800.00 63,000.00 1,200 70,000.00 8,200 50,000.00 -11,800

139 ILLUMINATION SYSTEM NO. 2  -  SAS# 4540
L.S. -4.53 % -4.53 % -26.01 %

209,500.00 200,000.00 -9,500 200,000.00 -9,500 155,000.00 -54,500

140 ILLUMINATION SYSTEM NO. 3  -  SAS# 3280
L.S. -16.84 % 3.31 % -32.85 %

96,800.00 80,500.00 -16,300 100,000.00 3,200 65,000.00 -31,800

141  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1
L.S. 28.66 % 27.39 % 17.20 %

78,500.00 101,000.00 22,500 100,000.00 21,500 92,000.00 13,500

142  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S. 32.94 % 30.98 % 7.40 %

76,350.00 101,500.00 25,150 100,000.00 23,650 82,000.00 5,650

143  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3
L.S. 24.38 % 32.67 % -3.81 %

60,300.00 75,000.00 14,700 80,000.00 19,700 58,000.00 -2,300

144  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 4
L.S. -14.27 % 8.07 % -39.48 %

69,400.00 59,500.00 -9,900 75,000.00 5,600 42,000.00 -27,400

145 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #1
L.S. -8.96 % 11.03 % -18.58 %

135,100.00 123,000.00 -12,100 150,000.00 14,900 110,000.00 -25,100

146 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #2
L.S. -27.48 % -23.66 % -22.90 %

131,000.00 95,000.00 -36,000 100,000.00 -31,000 101,000.00 -30,000

147 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #3
L.S. -13.64 % 4.30 % -26.57 %

119,850.00 103,500.00 -16,350 125,000.00 5,150 88,000.00 -31,850

148 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #4
L.S. -10.72 % 25.16 % -24.07 %

119,850.00 107,000.00 -12,850 150,000.00 30,150 91,000.00 -28,850
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TRAFFIC
149 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #5

L.S. 24.07 % 48.59 % 18.87 %

67,300.00 83,500.00 16,200 100,000.00 32,700 80,000.00 12,700

150 TRAFFIC SIGNAL CONTROL SYSTEM #1
L.S. -6.85 % -31.51 % -45.21 %

36,500.00 34,000.00 -2,500 25,000.00 -11,500 20,000.00 -16,500

151 TRAFFIC SIGNAL CONTROL SYSTEM #2
L.S. -6.85 % -31.51 % -45.21 %

36,500.00 34,000.00 -2,500 25,000.00 -11,500 20,000.00 -16,500

152  UNINTERRUPTED POWER SUPPLY RETROFIT
L.S. 5.54 % 97.89 % 10.82 %

37,900.00 40,000.00 2,100 75,000.00 37,100 42,000.00 4,100

153  CLOSED CIRCUIT TELEVISON SYSTEM
L.S. -35.40 % -3.10 % -8.48 %

92,880.00 60,000.00 -32,880 90,000.00 -2,880 85,000.00 -7,880

154  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -14.95 % -67.29 % 24.30 %

76,425.00 65,000.00 -11,425 25,000.00 -51,425 95,000.00 18,575

155  VARIABLE MESSAGE SIGN
L.S. 79.05 % 72.17 % 97.42 %

87,125.00 156,000.00 68,875 150,000.00 62,875 172,000.00 84,875

156  COMMUNICATION CONDUIT SYSTEM
L.S. 31.00 % 18.02 % 43.98 %

84,732.00 111,000.00 26,268 100,000.00 15,268 122,000.00 37,268

157  DIRECTIONAL BORING
348.0000 m 115.0000 145.0000 26.09 % 140.0000 21.74 % 125.0000 8.70 %

40,020.00 50,460.00 10,440 48,720.00 8,700 43,500.00 3,480

158  COMMUNICATION CABLES AND INTERFACES
L.S. 42.40 % 45.76 % 90.61 %

44,593.00 63,500.00 18,907 65,000.00 20,407 85,000.00 40,407

159  VIDEO, VOICE & DATA DIST. & TRANS. SYST.
L.S. 142.27 % 179.54 % 179.54 %

26,830.00 65,000.00 38,170 75,000.00 48,170 75,000.00 48,170



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A048 REVISION NO : 2 BIDS OPENED ON : Aug 28 2002
CONTRACT NO :006415 REGION NO : 1 AWARDED ON : Sep  5 2002
VERSION NO :4 WORK ORDER# : 0L2299
HWY :SR 525,526 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 525
SR 99 TO SR 526 - PHASE 2
AND ITS
01A048

KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 20210 142ND AVE NE 320 - 106TH AVE NE
LYNNWOOD WA 98037-1549 98072 98004-5732

PROJECT : MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/29/2002
11:56

DOT_RGGB01

 FRT-1997(005), ITS-1999(014)

TRAFFIC
160 TRAFFIC SAFETY DRUM

700.0000 EACH 50.0000 55.0000 10.00 % 65.0000 30.00 % 50.0000 0.00 %

35,000.00 38,500.00 3,500 45,500.00 10,500 35,000.00 0

161 SEQUENTIAL ARROW SIGN
2500.0000 HR 5.0000 3.0000 -40.00 % 2.0000 -60.00 % 4.0000 -20.00 %

12,500.00 7,500.00 -5,000 5,000.00 -7,500 10,000.00 -2,500

162 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 8,000.0000 12,000.0000 50.00 % 1,000.0000 -87.50 % 5,000.0000 -37.50 %

24,000.00 36,000.00 12,000 3,000.00 -21,000 15,000.00 -9,000

163 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1512.0000 HR 8.5000 3.7500 -55.88 % 8.0000 -5.88 % 6.0000 -29.41 %

12,852.00 5,670.00 -7,182 12,096.00 -756 9,072.00 -3,780

164 TYPE III BARRICADE
19.0000 EACH 200.0000 155.0000 -22.50 % 100.0000 -50.00 % 100.0000 -50.00 %

3,800.00 2,945.00 -855 1,900.00 -1,900 1,900.00 -1,900

165 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 600.00 % -20.00 % 1,100.00 %

5,000.00 35,000.00 30,000 4,000.00 -1,000 60,000.00 55,000

166 TRAFFIC CONTROL LABOR
13677.0000 HR 35.0000 35.0000 0.00 % 35.0000 0.00 % 35.0000 0.00 %

478,695.00 478,695.00 0 478,695.00 0 478,695.00 0

167 TRAFFIC CONTROL VEHICLE
405.0000 DAY 50.0000 60.0000 20.00 % 35.0000 -30.00 % 50.0000 0.00 %

20,250.00 24,300.00 4,050 14,175.00 -6,075 20,250.00 0

168 TRAFFIC CONTROL SUPERVISOR
4861.0000 HR 32.0000 39.5000 23.44 % 0.0100 -99.97 % 40.0000 25.00 %

155,552.00 192,009.50 36,458 48.61 -155,503 194,440.00 38,888

169 CONSTRUCTION SIGNS CLASS A
56.8400 m2 125.0000 95.0000 -24.00 % 220.0000 76.00 % 125.0000 0.00 %

7,105.00 5,399.80 -1,705 12,504.80 5,400 7,105.00 0
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170 STRUCTURE EXCAVATION CLASS B INCL. HAUL

46284.0000 m3 8.0000 7.2500 -9.38 % 14.0000 75.00 % 10.0000 25.00 %

370,272.00 335,559.00 -34,713 647,976.00 277,704 462,840.00 92,568

171 SHORING OR EXTRA EXCAVATION CLASS B
6437.0000 m2 5.0000 7.1000 42.00 % 5.0000 0.00 % 8.0000 60.00 %

32,185.00 45,702.70 13,518 32,185.00 0 51,496.00 19,311

172  SHORING FOR VAULT
8211.0000 m2 90.0000 2.7500 -96.94 % 73.0000 -18.89 % 100.0000 11.11 %

738,990.00 22,580.25 -716,410 599,403.00 -139,587 821,100.00 82,110

173 GRAVEL BACKFILL FOR FOUNDATION CLASS A
4599.0000 m3 30.0000 20.7500 -30.83 % 28.0000 -6.67 % 28.0000 -6.67 %

137,970.00 95,429.25 -42,541 128,772.00 -9,198 128,772.00 -9,198

174 GRAVEL BACKFILL FOR DRAIN
404.0000 m3 30.0000 26.5000 -11.67 % 30.0000 0.00 % 45.0000 50.00 %

12,120.00 10,706.00 -1,414 12,120.00 0 18,180.00 6,060

175 CONTROLLED DENSITY FILL
466.0000 m3 75.0000 64.5000 -14.00 % 100.0000 33.33 % 80.0000 6.67 %

34,950.00 30,057.00 -4,893 46,600.00 11,650 37,280.00 2,330

176 WATER
540.0000 m3 5.0000 4.9500 -1.00 % 12.0000 140.00 % 25.0000 400.00 %

2,700.00 2,673.00 -27 6,480.00 3,780 13,500.00 10,800

177  PEDESTRIAN HANDRAIL INSTALLATION CASE A
383.0000 m 230.0000 210.0000 -8.70 % 200.0000 -13.04 % 200.0000 -13.04 %

88,090.00 80,430.00 -7,660 76,600.00 -11,490 76,600.00 -11,490

178  PEDESTRIAN HANDRAIL INSTALLATION CASE B
160.0000 m 200.0000 210.0000 5.00 % 225.0000 12.50 % 200.0000 0.00 %

32,000.00 33,600.00 1,600 36,000.00 4,000 32,000.00 0

179  CABLE RAIL
54.0000 m 120.0000 78.5000 -34.58 % 225.0000 87.50 % 80.0000 -33.33 %

6,480.00 4,239.00 -2,241 12,150.00 5,670 4,320.00 -2,160

180  HANDRAIL FOR STAIRWAY
14.0000 m 200.0000 210.5000 5.25 % 175.0000 -12.50 % 160.0000 -20.00 %

2,800.00 2,947.00 147 2,450.00 -350 2,240.00 -560
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181 PLUGGING EXISTING PIPE

13.0000 EACH 500.0000 165.0000 -67.00 % 250.0000 -50.00 % 250.0000 -50.00 %

6,500.00 2,145.00 -4,355 3,250.00 -3,250 3,250.00 -3,250

182 CEMENT CONC. SIDEWALK
7872.0000 m2 28.0000 23.7500 -15.18 % 22.0000 -21.43 % 35.0000 25.00 %

220,416.00 186,960.00 -33,456 173,184.00 -47,232 275,520.00 55,104

183  MODIFIED CEMENT CONC. SIDEWALK TYPE 1
415.0000 m2 115.0000 33.0000 -71.30 % 57.0000 -50.43 % 36.0000 -68.70 %

47,725.00 13,695.00 -34,030 23,655.00 -24,070 14,940.00 -32,785

184  MODIFIED CEMENT CONC. SIDEWALK TYPE 2
22.0000 m2 55.0000 33.0000 -40.00 % 42.0000 -23.64 % 36.0000 -34.55 %

1,210.00 726.00 -484 924.00 -286 792.00 -418

185  MODIFIED CEMENT CONC. SIDEWALK TYPE 3
469.0000 m2 115.0000 33.0000 -71.30 % 72.0000 -37.39 % 36.0000 -68.70 %

53,935.00 15,477.00 -38,458 33,768.00 -20,167 16,884.00 -37,051

186  BUS SHELTER PAD TYPE 1
4.0000 EACH 1,700.0000 1,150.0000 -32.35 % 2,000.0000 17.65 % 500.0000 -70.59 %

6,800.00 4,600.00 -2,200 8,000.00 1,200 2,000.00 -4,800

187  BUS SHELTER PAD TYPE 2
7.0000 EACH 625.0000 775.0000 24.00 % 1,000.0000 60.00 % 500.0000 -20.00 %

4,375.00 5,425.00 1,050 7,000.00 2,625 3,500.00 -875

188  BUS SHELTER PAD TYPE 3
1.0000 EACH 800.0000 575.0000 -28.13 % 1,500.0000 87.50 % 500.0000 -37.50 %

800.00 575.00 -225 1,500.00 700 500.00 -300

189  TEXTURED CEMENT CONC. SIDEWALK/MEDIAN
1936.0000 m2 40.0000 70.0000 75.00 % 60.0000 50.00 % 75.0000 87.50 %

77,440.00 135,520.00 58,080 116,160.00 38,720 145,200.00 67,760

190 ASPHALT CONC. SIDEWALK
75.0000 m2 20.0000 20.0000 0.00 % 20.0000 0.00 % 30.0000 50.00 %

1,500.00 1,500.00 0 1,500.00 0 2,250.00 750

191  ASPHALT CONC. CURB RAMP
5.0000 EACH 500.0000 750.0000 50.00 % 500.0000 0.00 % 500.0000 0.00 %

2,500.00 3,750.00 1,250 2,500.00 0 2,500.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A048 REVISION NO : 2 BIDS OPENED ON : Aug 28 2002
CONTRACT NO :006415 REGION NO : 1 AWARDED ON : Sep  5 2002
VERSION NO :4 WORK ORDER# : 0L2299
HWY :SR 525,526 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 525
SR 99 TO SR 526 - PHASE 2
AND ITS
01A048

KLB CONSTRUCTION INC. MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 20210 142ND AVE NE 320 - 106TH AVE NE
LYNNWOOD WA 98037-1549 98072 98004-5732

PROJECT : MUKILTEO   WA  982750158 WOODINVILLE   WA  980721330 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 829961

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/29/2002
11:56

DOT_RGGB01

 FRT-1997(005), ITS-1999(014)

OTHER ITEMS
192 CHAIN LINK FENCE TYPE 1

122.0000 m 35.0000 35.8000 2.29 % 35.0000 0.00 % 35.0000 0.00 %

4,270.00 4,367.60 98 4,270.00 0 4,270.00 0

193 CHAIN LINK FENCE TYPE 4
30.0000 m 25.0000 37.2500 49.00 % 19.5000 -22.00 % 36.0000 44.00 %

750.00 1,117.50 368 585.00 -165 1,080.00 330

194 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
9.0000 EACH 150.0000 152.6500 1.77 % 175.0000 16.67 % 150.0000 0.00 %

1,350.00 1,373.85 24 1,575.00 225 1,350.00 0

195 DOUBLE 4.3 M CHAIN LINK GATE
1.0000 EACH 600.0000 945.0000 57.50 % 600.0000 0.00 % 1,000.0000 66.67 %

600.00 945.00 345 600.00 0 1,000.00 400

196 DOUBLE 6.1 M CHAIN LINK GATE
1.0000 EACH 1,000.0000 1,050.0000 5.00 % 700.0000 -30.00 % 1,100.0000 10.00 %

1,000.00 1,050.00 50 700.00 -300 1,100.00 100

197 WIRE FENCE TYPE 2
279.0000 m 8.0000 15.5000 93.75 % 8.0000 0.00 % 15.0000 87.50 %

2,232.00 4,324.50 2,093 2,232.00 0 4,185.00 1,953

198 GABION CRIBBING
150.3000 m3 150.0000 147.5000 -1.67 % 150.0000 0.00 % 130.0000 -13.33 %

22,545.00 22,169.25 -376 22,545.00 0 19,539.00 -3,006

199 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

200 CONNECTION TO DRAINAGE STRUCTURE
54.0000 EACH 500.0000 850.0000 70.00 % 450.0000 -10.00 % 250.0000 -50.00 %

27,000.00 45,900.00 18,900 24,300.00 -2,700 13,500.00 -13,500

201 ADJUST MANHOLE
31.0000 EACH 300.0000 575.0000 91.67 % 450.0000 50.00 % 250.0000 -16.67 %

9,300.00 17,825.00 8,525 13,950.00 4,650 7,750.00 -1,550

202   ADJUST EXISTING SANITARY SEWER LAMPHOLE/CLEANOUT
1.0000 EACH 2,000.0000 750.0000 -62.50 % 500.0000 -75.00 % 450.0000 -77.50 %

2,000.00 750.00 -1,250 500.00 -1,500 450.00 -1,550
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203 MANHOLE 1200 MM DIAM. TYPE 1

4.0000 EACH 2,000.0000 1,350.0000 -32.50 % 2,000.0000 0.00 % 2,500.0000 25.00 %

8,000.00 5,400.00 -2,600 8,000.00 0 10,000.00 2,000

204 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

205 MANHOLE 1800 MM DIAM. TYPE 2
2.0000 EACH 5,000.0000 7,250.0000 45.00 % 5,600.0000 12.00 % 8,000.0000 60.00 %

10,000.00 14,500.00 4,500 11,200.00 1,200 16,000.00 6,000

206 MANHOLE ADDITIONAL HEIGHT 1800 MM DIAM. TYPE 2
8.6000 m 800.0000 340.0000 -57.50 % 750.0000 -6.25 % 1,000.0000 25.00 %

6,880.00 2,924.00 -3,956 6,450.00 -430 8,600.00 1,720

207  STORMWATER VAULT "A"
L.S. 24.42 % 32.35 % 32.35 %

136,000.00 169,205.00 33,205 180,000.00 44,000 180,000.00 44,000

208  STORMWATER VAULT "B"
L.S. 35.25 % 40.00 % 40.00 %

100,000.00 135,250.00 35,250 140,000.00 40,000 140,000.00 40,000

209  STORMWATER VAULT "C"
L.S. 11.98 % 20.00 % 20.00 %

100,000.00 111,975.00 11,975 120,000.00 20,000 120,000.00 20,000

210  STORMWATER VAULT "D"
L.S. 6.14 % 25.00 % 10.00 %

100,000.00 106,135.00 6,135 125,000.00 25,000 110,000.00 10,000

211  STORMWATER VAULT "E"
L.S. 31.13 % 43.33 % 33.33 %

150,000.00 196,695.00 46,695 215,000.00 65,000 200,000.00 50,000

212  STORMWATER VAULT "F"
L.S. 13.93 % 24.00 % 16.00 %

125,000.00 142,414.00 17,414 155,000.00 30,000 145,000.00 20,000

213  STORMWATER VAULT "G"
L.S. 26.13 % 27.78 % 27.78 %

180,000.00 227,025.00 47,025 230,000.00 50,000 230,000.00 50,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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08/29/2002
11:56

DOT_RGGB01

 FRT-1997(005), ITS-1999(014)

OTHER ITEMS
214  STORMWATER VAULT "H"

L.S. 24.80 % 28.68 % 47.06 %

136,000.00 169,725.00 33,725 175,000.00 39,000 200,000.00 64,000

215  PRETREATMENT FACILITY
L.S. 316.67 % 66.67 % 100.00 %

12,000.00 50,000.00 38,000 20,000.00 8,000 24,000.00 12,000

216  STORMWATER VAULT  "I"
L.S. 22.26 % 44.44 % 38.89 %

90,000.00 110,035.00 20,035 130,000.00 40,000 125,000.00 35,000

217  STORMWATER VAULT "J"
L.S. 2.21 % 11.11 % 16.67 %

90,000.00 91,985.00 1,985 100,000.00 10,000 105,000.00 15,000

218  STORMWATER VAULT "L"
L.S. 23.17 % 26.67 % 46.67 %

150,000.00 184,750.00 34,750 190,000.00 40,000 220,000.00 70,000

219  STORMWATER VAULT "M"
L.S. 17.03 % 5.26 % 36.84 %

190,000.00 222,365.00 32,365 200,000.00 10,000 260,000.00 70,000

220  PROCURED STORMWATER VAULT "N"
L.S. -57.09 % -26.67 % -26.67 %

75,000.00 32,184.00 -42,816 55,000.00 -20,000 55,000.00 -20,000

221  PROCURED STORMWATER VAULT "P"
L.S. -45.23 % -9.09 % -41.82 %

55,000.00 30,126.00 -24,874 50,000.00 -5,000 32,000.00 -23,000

222  PROCURED STORMWATER VAULT "Q"
L.S. 51.48 % 100.00 % 69.23 %

65,000.00 98,465.00 33,465 130,000.00 65,000 110,000.00 45,000

223 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

224 ADJUST CATCH BASIN
50.0000 EACH 300.0000 365.0000 21.67 % 400.0000 33.33 % 250.0000 -16.67 %

15,000.00 18,250.00 3,250 20,000.00 5,000 12,500.00 -2,500
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 FRT-1997(005), ITS-1999(014)

OTHER ITEMS
225 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

29.0000 EACH 250.0000 265.0000 6.00 % 300.0000 20.00 % 130.0000 -48.00 %

7,250.00 7,685.00 435 8,700.00 1,450 3,770.00 -3,480

226 ADJUST VALVE BOX
10.0000 EACH 150.0000 375.0000 150.00 % 250.0000 66.67 % 225.0000 50.00 %

1,500.00 3,750.00 2,250 2,500.00 1,000 2,250.00 750

227 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

77,000.00 77,000.00 77,000.00 77,000.00

228 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

54,000.00 54,000.00 54,000.00 54,000.00

229 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

230  FORCE ACCOUNT REMOVE/RELOCATE EXISTING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

24,800.00 24,800.00 24,800.00 24,800.00

231 SPCC PLAN
L.S. -66.67 % -93.33 % 0.00 %

15,000.00 5,000.00 -10,000 1,000.00 -14,000 15,000.00 0

232  VANED GRATE FOR CATCH BASIN
49.0000 EACH 200.0000 150.0000 -25.00 % 250.0000 25.00 % 125.0000 -37.50 %

9,800.00 7,350.00 -2,450 12,250.00 2,450 6,125.00 -3,675

233 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
5970.0000 m2 3.0000 1.7500 -41.67 % 2.0000 -33.33 % 3.0000 0.00 %

17,910.00 10,447.50 -7,463 11,940.00 -5,970 17,910.00 0

234 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
2140.0000 m2 2.0000 2.0000 0.00 % 2.5000 25.00 % 2.5000 25.00 %

4,280.00 4,280.00 0 5,350.00 1,070 5,350.00 1,070

235 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
10.0000 m2 5.0000 3.5000 -30.00 % 2.0000 -60.00 % 5.0000 0.00 %

50.00 35.00 -15 20.00 -30 50.00 0
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OTHER ITEMS
236 MAILBOX SUPPORT TYPE 1-S

84.0000 EACH 100.0000 225.0000 125.00 % 110.0000 10.00 % 200.0000 100.00 %

8,400.00 18,900.00 10,500 9,240.00 840 16,800.00 8,400

237  CONSTRUCTION FENCE
199.0000 m 2.5000 26.7500 970.00 % 14.0000 460.00 % 10.0000 300.00 %

497.50 5,323.25 4,826 2,786.00 2,289 1,990.00 1,493

238 TRAINING
2000.0000 HR 2.0000 1.5000 -25.00 % 2.0000 0.00 % 2.0000 0.00 %

4,000.00 3,000.00 -1,000 4,000.00 0 4,000.00 0

239  SHARED DRB COST - CREDIT
L.S. -100.01 % -99.99 % -125.00 %

-10,000.00 1.00 10,001 -1.00 9,999 2,500.00 12,500

240  CASING PIPE 200 MM DIAM.
915.0000 m 40.0000 70.0000 75.00 % 125.0000 212.50 % 70.0000 75.00 %

36,600.00 64,050.00 27,450 114,375.00 77,775 64,050.00 27,450

CONTRACT TOTAL $14,347,839.65 $13,762,950.79 -4.08% $15,725,557.81 9.60% $15,929,306.20 11.02%
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PREPARATION
1 MOBILIZATION

L.S. -6.43 % 16.50 %

1,430,000.00 1,338,000.00 -92,000 1,666,000.00 236,000

2 CLEARING AND GRUBBING
4.9700 ha 9,000.0000 8,600.0000 -4.44 % 13,000.0000 44.44 %

44,730.00 42,742.00 -1,988 64,610.00 19,880

3 REMOVING DRAINAGE STRUCTURE
90.0000 EACH 250.0000 290.0000 16.00 % 500.0000 100.00 %

22,500.00 26,100.00 3,600 45,000.00 22,500

4  REMOVING DRAINAGE PIPE - UNDER 1.22 M
2282.0000 m 15.0000 23.0000 53.33 % 25.0000 66.67 %

34,230.00 52,486.00 18,256 57,050.00 22,820

5  REMOVING DRAINAGE PIPE - 1.22 M AND OVER
851.0000 m 30.0000 32.0000 6.67 % 25.0000 -16.67 %

25,530.00 27,232.00 1,702 21,275.00 -4,255

6 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

7 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 93.30 % 376.19 %

4,200.00 8,118.55 3,919 20,000.00 15,800

8 REMOVING CEMENT CONC. SIDEWALK
3734.0000 m2 7.5000 4.0000 -46.67 % 5.0000 -33.33 %

28,005.00 14,936.00 -13,069 18,670.00 -9,335

9 REMOVING CEMENT CONC. CURB AND GUTTER
2217.0000 m 16.5000 9.0000 -45.45 % 11.0000 -33.33 %

36,580.50 19,953.00 -16,628 24,387.00 -12,194

10 REMOVING CEMENT CONC. CURB
1639.0000 m 8.0000 4.0000 -50.00 % 6.0000 -25.00 %

13,112.00 6,556.00 -6,556 9,834.00 -3,278

11 REMOVING ASPHALT CONC. CURB
260.0000 m 6.5000 1.0000 -84.62 % 3.0000 -53.85 %

1,690.00 260.00 -1,430 780.00 -910
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PREPARATION
12 REMOVING TRAFFIC ISLAND

280.0000 m2 12.0000 9.0000 -25.00 % 15.0000 25.00 %

3,360.00 2,520.00 -840 4,200.00 840

13 REMOVING GUARDRAIL
850.0000 m 8.0000 7.0000 -12.50 % 10.0000 25.00 %

6,800.00 5,950.00 -850 8,500.00 1,700

14 REMOVING GUARDRAIL ANCHOR
16.0000 EACH 150.0000 110.0000 -26.67 % 160.0000 6.67 %

2,400.00 1,760.00 -640 2,560.00 160

15 REMOVING PAINT LINE
18113.0000 m 1.2500 1.3000 4.00 % 1.1000 -12.00 %

22,641.25 23,546.90 906 19,924.30 -2,717

16 REMOVING PAINTED TRAFFIC MARKING
53.0000 EACH 25.0000 38.0000 52.00 % 35.0000 40.00 %

1,325.00 2,014.00 689 1,855.00 530

17 REMOVING PLASTIC CROSSWALK LINE
23.0000 m2 3.0000 27.0000 800.00 % 25.0000 733.33 %

69.00 621.00 552 575.00 506

18 REMOVING CHAIN LINK FENCE
77.0000 m 10.0000 8.0000 -20.00 % 16.0000 60.00 %

770.00 616.00 -154 1,232.00 462

19 REMOVING WIRE FENCE
548.0000 m 5.0000 5.0000 0.00 % 3.0000 -40.00 %

2,740.00 2,740.00 0 1,644.00 -1,096

20  REMOVING WOODEN FENCE
122.0000 m 10.0000 7.0000 -30.00 % 6.0000 -40.00 %

1,220.00 854.00 -366 732.00 -488
GRADING

21 ROADWAY EXCAVATION INCL. HAUL
41908.0000 m3 10.2500 6.0000 -41.46 % 20.0000 95.12 %

429,557.00 251,448.00 -178,109 838,160.00 408,603
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GRADING
22 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

525.0000 m3 10.0000 25.0000 150.00 % 21.0000 110.00 %

5,250.00 13,125.00 7,875 11,025.00 5,775

23 GRAVEL BORROW INCL. HAUL
2600.0000 t 10.2500 21.0000 104.88 % 19.0000 85.37 %

26,650.00 54,600.00 27,950 49,400.00 22,750

24 EMBANKMENT COMPACTION
18861.0000 m3 2.0000 6.0000 200.00 % 2.0000 0.00 %

37,722.00 113,166.00 75,444 37,722.00 0
DRAINAGE

25 DITCH EXCAVATION INCL. HAUL
28.0000 m3 15.0000 30.0000 100.00 % 28.0000 86.67 %

420.00 840.00 420 784.00 364

26 CONCRETE INLET
28.0000 EACH 550.0000 1,400.0000 154.55 % 700.0000 27.27 %

15,400.00 39,200.00 23,800 19,600.00 4,200

27 GRATE INLET TYPE 2
1.0000 EACH 1,500.0000 1,200.0000 -20.00 % 1,100.0000 -26.67 %

1,500.00 1,200.00 -300 1,100.00 -400

28 ASPHALT CONC. SPILLWAY
3.6000 m 45.0000 570.0000 1,166.67 % 500.0000 1,011.11 %

162.00 2,052.00 1,890 1,800.00 1,638

29 QUARRY SPALLS
102.0000 t 35.0000 22.0000 -37.14 % 16.0000 -54.29 %

3,570.00 2,244.00 -1,326 1,632.00 -1,938

30 UNDERDRAIN PIPE 150 MM DIAM.
1100.0000 m 14.0000 24.0000 71.43 % 10.0000 -28.57 %

15,400.00 26,400.00 11,000 11,000.00 -4,400

31 UNDERDRAIN PIPE 200 MM DIAM.
386.0000 m 30.0000 25.0000 -16.67 % 11.0000 -63.33 %

11,580.00 9,650.00 -1,930 4,246.00 -7,334
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DRAINAGE
32 DRAIN PIPE 150 MM DIAM.

30.5000 m 29.0000 63.0000 117.24 % 16.0000 -44.83 %

884.50 1,921.50 1,037 488.00 -397

33 DRAIN PIPE 200 MM DIAM.
1020.0000 m 35.0000 59.0000 68.57 % 22.0000 -37.14 %

35,700.00 60,180.00 24,480 22,440.00 -13,260

34 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

35 SCHEDULE A CULV. PIPE 300 MM DIAM.
37.0000 m 70.0000 89.0000 27.14 % 37.0000 -47.14 %

2,590.00 3,293.00 703 1,369.00 -1,221

36  CEMENT CONC. BARRIER CURB AND GUTTER WITH TRENCH DRAIN
29.6000 m 45.0000 420.0000 833.33 % 300.0000 566.67 %

1,332.00 12,432.00 11,100 8,880.00 7,548

37  TRENCH DRAIN
34.5000 m 30.0000 390.0000 1,200.00 % 225.0000 650.00 %

1,035.00 13,455.00 12,420 7,762.50 6,728
STORM SEWER

38 CATCH BASIN TYPE 1L
10.0000 EACH 1,200.0000 1,000.0000 -16.67 % 1,400.0000 16.67 %

12,000.00 10,000.00 -2,000 14,000.00 2,000

39 CATCH BASIN TYPE 1
149.0000 EACH 850.0000 1,100.0000 29.41 % 1,200.0000 41.18 %

126,650.00 163,900.00 37,250 178,800.00 52,150

40 CATCH BASIN TYPE 2 1200 MM DIAM.
55.0000 EACH 1,800.0000 2,100.0000 16.67 % 1,700.0000 -5.56 %

99,000.00 115,500.00 16,500 93,500.00 -5,500

41 CATCH BASIN TYPE 2 1350 MM DIAM.
1.0000 EACH 2,200.0000 4,300.0000 95.45 % 2,400.0000 9.09 %

2,200.00 4,300.00 2,100 2,400.00 200
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STORM SEWER
42 CATCH BASIN TYPE 2 - 1350MM DIAM WITH FLOW RESTRICTOR

1.0000 EACH 2,500.0000 4,800.0000 92.00 % 3,200.0000 28.00 %

2,500.00 4,800.00 2,300 3,200.00 700

43 CATCH BASIN TYPE 2 - 1500 MM DIAM.
1.0000 EACH 2,700.0000 4,900.0000 81.48 % 3,500.0000 29.63 %

2,700.00 4,900.00 2,200 3,500.00 800

44 CATCH BASIN TYPE 2 2400 MM DIAM.
1.0000 EACH 3,000.0000 7,000.0000 133.33 % 4,000.0000 33.33 %

3,000.00 7,000.00 4,000 4,000.00 1,000

45 TESTING STORM SEWER PIPE
6974.5000 m 5.0000 5.0000 0.00 % 4.0000 -20.00 %

34,872.50 34,872.50 0 27,898.00 -6,975

46 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
186.0000 m 75.0000 55.0000 -26.67 % 52.0000 -30.67 %

13,950.00 10,230.00 -3,720 9,672.00 -4,278

47 CL. III REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
822.5000 m 75.0000 110.0000 46.67 % 65.0000 -13.33 %

61,687.50 90,475.00 28,788 53,462.50 -8,225

48 CL. III REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
16.0000 m 115.0000 230.0000 100.00 % 110.0000 -4.35 %

1,840.00 3,680.00 1,840 1,760.00 -80

49 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
550.5000 m 70.0000 120.0000 71.43 % 70.0000 0.00 %

38,535.00 66,060.00 27,525 38,535.00 0

50 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
80.5000 m 85.0000 180.0000 111.76 % 90.0000 5.88 %

6,842.50 14,490.00 7,648 7,245.00 403

51 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
876.2000 m 95.0000 120.0000 26.32 % 72.0000 -24.21 %

83,239.00 105,144.00 21,905 63,086.40 -20,153

52 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
92.0000 m 90.0000 180.0000 100.00 % 85.0000 -5.56 %

8,280.00 16,560.00 8,280 7,820.00 -460
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STORM SEWER
53 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

3387.5000 m 60.0000 66.0000 10.00 % 40.0000 -33.33 %

203,250.00 223,575.00 20,325 135,500.00 -67,750

54 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
651.5000 m 80.0000 130.0000 62.50 % 50.0000 -37.50 %

52,120.00 84,695.00 32,575 32,575.00 -19,545

55 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.
125.5000 m 100.0000 140.0000 40.00 % 80.0000 -20.00 %

12,550.00 17,570.00 5,020 10,040.00 -2,510

56  STORM WATER DETENTION VAULT
1.0000 EACH 54,000.0000 148,000.0000 174.07 % 100,000.0000 85.19 %

54,000.00 148,000.00 94,000 100,000.00 46,000

57  PRECAST STORM WATER FILTER VAULT TYPE 1
1.0000 EACH 16,800.0000 26,300.0000 56.55 % 20,000.0000 19.05 %

16,800.00 26,300.00 9,500 20,000.00 3,200
SANITARY SEWER

58 DUCTILE IRON SEWER PIPE 300 MM DIAM.
86.0000 m 150.0000 140.0000 -6.67 % 65.0000 -56.67 %

12,900.00 12,040.00 -860 5,590.00 -7,310
WATER LINES

59 GATE VALVE 200 MM
1.0000 EACH 700.0000 860.0000 22.86 % 800.0000 14.29 %

700.00 860.00 160 800.00 100

60 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

61 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

62 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0
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WATER LINES
63 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

76.0000 m 55.0000 130.0000 136.36 % 80.0000 45.45 %

4,180.00 9,880.00 5,700 6,080.00 1,900

64 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

65 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

66  PLUG EXISTING WATER MAIN
2.0000 EACH 500.0000 440.0000 -12.00 % 300.0000 -40.00 %

1,000.00 880.00 -120 600.00 -400

67 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

68  SERVICE CONNECTION 200MM DIAM.
2.0000 EACH 1,500.0000 3,800.0000 153.33 % 2,780.0000 85.33 %

3,000.00 7,600.00 4,600 5,560.00 2,560

69 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

70 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0
STRUCTURE

71 STRUCTURE EXCAVATION CLASS A INCL. HAUL
858.0000 m3 12.0000 35.0000 191.67 % 21.0000 75.00 %

10,296.00 30,030.00 19,734 18,018.00 7,722

72 SHORING OR EXTRA EXCAVATION CL. A FOR WALL
L.S. 395.82 % 112.49 %

7,059.00 35,000.00 27,941 15,000.00 7,941
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STRUCTURE
73 GRAVEL BACKFILL FOR WALL

666.0000 m3 30.0000 39.0000 30.00 % 35.0000 16.67 %

19,980.00 25,974.00 5,994 23,310.00 3,330

74 ST. REINF. BAR FOR  WALL
13810.0000 kg 1.0000 1.8000 80.00 % 1.5000 50.00 %

13,810.00 24,858.00 11,048 20,715.00 6,905

75 ST. REINF. BAR FOR STAIRWAY
120.0000 kg 2.0000 3.0000 50.00 % 1.5000 -25.00 %

240.00 360.00 120 180.00 -60

76 CONC. CLASS 28 FOR WALL
364.3000 m3 500.0000 500.0000 0.00 % 700.0000 40.00 %

182,150.00 182,150.00 0 255,010.00 72,860

77 CONC. CLASS 28 FOR STAIRWAY
3.1000 m3 500.0000 1,300.0000 160.00 % 1,800.0000 260.00 %

1,550.00 4,030.00 2,480 5,580.00 4,030

78  MASONRY CONCRETE MODULAR BLOCK RETAINING WALL
9.0000 m2 125.0000 170.0000 36.00 % 250.0000 100.00 %

1,125.00 1,530.00 405 2,250.00 1,125

79  NOISE BARRIER
574.0000 m2 290.0000 290.0000 0.00 % 350.0000 20.69 %

166,460.00 166,460.00 0 200,900.00 34,440

80 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-5.00 -5.00 -5.00

81 BRIDGE RAILING TYPE BP
367.0000 m 160.0000 180.0000 12.50 % 175.0000 9.38 %

58,720.00 66,060.00 7,340 64,225.00 5,505

82 TRAFFIC BARRIER
58.0000 m 200.0000 325.0000 62.50 % 300.0000 50.00 %

11,600.00 18,850.00 7,250 17,400.00 5,800

83  PEDESTRIAN BARRIER
309.0000 m 300.0000 260.0000 -13.33 % 225.0000 -25.00 %

92,700.00 80,340.00 -12,360 69,525.00 -23,175



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A048 REVISION NO : 2 BIDS OPENED ON : Aug 28 2002
CONTRACT NO :006415 REGION NO : 1 AWARDED ON : Sep  5 2002
VERSION NO :4 WORK ORDER# : 0L2299
HWY :SR 525,526 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 525
SR 99 TO SR 526 - PHASE 2
AND ITS
01A048

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/29/2002
11:56

DOT_RGGB01

 FRT-1997(005), ITS-1999(014)

SURFACING
84 CRUSHED SURFACING BASE COURSE

25922.0000 t 12.0000 11.0000 -8.33 % 18.0000 50.00 %

311,064.00 285,142.00 -25,922 466,596.00 155,532
LIQUID ASPHALT

85 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 %

69,373.00 69,373.00 69,373.00
CEMENT CONCRETE PAVEMENT

86 CEMENT CONC. APPROACH 3 DAY
2624.0000 m2 40.0000 43.0000 7.50 % 56.0000 40.00 %

104,960.00 112,832.00 7,872 146,944.00 41,984
ASPHALT CONCRETE PAVEMENT

87 PLANING BITUMINOUS PAVEMENT
2120.0000 m2 7.0000 6.0000 -14.29 % 1.0000 -85.71 %

14,840.00 12,720.00 -2,120 2,120.00 -12,720

88 ASPHALT CONC. PAVEMENT CL. B PG 58-22
36705.0000 t 33.5000 42.7500 27.61 % 39.0000 16.42 %

1,229,617.50 1,569,138.75 339,521 1,431,495.00 201,878

89 ASPHALT CONC. PAVEMENT  CL. E PG 58-22
20976.0000 t 32.0000 41.7500 30.47 % 39.0000 21.88 %

671,232.00 875,748.00 204,516 818,064.00 146,832

90 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

62,305.00 62,305.00 62,305.00

91 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

33,303.00 33,303.00 33,303.00

92 ASPHALT CONC. APPROACH CL. B
1291.0000 t 70.0000 75.0000 7.14 % 95.0000 35.71 %

90,370.00 96,825.00 6,455 122,645.00 32,275

93 SOIL RESIDUAL HERBICIDE
60.0000 m2 2.0000 4.0000 100.00 % 2.0000 0.00 %

120.00 240.00 120 120.00 0
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EROSION CONTROL AND PLANTING
94 ESC LEAD

200.0000 DAY 75.0000 66.0000 -12.00 % 50.0000 -33.33 %

15,000.00 13,200.00 -1,800 10,000.00 -5,000

95 SEEDING, FERTILIZING, AND MULCHING
3.4900 ha 2,000.0000 2,700.0000 35.00 % 2,000.0000 0.00 %

6,980.00 9,423.00 2,443 6,980.00 0

96  COCONUT FIBER MATTING
4626.0000 m2 6.0000 3.0000 -50.00 % 2.5000 -58.33 %

27,756.00 13,878.00 -13,878 11,565.00 -16,191

97  MUD PALLIATIVE
360.0000 m3 10.0000 27.0000 170.00 % 30.0000 200.00 %

3,600.00 9,720.00 6,120 10,800.00 7,200

98 CHECK DAM
116.0000 m 50.0000 16.0000 -68.00 % 55.0000 10.00 %

5,800.00 1,856.00 -3,944 6,380.00 580

99 STREET CLEANING
1500.0000 HR 50.0000 98.0000 96.00 % 100.0000 100.00 %

75,000.00 147,000.00 72,000 150,000.00 75,000

100 INLET PROTECTION
296.0000 EACH 75.0000 55.0000 -26.67 % 95.0000 26.67 %

22,200.00 16,280.00 -5,920 28,120.00 5,920

101 SILT FENCE
5314.0000 m 13.0000 13.0000 0.00 % 14.0000 7.69 %

69,082.00 69,082.00 0 74,396.00 5,314

102  SANDBAG
270.0000 EACH 9.0000 2.0000 -77.78 % 15.0000 66.67 %

2,430.00 540.00 -1,890 4,050.00 1,620

103 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 %

425,000.00 425,000.00 425,000.00

104 TOPSOIL TYPE A
2330.0000 m3 28.0000 33.0000 17.86 % 26.5000 -5.36 %

65,240.00 76,890.00 11,650 61,745.00 -3,495
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TRAFFIC
105 CEMENT CONC. BARRIER CURB AND GUTTER

7650.0000 m 50.0000 27.0000 -46.00 % 29.0000 -42.00 %

382,500.00 206,550.00 -175,950 221,850.00 -160,650

106 CEMENT CONC. BARRIER CURB
109.0000 m 40.0000 57.0000 42.50 % 40.0000 0.00 %

4,360.00 6,213.00 1,853 4,360.00 0

107  LOW PROFILE CONC. BARRIER
2491.0000 m 45.0000 105.0000 133.33 % 70.0000 55.56 %

112,095.00 261,555.00 149,460 174,370.00 62,275

108 EXTRUDED CURB
1868.0000 m 10.0000 16.0000 60.00 % 15.0000 50.00 %

18,680.00 29,888.00 11,208 28,020.00 9,340

109  ROUNDED ASPHALT CURB
70.0000 m 20.0000 16.0000 -20.00 % 15.0000 -25.00 %

1,400.00 1,120.00 -280 1,050.00 -350

110 TYPE A PRECAST TRAFFIC CURB
55.0000 m 30.0000 60.0000 100.00 % 55.0000 83.33 %

1,650.00 3,300.00 1,650 3,025.00 1,375

111 TYPE C PRECAST TRAFFIC CURB
1621.0000 m 32.0000 44.0000 37.50 % 40.0000 25.00 %

51,872.00 71,324.00 19,452 64,840.00 12,968

112 TYPE A BLOCK TRAFFIC CURB
1069.0000 m 26.0000 33.0000 26.92 % 30.0000 15.38 %

27,794.00 35,277.00 7,483 32,070.00 4,276

113 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
50.0000 m 60.0000 73.0000 21.67 % 44.0000 -26.67 %

3,000.00 3,650.00 650 2,200.00 -800

114 BEAM GUARDRAIL TYPE 1
1033.0000 m 50.0000 65.0000 30.00 % 40.0000 -20.00 %

51,650.00 67,145.00 15,495 41,320.00 -10,330

115 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 1,800.0000 2,200.0000 22.22 % 1,850.0000 2.78 %

7,200.00 8,800.00 1,600 7,400.00 200
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TRAFFIC
116 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,000.0000 2,700.0000 35.00 % 2,000.0000 0.00 %

4,000.00 5,400.00 1,400 4,000.00 0

117 REMOVING AND RESETTING BEAM GUARDRAIL
11.0000 m 50.0000 30.0000 -40.00 % 33.0000 -34.00 %

550.00 330.00 -220 363.00 -187

118 FLEXIBLE GUIDE POST
45.0000 EACH 25.0000 44.0000 76.00 % 24.0000 -4.00 %

1,125.00 1,980.00 855 1,080.00 -45

119 PAINT LINE
40899.0000 m 0.5000 0.5000 0.00 % 0.3000 -40.00 %

20,449.50 20,449.50 0 12,269.70 -8,180

120 PAINTED WIDE LINE
6736.0000 m 0.5000 1.0000 100.00 % 1.0000 100.00 %

3,368.00 6,736.00 3,368 6,736.00 3,368

121 PLASTIC WIDE LINE
8832.0000 m 4.0000 3.0000 -25.00 % 3.0000 -25.00 %

35,328.00 26,496.00 -8,832 26,496.00 -8,832

122 PLASTIC DOTTED WIDE LINE
345.0000 m 4.0000 3.0000 -25.00 % 2.6000 -35.00 %

1,380.00 1,035.00 -345 897.00 -483

123 PLASTIC SKIP WIDE LINE
27.0000 m 2.0000 10.0000 400.00 % 9.0000 350.00 %

54.00 270.00 216 243.00 189

124 PAINTED CROSSWALK LINE
301.0000 m2 15.0000 15.0000 0.00 % 14.0000 -6.67 %

4,515.00 4,515.00 0 4,214.00 -301

125 PLASTIC CROSSWALK LINE
599.0000 m2 24.0000 22.0000 -8.33 % 20.0000 -16.67 %

14,376.00 13,178.00 -1,198 11,980.00 -2,396

126 PAINTED STOP LINE
343.0000 m 6.0000 8.0000 33.33 % 7.0000 16.67 %

2,058.00 2,744.00 686 2,401.00 343
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TRAFFIC
127 PLASTIC STOP LINE

302.0000 m 14.0000 16.0000 14.29 % 15.0000 7.14 %

4,228.00 4,832.00 604 4,530.00 302

128 PAINTED TRAFFIC ARROW
85.0000 EACH 35.0000 38.0000 8.57 % 35.0000 0.00 %

2,975.00 3,230.00 255 2,975.00 0

129 PLASTIC TRAFFIC ARROW
112.0000 EACH 50.0000 49.0000 -2.00 % 45.0000 -10.00 %

5,600.00 5,488.00 -112 5,040.00 -560

130 PAINTED TRAFFIC LETTER
12.0000 EACH 28.0000 27.0000 -3.57 % 25.0000 -10.71 %

336.00 324.00 -12 300.00 -36

131 PLASTIC TRAFFIC LETTER
64.0000 EACH 35.0000 44.0000 25.71 % 40.0000 14.29 %

2,240.00 2,816.00 576 2,560.00 320

132  BICYCLE LANE MARKING
75.0000 EACH 75.0000 44.0000 -41.33 % 40.0000 -46.67 %

5,625.00 3,300.00 -2,325 3,000.00 -2,625

133 PLASTIC DRAINAGE MARKING
212.0000 EACH 14.0000 19.0000 35.71 % 17.0000 21.43 %

2,968.00 4,028.00 1,060 3,604.00 636

134 RAISED PAVEMENT MARKER TYPE 1
27.7900 HUND 160.0000 200.0000 25.00 % 200.0000 25.00 %

4,446.40 5,558.00 1,112 5,558.00 1,112

135 RAISED PAVEMENT MARKER TYPE 2
16.2300 HUND 300.0000 310.0000 3.33 % 300.0000 0.00 %

4,869.00 5,031.30 162 4,869.00 0

136 PLASTIC DROP LANE LINE
268.0000 m 3.5000 3.0000 -14.29 % 3.0000 -14.29 %

938.00 804.00 -134 804.00 -134

137 PERMANENT SIGNING
L.S. 28.15 % 17.29 %

23,020.00 29,500.00 6,480 27,000.00 3,980
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 FRT-1997(005), ITS-1999(014)

TRAFFIC
138 ILLUMINATION SYSTEM NO. 1  -  SAC# 4453

L.S. 1.94 % 5.18 %

61,800.00 63,000.00 1,200 65,000.00 3,200

139 ILLUMINATION SYSTEM NO. 2  -  SAS# 4540
L.S. -4.53 % -9.31 %

209,500.00 200,000.00 -9,500 190,000.00 -19,500

140 ILLUMINATION SYSTEM NO. 3  -  SAS# 3280
L.S. -27.69 % 3.31 %

96,800.00 70,000.00 -26,800 100,000.00 3,200

141  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 1
L.S. 21.02 % 110.19 %

78,500.00 95,000.00 16,500 165,000.00 86,500

142  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 2
L.S. 25.47 % 37.52 %

76,350.00 95,800.00 19,450 105,000.00 28,650

143  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 3
L.S. 10.78 % 32.67 %

60,300.00 66,800.00 6,500 80,000.00 19,700

144  TEMP. TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NO. 4
L.S. -27.95 % -20.75 %

69,400.00 50,000.00 -19,400 55,000.00 -14,400

145 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #1
L.S. -11.18 % 3.63 %

135,100.00 120,000.00 -15,100 140,000.00 4,900

146 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #2
L.S. -38.93 % -19.85 %

131,000.00 80,000.00 -51,000 105,000.00 -26,000

147 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #3
L.S. -29.08 % -8.22 %

119,850.00 85,000.00 -34,850 110,000.00 -9,850

148 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #4
L.S. -23.24 % 8.47 %

119,850.00 92,000.00 -27,850 130,000.00 10,150
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TRAFFIC
149 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM #5

L.S. 11.44 % 48.59 %

67,300.00 75,000.00 7,700 100,000.00 32,700

150 TRAFFIC SIGNAL CONTROL SYSTEM #1
L.S. -37.53 % -17.81 %

36,500.00 22,800.00 -13,700 30,000.00 -6,500

151 TRAFFIC SIGNAL CONTROL SYSTEM #2
L.S. -37.53 % -17.81 %

36,500.00 22,800.00 -13,700 30,000.00 -6,500

152  UNINTERRUPTED POWER SUPPLY RETROFIT
L.S. 5.54 % 71.50 %

37,900.00 40,000.00 2,100 65,000.00 27,100

153  CLOSED CIRCUIT TELEVISON SYSTEM
L.S. -30.02 % 7.67 %

92,880.00 65,000.00 -27,880 100,000.00 7,120

154  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -8.41 % -67.29 %

76,425.00 70,000.00 -6,425 25,000.00 -51,425

155  VARIABLE MESSAGE SIGN
L.S. 89.38 % 77.91 %

87,125.00 165,000.00 77,875 155,000.00 67,875

156  COMMUNICATION CONDUIT SYSTEM
L.S. 41.62 % 29.82 %

84,732.00 120,000.00 35,268 110,000.00 25,268

157  DIRECTIONAL BORING
348.0000 m 115.0000 165.0000 43.48 % 120.0000 4.35 %

40,020.00 57,420.00 17,400 41,760.00 1,740

158  COMMUNICATION CABLES AND INTERFACES
L.S. 45.76 % 45.76 %

44,593.00 65,000.00 20,407 65,000.00 20,407

159  VIDEO, VOICE & DATA DIST. & TRANS. SYST.
L.S. 160.90 % 459.08 %

26,830.00 70,000.00 43,170 150,000.00 123,170
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160 TRAFFIC SAFETY DRUM

700.0000 EACH 50.0000 52.0000 4.00 % 38.0000 -24.00 %

35,000.00 36,400.00 1,400 26,600.00 -8,400

161 SEQUENTIAL ARROW SIGN
2500.0000 HR 5.0000 3.0000 -40.00 % 4.0000 -20.00 %

12,500.00 7,500.00 -5,000 10,000.00 -2,500

162 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 8,000.0000 17,800.0000 122.50 % 12,000.0000 50.00 %

24,000.00 53,400.00 29,400 36,000.00 12,000

163 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1512.0000 HR 8.5000 3.0000 -64.71 % 5.0000 -41.18 %

12,852.00 4,536.00 -8,316 7,560.00 -5,292

164 TYPE III BARRICADE
19.0000 EACH 200.0000 160.0000 -20.00 % 147.0000 -26.50 %

3,800.00 3,040.00 -760 2,793.00 -1,007

165 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 896.00 % 580.00 %

5,000.00 49,800.00 44,800 34,000.00 29,000

166 TRAFFIC CONTROL LABOR
13677.0000 HR 35.0000 43.0000 22.86 % 36.2500 3.57 %

478,695.00 588,111.00 109,416 495,791.25 17,096

167 TRAFFIC CONTROL VEHICLE
405.0000 DAY 50.0000 1.0000 -98.00 % 125.0000 150.00 %

20,250.00 405.00 -19,845 50,625.00 30,375

168 TRAFFIC CONTROL SUPERVISOR
4861.0000 HR 32.0000 1.0000 -96.88 % 35.0000 9.38 %

155,552.00 4,861.00 -150,691 170,135.00 14,583

169 CONSTRUCTION SIGNS CLASS A
56.8400 m2 125.0000 200.0000 60.00 % 150.0000 20.00 %

7,105.00 11,368.00 4,263 8,526.00 1,421
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170 STRUCTURE EXCAVATION CLASS B INCL. HAUL

46284.0000 m3 8.0000 7.0000 -12.50 % 18.0000 125.00 %

370,272.00 323,988.00 -46,284 833,112.00 462,840

171 SHORING OR EXTRA EXCAVATION CLASS B
6437.0000 m2 5.0000 1.0000 -80.00 % 5.0000 0.00 %

32,185.00 6,437.00 -25,748 32,185.00 0

172  SHORING FOR VAULT
8211.0000 m2 90.0000 1.0000 -98.89 % 150.0000 66.67 %

738,990.00 8,211.00 -730,779 1,231,650.00 492,660

173 GRAVEL BACKFILL FOR FOUNDATION CLASS A
4599.0000 m3 30.0000 9.0000 -70.00 % 56.0000 86.67 %

137,970.00 41,391.00 -96,579 257,544.00 119,574

174 GRAVEL BACKFILL FOR DRAIN
404.0000 m3 30.0000 37.0000 23.33 % 50.0000 66.67 %

12,120.00 14,948.00 2,828 20,200.00 8,080

175 CONTROLLED DENSITY FILL
466.0000 m3 75.0000 110.0000 46.67 % 60.0000 -20.00 %

34,950.00 51,260.00 16,310 27,960.00 -6,990

176 WATER
540.0000 m3 5.0000 16.0000 220.00 % 14.0000 180.00 %

2,700.00 8,640.00 5,940 7,560.00 4,860

177  PEDESTRIAN HANDRAIL INSTALLATION CASE A
383.0000 m 230.0000 245.0000 6.52 % 225.0000 -2.17 %

88,090.00 93,835.00 5,745 86,175.00 -1,915

178  PEDESTRIAN HANDRAIL INSTALLATION CASE B
160.0000 m 200.0000 245.0000 22.50 % 210.0000 5.00 %

32,000.00 39,200.00 7,200 33,600.00 1,600

179  CABLE RAIL
54.0000 m 120.0000 76.0000 -36.67 % 74.0000 -38.33 %

6,480.00 4,104.00 -2,376 3,996.00 -2,484

180  HANDRAIL FOR STAIRWAY
14.0000 m 200.0000 250.0000 25.00 % 200.0000 0.00 %

2,800.00 3,500.00 700 2,800.00 0
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181 PLUGGING EXISTING PIPE

13.0000 EACH 500.0000 430.0000 -14.00 % 100.0000 -80.00 %

6,500.00 5,590.00 -910 1,300.00 -5,200

182 CEMENT CONC. SIDEWALK
7872.0000 m2 28.0000 24.0000 -14.29 % 35.0000 25.00 %

220,416.00 188,928.00 -31,488 275,520.00 55,104

183  MODIFIED CEMENT CONC. SIDEWALK TYPE 1
415.0000 m2 115.0000 65.0000 -43.48 % 54.0000 -53.04 %

47,725.00 26,975.00 -20,750 22,410.00 -25,315

184  MODIFIED CEMENT CONC. SIDEWALK TYPE 2
22.0000 m2 55.0000 46.0000 -16.36 % 95.0000 72.73 %

1,210.00 1,012.00 -198 2,090.00 880

185  MODIFIED CEMENT CONC. SIDEWALK TYPE 3
469.0000 m2 115.0000 80.0000 -30.43 % 58.0000 -49.57 %

53,935.00 37,520.00 -16,415 27,202.00 -26,733

186  BUS SHELTER PAD TYPE 1
4.0000 EACH 1,700.0000 2,800.0000 64.71 % 750.0000 -55.88 %

6,800.00 11,200.00 4,400 3,000.00 -3,800

187  BUS SHELTER PAD TYPE 2
7.0000 EACH 625.0000 1,300.0000 108.00 % 575.0000 -8.00 %

4,375.00 9,100.00 4,725 4,025.00 -350

188  BUS SHELTER PAD TYPE 3
1.0000 EACH 800.0000 2,500.0000 212.50 % 675.0000 -15.63 %

800.00 2,500.00 1,700 675.00 -125

189  TEXTURED CEMENT CONC. SIDEWALK/MEDIAN
1936.0000 m2 40.0000 89.0000 122.50 % 60.0000 50.00 %

77,440.00 172,304.00 94,864 116,160.00 38,720

190 ASPHALT CONC. SIDEWALK
75.0000 m2 20.0000 42.0000 110.00 % 20.0000 0.00 %

1,500.00 3,150.00 1,650 1,500.00 0

191  ASPHALT CONC. CURB RAMP
5.0000 EACH 500.0000 450.0000 -10.00 % 500.0000 0.00 %

2,500.00 2,250.00 -250 2,500.00 0
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192 CHAIN LINK FENCE TYPE 1

122.0000 m 35.0000 38.0000 8.57 % 34.0000 -2.86 %

4,270.00 4,636.00 366 4,148.00 -122

193 CHAIN LINK FENCE TYPE 4
30.0000 m 25.0000 41.0000 64.00 % 36.0000 44.00 %

750.00 1,230.00 480 1,080.00 330

194 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
9.0000 EACH 150.0000 180.0000 20.00 % 45.0000 -70.00 %

1,350.00 1,620.00 270 405.00 -945

195 DOUBLE 4.3 M CHAIN LINK GATE
1.0000 EACH 600.0000 1,100.0000 83.33 % 900.0000 50.00 %

600.00 1,100.00 500 900.00 300

196 DOUBLE 6.1 M CHAIN LINK GATE
1.0000 EACH 1,000.0000 1,300.0000 30.00 % 975.0000 -2.50 %

1,000.00 1,300.00 300 975.00 -25

197 WIRE FENCE TYPE 2
279.0000 m 8.0000 16.0000 100.00 % 15.0000 87.50 %

2,232.00 4,464.00 2,232 4,185.00 1,953

198 GABION CRIBBING
150.3000 m3 150.0000 150.0000 0.00 % 95.0000 -36.67 %

22,545.00 22,545.00 0 14,278.50 -8,266

199 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

200 CONNECTION TO DRAINAGE STRUCTURE
54.0000 EACH 500.0000 750.0000 50.00 % 750.0000 50.00 %

27,000.00 40,500.00 13,500 40,500.00 13,500

201 ADJUST MANHOLE
31.0000 EACH 300.0000 230.0000 -23.33 % 500.0000 66.67 %

9,300.00 7,130.00 -2,170 15,500.00 6,200

202   ADJUST EXISTING SANITARY SEWER LAMPHOLE/CLEANOUT
1.0000 EACH 2,000.0000 740.0000 -63.00 % 500.0000 -75.00 %

2,000.00 740.00 -1,260 500.00 -1,500
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203 MANHOLE 1200 MM DIAM. TYPE 1

4.0000 EACH 2,000.0000 3,100.0000 55.00 % 3,500.0000 75.00 %

8,000.00 12,400.00 4,400 14,000.00 6,000

204 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

205 MANHOLE 1800 MM DIAM. TYPE 2
2.0000 EACH 5,000.0000 9,300.0000 86.00 % 5,000.0000 0.00 %

10,000.00 18,600.00 8,600 10,000.00 0

206 MANHOLE ADDITIONAL HEIGHT 1800 MM DIAM. TYPE 2
8.6000 m 800.0000 1,700.0000 112.50 % 400.0000 -50.00 %

6,880.00 14,620.00 7,740 3,440.00 -3,440

207  STORMWATER VAULT "A"
L.S. 69.12 % 47.06 %

136,000.00 230,000.00 94,000 200,000.00 64,000

208  STORMWATER VAULT "B"
L.S. 40.00 % 40.00 %

100,000.00 140,000.00 40,000 140,000.00 40,000

209  STORMWATER VAULT "C"
L.S. 65.00 % 40.00 %

100,000.00 165,000.00 65,000 140,000.00 40,000

210  STORMWATER VAULT "D"
L.S. 71.00 % 40.00 %

100,000.00 171,000.00 71,000 140,000.00 40,000

211  STORMWATER VAULT "E"
L.S. 66.67 % 23.33 %

150,000.00 250,000.00 100,000 185,000.00 35,000

212  STORMWATER VAULT "F"
L.S. 60.80 % 28.00 %

125,000.00 201,000.00 76,000 160,000.00 35,000

213  STORMWATER VAULT "G"
L.S. 38.89 % 62.78 %

180,000.00 250,000.00 70,000 293,000.00 113,000
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214  STORMWATER VAULT "H"

L.S. 61.76 % 120.59 %

136,000.00 220,000.00 84,000 300,000.00 164,000

215  PRETREATMENT FACILITY
L.S. 50.83 % 150.00 %

12,000.00 18,100.00 6,100 30,000.00 18,000

216  STORMWATER VAULT  "I"
L.S. 55.56 % 11.11 %

90,000.00 140,000.00 50,000 100,000.00 10,000

217  STORMWATER VAULT "J"
L.S. 42.22 % 11.11 %

90,000.00 128,000.00 38,000 100,000.00 10,000

218  STORMWATER VAULT "L"
L.S. 83.33 % 100.00 %

150,000.00 275,000.00 125,000 300,000.00 150,000

219  STORMWATER VAULT "M"
L.S. 78.95 % 71.05 %

190,000.00 340,000.00 150,000 325,000.00 135,000

220  PROCURED STORMWATER VAULT "N"
L.S. 100.00 % -46.67 %

75,000.00 150,000.00 75,000 40,000.00 -35,000

221  PROCURED STORMWATER VAULT "P"
L.S. 127.27 % -45.45 %

55,000.00 125,000.00 70,000 30,000.00 -25,000

222  PROCURED STORMWATER VAULT "Q"
L.S. 515.38 % 123.08 %

65,000.00 400,000.00 335,000 145,000.00 80,000

223 DELETED ITEM
0.0100 EACH 0.0010 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0

224 ADJUST CATCH BASIN
50.0000 EACH 300.0000 170.0000 -43.33 % 500.0000 66.67 %

15,000.00 8,500.00 -6,500 25,000.00 10,000
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WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/29/2002
11:56

DOT_RGGB01

 FRT-1997(005), ITS-1999(014)

OTHER ITEMS
225 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

29.0000 EACH 250.0000 200.0000 -20.00 % 250.0000 0.00 %

7,250.00 5,800.00 -1,450 7,250.00 0

226 ADJUST VALVE BOX
10.0000 EACH 150.0000 110.0000 -26.67 % 500.0000 233.33 %

1,500.00 1,100.00 -400 5,000.00 3,500

227 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

77,000.00 77,000.00 77,000.00

228 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

54,000.00 54,000.00 54,000.00

229 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00 -1.00

230  FORCE ACCOUNT REMOVE/RELOCATE EXISTING UTILITIES
EST. 0.00 % 0.00 %

24,800.00 24,800.00 24,800.00

231 SPCC PLAN
L.S. -97.07 % -83.33 %

15,000.00 440.00 -14,560 2,500.00 -12,500

232  VANED GRATE FOR CATCH BASIN
49.0000 EACH 200.0000 160.0000 -20.00 % 150.0000 -25.00 %

9,800.00 7,840.00 -1,960 7,350.00 -2,450

233 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
5970.0000 m2 3.0000 1.0000 -66.67 % 1.5000 -50.00 %

17,910.00 5,970.00 -11,940 8,955.00 -8,955

234 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
2140.0000 m2 2.0000 2.0000 0.00 % 1.5000 -25.00 %

4,280.00 4,280.00 0 3,210.00 -1,070

235 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
10.0000 m2 5.0000 10.0000 100.00 % 1.5000 -70.00 %

50.00 100.00 50 15.00 -35



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A048 REVISION NO : 2 BIDS OPENED ON : Aug 28 2002
CONTRACT NO :006415 REGION NO : 1 AWARDED ON : Sep  5 2002
VERSION NO :4 WORK ORDER# : 0L2299
HWY :SR 525,526 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 525
SR 99 TO SR 526 - PHASE 2
AND ITS
01A048

WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE

PROJECT : EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/29/2002
11:56

DOT_RGGB01

 FRT-1997(005), ITS-1999(014)

OTHER ITEMS
236 MAILBOX SUPPORT TYPE 1-S

84.0000 EACH 100.0000 110.0000 10.00 % 195.0000 95.00 %

8,400.00 9,240.00 840 16,380.00 7,980

237  CONSTRUCTION FENCE
199.0000 m 2.5000 7.0000 180.00 % 15.0000 500.00 %

497.50 1,393.00 896 2,985.00 2,488

238 TRAINING
2000.0000 HR 2.0000 5.0000 150.00 % 0.1000 -95.00 %

4,000.00 10,000.00 6,000 200.00 -3,800

239  SHARED DRB COST - CREDIT
L.S. -100.01 % -200.00 %

-10,000.00 1.00 10,001 10,000.00 20,000

240  CASING PIPE 200 MM DIAM.
915.0000 m 40.0000 83.0000 107.50 % 36.0000 -10.00 %

36,600.00 75,945.00 39,345 32,940.00 -3,660

CONTRACT TOTAL $14,347,839.65 $15,971,000.00 11.31% $18,124,844.15 26.32%


