
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B010 REVISION NO : 1 BIDS OPENED ON : Aug 16 2001
CONTRACT NO: 006219 REGION NO : 2 AWARDED ON : Aug 20 2001
VERSION NO : 1 WORK ORDER# : XL1149
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
PINE CANYON SLIDE

01B010

PIPKIN INC., DBA PIPKIN SELLAND CONSTRUCTION, INC BASIN PAVING CO.
4801 CONTRACTORS DR 1285 S WENATCHEE AVE 320 RIVERVIEW DR
E. WENATCHEE 98802-8688 98801-3754 E. WENATCHEE 98802-5300

PROJECT : WENATCHEE   WA  988073181 WENATCHEE   WA  988070119 WENATCHEE   WA  988071628

COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 063500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2001
09:10

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 90.00% 90.00 % 100.00 %
5,000.00 9,500.00 4,500 9,500.00 4,500 10,000.00 5,000

GRADING
2 ROADWAY EXCAVATION INCL. HAUL

3100.0000 C.Y. 12.0000 7.0000 -41.67% 10.0000 -16.67 % 18.0000 50.00 %
37,200.00 21,700.00 -15,500 31,000.00 -6,200 55,800.00 18,600

ASPHALT CONCRETE PAVEMENT
3 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

400.0000 TON 50.0000 45.0000 -10.00% 46.0000 -8.00 % 45.0000 -10.00 %
20,000.00 18,000.00 -2,000 18,400.00 -1,600 18,000.00 -2,000

EROSION CONTROL AND PLANTING
4 SEEDING, FERTILIZING, AND MULCHING

2.4000 ACRE 2,000.0000 1,350.0000 -32.50% 1,250.0000 -37.50 % 1,500.0000 -25.00 %
4,800.00 3,240.00 -1,560 3,000.00 -1,800 3,600.00 -1,200

5  STRAW BALE
30.0000 EACH 20.0000 20.0000 0.00% 20.0000 0.00 % 30.0000 50.00 %

600.00 600.00 0 600.00 0 900.00 300
TRAFFIC

6 BEAM GUARDRAIL TRANSITION SECTION TYPE 3
2.0000 EACH 1,400.0000 1,850.0000 32.14% 1,850.0000 32.14 % 1,800.0000 28.57 %

2,800.00 3,700.00 900 3,700.00 900 3,600.00 800
7 FLEXIBLE GUIDE POST

20.0000 EACH 25.0000 33.0000 32.00% 32.0000 28.00 % 32.0000 28.00 %
500.00 660.00 160 640.00 140 640.00 140

8 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,000.0000 1,600.0000 -20.00% 2,000.0000 0.00 % 1,800.0000 -10.00 %

4,000.00 3,200.00 -800 4,000.00 0 3,600.00 -400
9 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

300.0000 HR 5.0000 7.0000 40.00% 2.0000 -60.00 % 8.0000 60.00 %
1,500.00 2,100.00 600 600.00 -900 2,400.00 900

10  TEMPORARY TRAFFIC CONTROL
L.S. 5.03% -20.63 % 42.86 %

18,900.00 19,850.00 950 15,000.00 -3,900 27,000.00 8,100
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OTHER ITEMS
11 FORCE ACCOUNT PAVEMENT REPAIR

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00

12 FORCE ACCOUNT ROCK BLASTING
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
13 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

14 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
15 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

16 SPILL PREVENTION PLAN
L.S. 500.00% -30.00 % 100.00 %

500.00 3,000.00 2,500 350.00 -150 1,000.00 500
17 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

300.0000 L.F. 5.0000 3.5000 -30.00% 5.0000 0.00 % 6.0000 20.00 %
1,500.00 1,050.00 -450 1,500.00 0 1,800.00 300

CONTRACT TOTAL $106,304.00 $95,604.00 -10.07% $97,294.00 -8.48% $137,344.00 29.20%


