
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C510 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : DMC040
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
MP 361.26 VIC. SLIDE REPAIR

01C510

WILDER CONSTRUCTION COMPANY GLACIER CONSTRUCTION & EQUIPMENTBRUCH & BRUCH CONSTRUCTION, INC.
3200 113TH AVE SW 15318 WASHINGTON STREET STE 100-A1706 W HWY 101

SUMNER WA 98390-3250

PROJECT : OLYMPIA   WA  985129160 SUMNER   WA  983900180 PORT ANGELES   WA  983639458

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100122

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2001
13:38

DOT_RGGB01

  , ER-0101(178)

PREPARATION
1 MOBILIZATION

L.S. -26.78% -5.28 % -34.88 %
21,115.00 15,460.00 -5,655 20,000.00 -1,115 13,750.00 -7,365

GRADING
2 ROADWAY EXCAVATION INCL. HAUL

230.0000 C.Y. 15.0000 23.0000 53.33% 20.0000 33.33 % 11.8500 -21.00 %
3,450.00 5,290.00 1,840 4,600.00 1,150 2,725.50 -725

3 GRAVEL BORROW INCL. HAUL
4760.0000 TON 10.0000 7.0000 -30.00% 7.0000 -30.00 % 7.1000 -29.00 %

47,600.00 33,320.00 -14,280 33,320.00 -14,280 33,796.00 -13,804
4 EMBANKMENT COMPACTION

2720.0000 C.Y. 2.0000 0.7500 -62.50% 2.0000 0.00 % 1.7500 -12.50 %
5,440.00 2,040.00 -3,400 5,440.00 0 4,760.00 -680

5  SLIDE DEBRIS REMOVAL
EST. 0.00% 0.00 % 0.00 %

22,000.00 22,000.00 22,000.00 22,000.00
6  TEMPORARY DETOUR REMOVAL

L.S. 10.00% 20.00 % 75.53 %
7,500.00 8,250.00 750 9,000.00 1,500 13,165.00 5,665

DRAINAGE
7 GRATE INLET TYPE 2

1.0000 EACH 2,000.0000 1,650.0000 -17.50% 2,500.0000 25.00 % 1,485.0000 -25.75 %
2,000.00 1,650.00 -350 2,500.00 500 1,485.00 -515

8 LIGHT LOOSE RIPRAP
335.0000 TON 30.0000 14.0000 -53.33% 30.0000 0.00 % 19.6000 -34.67 %

10,050.00 4,690.00 -5,360 10,050.00 0 6,566.00 -3,484
9 QUARRY SPALLS

950.0000 TON 30.0000 13.0000 -56.67% 14.0000 -53.33 % 11.4700 -61.77 %
28,500.00 12,350.00 -16,150 13,300.00 -15,200 10,896.50 -17,604

10 DRAIN PIPE 8 IN. DIAM.
20.0000 L.F. 10.0000 19.0000 90.00% 20.0000 100.00 % 12.5000 25.00 %

200.00 380.00 180 400.00 200 250.00 50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C510 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : DMC040
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
MP 361.26 VIC. SLIDE REPAIR

01C510

WILDER CONSTRUCTION COMPANY GLACIER CONSTRUCTION & EQUIPMENTBRUCH & BRUCH CONSTRUCTION, INC.
3200 113TH AVE SW 15318 WASHINGTON STREET STE 100-A1706 W HWY 101

SUMNER WA 98390-3250

PROJECT : OLYMPIA   WA  985129160 SUMNER   WA  983900180 PORT ANGELES   WA  983639458

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100122

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2001
13:38

DOT_RGGB01

  , ER-0101(178)

DRAINAGE
11 SCHEDULE A CULV. PIPE 12 IN. DIAM.

172.0000 L.F. 15.0000 21.0000 40.00% 25.0000 66.67 % 25.6000 70.67 %
2,580.00 3,612.00 1,032 4,300.00 1,720 4,403.20 1,823

12 SCHEDULE A CULV. PIPE 18 IN. DIAM.
150.0000 L.F. 20.0000 24.0000 20.00% 30.0000 50.00 % 36.2000 81.00 %

3,000.00 3,600.00 600 4,500.00 1,500 5,430.00 2,430
STORM SEWER

13 CATCH BASIN TYPE 1
1.0000 EACH 1,250.0000 675.0000 -46.00% 500.0000 -60.00 % 875.0000 -30.00 %

1,250.00 675.00 -575 500.00 -750 875.00 -375
WATER LINES

14  WATERLINE CASING EXTENSION
EST. 0.00% 0.00 % 0.00 %

7,000.00 7,000.00 7,000.00 7,000.00
SURFACING

15 CRUSHED SURFACING BASE COURSE
470.0000 TON 15.0000 12.0000 -20.00% 13.0000 -13.33 % 16.2500 8.33 %

7,050.00 5,640.00 -1,410 6,110.00 -940 7,637.50 588
ASPHALT CONCRETE PAVEMENT

16 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
310.0000 TON 50.0000 49.0000 -2.00% 55.0000 10.00 % 56.0000 12.00 %

15,500.00 15,190.00 -310 17,050.00 1,550 17,360.00 1,860
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
195.00 195.00 195.00 195.00

EROSION CONTROL AND PLANTING
18 SEEDING, FERTILIZING, AND MULCHING

0.8000 ACRE 2,250.0000 1,100.0000 -51.11% 1,250.0000 -44.44 % 1,700.0000 -24.44 %
1,800.00 880.00 -920 1,000.00 -800 1,360.00 -440

19 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C510 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : DMC040
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
MP 361.26 VIC. SLIDE REPAIR

01C510

WILDER CONSTRUCTION COMPANY GLACIER CONSTRUCTION & EQUIPMENTBRUCH & BRUCH CONSTRUCTION, INC.
3200 113TH AVE SW 15318 WASHINGTON STREET STE 100-A1706 W HWY 101

SUMNER WA 98390-3250

PROJECT : OLYMPIA   WA  985129160 SUMNER   WA  983900180 PORT ANGELES   WA  983639458

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100122

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2001
13:38

DOT_RGGB01

  , ER-0101(178)

EROSION CONTROL AND PLANTING
20  WATER POLLUTION PREVENTION PLAN

L.S. -70.00% 0.00 % 5.00 %
500.00 150.00 -350 500.00 0 525.00 25

21  EROSION CONTROL LEAD
10.0000 HR 35.0000 55.0000 57.14% 50.0000 42.86 % 35.0000 0.00 %

350.00 550.00 200 500.00 150 350.00 0
22 SPILL PREVENTION PLAN

L.S. -70.00% 0.00 % 45.00 %
500.00 150.00 -350 500.00 0 725.00 225

23  SPCC LEAD
10.0000 HR 40.0000 55.0000 37.50% 50.0000 25.00 % 35.0000 -12.50 %

400.00 550.00 150 500.00 100 350.00 -50
TRAFFIC

24 EXTRUDED CURB
200.0000 L.F. 5.0000 7.0000 40.00% 7.0000 40.00 % 8.0000 60.00 %

1,000.00 1,400.00 400 1,400.00 400 1,600.00 600
25 PAINT LINE

1160.0000 L.F. 2.0000 0.9500 -52.50% 0.5000 -75.00 % 0.8000 -60.00 %
2,320.00 1,102.00 -1,218 580.00 -1,740 928.00 -1,392

26 RAISED PAVEMENT MARKER TYPE 1
0.4500 HUND 500.0000 1,100.0000 120.00% 1,200.0000 140.00 % 500.0000 0.00 %

225.00 495.00 270 540.00 315 225.00 0
27 RAISED PAVEMENT MARKER TYPE 2

0.1500 HUND 750.0000 1,500.0000 100.00% 1,000.0000 33.33 % 1,000.0000 33.33 %
112.50 225.00 113 150.00 38 150.00 38

28 TEMPORARY CONC. BARRIER
256.0000 L.F. 10.0000 10.0000 0.00% 13.0000 30.00 % 13.0000 30.00 %

2,560.00 2,560.00 0 3,328.00 768 3,328.00 768
29 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -86.49% -45.95 % 145.95 %
1,850.00 250.00 -1,600 1,000.00 -850 4,550.00 2,700

30  TRAFFIC CONTROL SUPERVISOR/LABOR
L.S. 23.66% -46.24 % 71.51 %

9,300.00 11,500.00 2,200 5,000.00 -4,300 15,950.00 6,650



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C510 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : DMC040
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
MP 361.26 VIC. SLIDE REPAIR

01C510

WILDER CONSTRUCTION COMPANY GLACIER CONSTRUCTION & EQUIPMENTBRUCH & BRUCH CONSTRUCTION, INC.
3200 113TH AVE SW 15318 WASHINGTON STREET STE 100-A1706 W HWY 101

SUMNER WA 98390-3250

PROJECT : OLYMPIA   WA  985129160 SUMNER   WA  983900180 PORT ANGELES   WA  983639458

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100122

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2001
13:38

DOT_RGGB01

  , ER-0101(178)

OTHER ITEMS
31 STRUCTURE EXCAVATION CLASS B INCL. HAUL

100.0000 C.Y. 20.0000 6.0000 -70.00% 20.0000 0.00 % 14.8000 -26.00 %
2,000.00 600.00 -1,400 2,000.00 0 1,480.00 -520

32 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

7,000.00 7,000.00 7,000.00 7,000.00
33 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

34 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
35 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

385.0000 L.F. 5.0000 4.0000 -20.00% 6.0000 20.00 % 3.0000 -40.00 %
1,925.00 1,540.00 -385 2,310.00 385 1,155.00 -770

CONTRACT TOTAL $232,271.50 $186,293.00 -19.80% $202,572.00 -12.79% $207,969.70 -10.46%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C510 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : DMC040
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 101
MP 361.26 VIC. SLIDE REPAIR

01C510

DLB EARTHWORK CO. ROGNLIN'S, INC.
2823 29TH AVE SW 321 W STATE ST
TUMWATER - 98512-6106 98520-6143

PROJECT : OLYMPIA   WA  985022599 ABERDEEN   WA  985200078

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2001
13:38

DOT_RGGB01

  , ER-0101(178)

PREPARATION
1 MOBILIZATION

L.S. 13.19% 16.36 %
21,115.00 23,900.00 2,785 24,570.00 3,455

GRADING
2 ROADWAY EXCAVATION INCL. HAUL

230.0000 C.Y. 15.0000 10.6000 -29.33% 18.0000 20.00 %
3,450.00 2,438.00 -1,012 4,140.00 690

3 GRAVEL BORROW INCL. HAUL
4760.0000 TON 10.0000 9.2500 -7.50% 10.5000 5.00 %

47,600.00 44,030.00 -3,570 49,980.00 2,380
4 EMBANKMENT COMPACTION

2720.0000 C.Y. 2.0000 1.3500 -32.50% 2.0000 0.00 %
5,440.00 3,672.00 -1,768 5,440.00 0

5  SLIDE DEBRIS REMOVAL
EST. 0.00% 0.00 %

22,000.00 22,000.00 22,000.00
6  TEMPORARY DETOUR REMOVAL

L.S. 4.93% 60.00 %
7,500.00 7,870.00 370 12,000.00 4,500

DRAINAGE
7 GRATE INLET TYPE 2

1.0000 EACH 2,000.0000 2,030.0000 1.50% 2,500.0000 25.00 %
2,000.00 2,030.00 30 2,500.00 500

8 LIGHT LOOSE RIPRAP
335.0000 TON 30.0000 17.6000 -41.33% 20.0000 -33.33 %

10,050.00 5,896.00 -4,154 6,700.00 -3,350
9 QUARRY SPALLS

950.0000 TON 30.0000 13.0000 -56.67% 14.0000 -53.33 %
28,500.00 12,350.00 -16,150 13,300.00 -15,200

10 DRAIN PIPE 8 IN. DIAM.
20.0000 L.F. 10.0000 32.0000 220.00% 12.0000 20.00 %

200.00 640.00 440 240.00 40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C510 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : DMC040
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 101
MP 361.26 VIC. SLIDE REPAIR

01C510

DLB EARTHWORK CO. ROGNLIN'S, INC.
2823 29TH AVE SW 321 W STATE ST
TUMWATER - 98512-6106 98520-6143

PROJECT : OLYMPIA   WA  985022599 ABERDEEN   WA  985200078

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2001
13:38

DOT_RGGB01

  , ER-0101(178)

DRAINAGE
11 SCHEDULE A CULV. PIPE 12 IN. DIAM.

172.0000 L.F. 15.0000 14.0000 -6.67% 23.0000 53.33 %
2,580.00 2,408.00 -172 3,956.00 1,376

12 SCHEDULE A CULV. PIPE 18 IN. DIAM.
150.0000 L.F. 20.0000 30.0000 50.00% 33.0000 65.00 %

3,000.00 4,500.00 1,500 4,950.00 1,950
STORM SEWER

13 CATCH BASIN TYPE 1
1.0000 EACH 1,250.0000 750.0000 -40.00% 900.0000 -28.00 %

1,250.00 750.00 -500 900.00 -350
WATER LINES

14  WATERLINE CASING EXTENSION
EST. 0.00% 0.00 %

7,000.00 7,000.00 7,000.00
SURFACING

15 CRUSHED SURFACING BASE COURSE
470.0000 TON 15.0000 16.0000 6.67% 25.0000 66.67 %

7,050.00 7,520.00 470 11,750.00 4,700
ASPHALT CONCRETE PAVEMENT

16 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
310.0000 TON 50.0000 64.2000 28.40% 60.0000 20.00 %

15,500.00 19,902.00 4,402 18,600.00 3,100
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 %
195.00 195.00 195.00

EROSION CONTROL AND PLANTING
18 SEEDING, FERTILIZING, AND MULCHING

0.8000 ACRE 2,250.0000 1,450.0000 -35.56% 1,100.0000 -51.11 %
1,800.00 1,160.00 -640 880.00 -920

19 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

15,000.00 15,000.00 15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C510 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : DMC040
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 101
MP 361.26 VIC. SLIDE REPAIR

01C510

DLB EARTHWORK CO. ROGNLIN'S, INC.
2823 29TH AVE SW 321 W STATE ST
TUMWATER - 98512-6106 98520-6143

PROJECT : OLYMPIA   WA  985022599 ABERDEEN   WA  985200078

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2001
13:38

DOT_RGGB01

  , ER-0101(178)

EROSION CONTROL AND PLANTING
20  WATER POLLUTION PREVENTION PLAN

L.S. 15.20% 406.00 %
500.00 576.00 76 2,530.00 2,030

21  EROSION CONTROL LEAD
10.0000 HR 35.0000 66.0000 88.57% 47.0000 34.29 %

350.00 660.00 310 470.00 120
22 SPILL PREVENTION PLAN

L.S. 255.20% 800.00 %
500.00 1,776.00 1,276 4,500.00 4,000

23  SPCC LEAD
10.0000 HR 40.0000 66.0000 65.00% 47.0000 17.50 %

400.00 660.00 260 470.00 70
TRAFFIC

24 EXTRUDED CURB
200.0000 L.F. 5.0000 5.4000 8.00% 6.0000 20.00 %

1,000.00 1,080.00 80 1,200.00 200
25 PAINT LINE

1160.0000 L.F. 2.0000 0.6000 -70.00% 1.0000 -50.00 %
2,320.00 696.00 -1,624 1,160.00 -1,160

26 RAISED PAVEMENT MARKER TYPE 1
0.4500 HUND 500.0000 1,440.0000 188.00% 1,200.0000 140.00 %

225.00 648.00 423 540.00 315
27 RAISED PAVEMENT MARKER TYPE 2

0.1500 HUND 750.0000 1,000.0000 33.33% 835.0000 11.33 %
112.50 150.00 38 125.25 13

28 TEMPORARY CONC. BARRIER
256.0000 L.F. 10.0000 14.0000 40.00% 20.0000 100.00 %

2,560.00 3,584.00 1,024 5,120.00 2,560
29 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 106.59% 143.24 %
1,850.00 3,822.00 1,972 4,500.00 2,650

30  TRAFFIC CONTROL SUPERVISOR/LABOR
L.S. -22.32% -8.60 %

9,300.00 7,224.00 -2,076 8,500.00 -800



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01C510 REVISION NO : 1 BIDS OPENED ON : Jun 13 2001
CONTRACT NO: 006168 REGION NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : DMC040
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 101
MP 361.26 VIC. SLIDE REPAIR

01C510

DLB EARTHWORK CO. ROGNLIN'S, INC.
2823 29TH AVE SW 321 W STATE ST
TUMWATER - 98512-6106 98520-6143

PROJECT : OLYMPIA   WA  985022599 ABERDEEN   WA  985200078

COUNTY(S) : THURSTON CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2001
13:38

DOT_RGGB01

  , ER-0101(178)

OTHER ITEMS
31 STRUCTURE EXCAVATION CLASS B INCL. HAUL

100.0000 C.Y. 20.0000 3.6000 -82.00% 20.0000 0.00 %
2,000.00 360.00 -1,640 2,000.00 0

32 ROADSIDE CLEANUP
EST. 0.00% 0.00 %

7,000.00 7,000.00 7,000.00
33 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
1,000.00 1,000.00 1,000.00

34 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
35 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

385.0000 L.F. 5.0000 6.2000 24.00% 2.0000 -60.00 %
1,925.00 2,387.00 462 770.00 -1,155

CONTRACT TOTAL $232,271.50 $214,883.00 -7.49% $243,985.25 5.04%


