
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z002 REVISION NO : BIDS OPENED ON : Oct 25 2001
CONTRACT NO: 006237 REGION NO : 6 AWARDED ON : Oct 31 2001
VERSION NO : 2 WORK ORDER# : XL1112
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
BARKER RD. I/C SIGNAL

01Z002

COLVICO, INC. WESTWAY CONSTRUCTION, INC. ELLER CORPORATION
2121 N WATERWORKS ST 2010 S FAIRVIEW HEIGHTS RD 8102 N STAR ROAD
99212-1323 MEDICAL LAKE WA  99022 99025-8425

PROJECT : SPOKANE   WA  992202665 AIRWAY HEIGHTS   WA  990010519NEWMAN LAKE   WA  990250117

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 100197

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/11/2001
08:08

DOT_RGGB01

 IMG-0906(198)

PREPARATION
1 MOBILIZATION

L.S. 55.83% 16.67 % 66.67 %
30,000.00 46,750.00 16,750 35,000.00 5,000 50,000.00 20,000

2 CLEARING AND GRUBBING
L.S. 560.00% 900.00 % 400.00 %

500.00 3,300.00 2,800 5,000.00 4,500 2,500.00 2,000
3 REMOVING ASPHALT CONC. PAVEMENT

615.0000 S.Y. 2.5000 3.8500 54.00% 3.5000 40.00 % 3.0000 20.00 %
1,537.50 2,367.75 830 2,152.50 615 1,845.00 308

4 REMOVING GUARDRAIL
271.0000 L.F. 5.0000 2.7500 -45.00% 2.7500 -45.00 % 3.0000 -40.00 %

1,355.00 745.25 -610 745.25 -610 813.00 -542
5 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 200.0000 220.0000 10.00% 200.0000 0.00 % 250.0000 25.00 %
400.00 440.00 40 400.00 0 500.00 100

6 REMOVING TEMPORARY PAVEMENT MARKING
1912.0000 L.F. 0.1500 0.1100 -26.67% 0.1000 -33.33 % 0.1500 0.00 %

286.80 210.32 -76 191.20 -96 286.80 0
7 REMOVING PAINT LINE

570.0000 L.F. 0.2000 0.9500 375.00% 1.0000 400.00 % 1.0000 400.00 %
114.00 541.50 428 570.00 456 570.00 456

GRADING
8 ROADWAY EXCAVATION INCL. HAUL

2208.0000 C.Y. 10.0000 5.8000 -42.00% 5.2500 -47.50 % 8.5000 -15.00 %
22,080.00 12,806.40 -9,274 11,592.00 -10,488 18,768.00 -3,312

9 PAVEMENT REPAIR EXCAVATION INCL. HAUL
420.0000 S.Y. 10.0000 11.0000 10.00% 10.0000 0.00 % 7.5000 -25.00 %

4,200.00 4,620.00 420 4,200.00 0 3,150.00 -1,050
10 COMMON BORROW INCL. HAUL

900.0000 C.Y. 10.5000 5.5000 -47.62% 5.0000 -52.38 % 13.5000 28.57 %
9,450.00 4,950.00 -4,500 4,500.00 -4,950 12,150.00 2,700

11 EMBANKMENT COMPACTION
2650.0000 C.Y. 1.1500 1.8000 56.52% 1.5000 30.43 % 4.2500 269.57 %

3,047.50 4,770.00 1,723 3,975.00 928 11,262.50 8,215
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SURFACING
12 CRUSHED SURFACING BASE COURSE

2254.0000 TON 15.0000 16.5000 10.00% 15.0000 0.00 % 14.5000 -3.33 %
33,810.00 37,191.00 3,381 33,810.00 0 32,683.00 -1,127

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
1,327.00 1,327.00 1,327.00 1,327.00

ASPHALT CONCRETE PAVEMENT
14 PLANING BITUMINOUS PAVEMENT

3380.0000 S.Y. 1.0500 1.7000 61.90% 2.2500 114.29 % 2.1000 100.00 %
3,549.00 5,746.00 2,197 7,605.00 4,056 7,098.00 3,549

15 ASPHALT CONC. PAVEMENT CL. A  PG 70-28
899.0000 TON 33.0000 39.0000 18.18% 56.0000 69.70 % 40.7000 23.33 %

29,667.00 35,061.00 5,394 50,344.00 20,677 36,589.30 6,922
16 ASPHALT CONC. PAVEMENT CL. E  PG 70-28

600.0000 TON 30.0000 45.2500 50.83% 62.0000 106.67 % 47.3000 57.67 %
18,000.00 27,150.00 9,150 37,200.00 19,200 28,380.00 10,380

EROSION CONTROL AND PLANTING
17 TOPSOIL TYPE A

150.0000 C.Y. 30.0000 18.8000 -37.33% 25.0000 -16.67 % 10.0000 -66.67 %
4,500.00 2,820.00 -1,680 3,750.00 -750 1,500.00 -3,000

18 SEEDING, FERTILIZING, AND MULCHING
1.3700 ACRE 1,300.0000 1,804.0000 38.77% 1,825.0000 40.38 % 1,500.0000 15.38 %

1,781.00 2,471.48 690 2,500.25 719 2,055.00 274
19 SOIL BINDER OR TACKING AGENT

1.3700 ACRE 250.0000 220.0000 -12.00% 220.0000 -12.00 % 300.0000 20.00 %
342.50 301.40 -41 301.40 -41 411.00 69

20 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
TRAFFIC

21 CEMENT CONC. BARRIER CURB AND GUTTER
289.0000 L.F. 12.0000 16.5000 37.50% 19.5000 62.50 % 17.0000 41.67 %

3,468.00 4,768.50 1,301 5,635.50 2,168 4,913.00 1,445
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TRAFFIC
22  SPECIAL CURB INLET

1.0000 EACH 900.0000 715.0000 -20.56% 725.0000 -19.44 % 715.0000 -20.56 %
900.00 715.00 -185 725.00 -175 715.00 -185

23 FLEXIBLE GUIDE POST
30.0000 EACH 22.0000 25.3000 15.00% 21.0000 -4.55 % 22.0000 0.00 %

660.00 759.00 99 630.00 -30 660.00 0
24 BEAM GUARDRAIL TYPE 1

307.0000 L.F. 18.0000 16.8500 -6.39% 17.0000 -5.56 % 16.0000 -11.11 %
5,526.00 5,172.95 -353 5,219.00 -307 4,912.00 -614

25 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
2.0000 EACH 1,100.0000 1,350.0000 22.73% 1,350.0000 22.73 % 1,400.0000 27.27 %

2,200.00 2,700.00 500 2,700.00 500 2,800.00 600
26 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1,750.0000 1,980.0000 13.14% 2,000.0000 14.29 % 2,000.0000 14.29 %
3,500.00 3,960.00 460 4,000.00 500 4,000.00 500

27 PAINT LINE
6680.0000 L.F. 0.2500 0.2200 -12.00% 0.2000 -20.00 % 0.2500 0.00 %

1,670.00 1,469.60 -200 1,336.00 -334 1,670.00 0
28 PAINTED WIDE LINE

680.0000 L.F. 0.3300 0.4100 24.24% 0.4000 21.21 % 0.4500 36.36 %
224.40 278.80 54 272.00 48 306.00 82

29 PAINTED DOTTED WIDE LINE
164.0000 L.F. 0.3300 1.3500 309.09% 1.3500 309.09 % 1.4500 339.39 %

54.12 221.40 167 221.40 167 237.80 184
30 PAINTED CROSSWALK LINE

480.0000 S.F. 2.5000 2.3500 -6.00% 2.3500 -6.00 % 2.6000 4.00 %
1,200.00 1,128.00 -72 1,128.00 -72 1,248.00 48

31 PLASTIC STOP LINE
190.0000 L.F. 6.0000 7.3500 22.50% 7.4000 23.33 % 8.1000 35.00 %

1,140.00 1,396.50 257 1,406.00 266 1,539.00 399
32 PLASTIC TRAFFIC ARROW

8.0000 EACH 60.0000 96.5000 60.83% 97.5000 62.50 % 106.0000 76.67 %
480.00 772.00 292 780.00 300 848.00 368
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33 TEMPORARY PAVEMENT MARKING

2050.0000 L.F. 0.1600 0.1100 -31.25% 0.1000 -37.50 % 0.1200 -25.00 %
328.00 225.50 -103 205.00 -123 246.00 -82

34 PERMANENT SIGNING
L.S. 10.36% 4.17 % 20.83 %

9,600.00 10,595.00 995 10,000.00 400 11,600.00 2,000
35 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 1 (NORTH RAMP TERMINUS)

L.S. -4.40% 0.79 % 5.52 %
99,218.65 94,850.00 -4,369 100,000.00 781 104,700.00 5,481

36 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -78.00% 0.00 % -70.00 %

1,000.00 220.00 -780 1,000.00 0 300.00 -700
37 SEQUENTIAL ARROW SIGN

80.0000 HR 5.0000 5.5000 10.00% 5.5000 10.00 % 4.8500 -3.00 %
400.00 440.00 40 440.00 40 388.00 -12

38 TRAFFIC CONTROL LABOR
224.0000 HR 31.0000 34.1000 10.00% 34.0000 9.68 % 36.3000 17.10 %

6,944.00 7,638.40 694 7,616.00 672 8,131.20 1,187
39 TRAFFIC CONTROL VEHICLE

35.0000 DAY 50.0000 22.0000 -56.00% 22.0000 -56.00 % 48.4000 -3.20 %
1,750.00 770.00 -980 770.00 -980 1,694.00 -56

40 TRAFFIC CONTROL SUPERVISOR
264.0000 HR 31.0000 35.2000 13.55% 35.5000 14.52 % 38.7500 25.00 %

8,184.00 9,292.80 1,109 9,372.00 1,188 10,230.00 2,046
41 CONSTRUCTION SIGNS CLASS A

336.0000 S.F. 7.2500 6.6000 -8.97% 6.5000 -10.34 % 6.6500 -8.28 %
2,436.00 2,217.60 -218 2,184.00 -252 2,234.40 -202

OTHER ITEMS
42 CEMENT CONC. SIDEWALK

142.0000 S.Y. 20.0000 18.7000 -6.50% 24.0000 20.00 % 18.7000 -6.50 %
2,840.00 2,655.40 -185 3,408.00 568 2,655.40 -185

43 TRIMMING AND CLEANUP
L.S. 120.00% 0.00 % 260.00 %

500.00 1,100.00 600 500.00 0 1,800.00 1,300
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OTHER ITEMS
44 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

45 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
46 SPILL PREVENTION PLAN

L.S. 0.00% -70.00 % 20.00 %
500.00 500.00 0 150.00 -350 600.00 100

47 CONSTRUCTION GEOTEXTILE FOR SEPARATION
2640.0000 S.Y. 2.5000 1.6500 -34.00% 1.5000 -40.00 % 1.2500 -50.00 %

6,600.00 4,356.00 -2,244 3,960.00 -2,640 3,300.00 -3,300

CONTRACT TOTAL $328,274.47 $352,775.55 7.46% $369,825.50 12.66% $384,620.40 17.16%
3RD BIDDER  REJECTED 


