
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.S. A. GONZALES CONSTRUCTION, INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 5516 N STARR ROAD
MEDICAL LAKE WA  99022 99403-9701 99025

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 NEWMAN LAKE   WA  990258609

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. 59.74% 38.82 % 17.05 %
363,100.00 580,000.00 216,900 504,044.83 140,945 425,000.00 61,900

2 CLEARING AND GRUBBING
61.0000 ACRE 2,500.0000 1,500.0000 -40.00% 2,500.0000 0.00 % 1,500.0000 -40.00 %

152,500.00 91,500.00 -61,000 152,500.00 0 91,500.00 -61,000
3 STRIPPING INCL. HAUL - SITE QS-W-298

3300.0000 C.Y. 1.5000 1.0000 -33.33% 6.0000 300.00 % 2.0000 33.33 %
4,950.00 3,300.00 -1,650 19,800.00 14,850 6,600.00 1,650

4 REMOVING DRAINAGE STRUCTURE
12.0000 EACH 150.0000 175.0000 16.67% 400.0000 166.67 % 500.0000 233.33 %

1,800.00 2,100.00 300 4,800.00 3,000 6,000.00 4,200
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -60.00% -60.00 % -60.00 %
5,000.00 2,000.00 -3,000 2,000.00 -3,000 2,000.00 -3,000

6 REMOVING ASPHALT CONC. PAVEMENT
10430.0000 S.Y. 5.0000 1.5000 -70.00% 1.0000 -80.00 % 2.5000 -50.00 %

52,150.00 15,645.00 -36,505 10,430.00 -41,720 26,075.00 -26,075
7 REMOVING ASPHALT CONC. CURB

4570.0000 L.F. 1.0000 2.7500 175.00% 1.0000 0.00 % 1.5000 50.00 %
4,570.00 12,567.50 7,998 4,570.00 0 6,855.00 2,285

8 REMOVING GUARDRAIL
8220.0000 L.F. 1.2500 1.5900 27.20% 1.5000 20.00 % 1.5200 21.60 %

10,275.00 13,069.80 2,795 12,330.00 2,055 12,494.40 2,219
9 REMOVING GUARDRAIL ANCHOR

24.0000 EACH 165.0000 158.5300 -3.92% 150.0000 -9.09 % 152.0000 -7.88 %
3,960.00 3,804.72 -155 3,600.00 -360 3,648.00 -312

10 REMOVING GUIDE POST
150.0000 EACH 2.0000 5.2800 164.00% 2.7500 37.50 % 2.1000 5.00 %

300.00 792.00 492 412.50 113 315.00 15
11 REMOVING TEMPORARY PAVEMENT MARKING

42900.0000 L.F. 0.0500 0.1100 120.00% 0.0300 -40.00 % 0.0400 -20.00 %
2,145.00 4,719.00 2,574 1,287.00 -858 1,716.00 -429



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.S. A. GONZALES CONSTRUCTION, INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 5516 N STARR ROAD
MEDICAL LAKE WA  99022 99403-9701 99025

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 NEWMAN LAKE   WA  990258609

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

PREPARATION
12 REMOVING WIRE FENCE

33170.0000 L.F. 0.5000 0.4200 -16.00% 0.5000 0.00 % 1.0000 100.00 %
16,585.00 13,931.40 -2,654 16,585.00 0 33,170.00 16,585

13  REMOVING BOARD FENCE
1490.0000 L.F. 2.5000 0.6300 -74.80% 0.6500 -74.00 % 2.0000 -20.00 %

3,725.00 938.70 -2,786 968.50 -2,757 2,980.00 -745
14  REMOVING AND RELOCATING GATE

EST. 0.00% 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00

15  REMOVING AND RELOCATING WATER LINES
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
GRADING

16 ROADWAY EXCAVATION INCL. HAUL
171450.0000 C.Y. 3.5000 3.1000 -11.43% 0.0000 -100.00 % 4.0500 15.71 %

600,075.00 531,495.00 -68,580 0.00 -600,075 694,372.50 94,298
17 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. 15.0000 10.0000 -33.33% 55.0000 266.67 % 35.0000 133.33 %
750.00 500.00 -250 2,750.00 2,000 1,750.00 1,000

18 COMMON BORROW INCL. HAUL
34800.0000 C.Y. 5.0000 3.0000 -40.00% 0.0100 -99.80 % 4.0500 -19.00 %

174,000.00 104,400.00 -69,600 348.00 -173,652 140,940.00 -33,060
19 EMBANKMENT COMPACTION

171700.0000 C.Y. 1.5000 0.5000 -66.67% 5.7500 283.33 % 0.7500 -50.00 %
257,550.00 85,850.00 -171,700 987,275.00 729,725 128,775.00 -128,775

DRAINAGE
20 DITCH EXCAVATION INCL. HAUL

170.0000 C.Y. 12.0000 7.3500 -38.75% 5.0000 -58.33 % 15.0000 25.00 %
2,040.00 1,249.50 -791 850.00 -1,190 2,550.00 510

21 CONCRETE INLET
7.0000 EACH 800.0000 650.0000 -18.75% 900.0000 12.50 % 800.0000 0.00 %

5,600.00 4,550.00 -1,050 6,300.00 700 5,600.00 0
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DRAINAGE
22 DROP INLET TYPE 1

7.0000 EACH 2,000.0000 1,650.0000 -17.50% 1,800.0000 -10.00 % 2,500.0000 25.00 %
14,000.00 11,550.00 -2,450 12,600.00 -1,400 17,500.00 3,500

23 QUARRY SPALLS
1626.0000 TON 10.0000 18.5000 85.00% 18.0000 80.00 % 15.0000 50.00 %

16,260.00 30,081.00 13,821 29,268.00 13,008 24,390.00 8,130
24 UNDERDRAIN PIPE 8 IN. DIAM.

1350.0000 L.F. 8.0000 4.5000 -43.75% 8.0000 0.00 % 8.0000 0.00 %
10,800.00 6,075.00 -4,725 10,800.00 0 10,800.00 0

25 DRAIN PIPE 8 IN. DIAM.
6.0000 L.F. 35.0000 35.0000 0.00% 16.0000 -54.29 % 8.0000 -77.14 %

210.00 210.00 0 96.00 -114 48.00 -162
26 DRAIN PIPE 12 IN. DIAM.

77.0000 L.F. 16.0000 17.5000 9.38% 15.0000 -6.25 % 15.0000 -6.25 %
1,232.00 1,347.50 116 1,155.00 -77 1,155.00 -77

27 SCHEDULE A CULV. PIPE 12 IN. DIAM.
986.0000 L.F. 25.0000 15.0000 -40.00% 16.0000 -36.00 % 15.0000 -40.00 %

24,650.00 14,790.00 -9,860 15,776.00 -8,874 14,790.00 -9,860
28 SCHEDULE A CULV. PIPE 18 IN. DIAM.

4268.0000 L.F. 30.0000 22.0000 -26.67% 20.0000 -33.33 % 20.0000 -33.33 %
128,040.00 93,896.00 -34,144 85,360.00 -42,680 85,360.00 -42,680

29 SCHEDULE A CULV. PIPE 24 IN. DIAM.
69.0000 L.F. 35.0000 58.0000 65.71% 30.0000 -14.29 % 30.0000 -14.29 %

2,415.00 4,002.00 1,587 2,070.00 -345 2,070.00 -345
30  FIELD BEVEL EXISTING CULVERT PIPE

2.0000 EACH 100.0000 130.0000 30.00% 75.0000 -25.00 % 300.0000 200.00 %
200.00 260.00 60 150.00 -50 600.00 400

STORM SEWER
31 CATCH BASIN TYPE 1

5.0000 EACH 800.0000 700.0000 -12.50% 1,000.0000 25.00 % 1,500.0000 87.50 %
4,000.00 3,500.00 -500 5,000.00 1,000 7,500.00 3,500
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SURFACING
32 CRUSHED SURFACING TOP COURSE FROM STOCKPILE

38055.0000 TON 4.2500 6.2500 47.06% 5.7500 35.29 % 6.5000 52.94 %
161,733.75 237,843.75 76,110 218,816.25 57,083 247,357.50 85,624

33  ROCK CAP COURSE FROM STOCKPILE
138335.0000 TON 4.2500 5.0000 17.65% 4.7500 11.76 % 6.2500 47.06 %

587,923.75 691,675.00 103,751 657,091.25 69,168 864,593.75 276,670
34 CRUSHED SURFACING TOP COURSE

10000.0000 TON 11.0000 10.0000 -9.09% 12.0000 9.09 % 12.9500 17.73 %
110,000.00 100,000.00 -10,000 120,000.00 10,000 129,500.00 19,500

LIQUID ASPHALT
35  ASPHALT CMS-2P

570.0000 TON 250.0000 210.0000 -16.00% 227.0000 -9.20 % 200.0000 -20.00 %
142,500.00 119,700.00 -22,800 129,390.00 -13,110 114,000.00 -28,500

36 ASPHALT FOR TACK COAT
60.0000 TON 200.0000 180.0000 -10.00% 170.0000 -15.00 % 175.0000 -12.50 %

12,000.00 10,800.00 -1,200 10,200.00 -1,800 10,500.00 -1,500
37 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
23,850.00 23,850.00 23,850.00 23,850.00

BITUMINOUS SURFACE TREATMENT
38 PROCESSING AND FINISHING

15.5200 MI. 2,500.0000 1,150.0000 -54.00% 1,000.0000 -60.00 % 750.0000 -70.00 %
38,800.00 17,848.00 -20,952 15,520.00 -23,280 11,640.00 -27,160

39 AGG. FROM STOCKPILE FOR BST 5/8 TO 1/4
1854.0000 C.Y. 8.0000 17.5000 118.75% 31.7500 296.88 % 17.0000 112.50 %

14,832.00 32,445.00 17,613 58,864.50 44,033 31,518.00 16,686
40 AGG. FROM STOCKPILE FOR BST 1/4 TO 0

470.0000 C.Y. 2.0000 17.5000 775.00% 31.7500 1,487.50% 17.0000 750.00 %
940.00 8,225.00 7,285 14,922.50 13,983 7,990.00 7,050

41 FURNISHING AND PLACING CRUSHED SCREENING 5/8 TO 1/4
1500.0000 C.Y. 26.0000 29.5000 13.46% 45.0000 73.08 % 26.5000 1.92 %

39,000.00 44,250.00 5,250 67,500.00 28,500 39,750.00 750
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ASPHALT CONCRETE PAVEMENT
42 ASPHALT CONC. PAVEMENT CL. A  PG 64-34

15890.0000 TON 28.0000 32.0000 14.29% 30.8000 10.00 % 32.2500 15.18 %
444,920.00 508,480.00 63,560 489,412.00 44,492 512,452.50 67,533

43 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 64-34
21150.0000 TON 28.0000 30.0000 7.14% 29.3000 4.64 % 31.2500 11.61 %

592,200.00 634,500.00 42,300 619,695.00 27,495 660,937.50 68,738
44 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
35,240.00 35,240.00 35,240.00 35,240.00

45 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

17,100.00 17,100.00 17,100.00 17,100.00
46 ASPHALT CONC. APPROACH CL. A

2741.0000 TON 50.0000 48.0000 -4.00% 30.0000 -40.00 % 47.2500 -5.50 %
137,050.00 131,568.00 -5,482 82,230.00 -54,820 129,512.25 -7,538

EROSION CONTROL AND PLANTING
47   BONDED FIBER MATRIX, INCL. TACKING AGENT

63.0000 ACRE 3,100.0000 2,536.4700 -18.18% 2,190.0000 -29.35 % 2,475.0000 -20.16 %
195,300.00 159,797.61 -35,502 137,970.00 -57,330 155,925.00 -39,375

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00
49 PLANT SELECTION WESTERN CHOKECHERRY

5.0000 EACH 12.0000 36.9900 208.25% 30.0000 150.00 % 30.0000 150.00 %
60.00 184.95 125 150.00 90 150.00 90

50 PLANT SELECTION WATER BIRCH
5.0000 EACH 4.0000 36.9900 824.75% 20.0000 400.00 % 15.0000 275.00 %

20.00 184.95 165 100.00 80 75.00 55
51 PLANT SELECTION BLACK HAWTHORNE

10.0000 EACH 12.0000 36.9900 208.25% 30.0000 150.00 % 30.0000 150.00 %
120.00 369.90 250 300.00 180 300.00 180

52 PLANT SELECTION QUAKING ASPEN
10.0000 EACH 12.0000 36.9900 208.25% 30.0000 150.00 % 30.0000 150.00 %

120.00 369.90 250 300.00 180 300.00 180
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EROSION CONTROL AND PLANTING
53 PLANT SELECTION MOUNTAIN ALDER

5.0000 EACH 12.0000 36.9900 208.25% 30.0000 150.00 % 33.0000 175.00 %
60.00 184.95 125 150.00 90 165.00 105

54 PLANT SELECTION BLACK COTTONWOOD
10.0000 EACH 12.0000 36.9900 208.25% 30.0000 150.00 % 34.0000 183.33 %

120.00 369.90 250 300.00 180 340.00 220
55 PLANT SELECTION SNOWBERRY

5.0000 EACH 8.0000 36.9900 362.38% 30.0000 275.00 % 26.0000 225.00 %
40.00 184.95 145 150.00 110 130.00 90

56 PLANT SELECTION WOODS ROSE
10.0000 EACH 8.0000 36.9900 362.38% 30.0000 275.00 % 27.0000 237.50 %

80.00 369.90 290 300.00 220 270.00 190
57 PLANT SELECTION GOLDEN CURRENT

10.0000 EACH 12.0000 36.9900 208.25% 36.0000 200.00 % 26.0000 116.67 %
120.00 369.90 250 360.00 240 260.00 140

58 PLANT SELECTION BLUE ELDERBERRY
10.0000 EACH 1.2500 36.9900 2,859.20% 30.0000 2,300.00% 15.0000 1,100.00%

12.50 369.90 357 300.00 288 150.00 138
59 PLANT SELECTION RED OSIER DOGWOOD

10.0000 EACH 12.0000 36.9900 208.25% 40.0000 233.33 % 34.0000 183.33 %
120.00 369.90 250 400.00 280 340.00 220

60 PLANT SELECTION MALLOW NINEBARK
5.0000 EACH 4.0000 36.9900 824.75% 30.0000 650.00 % 16.0000 300.00 %

20.00 184.95 165 150.00 130 80.00 60
61 PLANT SELECTION SASKATOON SERVICEBERRY

5.0000 EACH 12.0000 36.9900 208.25% 30.0000 150.00 % 33.0000 175.00 %
60.00 184.95 125 150.00 90 165.00 105

62 PLANT SELECTION NOOTKA ROSE
10.0000 EACH 4.0000 36.9900 824.75% 30.0000 650.00 % 18.0000 350.00 %

40.00 369.90 330 300.00 260 180.00 140
TRAFFIC

63 EXTRUDED CURB
3930.0000 L.F. 6.0000 6.6100 10.17% 6.2500 4.17 % 6.3000 5.00 %

23,580.00 25,977.30 2,397 24,562.50 983 24,759.00 1,179
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TRAFFIC
64 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

6425.0000 L.F. 12.5000 14.3700 14.96% 13.6000 8.80 % 13.7000 9.60 %
80,312.50 92,327.25 12,015 87,380.00 7,068 88,022.50 7,710

65 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
5314.0000 L.F. 13.5000 15.0100 11.19% 14.2000 5.19 % 14.3000 5.93 %

71,739.00 79,763.14 8,024 75,458.80 3,720 75,990.20 4,251
66 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

1076.0000 L.F. 16.0000 17.4900 9.31% 16.5500 3.44 % 16.6500 4.06 %
17,216.00 18,819.24 1,603 17,807.80 592 17,915.40 699

67 BEAM GUARDRAIL FLARED TERMINAL
16.0000 EACH 1,800.0000 1,796.6700 -0.18% 1,700.0000 -5.56 % 1,710.0000 -5.00 %

28,800.00 28,746.72 -53 27,200.00 -1,600 27,360.00 -1,440
68 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH 2,300.0000 2,166.5700 -5.80% 2,050.0000 -10.87 % 2,050.0000 -10.87 %
9,200.00 8,666.28 -534 8,200.00 -1,000 8,200.00 -1,000

69 BEAM GUARDRAIL BURIED TERMINAL
10.0000 EACH 650.0000 539.0000 -17.08% 510.0000 -21.54 % 515.0000 -20.77 %

6,500.00 5,390.00 -1,110 5,100.00 -1,400 5,150.00 -1,350
70 BEAM GUARDRAIL ANCHOR TYPE 1

6.0000 EACH 400.0000 475.5900 18.90% 450.0000 12.50 % 450.0000 12.50 %
2,400.00 2,853.54 454 2,700.00 300 2,700.00 300

71 FLEXIBLE GUIDE POST
464.0000 EACH 20.0000 21.1400 5.70% 18.2200 -8.90 % 18.3500 -8.25 %

9,280.00 9,808.96 529 8,454.08 -826 8,514.40 -766
72 PAINT LINE

131500.0000 L.F. 0.3000 0.0700 -76.67% 0.0700 -76.67 % 0.0800 -73.33 %
39,450.00 9,205.00 -30,245 9,205.00 -30,245 10,520.00 -28,930

73 PAINTED CROSSWALK LINE
20.0000 S.F. 1.5000 4.5900 206.00% 2.5000 66.67 % 4.4000 193.33 %

30.00 91.80 62 50.00 20 88.00 58
74 PAINTED STOP LINE

370.0000 L.F. 11.0000 4.2300 -61.55% 1.5000 -86.36 % 4.0000 -63.64 %
4,070.00 1,565.10 -2,505 555.00 -3,515 1,480.00 -2,590



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.S. A. GONZALES CONSTRUCTION, INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 5516 N STARR ROAD
MEDICAL LAKE WA  99022 99403-9701 99025

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 NEWMAN LAKE   WA  990258609

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
75 TEMPORARY PAVEMENT MARKING

122000.0000 L.F. 0.2000 0.1100 -45.00% 0.0500 -75.00 % 0.0600 -70.00 %
24,400.00 13,420.00 -10,980 6,100.00 -18,300 7,320.00 -17,080

76 PERMANENT SIGNING
L.S. 60.87% 42.14 % 65.71 %

7,000.00 11,260.87 4,261 9,950.00 2,950 11,600.00 4,600
77  TRAFFIC BEACON

L.S. 365.98% 17.73 % 354.55 %
1,100.00 5,125.78 4,026 1,295.00 195 5,000.00 3,900

78 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 32.11% -75.00 % -73.75 %

2,000.00 2,642.16 642 500.00 -1,500 525.00 -1,475
79 CONTRACTOR PILOTED TRAFFIC CONTROL

1130.0000 HR 33.0000 36.9900 12.09% 29.0000 -12.12 % 29.2000 -11.52 %
37,290.00 41,798.70 4,509 32,770.00 -4,520 32,996.00 -4,294

80 TRAFFIC CONTROL LABOR
15500.0000 HR 32.0000 32.7600 2.37% 32.5000 1.56 % 32.7000 2.19 %

496,000.00 507,780.00 11,780 503,750.00 7,750 506,850.00 10,850
81 TRAFFIC CONTROL VEHICLE

160.0000 DAY 45.0000 52.8400 17.42% 55.0000 22.22 % 55.5000 23.33 %
7,200.00 8,454.40 1,254 8,800.00 1,600 8,880.00 1,680

82 TRAFFIC CONTROL SUPERVISOR
1410.0000 HR 32.0000 36.9900 15.59% 34.0000 6.25 % 34.5000 7.81 %

45,120.00 52,155.90 7,036 47,940.00 2,820 48,645.00 3,525
83 CONSTRUCTION SIGNS CLASS A

541.0000 S.F. 9.0000 10.5700 17.44% 4.5000 -50.00 % 4.6000 -48.89 %
4,869.00 5,718.37 849 2,434.50 -2,435 2,488.60 -2,380

OTHER ITEMS
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2420.0000 C.Y. 10.0000 6.4500 -35.50% 5.0000 -50.00 % 15.0000 50.00 %
24,200.00 15,609.00 -8,591 12,100.00 -12,100 36,300.00 12,100

85 SHORING OR EXTRA EXCAVATION CLASS B
2370.0000 S.F. 2.0000 1.0000 -50.00% 0.8000 -60.00 % 1.0000 -50.00 %

4,740.00 2,370.00 -2,370 1,896.00 -2,844 2,370.00 -2,370



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.S. A. GONZALES CONSTRUCTION, INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 5516 N STARR ROAD
MEDICAL LAKE WA  99022 99403-9701 99025

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 NEWMAN LAKE   WA  990258609

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

OTHER ITEMS
86 PLUGGING EXISTING PIPE

4.0000 EACH 200.0000 245.0000 22.50% 170.0000 -15.00 % 400.0000 100.00 %
800.00 980.00 180 680.00 -120 1,600.00 800

87 WIRE FENCE TYPE 1
8340.0000 L.F. 2.5000 3.2200 28.80% 2.9600 18.40 % 3.0000 20.00 %

20,850.00 26,854.80 6,005 24,686.40 3,836 25,020.00 4,170
88 WIRE FENCE TYPE 2

31415.0000 L.F. 2.5000 2.5000 0.00% 2.4500 -2.00 % 2.4500 -2.00 %
78,537.50 78,537.50 0 76,966.75 -1,571 76,966.75 -1,571

89  TEMPORARY FENCE
1700.0000 L.F. 1.5000 2.1100 40.67% 2.0400 36.00 % 2.0000 33.33 %

2,550.00 3,587.00 1,037 3,468.00 918 3,400.00 850
90 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 300.0000 190.2400 -36.59% 357.0000 19.00 % 350.0000 16.67 %
600.00 380.48 -220 714.00 114 700.00 100

91 TRAINING
2000.0000 HR 3.0000 1.0000 -66.67% 1.0000 -66.67 % 5.0000 66.67 %

6,000.00 2,000.00 -4,000 2,000.00 -4,000 10,000.00 4,000
92 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
27,300.00 27,300.00 27,300.00 27,300.00

93 TRIMMING AND CLEANUP
L.S. 0.00% 80.00 % 200.00 %

5,000.00 5,000.00 0 9,000.00 4,000 15,000.00 10,000
94 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

95 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
96 SPILL PREVENTION PLAN

L.S. -66.67% -33.33 % 33.33 %
1,500.00 500.00 -1,000 1,000.00 -500 2,000.00 500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

WESTWAY CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, INC.S. A. GONZALES CONSTRUCTION, INC.
2010 S FAIRVIEW HEIGHTS RD 829 EVANS ROAD 5516 N STARR ROAD
MEDICAL LAKE WA  99022 99403-9701 99025

PROJECT : AIRWAY HEIGHTS   WA  990010519CLARKSTON   WA  994030490 NEWMAN LAKE   WA  990258609

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

OTHER ITEMS
97 FIELD OFFICE BUILDING

L.S. 80.00% 8.00 % 200.00 %
5,000.00 9,000.00 4,000 5,400.00 400 15,000.00 10,000

98 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
98020.0000 S.Y. 1.5000 0.8500 -43.33% 0.6500 -56.67 % 1.5000 0.00 %

147,030.00 83,317.00 -63,713 63,713.00 -83,317 147,030.00 0
99 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

5368.0000 S.Y. 5.0000 1.2500 -75.00% 0.8000 -84.00 % 2.0000 -60.00 %
26,840.00 6,710.00 -20,130 4,294.40 -22,546 10,736.00 -16,104

100 MAILBOX SUPPORT TYPE 1
33.0000 EACH 120.0000 120.0000 0.00% 45.0000 -62.50 % 170.0000 41.67 %

3,960.00 3,960.00 0 1,485.00 -2,475 5,610.00 1,650
101 MAILBOX SUPPORT TYPE 2

9.0000 EACH 175.0000 190.0000 8.57% 395.0000 125.71 % 400.0000 128.57 %
1,575.00 1,710.00 135 3,555.00 1,980 3,600.00 2,025

102  DUST PALLATIVE
160.0000 TON 200.0000 120.0000 -40.00% 89.5000 -55.25 % 100.0000 -50.00 %

32,000.00 19,200.00 -12,800 14,320.00 -17,680 16,000.00 -16,000
103   SPECIAL USE PERMIT REQUIREMENTS

EST. 0.00% 0.00 % 0.00 %
75,000.00 75,000.00 75,000.00 75,000.00

CONTRACT TOTAL $5,904,807.00 $5,815,605.67 -1.51% $5,908,632.56 0.06% $6,226,466.25 5.45%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

GOODFELLOW BROS., INC. VALLEY ASPHALT & PAVING, INC. DELHUR INDUSTRIES, INC.
1407 N WALLA WALLA AVE 485 SPANISH PRAIRIE RD 4333 TUMWATER ACCESS RD
98801-1530 98363

PROJECT : WENATCHEE   WA  988070598 COLVILLE   WA  991149652 PORT ANGELES   WA  983620210

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. 14.02% -28.39 % 16.50 %
363,100.00 414,000.00 50,900 260,000.00 -103,100 423,000.00 59,900

2 CLEARING AND GRUBBING
61.0000 ACRE 2,500.0000 2,500.0000 0.00% 1,800.0000 -28.00 % 2,700.0000 8.00 %

152,500.00 152,500.00 0 109,800.00 -42,700 164,700.00 12,200
3 STRIPPING INCL. HAUL - SITE QS-W-298

3300.0000 C.Y. 1.5000 3.0000 100.00% 1.6000 6.67 % 4.2500 183.33 %
4,950.00 9,900.00 4,950 5,280.00 330 14,025.00 9,075

4 REMOVING DRAINAGE STRUCTURE
12.0000 EACH 150.0000 500.0000 233.33% 295.0000 96.67 % 500.0000 233.33 %

1,800.00 6,000.00 4,200 3,540.00 1,740 6,000.00 4,200
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -30.00% -57.90 % -60.00 %
5,000.00 3,500.00 -1,500 2,105.00 -2,895 2,000.00 -3,000

6 REMOVING ASPHALT CONC. PAVEMENT
10430.0000 S.Y. 5.0000 1.0000 -80.00% 1.2500 -75.00 % 1.9500 -61.00 %

52,150.00 10,430.00 -41,720 13,037.50 -39,113 20,338.50 -31,812
7 REMOVING ASPHALT CONC. CURB

4570.0000 L.F. 1.0000 3.0000 200.00% 0.1800 -82.00 % 1.0000 0.00 %
4,570.00 13,710.00 9,140 822.60 -3,747 4,570.00 0

8 REMOVING GUARDRAIL
8220.0000 L.F. 1.2500 2.0000 60.00% 1.6000 28.00 % 1.6000 28.00 %

10,275.00 16,440.00 6,165 13,152.00 2,877 13,152.00 2,877
9 REMOVING GUARDRAIL ANCHOR

24.0000 EACH 165.0000 300.0000 81.82% 160.0000 -3.03 % 161.0000 -2.42 %
3,960.00 7,200.00 3,240 3,840.00 -120 3,864.00 -96

10 REMOVING GUIDE POST
150.0000 EACH 2.0000 10.0000 400.00% 4.0000 100.00 % 5.3500 167.50 %

300.00 1,500.00 1,200 600.00 300 802.50 503
11 REMOVING TEMPORARY PAVEMENT MARKING

42900.0000 L.F. 0.0500 0.1000 100.00% 0.0400 -20.00 % 0.0400 -20.00 %
2,145.00 4,290.00 2,145 1,716.00 -429 1,716.00 -429



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

GOODFELLOW BROS., INC. VALLEY ASPHALT & PAVING, INC. DELHUR INDUSTRIES, INC.
1407 N WALLA WALLA AVE 485 SPANISH PRAIRIE RD 4333 TUMWATER ACCESS RD
98801-1530 98363

PROJECT : WENATCHEE   WA  988070598 COLVILLE   WA  991149652 PORT ANGELES   WA  983620210

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

PREPARATION
12 REMOVING WIRE FENCE

33170.0000 L.F. 0.5000 0.5000 0.00% 1.0500 110.00 % 0.4200 -16.00 %
16,585.00 16,585.00 0 34,828.50 18,244 13,931.40 -2,654

13  REMOVING BOARD FENCE
1490.0000 L.F. 2.5000 2.0000 -20.00% 2.1500 -14.00 % 0.6400 -74.40 %

3,725.00 2,980.00 -745 3,203.50 -522 953.60 -2,771
14  REMOVING AND RELOCATING GATE

EST. 0.00% 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00

15  REMOVING AND RELOCATING WATER LINES
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
GRADING

16 ROADWAY EXCAVATION INCL. HAUL
171450.0000 C.Y. 3.5000 5.5000 57.14% 3.3000 -5.71 % 5.4100 54.57 %

600,075.00 942,975.00 342,900 565,785.00 -34,290 927,544.50 327,470
17 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. 15.0000 100.0000 566.67% 28.8500 92.33 % 100.0000 566.67 %
750.00 5,000.00 4,250 1,442.50 693 5,000.00 4,250

18 COMMON BORROW INCL. HAUL
34800.0000 C.Y. 5.0000 4.0000 -20.00% 4.6000 -8.00 % 4.5500 -9.00 %

174,000.00 139,200.00 -34,800 160,080.00 -13,920 158,340.00 -15,660
19 EMBANKMENT COMPACTION

171700.0000 C.Y. 1.5000 1.5000 0.00% 1.6000 6.67 % 0.6100 -59.33 %
257,550.00 257,550.00 0 274,720.00 17,170 104,737.00 -152,813

DRAINAGE
20 DITCH EXCAVATION INCL. HAUL

170.0000 C.Y. 12.0000 15.0000 25.00% 4.8500 -59.58 % 10.0000 -16.67 %
2,040.00 2,550.00 510 824.50 -1,216 1,700.00 -340

21 CONCRETE INLET
7.0000 EACH 800.0000 1,200.0000 50.00% 919.0000 14.88 % 987.0000 23.38 %

5,600.00 8,400.00 2,800 6,433.00 833 6,909.00 1,309



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

GOODFELLOW BROS., INC. VALLEY ASPHALT & PAVING, INC. DELHUR INDUSTRIES, INC.
1407 N WALLA WALLA AVE 485 SPANISH PRAIRIE RD 4333 TUMWATER ACCESS RD
98801-1530 98363

PROJECT : WENATCHEE   WA  988070598 COLVILLE   WA  991149652 PORT ANGELES   WA  983620210

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

DRAINAGE
22 DROP INLET TYPE 1

7.0000 EACH 2,000.0000 2,000.0000 0.00% 2,665.0000 33.25 % 1,853.0000 -7.35 %
14,000.00 14,000.00 0 18,655.00 4,655 12,971.00 -1,029

23 QUARRY SPALLS
1626.0000 TON 10.0000 18.0000 80.00% 20.2500 102.50 % 10.0000 0.00 %

16,260.00 29,268.00 13,008 32,926.50 16,667 16,260.00 0
24 UNDERDRAIN PIPE 8 IN. DIAM.

1350.0000 L.F. 8.0000 12.0000 50.00% 5.8500 -26.88 % 17.0000 112.50 %
10,800.00 16,200.00 5,400 7,897.50 -2,903 22,950.00 12,150

25 DRAIN PIPE 8 IN. DIAM.
6.0000 L.F. 35.0000 50.0000 42.86% 50.5000 44.29 % 20.0000 -42.86 %

210.00 300.00 90 303.00 93 120.00 -90
26 DRAIN PIPE 12 IN. DIAM.

77.0000 L.F. 16.0000 30.0000 87.50% 22.0000 37.50 % 20.5000 28.13 %
1,232.00 2,310.00 1,078 1,694.00 462 1,578.50 347

27 SCHEDULE A CULV. PIPE 12 IN. DIAM.
986.0000 L.F. 25.0000 30.0000 20.00% 18.1500 -27.40 % 22.6000 -9.60 %

24,650.00 29,580.00 4,930 17,895.90 -6,754 22,283.60 -2,366
28 SCHEDULE A CULV. PIPE 18 IN. DIAM.

4268.0000 L.F. 30.0000 33.0000 10.00% 28.0000 -6.67 % 31.5000 5.00 %
128,040.00 140,844.00 12,804 119,504.00 -8,536 134,442.00 6,402

29 SCHEDULE A CULV. PIPE 24 IN. DIAM.
69.0000 L.F. 35.0000 34.0000 -2.86% 46.0000 31.43 % 61.9000 76.86 %

2,415.00 2,346.00 -69 3,174.00 759 4,271.10 1,856
30  FIELD BEVEL EXISTING CULVERT PIPE

2.0000 EACH 100.0000 150.0000 50.00% 180.0000 80.00 % 150.0000 50.00 %
200.00 300.00 100 360.00 160 300.00 100

STORM SEWER
31 CATCH BASIN TYPE 1

5.0000 EACH 800.0000 1,100.0000 37.50% 920.0000 15.00 % 990.0000 23.75 %
4,000.00 5,500.00 1,500 4,600.00 600 4,950.00 950
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12:26

DOT_RGGB01

 STP-PM01(001)

SURFACING
32 CRUSHED SURFACING TOP COURSE FROM STOCKPILE

38055.0000 TON 4.2500 7.5000 76.47% 8.8000 107.06 % 7.2500 70.59 %
161,733.75 285,412.50 123,679 334,884.00 173,150 275,898.75 114,165

33  ROCK CAP COURSE FROM STOCKPILE
138335.0000 TON 4.2500 5.5000 29.41% 7.0000 64.71 % 6.6500 56.47 %

587,923.75 760,842.50 172,919 968,345.00 380,421 919,927.75 332,004
34 CRUSHED SURFACING TOP COURSE

10000.0000 TON 11.0000 15.0000 36.36% 15.5000 40.91 % 14.0800 28.00 %
110,000.00 150,000.00 40,000 155,000.00 45,000 140,800.00 30,800

LIQUID ASPHALT
35  ASPHALT CMS-2P

570.0000 TON 250.0000 300.0000 20.00% 285.0000 14.00 % 206.0000 -17.60 %
142,500.00 171,000.00 28,500 162,450.00 19,950 117,420.00 -25,080

36 ASPHALT FOR TACK COAT
60.0000 TON 200.0000 300.0000 50.00% 265.0000 32.50 % 180.2500 -9.88 %

12,000.00 18,000.00 6,000 15,900.00 3,900 10,815.00 -1,185
37 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
23,850.00 23,850.00 23,850.00 23,850.00

BITUMINOUS SURFACE TREATMENT
38 PROCESSING AND FINISHING

15.5200 MI. 2,500.0000 2,200.0000 -12.00% 540.0000 -78.40 % 1,000.0000 -60.00 %
38,800.00 34,144.00 -4,656 8,380.80 -30,419 15,520.00 -23,280

39 AGG. FROM STOCKPILE FOR BST 5/8 TO 1/4
1854.0000 C.Y. 8.0000 39.0000 387.50% 38.0000 375.00 % 17.5000 118.75 %

14,832.00 72,306.00 57,474 70,452.00 55,620 32,445.00 17,613
40 AGG. FROM STOCKPILE FOR BST 1/4 TO 0

470.0000 C.Y. 2.0000 39.0000 1,850.00% 38.0000 1,800.00% 17.5000 775.00 %
940.00 18,330.00 17,390 17,860.00 16,920 8,225.00 7,285

41 FURNISHING AND PLACING CRUSHED SCREENING 5/8 TO 1/4
1500.0000 C.Y. 26.0000 39.0000 50.00% 51.2500 97.12 % 29.8700 14.88 %

39,000.00 58,500.00 19,500 76,875.00 37,875 44,805.00 5,805



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

GOODFELLOW BROS., INC. VALLEY ASPHALT & PAVING, INC. DELHUR INDUSTRIES, INC.
1407 N WALLA WALLA AVE 485 SPANISH PRAIRIE RD 4333 TUMWATER ACCESS RD
98801-1530 98363

PROJECT : WENATCHEE   WA  988070598 COLVILLE   WA  991149652 PORT ANGELES   WA  983620210

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

ASPHALT CONCRETE PAVEMENT
42 ASPHALT CONC. PAVEMENT CL. A  PG 64-34

15890.0000 TON 28.0000 25.0000 -10.71% 33.5000 19.64 % 33.2700 18.82 %
444,920.00 397,250.00 -47,670 532,315.00 87,395 528,660.30 83,740

43 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 64-34
21150.0000 TON 28.0000 26.0000 -7.14% 34.5000 23.21 % 32.2400 15.14 %

592,200.00 549,900.00 -42,300 729,675.00 137,475 681,876.00 89,676
44 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
35,240.00 35,240.00 35,240.00 35,240.00

45 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

17,100.00 17,100.00 17,100.00 17,100.00
46 ASPHALT CONC. APPROACH CL. A

2741.0000 TON 50.0000 40.0000 -20.00% 55.0000 10.00 % 48.7200 -2.56 %
137,050.00 109,640.00 -27,410 150,755.00 13,705 133,541.52 -3,508

EROSION CONTROL AND PLANTING
47   BONDED FIBER MATRIX, INCL. TACKING AGENT

63.0000 ACRE 3,100.0000 2,300.0000 -25.81% 2,625.0000 -15.32 % 2,300.0000 -25.81 %
195,300.00 144,900.00 -50,400 165,375.00 -29,925 144,900.00 -50,400

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00
49 PLANT SELECTION WESTERN CHOKECHERRY

5.0000 EACH 12.0000 36.0000 200.00% 31.7500 164.58 % 52.0000 333.33 %
60.00 180.00 120 158.75 99 260.00 200

50 PLANT SELECTION WATER BIRCH
5.0000 EACH 4.0000 36.0000 800.00% 15.9500 298.75 % 21.0000 425.00 %

20.00 180.00 160 79.75 60 105.00 85
51 PLANT SELECTION BLACK HAWTHORNE

10.0000 EACH 12.0000 36.0000 200.00% 31.8500 165.42 % 52.0000 333.33 %
120.00 360.00 240 318.50 199 520.00 400

52 PLANT SELECTION QUAKING ASPEN
10.0000 EACH 12.0000 36.0000 200.00% 31.8500 165.42 % 52.0000 333.33 %

120.00 360.00 240 318.50 199 520.00 400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

GOODFELLOW BROS., INC. VALLEY ASPHALT & PAVING, INC. DELHUR INDUSTRIES, INC.
1407 N WALLA WALLA AVE 485 SPANISH PRAIRIE RD 4333 TUMWATER ACCESS RD
98801-1530 98363

PROJECT : WENATCHEE   WA  988070598 COLVILLE   WA  991149652 PORT ANGELES   WA  983620210

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

EROSION CONTROL AND PLANTING
53 PLANT SELECTION MOUNTAIN ALDER

5.0000 EACH 12.0000 36.0000 200.00% 35.0000 191.67 % 52.0000 333.33 %
60.00 180.00 120 175.00 115 260.00 200

54 PLANT SELECTION BLACK COTTONWOOD
10.0000 EACH 12.0000 36.0000 200.00% 36.0000 200.00 % 52.0000 333.33 %

120.00 360.00 240 360.00 240 520.00 400
55 PLANT SELECTION SNOWBERRY

5.0000 EACH 8.0000 36.0000 350.00% 27.5000 243.75 % 37.0000 362.50 %
40.00 180.00 140 137.50 98 185.00 145

56 PLANT SELECTION WOODS ROSE
10.0000 EACH 8.0000 36.0000 350.00% 28.5000 256.25 % 37.0000 362.50 %

80.00 360.00 280 285.00 205 370.00 290
57 PLANT SELECTION GOLDEN CURRENT

10.0000 EACH 12.0000 36.0000 200.00% 27.5000 129.17 % 52.0000 333.33 %
120.00 360.00 240 275.00 155 520.00 400

58 PLANT SELECTION BLUE ELDERBERRY
10.0000 EACH 1.2500 36.0000 2,780.00% 15.9500 1,176.00% 11.0000 780.00 %

12.50 360.00 348 159.50 147 110.00 98
59 PLANT SELECTION RED OSIER DOGWOOD

10.0000 EACH 12.0000 36.0000 200.00% 36.0000 200.00 % 52.0000 333.33 %
120.00 360.00 240 360.00 240 520.00 400

60 PLANT SELECTION MALLOW NINEBARK
5.0000 EACH 4.0000 36.0000 800.00% 16.9500 323.75 % 21.0000 425.00 %

20.00 180.00 160 84.75 65 105.00 85
61 PLANT SELECTION SASKATOON SERVICEBERRY

5.0000 EACH 12.0000 36.0000 200.00% 35.0000 191.67 % 52.0000 333.33 %
60.00 180.00 120 175.00 115 260.00 200

62 PLANT SELECTION NOOTKA ROSE
10.0000 EACH 4.0000 36.0000 800.00% 19.0000 375.00 % 21.0000 425.00 %

40.00 360.00 320 190.00 150 210.00 170
TRAFFIC

63 EXTRUDED CURB
3930.0000 L.F. 6.0000 7.0000 16.67% 6.6500 10.83 % 6.6200 10.33 %

23,580.00 27,510.00 3,930 26,134.50 2,555 26,016.60 2,437



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

GOODFELLOW BROS., INC. VALLEY ASPHALT & PAVING, INC. DELHUR INDUSTRIES, INC.
1407 N WALLA WALLA AVE 485 SPANISH PRAIRIE RD 4333 TUMWATER ACCESS RD
98801-1530 98363

PROJECT : WENATCHEE   WA  988070598 COLVILLE   WA  991149652 PORT ANGELES   WA  983620210

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
64 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

6425.0000 L.F. 12.5000 13.0000 4.00% 14.3500 14.80 % 14.5500 16.40 %
80,312.50 83,525.00 3,213 92,198.75 11,886 93,483.75 13,171

65 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
5314.0000 L.F. 13.5000 14.0000 3.70% 15.0000 11.11 % 15.2000 12.59 %

71,739.00 74,396.00 2,657 79,710.00 7,971 80,772.80 9,034
66 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

1076.0000 L.F. 16.0000 18.0000 12.50% 17.5000 9.38 % 17.7000 10.63 %
17,216.00 19,368.00 2,152 18,830.00 1,614 19,045.20 1,829

67 BEAM GUARDRAIL FLARED TERMINAL
16.0000 EACH 1,800.0000 1,800.0000 0.00% 1,800.0000 0.00 % 1,819.0000 1.06 %

28,800.00 28,800.00 0 28,800.00 0 29,104.00 304
68 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH 2,300.0000 2,100.0000 -8.70% 2,175.0000 -5.43 % 2,193.0000 -4.65 %
9,200.00 8,400.00 -800 8,700.00 -500 8,772.00 -428

69 BEAM GUARDRAIL BURIED TERMINAL
10.0000 EACH 650.0000 500.0000 -23.08% 540.0000 -16.92 % 546.0000 -16.00 %

6,500.00 5,000.00 -1,500 5,400.00 -1,100 5,460.00 -1,040
70 BEAM GUARDRAIL ANCHOR TYPE 1

6.0000 EACH 400.0000 500.0000 25.00% 475.0000 18.75 % 482.0000 20.50 %
2,400.00 3,000.00 600 2,850.00 450 2,892.00 492

71 FLEXIBLE GUIDE POST
464.0000 EACH 20.0000 22.0000 10.00% 19.2500 -3.75 % 21.4000 7.00 %

9,280.00 10,208.00 928 8,932.00 -348 9,929.60 650
72 PAINT LINE

131500.0000 L.F. 0.3000 0.1000 -66.67% 0.0700 -76.67 % 0.1500 -50.00 %
39,450.00 13,150.00 -26,300 9,205.00 -30,245 19,725.00 -19,725

73 PAINTED CROSSWALK LINE
20.0000 S.F. 1.5000 11.0000 633.33% 4.6000 206.67 % 16.0000 966.67 %

30.00 220.00 190 92.00 62 320.00 290
74 PAINTED STOP LINE

370.0000 L.F. 11.0000 5.0000 -54.55% 4.2500 -61.36 % 6.0000 -45.45 %
4,070.00 1,850.00 -2,220 1,572.50 -2,498 2,220.00 -1,850



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

GOODFELLOW BROS., INC. VALLEY ASPHALT & PAVING, INC. DELHUR INDUSTRIES, INC.
1407 N WALLA WALLA AVE 485 SPANISH PRAIRIE RD 4333 TUMWATER ACCESS RD
98801-1530 98363

PROJECT : WENATCHEE   WA  988070598 COLVILLE   WA  991149652 PORT ANGELES   WA  983620210

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
75 TEMPORARY PAVEMENT MARKING

122000.0000 L.F. 0.2000 0.2000 0.00% 0.0500 -75.00 % 0.0500 -75.00 %
24,400.00 24,400.00 0 6,100.00 -18,300 6,100.00 -18,300

76 PERMANENT SIGNING
L.S. 42.86% 61.43 % 50.00 %

7,000.00 10,000.00 3,000 11,300.00 4,300 10,500.00 3,500
77  TRAFFIC BEACON

L.S. 354.55% 368.18 % 36.36 %
1,100.00 5,000.00 3,900 5,150.00 4,050 1,500.00 400

78 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 150.00% -73.50 % 175.00 %

2,000.00 5,000.00 3,000 530.00 -1,470 5,500.00 3,500
79 CONTRACTOR PILOTED TRAFFIC CONTROL

1130.0000 HR 33.0000 40.0000 21.21% 30.7500 -6.82 % 37.8000 14.55 %
37,290.00 45,200.00 7,910 34,747.50 -2,543 42,714.00 5,424

80 TRAFFIC CONTROL LABOR
15500.0000 HR 32.0000 33.0000 3.13% 34.5000 7.81 % 33.5000 4.69 %

496,000.00 511,500.00 15,500 534,750.00 38,750 519,250.00 23,250
81 TRAFFIC CONTROL VEHICLE

160.0000 DAY 45.0000 55.0000 22.22% 58.2500 29.44 % 55.0000 22.22 %
7,200.00 8,800.00 1,600 9,320.00 2,120 8,800.00 1,600

82 TRAFFIC CONTROL SUPERVISOR
1410.0000 HR 32.0000 35.0000 9.38% 36.0000 12.50 % 38.0000 18.75 %

45,120.00 49,350.00 4,230 50,760.00 5,640 53,580.00 8,460
83 CONSTRUCTION SIGNS CLASS A

541.0000 S.F. 9.0000 10.0000 11.11% 4.7500 -47.22 % 11.0000 22.22 %
4,869.00 5,410.00 541 2,569.75 -2,299 5,951.00 1,082

OTHER ITEMS
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2420.0000 C.Y. 10.0000 5.0000 -50.00% 3.8500 -61.50 % 11.0000 10.00 %
24,200.00 12,100.00 -12,100 9,317.00 -14,883 26,620.00 2,420

85 SHORING OR EXTRA EXCAVATION CLASS B
2370.0000 S.F. 2.0000 3.0000 50.00% 1.5500 -22.50 % 2.0000 0.00 %

4,740.00 7,110.00 2,370 3,673.50 -1,067 4,740.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

GOODFELLOW BROS., INC. VALLEY ASPHALT & PAVING, INC. DELHUR INDUSTRIES, INC.
1407 N WALLA WALLA AVE 485 SPANISH PRAIRIE RD 4333 TUMWATER ACCESS RD
98801-1530 98363

PROJECT : WENATCHEE   WA  988070598 COLVILLE   WA  991149652 PORT ANGELES   WA  983620210

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

OTHER ITEMS
86 PLUGGING EXISTING PIPE

4.0000 EACH 200.0000 150.0000 -25.00% 1,025.0000 412.50 % 200.0000 0.00 %
800.00 600.00 -200 4,100.00 3,300 800.00 0

87 WIRE FENCE TYPE 1
8340.0000 L.F. 2.5000 3.1000 24.00% 3.3000 32.00 % 3.2600 30.40 %

20,850.00 25,854.00 5,004 27,522.00 6,672 27,188.40 6,338
88 WIRE FENCE TYPE 2

31415.0000 L.F. 2.5000 2.0000 -20.00% 2.6000 4.00 % 2.5400 1.60 %
78,537.50 62,830.00 -15,708 81,679.00 3,142 79,794.10 1,257

89  TEMPORARY FENCE
1700.0000 L.F. 1.5000 2.5000 66.67% 2.1500 43.33 % 2.1400 42.67 %

2,550.00 4,250.00 1,700 3,655.00 1,105 3,638.00 1,088
90 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 300.0000 500.0000 66.67% 375.0000 25.00 % 193.0000 -35.67 %
600.00 1,000.00 400 750.00 150 386.00 -214

91 TRAINING
2000.0000 HR 3.0000 1.0000 -66.67% 3.0000 0.00 % 2.0000 -33.33 %

6,000.00 2,000.00 -4,000 6,000.00 0 4,000.00 -2,000
92 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
27,300.00 27,300.00 27,300.00 27,300.00

93 TRIMMING AND CLEANUP
L.S. 200.00% 300.00 % 200.00 %

5,000.00 15,000.00 10,000 20,000.00 15,000 15,000.00 10,000
94 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

95 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
96 SPILL PREVENTION PLAN

L.S. -66.67% 66.67 % 33.33 %
1,500.00 500.00 -1,000 2,500.00 1,000 2,000.00 500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

GOODFELLOW BROS., INC. VALLEY ASPHALT & PAVING, INC. DELHUR INDUSTRIES, INC.
1407 N WALLA WALLA AVE 485 SPANISH PRAIRIE RD 4333 TUMWATER ACCESS RD
98801-1530 98363

PROJECT : WENATCHEE   WA  988070598 COLVILLE   WA  991149652 PORT ANGELES   WA  983620210

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

OTHER ITEMS
97 FIELD OFFICE BUILDING

L.S. 100.00% 40.00 % 100.00 %
5,000.00 10,000.00 5,000 7,000.00 2,000 10,000.00 5,000

98 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
98020.0000 S.Y. 1.5000 1.0000 -33.33% 1.0500 -30.00 % 1.1000 -26.67 %

147,030.00 98,020.00 -49,010 102,921.00 -44,109 107,822.00 -39,208
99 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

5368.0000 S.Y. 5.0000 2.0000 -60.00% 1.5500 -69.00 % 1.6000 -68.00 %
26,840.00 10,736.00 -16,104 8,320.40 -18,520 8,588.80 -18,251

100 MAILBOX SUPPORT TYPE 1
33.0000 EACH 120.0000 200.0000 66.67% 175.0000 45.83 % 200.0000 66.67 %

3,960.00 6,600.00 2,640 5,775.00 1,815 6,600.00 2,640
101 MAILBOX SUPPORT TYPE 2

9.0000 EACH 175.0000 200.0000 14.29% 420.0000 140.00 % 250.0000 42.86 %
1,575.00 1,800.00 225 3,780.00 2,205 2,250.00 675

102  DUST PALLATIVE
160.0000 TON 200.0000 230.0000 15.00% 225.0000 12.50 % 205.0000 2.50 %

32,000.00 36,800.00 4,800 36,000.00 4,000 32,800.00 800
103   SPECIAL USE PERMIT REQUIREMENTS

EST. 0.00% 0.00 % 0.00 %
75,000.00 75,000.00 75,000.00 75,000.00

CONTRACT TOTAL $5,904,807.00 $6,549,824.00 10.92% $6,605,202.95 11.86% $6,721,566.27 13.83%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

WILDER CONSTRUCTION COMPANY CENTRAL WASHINGTON ASPHALT,  INC.
1525 E MARINE VIEW DR 843 KITTLESON RD

98837-0738

PROJECT : EVERETT   WA  982011927 MOSES LAKE   WA  988370142

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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PREPARATION
1 MOBILIZATION

L.S. 65.24% -67.06 %
363,100.00 600,000.00 236,900 119,613.00 -243,487

2 CLEARING AND GRUBBING
61.0000 ACRE 2,500.0000 3,000.0000 20.00% 785.0000 -68.60 %

152,500.00 183,000.00 30,500 47,885.00 -104,615
3 STRIPPING INCL. HAUL - SITE QS-W-298

3300.0000 C.Y. 1.5000 3.5000 133.33% 2.7500 83.33 %
4,950.00 11,550.00 6,600 9,075.00 4,125

4 REMOVING DRAINAGE STRUCTURE
12.0000 EACH 150.0000 300.0000 100.00% 390.0000 160.00 %

1,800.00 3,600.00 1,800 4,680.00 2,880
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -52.40% -34.00 %
5,000.00 2,380.00 -2,620 3,300.00 -1,700

6 REMOVING ASPHALT CONC. PAVEMENT
10430.0000 S.Y. 5.0000 2.5000 -50.00% 1.6900 -66.20 %

52,150.00 26,075.00 -26,075 17,626.70 -34,523
7 REMOVING ASPHALT CONC. CURB

4570.0000 L.F. 1.0000 2.0000 100.00% 1.1000 10.00 %
4,570.00 9,140.00 4,570 5,027.00 457

8 REMOVING GUARDRAIL
8220.0000 L.F. 1.2500 2.0000 60.00% 1.5000 20.00 %

10,275.00 16,440.00 6,165 12,330.00 2,055
9 REMOVING GUARDRAIL ANCHOR

24.0000 EACH 165.0000 150.0000 -9.09% 150.0000 -9.09 %
3,960.00 3,600.00 -360 3,600.00 -360

10 REMOVING GUIDE POST
150.0000 EACH 2.0000 5.0000 150.00% 2.0000 0.00 %

300.00 750.00 450 300.00 0
11 REMOVING TEMPORARY PAVEMENT MARKING

42900.0000 L.F. 0.0500 0.1000 100.00% 0.0300 -40.00 %
2,145.00 4,290.00 2,145 1,287.00 -858
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PREPARATION
12 REMOVING WIRE FENCE

33170.0000 L.F. 0.5000 0.5000 0.00% 1.0000 100.00 %
16,585.00 16,585.00 0 33,170.00 16,585

13  REMOVING BOARD FENCE
1490.0000 L.F. 2.5000 2.0000 -20.00% 2.0000 -20.00 %

3,725.00 2,980.00 -745 2,980.00 -745
14  REMOVING AND RELOCATING GATE

EST. 0.00% 0.00 %
2,500.00 2,500.00 2,500.00

15  REMOVING AND RELOCATING WATER LINES
EST. 0.00% 0.00 %

4,000.00 4,000.00 4,000.00
GRADING

16 ROADWAY EXCAVATION INCL. HAUL
171450.0000 C.Y. 3.5000 5.5000 57.14% 2.0500 -41.43 %

600,075.00 942,975.00 342,900 351,472.50 -248,603
17 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. 15.0000 35.0000 133.33% 15.0000 0.00 %
750.00 1,750.00 1,000 750.00 0

18 COMMON BORROW INCL. HAUL
34800.0000 C.Y. 5.0000 8.0000 60.00% 3.5000 -30.00 %

174,000.00 278,400.00 104,400 121,800.00 -52,200
19 EMBANKMENT COMPACTION

171700.0000 C.Y. 1.5000 0.0000 -100.00% 1.2600 -16.00 %
257,550.00 0.00 -257,550 216,342.00 -41,208

DRAINAGE
20 DITCH EXCAVATION INCL. HAUL

170.0000 C.Y. 12.0000 11.0000 -8.33% 10.0000 -16.67 %
2,040.00 1,870.00 -170 1,700.00 -340

21 CONCRETE INLET
7.0000 EACH 800.0000 800.0000 0.00% 907.0000 13.38 %

5,600.00 5,600.00 0 6,349.00 749
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DRAINAGE
22 DROP INLET TYPE 1

7.0000 EACH 2,000.0000 2,000.0000 0.00% 2,130.0000 6.50 %
14,000.00 14,000.00 0 14,910.00 910

23 QUARRY SPALLS
1626.0000 TON 10.0000 19.0000 90.00% 16.0000 60.00 %

16,260.00 30,894.00 14,634 26,016.00 9,756
24 UNDERDRAIN PIPE 8 IN. DIAM.

1350.0000 L.F. 8.0000 6.5000 -18.75% 10.0000 25.00 %
10,800.00 8,775.00 -2,025 13,500.00 2,700

25 DRAIN PIPE 8 IN. DIAM.
6.0000 L.F. 35.0000 30.0000 -14.29% 20.5000 -41.43 %

210.00 180.00 -30 123.00 -87
26 DRAIN PIPE 12 IN. DIAM.

77.0000 L.F. 16.0000 31.0000 93.75% 15.0000 -6.25 %
1,232.00 2,387.00 1,155 1,155.00 -77

27 SCHEDULE A CULV. PIPE 12 IN. DIAM.
986.0000 L.F. 25.0000 19.0000 -24.00% 15.0000 -40.00 %

24,650.00 18,734.00 -5,916 14,790.00 -9,860
28 SCHEDULE A CULV. PIPE 18 IN. DIAM.

4268.0000 L.F. 30.0000 28.0000 -6.67% 18.4500 -38.50 %
128,040.00 119,504.00 -8,536 78,744.60 -49,295

29 SCHEDULE A CULV. PIPE 24 IN. DIAM.
69.0000 L.F. 35.0000 58.0000 65.71% 29.0000 -17.14 %

2,415.00 4,002.00 1,587 2,001.00 -414
30  FIELD BEVEL EXISTING CULVERT PIPE

2.0000 EACH 100.0000 410.0000 310.00% 150.0000 50.00 %
200.00 820.00 620 300.00 100

STORM SEWER
31 CATCH BASIN TYPE 1

5.0000 EACH 800.0000 1,000.0000 25.00% 600.0000 -25.00 %
4,000.00 5,000.00 1,000 3,000.00 -1,000
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SURFACING
32 CRUSHED SURFACING TOP COURSE FROM STOCKPILE

38055.0000 TON 4.2500 7.5000 76.47% 3.9000 -8.24 %
161,733.75 285,412.50 123,679 148,414.50 -13,319

33  ROCK CAP COURSE FROM STOCKPILE
138335.0000 TON 4.2500 6.3000 48.24% 3.9500 -7.06 %

587,923.75 871,510.50 283,587 546,423.25 -41,501
34 CRUSHED SURFACING TOP COURSE

10000.0000 TON 11.0000 15.0000 36.36% 9.7500 -11.36 %
110,000.00 150,000.00 40,000 97,500.00 -12,500

LIQUID ASPHALT
35  ASPHALT CMS-2P

570.0000 TON 250.0000 200.0000 -20.00% 230.0000 -8.00 %
142,500.00 114,000.00 -28,500 131,100.00 -11,400

36 ASPHALT FOR TACK COAT
60.0000 TON 200.0000 410.0000 105.00% 170.0000 -15.00 %

12,000.00 24,600.00 12,600 10,200.00 -1,800
37 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 %
23,850.00 23,850.00 23,850.00

BITUMINOUS SURFACE TREATMENT
38 PROCESSING AND FINISHING

15.5200 MI. 2,500.0000 500.0000 -80.00% 3,010.0000 20.40 %
38,800.00 7,760.00 -31,040 46,715.20 7,915

39 AGG. FROM STOCKPILE FOR BST 5/8 TO 1/4
1854.0000 C.Y. 8.0000 25.0000 212.50% 15.0000 87.50 %

14,832.00 46,350.00 31,518 27,810.00 12,978
40 AGG. FROM STOCKPILE FOR BST 1/4 TO 0

470.0000 C.Y. 2.0000 25.0000 1,150.00% 12.5000 525.00 %
940.00 11,750.00 10,810 5,875.00 4,935

41 FURNISHING AND PLACING CRUSHED SCREENING 5/8 TO 1/4
1500.0000 C.Y. 26.0000 32.0000 23.08% 27.0000 3.85 %

39,000.00 48,000.00 9,000 40,500.00 1,500
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ASPHALT CONCRETE PAVEMENT
42 ASPHALT CONC. PAVEMENT CL. A  PG 64-34

15890.0000 TON 28.0000 34.0000 21.43% 30.0000 7.14 %
444,920.00 540,260.00 95,340 476,700.00 31,780

43 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 64-34
21150.0000 TON 28.0000 35.0000 25.00% 29.0000 3.57 %

592,200.00 740,250.00 148,050 613,350.00 21,150
44 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
35,240.00 35,240.00 35,240.00

45 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 %

17,100.00 17,100.00 17,100.00
46 ASPHALT CONC. APPROACH CL. A

2741.0000 TON 50.0000 45.0000 -10.00% 45.0000 -10.00 %
137,050.00 123,345.00 -13,705 123,345.00 -13,705

EROSION CONTROL AND PLANTING
47   BONDED FIBER MATRIX, INCL. TACKING AGENT

63.0000 ACRE 3,100.0000 2,200.0000 -29.03% 2,400.0000 -22.58 %
195,300.00 138,600.00 -56,700 151,200.00 -44,100

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

100,000.00 100,000.00 100,000.00
49 PLANT SELECTION WESTERN CHOKECHERRY

5.0000 EACH 12.0000 52.0000 333.33% 35.0000 191.67 %
60.00 260.00 200 175.00 115

50 PLANT SELECTION WATER BIRCH
5.0000 EACH 4.0000 21.0000 425.00% 35.0000 775.00 %

20.00 105.00 85 175.00 155
51 PLANT SELECTION BLACK HAWTHORNE

10.0000 EACH 12.0000 52.0000 333.33% 35.0000 191.67 %
120.00 520.00 400 350.00 230

52 PLANT SELECTION QUAKING ASPEN
10.0000 EACH 12.0000 52.0000 333.33% 35.0000 191.67 %

120.00 520.00 400 350.00 230
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EROSION CONTROL AND PLANTING
53 PLANT SELECTION MOUNTAIN ALDER

5.0000 EACH 12.0000 52.0000 333.33% 35.0000 191.67 %
60.00 260.00 200 175.00 115

54 PLANT SELECTION BLACK COTTONWOOD
10.0000 EACH 12.0000 52.0000 333.33% 35.0000 191.67 %

120.00 520.00 400 350.00 230
55 PLANT SELECTION SNOWBERRY

5.0000 EACH 8.0000 36.0000 350.00% 35.0000 337.50 %
40.00 180.00 140 175.00 135

56 PLANT SELECTION WOODS ROSE
10.0000 EACH 8.0000 36.0000 350.00% 35.0000 337.50 %

80.00 360.00 280 350.00 270
57 PLANT SELECTION GOLDEN CURRENT

10.0000 EACH 12.0000 52.0000 333.33% 35.0000 191.67 %
120.00 520.00 400 350.00 230

58 PLANT SELECTION BLUE ELDERBERRY
10.0000 EACH 1.2500 10.0000 700.00% 35.0000 2,700.00%

12.50 100.00 88 350.00 338
59 PLANT SELECTION RED OSIER DOGWOOD

10.0000 EACH 12.0000 52.0000 333.33% 35.0000 191.67 %
120.00 520.00 400 350.00 230

60 PLANT SELECTION MALLOW NINEBARK
5.0000 EACH 4.0000 22.0000 450.00% 35.0000 775.00 %

20.00 110.00 90 175.00 155
61 PLANT SELECTION SASKATOON SERVICEBERRY

5.0000 EACH 12.0000 52.0000 333.33% 35.0000 191.67 %
60.00 260.00 200 175.00 115

62 PLANT SELECTION NOOTKA ROSE
10.0000 EACH 4.0000 20.0000 400.00% 35.0000 775.00 %

40.00 200.00 160 350.00 310
TRAFFIC

63 EXTRUDED CURB
3930.0000 L.F. 6.0000 3.0000 -50.00% 7.0000 16.67 %

23,580.00 11,790.00 -11,790 27,510.00 3,930
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TRAFFIC
64 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

6425.0000 L.F. 12.5000 14.0000 12.00% 13.6000 8.80 %
80,312.50 89,950.00 9,638 87,380.00 7,068

65 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
5314.0000 L.F. 13.5000 15.0000 11.11% 14.2000 5.19 %

71,739.00 79,710.00 7,971 75,458.80 3,720
66 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

1076.0000 L.F. 16.0000 18.0000 12.50% 16.5500 3.44 %
17,216.00 19,368.00 2,152 17,807.80 592

67 BEAM GUARDRAIL FLARED TERMINAL
16.0000 EACH 1,800.0000 1,800.0000 0.00% 1,700.0000 -5.56 %

28,800.00 28,800.00 0 27,200.00 -1,600
68 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH 2,300.0000 2,100.0000 -8.70% 2,050.0000 -10.87 %
9,200.00 8,400.00 -800 8,200.00 -1,000

69 BEAM GUARDRAIL BURIED TERMINAL
10.0000 EACH 650.0000 500.0000 -23.08% 510.0000 -21.54 %

6,500.00 5,000.00 -1,500 5,100.00 -1,400
70 BEAM GUARDRAIL ANCHOR TYPE 1

6.0000 EACH 400.0000 500.0000 25.00% 450.0000 12.50 %
2,400.00 3,000.00 600 2,700.00 300

71 FLEXIBLE GUIDE POST
464.0000 EACH 20.0000 26.0000 30.00% 17.2500 -13.75 %

9,280.00 12,064.00 2,784 8,004.00 -1,276
72 PAINT LINE

131500.0000 L.F. 0.3000 0.1000 -66.67% 0.0700 -76.67 %
39,450.00 13,150.00 -26,300 9,205.00 -30,245

73 PAINTED CROSSWALK LINE
20.0000 S.F. 1.5000 5.0000 233.33% 7.3400 389.33 %

30.00 100.00 70 146.80 117
74 PAINTED STOP LINE

370.0000 L.F. 11.0000 5.0000 -54.55% 3.9800 -63.82 %
4,070.00 1,850.00 -2,220 1,472.60 -2,597
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TRAFFIC
75 TEMPORARY PAVEMENT MARKING

122000.0000 L.F. 0.2000 0.0500 -75.00% 0.0500 -75.00 %
24,400.00 6,100.00 -18,300 6,100.00 -18,300

76 PERMANENT SIGNING
L.S. 14.29% 52.21 %

7,000.00 8,000.00 1,000 10,655.00 3,655
77  TRAFFIC BEACON

L.S. 354.55% -54.55 %
1,100.00 5,000.00 3,900 500.00 -600

78 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 650.00% -75.00 %

2,000.00 15,000.00 13,000 500.00 -1,500
79 CONTRACTOR PILOTED TRAFFIC CONTROL

1130.0000 HR 33.0000 46.0000 39.39% 29.0000 -12.12 %
37,290.00 51,980.00 14,690 32,770.00 -4,520

80 TRAFFIC CONTROL LABOR
15500.0000 HR 32.0000 32.0000 0.00% 32.5000 1.56 %

496,000.00 496,000.00 0 503,750.00 7,750
81 TRAFFIC CONTROL VEHICLE

160.0000 DAY 45.0000 50.0000 11.11% 55.0000 22.22 %
7,200.00 8,000.00 800 8,800.00 1,600

82 TRAFFIC CONTROL SUPERVISOR
1410.0000 HR 32.0000 47.0000 46.88% 34.0000 6.25 %

45,120.00 66,270.00 21,150 47,940.00 2,820
83 CONSTRUCTION SIGNS CLASS A

541.0000 S.F. 9.0000 20.0000 122.22% 4.5000 -50.00 %
4,869.00 10,820.00 5,951 2,434.50 -2,435

OTHER ITEMS
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2420.0000 C.Y. 10.0000 5.0000 -50.00% 11.8600 18.60 %
24,200.00 12,100.00 -12,100 28,701.20 4,501

85 SHORING OR EXTRA EXCAVATION CLASS B
2370.0000 S.F. 2.0000 1.0000 -50.00% 2.2200 11.00 %

4,740.00 2,370.00 -2,370 5,261.40 521
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DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

OTHER ITEMS
86 PLUGGING EXISTING PIPE

4.0000 EACH 200.0000 400.0000 100.00% 522.0000 161.00 %
800.00 1,600.00 800 2,088.00 1,288

87 WIRE FENCE TYPE 1
8340.0000 L.F. 2.5000 3.5000 40.00% 2.9600 18.40 %

20,850.00 29,190.00 8,340 24,686.40 3,836
88 WIRE FENCE TYPE 2

31415.0000 L.F. 2.5000 2.0000 -20.00% 2.4500 -2.00 %
78,537.50 62,830.00 -15,708 76,966.75 -1,571

89  TEMPORARY FENCE
1700.0000 L.F. 1.5000 2.0000 33.33% 2.0000 33.33 %

2,550.00 3,400.00 850 3,400.00 850
90 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 300.0000 410.0000 36.67% 700.0000 133.33 %
600.00 820.00 220 1,400.00 800

91 TRAINING
2000.0000 HR 3.0000 4.0000 33.33% 2.0000 -33.33 %

6,000.00 8,000.00 2,000 4,000.00 -2,000
92 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
27,300.00 27,300.00 27,300.00

93 TRIMMING AND CLEANUP
L.S. 74.00% 56.48 %

5,000.00 8,700.00 3,700 7,824.00 2,824
94 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
5.00 5.00 5.00

95 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
96 SPILL PREVENTION PLAN

L.S. -66.67% 0.00 %
1,500.00 500.00 -1,000 1,500.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Z009 REVISION NO : BIDS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : 0L3673
HWY : SR 000,020,395 ------- 8TH BIDDER ------- ------- LOW BIDDER -------

TITLE : SR 20
COLVILLE HS TO NARCISSE RD.

01Z009

WILDER CONSTRUCTION COMPANY CENTRAL WASHINGTON ASPHALT,  INC.
1525 E MARINE VIEW DR 843 KITTLESON RD

98837-0738

PROJECT : EVERETT   WA  982011927 MOSES LAKE   WA  988370142

COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/11/2001
12:26

DOT_RGGB01

 STP-PM01(001)

OTHER ITEMS
97 FIELD OFFICE BUILDING

L.S. 300.00% 77.40 %
5,000.00 20,000.00 15,000 8,870.00 3,870

98 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
98020.0000 S.Y. 1.5000 1.2000 -20.00% 0.7100 -52.67 %

147,030.00 117,624.00 -29,406 69,594.20 -77,436
99 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

5368.0000 S.Y. 5.0000 2.0000 -60.00% 3.0100 -39.80 %
26,840.00 10,736.00 -16,104 16,157.68 -10,682

100 MAILBOX SUPPORT TYPE 1
33.0000 EACH 120.0000 310.0000 158.33% 165.0000 37.50 %

3,960.00 10,230.00 6,270 5,445.00 1,485
101 MAILBOX SUPPORT TYPE 2

9.0000 EACH 175.0000 400.0000 128.57% 395.0000 125.71 %
1,575.00 3,600.00 2,025 3,555.00 1,980

102  DUST PALLATIVE
160.0000 TON 200.0000 140.0000 -30.00% 77.0000 -61.50 %

32,000.00 22,400.00 -9,600 12,320.00 -19,680
103   SPECIAL USE PERMIT REQUIREMENTS

EST. 0.00% 0.00 %
75,000.00 75,000.00 75,000.00

CONTRACT TOTAL $5,904,807.00 $6,961,000.00 17.89% $4,977,207.88 -15.71%
LOW BIDDER  REJECTED 


