
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -3.39 % -4.45 % 0.22 %
910,000.00 -31,931.09 900,000.00 -41,931.09 944,000.00 2,068.91941,931.09

7,200.0000
2 CLEARING AND GRUBBING

4.4400 ACRE 44.00 % 9,000.0000 80.00 % 3,500.0000 -30.00 %
31,968.00 9,768.00 39,960.00 17,760.00 15,540.00 -6,660.00

5,000.0000
22,200.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

500.0000
4 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 0.00 % 380.0000 -24.00 % 500.0000 0.00 %
500.00 0.00 380.00 -120.00 500.00 0.00

500.0000
500.00

5  REMOVING PEDESTRIAN BRIDGE
L.S. 42.86 % -28.57 % 90.48 %

3,000.00 900.00 1,500.00 -600.00 4,000.00 1,900.002,100.00
6 REMOVING PORTION OF EXISTING BRIDGE 900/30

L.S. -41.86 % -22.66 % -41.86 %
50,000.00 -36,000.00 66,511.00 -19,489.00 50,000.00 -36,000.0086,000.00

10.0000
7 REMOVING CEMENT CONC. SIDEWALK

584.0000 S.Y. 25.00 % 5.0000 -37.50 % 8.0000 0.00 %
5,840.00 1,168.00 2,920.00 -1,752.00 4,672.00 0.00

8.0000
4,672.00

2.0000
8 REMOVING CEMENT CONC. CURB AND GUTTER

762.0000 L.F. -60.00 % 6.0000 20.00 % 3.0000 -40.00 %
1,524.00 -2,286.00 4,572.00 762.00 2,286.00 -1,524.00

5.0000
3,810.00

6.0000
9  REMOVE ASPHALT CONC. PATH

715.0000 S.Y. 100.00 % 5.0000 66.67 % 5.0000 66.67 %
4,290.00 2,145.00 3,575.00 1,430.00 3,575.00 1,430.00

3.0000
2,145.00

3.0000
10 REMOVING GUARDRAIL

1290.0000 L.F. -25.00 % 4.0000 0.00 % 3.1000 -22.50 %
3,870.00 -1,290.00 5,160.00 0.00 3,999.00 -1,161.00

4.0000
5,160.00

160.0000
11 REMOVING GUARDRAIL ANCHOR

11.0000 EACH -5.88 % 200.0000 17.65 % 160.0000 -5.88 %
1,760.00 -110.00 2,200.00 330.00 1,760.00 -110.00

170.0000
1,870.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.5000
12 REMOVING PAINT LINE

12040.0000 L.F. 0.00 % 0.6000 20.00 % 0.3000 -40.00 %
6,020.00 0.00 7,224.00 1,204.00 3,612.00 -2,408.00

0.5000
6,020.00

13 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 98.35 % -9.09 % 48.76 %

12,000.00 5,950.00 5,500.00 -550.00 9,000.00 2,950.006,050.00

3.5000
14 REMOVING CHAIN LINK FENCE

240.0000 L.F. -30.00 % 4.0000 -20.00 % 4.0000 -20.00 %
840.00 -360.00 960.00 -240.00 960.00 -240.00

5.0000
1,200.00

GRADING

16.0000
15 ROADWAY EXCAVATION INCL. HAUL

2610.0000 C.Y. 77.78 % 13.0000 44.44 % 17.0000 88.89 %
41,760.00 18,270.00 33,930.00 10,440.00 44,370.00 20,880.00

9.0000
23,490.00

22.0000
16  WETLAND MITIGATION EXCAVATION INCL. HAUL

6880.0000 C.Y. 91.30 % 15.0000 30.43 % 20.0000 73.91 %
151,360.00 72,240.00 103,200.00 24,080.00 137,600.00 58,480.00

11.5000
79,120.00

14.0000
17 GRAVEL BORROW INCL. HAUL

12555.0000 TON -44.00 % 16.0000 -36.00 % 10.0000 -60.00 %
175,770.00 -138,105.00 200,880.00 -112,995.00 125,550.00 -188,325.00

25.0000
313,875.00

2.0000
18 EMBANKMENT COMPACTION

8135.0000 C.Y. 0.00 % 0.5000 -75.00 % 5.0000 150.00 %
16,270.00 0.00 4,067.50 -12,202.50 40,675.00 24,405.00

2.0000
16,270.00

13.0000
19  POND EXCAVATION INCL. HAUL

19840.0000 C.Y. 30.00 % 16.5000 65.00 % 18.0000 80.00 %
257,920.00 59,520.00 327,360.00 128,960.00 357,120.00 158,720.00

10.0000
198,400.00

20 FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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DRAINAGE

15.0000
21 DITCH EXCAVATION INCL. HAUL

679.0000 C.Y. 100.00 % 20.0000 166.67 % 16.0000 113.33 %
10,185.00 5,092.50 13,580.00 8,487.50 10,864.00 5,771.50

7.5000
5,092.50

800.0000
22 CONCRETE INLET

1.0000 EACH 6.67 % 800.0000 6.67 % 935.0000 24.67 %
800.00 50.00 800.00 50.00 935.00 185.00

750.0000
750.00

1,700.0000
23 GRATE INLET TYPE 1

5.0000 EACH 13.33 % 2,000.0000 33.33 % 1,100.0000 -26.67 %
8,500.00 1,000.00 10,000.00 2,500.00 5,500.00 -2,000.00

1,500.0000
7,500.00

80.0000
24 HAND PLACED RIPRAP

22.0000 C.Y. 6.67 % 85.0000 13.33 % 60.0000 -20.00 %
1,760.00 110.00 1,870.00 220.00 1,320.00 -330.00

75.0000
1,650.00

40.0000
25 LIGHT LOOSE RIPRAP

90.0000 C.Y. -20.00 % 60.0000 20.00 % 47.0000 -6.00 %
3,600.00 -900.00 5,400.00 900.00 4,230.00 -270.00

50.0000
4,500.00

12.0000
26 UNDERDRAIN PIPE 6 IN. DIAM.

40.0000 L.F. 20.00 % 25.0000 150.00 % 15.0000 50.00 %
480.00 80.00 1,000.00 600.00 600.00 200.00

10.0000
400.00

24.0000
27 SCHEDULE A CULV. PIPE 18 IN. DIAM.

40.0000 L.F. 4.35 % 36.0000 56.52 % 22.0000 -4.35 %
960.00 40.00 1,440.00 520.00 880.00 -40.00

23.0000
920.00

29.0000
28 SCHEDULE A CULV. PIPE 24 IN. DIAM.

140.0000 L.F. 16.00 % 52.0000 108.00 % 25.0000 0.00 %
4,060.00 560.00 7,280.00 3,780.00 3,500.00 0.00

25.0000
3,500.00

STORM SEWER

950.0000
29 CATCH BASIN TYPE TYPE 1L

14.0000 EACH -36.67 % 1,300.0000 -13.33 % 1,200.0000 -20.00 %
13,300.00 -7,700.00 18,200.00 -2,800.00 16,800.00 -4,200.00

1,500.0000
21,000.00

5,000.0000
30 CATCH BASIN TYPE TYPE 2 54 IN. W/FLOW RESTRICTOR

2.0000 EACH 25.00 % 5,100.0000 27.50 % 2,500.0000 -37.50 %
10,000.00 2,000.00 10,200.00 2,200.00 5,000.00 -3,000.00

4,000.0000
8,000.00
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STORM SEWER

2,350.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

48.0000 EACH 30.56 % 2,200.0000 22.22 % 2,200.0000 22.22 %
112,800.00 26,400.00 105,600.00 19,200.00 105,600.00 19,200.00

1,800.0000
86,400.00

1.0000
32 TESTING STORM SEWER PIPE

6560.0000 L.F. -50.00 % 2.2000 10.00 % 2.5000 25.00 %
6,560.00 -6,560.00 14,432.00 1,312.00 16,400.00 3,280.00

2.0000
13,120.00

23.0000
33 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

31.0000 L.F. 15.00 % 38.0000 90.00 % 15.0000 -25.00 %
713.00 93.00 1,178.00 558.00 465.00 -155.00

20.0000
620.00

37.0000
34 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

4722.0000 L.F. 48.00 % 28.0000 12.00 % 22.0000 -12.00 %
174,714.00 56,664.00 132,216.00 14,166.00 103,884.00 -14,166.00

25.0000
118,050.00

23.0000
35 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

144.0000 L.F. 15.00 % 28.0000 40.00 % 18.0000 -10.00 %
3,312.00 432.00 4,032.00 1,152.00 2,592.00 -288.00

20.0000
2,880.00

38.0000
36 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

1529.0000 L.F. 52.00 % 28.0000 12.00 % 24.0000 -4.00 %
58,102.00 19,877.00 42,812.00 4,587.00 36,696.00 -1,529.00

25.0000
38,225.00

250.0000
37  BORING OR JACKING 1STEEL CASING 24 IN. DIAM.

221.0000 L.F. -75.00 % 270.0000 -73.00 % 175.0000 -82.50 %
55,250.00 -165,750.00 59,670.00 -161,330.00 38,675.00 -182,325.00

1,000.0000
221,000.00

265.0000
38  BORING OR JACKING 1STEEL CASING 30 IN. DIAM.

140.0000 L.F. -77.92 % 300.0000 -75.00 % 200.0000 -83.33 %
37,100.00 -130,900.00 42,000.00 -126,000.00 28,000.00 -140,000.00

1,200.0000
168,000.00

750.0000
39  DEBRIS CAGE

1.0000 EACH 50.00 % 1,100.0000 120.00 % 600.0000 20.00 %
750.00 250.00 1,100.00 600.00 600.00 100.00

500.0000
500.00
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WATER LINES

1,700.0000
40 MOVING EXISTING HYDRANT

2.0000 EACH -32.00 % 1,600.0000 -36.00 % 2,500.0000 0.00 %
3,400.00 -1,600.00 3,200.00 -1,800.00 5,000.00 0.00

2,500.0000
5,000.00

STRUCTURE

21.0000
41 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1018.0000 C.Y. 5.00 % 15.0000 -25.00 % 24.0000 20.00 %
21,378.00 1,018.00 15,270.00 -5,090.00 24,432.00 4,072.00

20.0000
20,360.00

42 SHORING OR EXTRA EXCAVATION CL. A
L.S. -83.87 % -19.35 % 141.94 %

10,000.00 -52,000.00 50,000.00 -12,000.00 150,000.00 88,000.0062,000.00

40.0000
43 GRAVEL BACKFILL FOR WALL

45.0000 C.Y. 81.82 % 63.0000 186.36 % 45.0000 104.55 %
1,800.00 810.00 2,835.00 1,845.00 2,025.00 1,035.00

22.0000
990.00

15,000.0000
44 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH 200.00 % 9,600.0000 92.00 % 10,000.0000 100.00 %
45,000.00 30,000.00 28,800.00 13,800.00 30,000.00 15,000.00

5,000.0000
15,000.00

55.0000
45 FURNISHING CONC. PILING 24 INCH DIA.

8929.0000 L.F. 83.33 % 50.0000 66.67 % 34.5000 15.00 %
491,095.00 223,225.00 446,450.00 178,580.00 308,050.50 40,180.50

30.0000
267,870.00

2,500.0000
46 DRIVING CONC. PILE 24 INCH DIA.

65.0000 EACH 400.00 % 3,000.0000 500.00 % 1,500.0000 200.00 %
162,500.00 130,000.00 195,000.00 162,500.00 97,500.00 65,000.00

500.0000
32,500.00

8.0000
47 FURNISHING TIMBER PILING ACZA TREATED

16531.0000 L.F. -46.67 % 9.0000 -40.00 % 9.0000 -40.00 %
132,248.00 -115,717.00 148,779.00 -99,186.00 148,779.00 -99,186.00

15.0000
247,965.00

250.0000
48 DRIVING TIMBER PILE  ACZA TREATED

508.0000 EACH 0.00 % 180.0000 -28.00 % 250.0000 0.00 %
127,000.00 0.00 91,440.00 -35,560.00 127,000.00 0.00

250.0000
127,000.00

1.0000
49 ST. REINF. BAR FOR BRIDGE

34500.0000 LB. 33.33 % 0.6000 -20.00 % 0.5000 -33.33 %
34,500.00 8,625.00 20,700.00 -5,175.00 17,250.00 -8,625.00

0.7500
25,875.00
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1.0000
50 ST. REINF. BAR FOR BRIDGE RETAINING WALL

16943.0000 LB. 81.82 % 0.6000 9.09 % 0.5000 -9.09 %
16,943.00 7,624.35 10,165.80 847.15 8,471.50 -847.15

0.5500
9,318.65

1.0000
51 ST. REINF. BAR FOR BOARDWALK

940.0000 LB. -50.00 % 0.8000 -60.00 % 0.5000 -75.00 %
940.00 -940.00 752.00 -1,128.00 470.00 -1,410.00

2.0000
1,880.00

1.0000
52 ST. REINF. BAR FOR PEDESTRIAN BRIDGE

1340.0000 LB. -66.67 % 0.7000 -76.67 % 0.5000 -83.33 %
1,340.00 -2,680.00 938.00 -3,082.00 670.00 -3,350.00

3.0000
4,020.00

500.0000
53 CONC. CLASS 4000 FOR BRIDGE RETAINING WALL

236.0000 C.Y. 42.86 % 400.0000 14.29 % 400.0000 14.29 %
118,000.00 35,400.00 94,400.00 11,800.00 94,400.00 11,800.00

350.0000
82,600.00

1,000.0000
54 CONC. CLASS 4000 FOR BOARDWALK

9.0000 C.Y. 100.00 % 1,200.0000 140.00 % 1,200.0000 140.00 %
9,000.00 4,500.00 10,800.00 6,300.00 10,800.00 6,300.00

500.0000
4,500.00

1,000.0000
55 CONC. CLASS 4000 FOR PEDESTRIAN BRIDGE

10.0000 C.Y. 66.67 % 1,000.0000 66.67 % 800.0000 33.33 %
10,000.00 4,000.00 10,000.00 4,000.00 8,000.00 2,000.00

600.0000
6,000.00

500.0000
56 CONC. CLASS 4000 FOR BRIDGE

270.0000 C.Y. 42.86 % 400.0000 14.29 % 400.0000 14.29 %
135,000.00 40,500.00 108,000.00 13,500.00 108,000.00 13,500.00

350.0000
94,500.00

57 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
58 STRUCTURAL LOW ALLOY STEEL

L.S. 18.92 % 35.14 % -8.11 %
220,000.00 35,000.00 250,000.00 65,000.00 170,000.00 -15,000.00185,000.00

59 ROADWAY DECK -BR 900/30 WIDENING
L.S. 50.41 % 9.76 % -20.33 %

185,000.00 62,000.00 135,000.00 12,000.00 98,000.00 -25,000.00123,000.00

100.0000
60 TRAFFIC BARRIER

337.0000 L.F. 53.85 % 110.0000 69.23 % 61.0000 -6.15 %
33,700.00 11,795.00 37,070.00 15,165.00 20,557.00 -1,348.00

65.0000
21,905.00
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3,000.0000
61 TIMBER AND LUMBER - UNTREATED - SUPERSTR.

30.0000 mBm -25.00 % 2,100.0000 -47.50 % 2,000.0000 -50.00 %
90,000.00 -30,000.00 63,000.00 -57,000.00 60,000.00 -60,000.00

4,000.0000
120,000.00

2,000.0000
62 TIMBER AND LUMBER - SALTS TREATED

109.5000 mBm -20.00 % 1,950.0000 -22.00 % 1,800.0000 -28.00 %
219,000.00 -54,750.00 213,525.00 -60,225.00 197,100.00 -76,650.00

2,500.0000
273,750.00

2,000.0000
63  BRIDGE BEARING - SUPERSTR.

6.0000 EACH 0.00 % 2,400.0000 20.00 % 2,500.0000 25.00 %
12,000.00 0.00 14,400.00 2,400.00 15,000.00 3,000.00

2,000.0000
12,000.00

64  RELOCATING EXISTING METAL BRIDGE RAILING
L.S. -58.33 % -33.33 % -33.33 %

5,000.00 -7,000.00 8,000.00 -4,000.00 8,000.00 -4,000.0012,000.00
65  FIELD MEASURING EXISTING BRIDGE NO. 900/30

L.S. -85.00 % -28.00 % 100.00 %
750.00 -4,250.00 3,600.00 -1,400.00 10,000.00 5,000.005,000.00

30.0000
66  SHAFT-24 INCH DIAMETER

3822.0000 L.F. -50.00 % 10.0000 -83.33 % 47.0000 -21.67 %
114,660.00 -114,660.00 38,220.00 -191,100.00 179,634.00 -49,686.00

60.0000
229,320.00

30.0000
67  FURNISHING AND INSTALLING SOLDIER PILES - W12X65

1987.0000 L.F. -50.00 % 42.0000 -30.00 % 35.0000 -41.67 %
59,610.00 -59,610.00 83,454.00 -35,766.00 69,545.00 -49,675.00

60.0000
119,220.00

40.0000
68  FURNISHING AND INSTALLING SOLDIER PILES - W12X120

2394.0000 L.F. -60.00 % 70.0000 -30.00 % 65.0000 -35.00 %
95,760.00 -143,640.00 167,580.00 -71,820.00 155,610.00 -83,790.00

100.0000
239,400.00

1,500.0000
69  TIMBER LAGGING

15.2000 MBM -25.00 % 2,800.0000 40.00 % 1,200.0000 -40.00 %
22,800.00 -7,600.00 42,560.00 12,160.00 18,240.00 -12,160.00

2,000.0000
30,400.00

6.0000
70  PREFABRICATED DRAINAGE MATERIAL

420.0000 S.Y. -70.00 % 16.0000 -20.00 % 13.0000 -35.00 %
2,520.00 -5,880.00 6,720.00 -1,680.00 5,460.00 -2,940.00

20.0000
8,400.00

160.0000
71  CONCRETE PILE CAP AND TRAFFIC BARRIER

714.0000 L.F. 6.67 % 170.0000 13.33 % 140.0000 -6.67 %
114,240.00 7,140.00 121,380.00 14,280.00 99,960.00 -7,140.00

150.0000
107,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
72  REMOVING OBSTRUCTION

EST. 0.00 % 0.00 % 0.00 %
70,000.00 70,000.00 70,000.0070,000.00

4.0000
73  PLASTIC LUMBER DECKING

33200.0000 S.F. -55.56 % 7.0000 -22.22 % 7.0000 -22.22 %
132,800.00 -166,000.00 232,400.00 -66,400.00 232,400.00 -66,400.00

9.0000
298,800.00

74 FORCE ACCOUNT BRIDGE DECK REPAIR BRIDGE NO. 900/30
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
75 FORCE ACCOUNT CLEAN AND RREPAIR AGENCY PROVIDED BRIDGE

EST. 0.00 % 0.00 % 0.00 %
1,100.00 1,100.00 1,100.001,100.00

76  PLACING OF AGENCY PROVIDED BRIDGE
L.S. 163.16 % 57.89 % 110.53 %

5,000.00 3,100.00 3,000.00 1,100.00 4,000.00 2,100.001,900.00

SURFACING

16.0000
77 CRUSHED SURFACING BASE COURSE

13900.0000 TON -20.00 % 18.0000 -10.00 % 20.0000 0.00 %
222,400.00 -55,600.00 250,200.00 -27,800.00 278,000.00 0.00

20.0000
278,000.00

LIQUID ASPHALT
78 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
15,470.00 15,470.00 15,470.0015,470.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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98072
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05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

140.0000
79 BRIDGE APPROACH SLAB

78.0000 S.Y. -30.00 % 150.0000 -25.00 % 100.0000 -50.00 %
10,920.00 -4,680.00 11,700.00 -3,900.00 7,800.00 -7,800.00

200.0000
15,600.00

ASPHALT CONCRETE PAVEMENT

5.0000
80 PLANING BITUMINOUS PAVEMENT

5860.0000 S.Y. 66.67 % 4.0000 33.33 % 3.7500 25.00 %
29,300.00 11,720.00 23,440.00 5,860.00 21,975.00 4,395.00

3.0000
17,580.00

38.0000
81 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

600.0000 TON 8.57 % 39.5000 12.86 % 38.0000 8.57 %
22,800.00 1,800.00 23,700.00 2,700.00 22,800.00 1,800.00

35.0000
21,000.00

38.0000
82 ASPHALT CONC. PAVEMENT CL. A  PG 64-22

14941.0000 TON 26.67 % 39.5000 31.67 % 38.0000 26.67 %
567,758.00 119,528.00 590,169.50 141,939.50 567,758.00 119,528.00

30.0000
448,230.00

83 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

13,400.00 13,400.00 13,400.0013,400.00
84 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
8,920.00 8,920.00 8,920.008,920.00

EROSION CONTROL AND PLANTING

38.0000
85 ESC LEAD

230.0000 DAY -62.00 % 100.0000 0.00 % 5.0000 -95.00 %
8,740.00 -14,260.00 23,000.00 0.00 1,150.00 -21,850.00

100.0000
23,000.00

650.0000
86  TEMPORARY SEEDING AND MULCHING

2.0000 ACRE -56.67 % 1,300.0000 -13.33 % 650.0000 -56.67 %
1,300.00 -1,700.00 2,600.00 -400.00 1,300.00 -1,700.00

1,500.0000
3,000.00

800.0000
87  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

1.6200 ACRE -46.67 % 1,300.0000 -13.33 % 800.0000 -46.67 %
1,296.00 -1,134.00 2,106.00 -324.00 1,296.00 -1,134.00

1,500.0000
2,430.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2,000.0000
88  PLAYGROUND SEEDING

0.2500 ACRE 33.33 % 2,100.0000 40.00 % 2,000.0000 33.33 %
500.00 125.00 525.00 150.00 500.00 125.00

1,500.0000
375.00

27.0000
89 COMPOST TYPE 1

1464.0000 C.Y. -22.86 % 36.0000 2.86 % 37.0000 5.71 %
39,528.00 -11,712.00 52,704.00 1,464.00 54,168.00 2,928.00

35.0000
51,240.00

2.0000
90 PLASTIC COVERING

2500.0000 S.Y. -20.00 % 2.5000 0.00 % 2.5000 0.00 %
5,000.00 -1,250.00 6,250.00 0.00 6,250.00 0.00

2.5000
6,250.00

10.0000
91 CHECK DAM

104.0000 L.F. 0.00 % 25.0000 150.00 % 15.0000 50.00 %
1,040.00 0.00 2,600.00 1,560.00 1,560.00 520.00

10.0000
1,040.00

9.0000
92 STABILIZED CONSTRUCTION ENTRANCE

2860.0000 S.Y. 80.00 % 11.0000 120.00 % 12.5000 150.00 %
25,740.00 11,440.00 31,460.00 17,160.00 35,750.00 21,450.00

5.0000
14,300.00

85.0000
93 STREET CLEANING

610.0000 HR -15.00 % 90.0000 -10.00 % 85.0000 -15.00 %
51,850.00 -9,150.00 54,900.00 -6,100.00 51,850.00 -9,150.00

100.0000
61,000.00

50.0000
94 INLET PROTECTION

8.0000 EACH -60.00 % 150.0000 20.00 % 100.0000 -20.00 %
400.00 -600.00 1,200.00 200.00 800.00 -200.00

125.0000
1,000.00

5.0000
95 SILT FENCE

2620.0000 L.F. 0.00 % 7.0000 40.00 % 5.0000 0.00 %
13,100.00 0.00 18,340.00 5,240.00 13,100.00 0.00

5.0000
13,100.00

2.2500
96 TEMPORY EROSION CONTROL BLANKET

1190.0000 S.Y. 80.00 % 2.5000 100.00 % 2.0000 60.00 %
2,677.50 1,190.00 2,975.00 1,487.50 2,380.00 892.50

1.2500
1,487.50

3.0000
97  COMPOST MULCH BERM

5930.0000 L.F. -40.00 % 3.5000 -30.00 % 3.0000 -40.00 %
17,790.00 -11,860.00 20,755.00 -8,895.00 17,790.00 -11,860.00

5.0000
29,650.00

3.0000
98  COMPOST WATTLE

4500.0000 L.F. -40.00 % 4.5000 -10.00 % 4.0000 -20.00 %
13,500.00 -9,000.00 20,250.00 -2,250.00 18,000.00 -4,500.00

5.0000
22,500.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
99  COMPOST SOCK

4640.0000 L.F. -38.46 % 5.5000 -15.38 % 5.0000 -23.08 %
18,560.00 -11,600.00 25,520.00 -4,640.00 23,200.00 -6,960.00

6.5000
30,160.00

100 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

105,000.00 105,000.00 105,000.00105,000.00

45.0000
101 TOPSOIL TYPE A

1387.0000 C.Y. 50.00 % 33.0000 10.00 % 32.0000 6.67 %
62,415.00 20,805.00 45,771.00 4,161.00 44,384.00 2,774.00

30.0000
41,610.00

9.0000
102 PSIPE DOUGLAS FIR  # 2 CONT. 2' HT

259.0000 EACH -40.00 % 9.5000 -36.67 % 9.0000 -40.00 %
2,331.00 -1,554.00 2,460.50 -1,424.50 2,331.00 -1,554.00

15.0000
3,885.00

9.0000
103 PSIPE  WESTERN RED CEDAR #2 CONT. 2' HT

216.0000 EACH -40.00 % 9.5000 -36.67 % 9.0000 -40.00 %
1,944.00 -1,296.00 2,052.00 -1,188.00 1,944.00 -1,296.00

15.0000
3,240.00

11.0000
104 PSIPE WESTERN HEMLOCK  #2 CONT 2' HT

35.0000 EACH -45.00 % 11.5000 -42.50 % 11.0000 -45.00 %
385.00 -315.00 402.50 -297.50 385.00 -315.00

20.0000
700.00

10.0000
105 PSIPE SITKA SPRUCE  # 2 CONT. 2' HT

95.0000 EACH -33.33 % 11.0000 -26.67 % 10.0000 -33.33 %
950.00 -475.00 1,045.00 -380.00 950.00 -475.00

15.0000
1,425.00

4.0000
106 PSIPE VINE MAPLE  BR 18" HT

589.0000 EACH -60.00 % 4.5000 -55.00 % 4.0000 -60.00 %
2,356.00 -3,534.00 2,650.50 -3,239.50 2,356.00 -3,534.00

10.0000
5,890.00

10.0000
107 PSIPE BIGLEAF MAPLE  #2 CONT 3' HT

16.0000 EACH -50.00 % 10.0000 -50.00 % 10.0000 -50.00 %
160.00 -160.00 160.00 -160.00 160.00 -160.00

20.0000
320.00

6.5000
108 PSIPE SERVICEBERRY #1 CONT. 18" HT

513.0000 EACH 0.00 % 7.0000 7.69 % 7.0000 7.69 %
3,334.50 0.00 3,591.00 256.50 3,591.00 256.50

6.5000
3,334.50

6.0000
109 PSIPE OREGON ASH # 1 CONT 18" HT

131.0000 EACH -60.00 % 6.0000 -60.00 % 6.0000 -60.00 %
786.00 -1,179.00 786.00 -1,179.00 786.00 -1,179.00

15.0000
1,965.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
110 PSIPE RED ALDER #1 CONT. 18" HT

176.0000 EACH -7.69 % 6.0000 -7.69 % 6.0000 -7.69 %
1,056.00 -88.00 1,056.00 -88.00 1,056.00 -88.00

6.5000
1,144.00

5.0000
111 PSIPE QUAKING ASPEN  BR 2' HT

85.0000 EACH -16.67 % 5.5000 -8.33 % 5.0000 -16.67 %
425.00 -85.00 467.50 -42.50 425.00 -85.00

6.0000
510.00

3.5000
112 PSIPE RED-OSIER DOGWOOD  BR 18" HT

2741.0000 EACH -46.15 % 4.0000 -38.46 % 4.0000 -38.46 %
9,593.50 -8,223.00 10,964.00 -6,852.50 10,964.00 -6,852.50

6.5000
17,816.50

7.0000
113 PSIPE WESTERN  HAZELNUT  # 1 CONT 18" HT

496.0000 EACH -41.67 % 7.0000 -41.67 % 7.0000 -41.67 %
3,472.00 -2,480.00 3,472.00 -2,480.00 3,472.00 -2,480.00

12.0000
5,952.00

6.0000
114 PSIPE BLACK TWINBERRY  #1 CONT. 18" HT

2365.0000 EACH -7.69 % 5.0000 -23.08 % 6.0000 -7.69 %
14,190.00 -1,182.50 11,825.00 -3,547.50 14,190.00 -1,182.50

6.5000
15,372.50

6.0000
115 PSIPE TALL OREGON GRAPE  # 1 CONT 9" HT

550.0000 EACH -33.33 % 6.2000 -31.11 % 6.0000 -33.33 %
3,300.00 -1,650.00 3,410.00 -1,540.00 3,300.00 -1,650.00

9.0000
4,950.00

4.0000
116 PSIPE WESTERN CRABAPPLE  BR 2' HT

35.0000 EACH -73.33 % 5.0000 -66.67 % 4.0000 -73.33 %
140.00 -385.00 175.00 -350.00 140.00 -385.00

15.0000
525.00

6.0000
117 PSIPE INDIAN PLUM #1 CONT 18" HT

600.0000 EACH -7.69 % 5.0000 -23.08 % 6.0000 -7.69 %
3,600.00 -300.00 3,000.00 -900.00 3,600.00 -300.00

6.5000
3,900.00

6.0000
118 PSIPE PACIFIC NINEBARK  #1 CONT. 18" HT

908.0000 EACH -7.69 % 5.0000 -23.08 % 6.0000 -7.69 %
5,448.00 -454.00 4,540.00 -1,362.00 5,448.00 -454.00

6.5000
5,902.00

3.5000
119 PSIPE RED FLOWERING CURANT  BR 2' HT

1405.0000 EACH -65.00 % 4.0000 -60.00 % 4.0000 -60.00 %
4,917.50 -9,132.50 5,620.00 -8,430.00 5,620.00 -8,430.00

10.0000
14,050.00

6.0000
120 PSIPE THIMBLEBERRY  #1 CONT. 18" HT

1640.0000 EACH -7.69 % 6.0000 -7.69 % 6.0000 -7.69 %
9,840.00 -820.00 9,840.00 -820.00 9,840.00 -820.00

6.5000
10,660.00
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5.0000
121 PSIPE SALMONBERRY #1 CONT. 18" HT

210.0000 EACH -23.08 % 5.0000 -23.08 % 5.0000 -23.08 %
1,050.00 -315.00 1,050.00 -315.00 1,050.00 -315.00

6.5000
1,365.00

3.5000
122 PSIPE SITKA WILLOW  BR 2' HT

206.0000 EACH -30.00 % 4.0000 -20.00 % 3.5000 -30.00 %
721.00 -309.00 824.00 -206.00 721.00 -309.00

5.0000
1,030.00

3.5000
123 PSIPE SITKA WILLOW LIVESTAKE 36" HT

1276.0000 EACH 0.00 % 1.0000 -71.43 % 3.5000 0.00 %
4,466.00 0.00 1,276.00 -3,190.00 4,466.00 0.00

3.5000
4,466.00

3.5000
124 PSIPE SCOULER'S WILLOW LIVESTAKE 36" HT

2856.0000 EACH 0.00 % 1.0000 -71.43 % 3.5000 0.00 %
9,996.00 0.00 2,856.00 -7,140.00 9,996.00 0.00

3.5000
9,996.00

3.5000
125 PSIPE RED ELDERBERRY  BR 2' HT

725.0000 EACH -53.33 % 2.0000 -73.33 % 4.0000 -46.67 %
2,537.50 -2,900.00 1,450.00 -3,987.50 2,900.00 -2,537.50

7.5000
5,437.50

5.5000
126 PSIPE SNOWBERRY  #1 CONT. 18" HT

3399.0000 EACH -15.38 % 5.0000 -23.08 % 6.0000 -7.69 %
18,694.50 -3,399.00 16,995.00 -5,098.50 20,394.00 -1,699.50

6.5000
22,093.50

6.0000
127 PSIPE EVERGREEN HUCKLEBERRY #1 CONT 12" HT

884.0000 EACH -14.29 % 6.0000 -14.29 % 6.0000 -14.29 %
5,304.00 -884.00 5,304.00 -884.00 5,304.00 -884.00

7.0000
6,188.00

4.5000
128 PSIPE KINNIKINNICK  # 1 CONT

6992.0000 EACH -50.00 % 4.7000 -47.78 % 4.5000 -50.00 %
31,464.00 -31,464.00 32,862.40 -30,065.60 31,464.00 -31,464.00

9.0000
62,928.00

1.0000
129 PSIPE SLOUGH SEDGE BR

3101.0000 EACH -60.00 % 1.0000 -60.00 % 1.0000 -60.00 %
3,101.00 -4,651.50 3,101.00 -4,651.50 3,101.00 -4,651.50

2.5000
7,752.50

1.2000
130 PSIPE HARDSTEM BULRUSH  BR

2419.0000 EACH -52.00 % 1.5000 -40.00 % 2.0000 -20.00 %
2,902.80 -3,144.70 3,628.50 -2,419.00 4,838.00 -1,209.50

2.5000
6,047.50

1.2000
131 PSIPE SMALL-FRUITED BULRUSH  BR

1267.0000 EACH -52.00 % 1.0000 -60.00 % 2.0000 -20.00 %
1,520.40 -1,647.10 1,267.00 -1,900.50 2,534.00 -633.50

2.5000
3,167.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

135.0000
132 PSIPE TULIP TREE  BB 2" CAL 12" HT

57.0000 EACH -32.50 % 150.0000 -25.00 % 240.0000 20.00 %
7,695.00 -3,705.00 8,550.00 -2,850.00 13,680.00 2,280.00

200.0000
11,400.00

6.6000
133 PSIPE  ROCKROSE  # 1 CONT 12" HT

2489.0000 EACH -34.00 % 5.0000 -50.00 % 7.0000 -30.00 %
16,427.40 -8,462.60 12,445.00 -12,445.00 17,423.00 -7,467.00

10.0000
24,890.00

6.0000
134 PSIPE BLACK HAWTHORN   #1 CONT. 18" HT

100.0000 EACH 9.09 % 6.0000 9.09 % 5.8000 5.45 %
600.00 50.00 600.00 50.00 580.00 30.00

5.5000
550.00

6.0000
135 PSIPE BLACK COTTONWOOD #1 CONT. 18" HT

88.0000 EACH 9.09 % 6.0000 9.09 % 5.7500 4.55 %
528.00 44.00 528.00 44.00 506.00 22.00

5.5000
484.00

6.0000
136 PSIPE OCEANSPRAY   #1 CONT. 18" HT

297.0000 EACH -7.69 % 6.0000 -7.69 % 6.0000 -7.69 %
1,782.00 -148.50 1,782.00 -148.50 1,782.00 -148.50

6.5000
1,930.50

3.5000
137 PSIPE PACIFIC WILLOW LIVE STAKE 36" HT

1301.0000 EACH 0.00 % 2.0000 -42.86 % 4.0000 14.29 %
4,553.50 0.00 2,602.00 -1,951.50 5,204.00 650.50

3.5000
4,553.50

3.6000
138 PSIPE PACIFIC WILLOW  BR 2' HT

107.0000 EACH -28.00 % 4.0000 -20.00 % 4.0000 -20.00 %
385.20 -149.80 428.00 -107.00 428.00 -107.00

5.0000
535.00

139 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

24,000.00 24,000.00 24,000.0024,000.00
140 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
23,000.00 23,000.00 23,000.0023,000.00

141 PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
142 PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00 % 0.00 % 0.00 %
7,000.00 7,000.00 7,000.007,000.00
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TITLE :SR 900
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98072
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05/22/2003
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DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
143 FORCE ACCOUNT WEED CONTOL

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

31.0000
144 SOIL AMENDMENT

3742.0000 C.Y. 3.33 % 32.0000 6.67 % 20.5000 -31.67 %
116,002.00 3,742.00 119,744.00 7,484.00 76,711.00 -35,549.00

30.0000
112,260.00

22.0000
145 BARK OR WOOD CHIP MULCH

3776.0000 C.Y. -12.00 % 23.0000 -8.00 % 21.5000 -14.00 %
83,072.00 -11,328.00 86,848.00 -7,552.00 81,184.00 -13,216.00

25.0000
94,400.00

8.0000
146 SOD INSTALLATION

4539.0000 S.Y. -20.00 % 8.0000 -20.00 % 8.0000 -20.00 %
36,312.00 -9,078.00 36,312.00 -9,078.00 36,312.00 -9,078.00

10.0000
45,390.00

147  STORMWATER RUN-OFF CONTROL
L.S. 100.00 % 100.00 % -50.00 %

20,000.00 10,000.00 20,000.00 10,000.00 5,000.00 -5,000.0010,000.00

1,000.0000
148  BANK LOG

13.0000 EACH 166.67 % 1,100.0000 193.33 % 2,000.0000 433.33 %
13,000.00 8,125.00 14,300.00 9,425.00 26,000.00 21,125.00

375.0000
4,875.00

1,000.0000
149  BRUSH PILE

3.0000 EACH 122.22 % 900.0000 100.00 % 650.0000 44.44 %
3,000.00 1,650.00 2,700.00 1,350.00 1,950.00 600.00

450.0000
1,350.00

1,500.0000
150  DEFLECTOR LOG

10.0000 EACH 300.00 % 700.0000 86.67 % 2,000.0000 433.33 %
15,000.00 11,250.00 7,000.00 3,250.00 20,000.00 16,250.00

375.0000
3,750.00

1,000.0000
151  FALLEN DECIDUOUS TREE

6.0000 EACH 207.69 % 900.0000 176.92 % 900.0000 176.92 %
6,000.00 4,050.00 5,400.00 3,450.00 5,400.00 3,450.00

325.0000
1,950.00

100.0000
152  ONE MAN BOULDER

10.0000 TON 66.67 % 185.0000 208.33 % 300.0000 400.00 %
1,000.00 400.00 1,850.00 1,250.00 3,000.00 2,400.00

60.0000
600.00

1,500.0000
153  STUMP WITH ROOTWAD

7.0000 EACH 400.00 % 600.0000 100.00 % 900.0000 200.00 %
10,500.00 8,400.00 4,200.00 2,100.00 6,300.00 4,200.00

300.0000
2,100.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
154 FORCE ACCOUNT STATE PARK RESTORATION

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

155  TIBBETTS CREEK DIVERSION
L.S. 66.67 % 150.00 % 455.56 %

30,000.00 12,000.00 45,000.00 27,000.00 100,000.00 82,000.0018,000.00

TRAFFIC

14.0000
156 CEMENT CONC. BARRIER CURB AND GUTTER

445.0000 L.F. -30.00 % 20.0000 0.00 % 19.0000 -5.00 %
6,230.00 -2,670.00 8,900.00 0.00 8,455.00 -445.00

20.0000
8,900.00

13.0000
157 CEMENT CONC. BARRIER CURB

1032.0000 L.F. -35.00 % 17.0000 -15.00 % 18.0000 -10.00 %
13,416.00 -7,224.00 17,544.00 -3,096.00 18,576.00 -2,064.00

20.0000
20,640.00

3.0000
158  EXTRUDED CURB TYPE 1

1436.0000 L.F. -25.00 % 3.5000 -12.50 % 3.0000 -25.00 %
4,308.00 -1,436.00 5,026.00 -718.00 4,308.00 -1,436.00

4.0000
5,744.00

4.0000
159  EXTRUDED CURB TYPE 6

1770.0000 L.F. 0.00 % 4.5000 12.50 % 4.5000 12.50 %
7,080.00 0.00 7,965.00 885.00 7,965.00 885.00

4.0000
7,080.00

11.0000
160 TYPE A PRECAST TRAFFIC CURB

582.0000 L.F. -26.67 % 12.0000 -20.00 % 12.0000 -20.00 %
6,402.00 -2,328.00 6,984.00 -1,746.00 6,984.00 -1,746.00

15.0000
8,730.00

11.0000
161 TYPE C PRECAST TRAFFIC CURB

595.0000 L.F. 10.00 % 12.0000 20.00 % 12.0000 20.00 %
6,545.00 595.00 7,140.00 1,190.00 7,140.00 1,190.00

10.0000
5,950.00

13.0000
162 BEAM GUARDRAIL TYPE 1 ALTERNATE

3928.0000 L.F. 8.33 % 14.0000 16.67 % 13.0000 8.33 %
51,064.00 3,928.00 54,992.00 7,856.00 51,064.00 3,928.00

12.0000
47,136.00

900.0000
163 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

5.0000 EACH -30.77 % 1,000.0000 -23.08 % 900.0000 -30.77 %
4,500.00 -2,000.00 5,000.00 -1,500.00 4,500.00 -2,000.00

1,300.0000
6,500.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,800.0000
164 BEAM GUARDRAIL FLARED TERMINAL

9.0000 EACH -6.49 % 2,000.0000 3.90 % 1,760.0000 -8.57 %
16,200.00 -1,125.00 18,000.00 675.00 15,840.00 -1,485.00

1,925.0000
17,325.00

480.0000
165 BEAM GUARDRAIL ANCHOR TYPE 4

5.0000 EACH -8.57 % 500.0000 -4.76 % 480.0000 -8.57 %
2,400.00 -225.00 2,500.00 -125.00 2,400.00 -225.00

525.0000
2,625.00

605.0000
166 BEAM GUARDRAIL ANCHOR TYPE 5

4.0000 EACH -3.20 % 700.0000 12.00 % 605.0000 -3.20 %
2,420.00 -80.00 2,800.00 300.00 2,420.00 -80.00

625.0000
2,500.00

365.0000
167 BEAM GUARDRAIL ANCHOR TYPE 7

1.0000 EACH -5.19 % 400.0000 3.90 % 365.0000 -5.19 %
365.00 -20.00 400.00 15.00 365.00 -20.00

385.0000
385.00

22.0000
168 PRECAST CONC. BARRIER TYPE 2

1367.0000 L.F. -12.00 % 24.0000 -4.00 % 28.0000 12.00 %
30,074.00 -4,101.00 32,808.00 -1,367.00 38,276.00 4,101.00

25.0000
34,175.00

265.0000
169  CAST-IN-PLACE BARRIER TYPE A

28.0000 L.F. 32.50 % 400.0000 100.00 % 390.0000 95.00 %
7,420.00 1,820.00 11,200.00 5,600.00 10,920.00 5,320.00

200.0000
5,600.00

115.0000
170  CAST-IN-PLACE BARRIER TYPE B

53.0000 L.F. 15.00 % 170.0000 70.00 % 165.0000 65.00 %
6,095.00 795.00 9,010.00 3,710.00 8,745.00 3,445.00

100.0000
5,300.00

115.0000
171  CAST-IN-PLACE BARRIER TYPE C

25.0000 L.F. 15.00 % 175.0000 75.00 % 165.0000 65.00 %
2,875.00 375.00 4,375.00 1,875.00 4,125.00 1,625.00

100.0000
2,500.00

10.0000
172 TEMPORARY CONC. BARRIER

2615.0000 L.F. -23.08 % 11.0000 -15.38 % 12.0000 -7.69 %
26,150.00 -7,845.00 28,765.00 -5,230.00 31,380.00 -2,615.00

13.0000
33,995.00

10.0000
173 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

64.0000 L.F. 0.00 % 6.0000 -40.00 % 11.0000 10.00 %
640.00 0.00 384.00 -256.00 704.00 64.00

10.0000
640.00

2,500.0000
174 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -50.00 % 5,500.0000 10.00 % 3,800.0000 -24.00 %
12,500.00 -12,500.00 27,500.00 2,500.00 19,000.00 -6,000.00

5,000.0000
25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
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TOTAL AMOUNT

TRAFFIC
175 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

5,000.0000
176 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH -37.50 % 15,000.0000 87.50 % 15,000.0000 87.50 %
10,000.00 -6,000.00 30,000.00 14,000.00 30,000.00 14,000.00

8,000.0000
16,000.00

0.0100
177 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1200.0000 HR -99.97 % 32.0000 6.67 % 40.0000 33.33 %
12.00 -35,988.00 38,400.00 2,400.00 48,000.00 12,000.00

30.0000
36,000.00

22.0000
178 FLEXIBLE GUIDE POST

75.0000 EACH -12.00 % 23.0000 -8.00 % 23.0000 -8.00 %
1,650.00 -225.00 1,725.00 -150.00 1,725.00 -150.00

25.0000
1,875.00

7.0000
179  CONC. BARRIER DELINEATOR

70.0000 EACH 250.00 % 18.0000 800.00 % 25.0000 1,150.00 %
490.00 350.00 1,260.00 1,120.00 1,750.00 1,610.00

2.0000
140.00

0.1100
180 PAINT LINE

28848.0000 L.F. -26.67 % 0.1500 0.00 % 0.1000 -33.33 %
3,173.28 -1,153.92 4,327.20 0.00 2,884.80 -1,442.40

0.1500
4,327.20

1.0000
181 PLASTIC WIDE LINE

10360.0000 L.F. -71.43 % 1.1000 -68.57 % 0.8500 -75.71 %
10,360.00 -25,900.00 11,396.00 -24,864.00 8,806.00 -27,454.00

3.5000
36,260.00

1.0000
182 PLASTIC DOTTED WIDE LINE

830.0000 L.F. -71.43 % 1.1000 -68.57 % 1.0000 -71.43 %
830.00 -2,075.00 913.00 -1,992.00 830.00 -2,075.00

3.5000
2,905.00

1.5000
183 PAINTED CROSSWALK LINE

940.0000 S.F. -25.00 % 2.0000 0.00 % 1.0000 -50.00 %
1,410.00 -470.00 1,880.00 0.00 940.00 -940.00

2.0000
1,880.00

1.5000
184 PLASTIC CROSSWALK LINE

8144.0000 S.F. -70.00 % 1.6000 -68.00 % 1.5000 -70.00 %
12,216.00 -28,504.00 13,030.40 -27,689.60 12,216.00 -28,504.00

5.0000
40,720.00

2.7500
185 PLASTIC STOP LINE

813.0000 L.F. -72.50 % 3.0000 -70.00 % 4.0000 -60.00 %
2,235.75 -5,894.25 2,439.00 -5,691.00 3,252.00 -4,878.00

10.0000
8,130.00
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39.0000
186 PLASTIC TRAFFIC ARROW

81.0000 EACH -22.00 % 45.0000 -10.00 % 50.0000 0.00 %
3,159.00 -891.00 3,645.00 -405.00 4,050.00 0.00

50.0000
4,050.00

15.0000
187 PLASTIC TRAFFIC LETTER

72.0000 EACH -50.00 % 16.0000 -46.67 % 30.0000 0.00 %
1,080.00 -1,080.00 1,152.00 -1,008.00 2,160.00 0.00

30.0000
2,160.00

75.0000
188 PLASTIC HOV LANE SYMBOL TYPE 1

8.0000 EACH 25.00 % 80.0000 33.33 % 85.0000 41.67 %
600.00 120.00 640.00 160.00 680.00 200.00

60.0000
480.00

125.0000
189 PLASTIC HOV LANE SYMBOL TYPE 2

8.0000 EACH 108.33 % 130.0000 116.67 % 85.0000 41.67 %
1,000.00 520.00 1,040.00 560.00 680.00 200.00

60.0000
480.00

0.5000
190 TEMPORARY PAVEMENT MARKING

6287.0000 L.F. 233.33 % 0.3000 100.00 % 1.0000 566.67 %
3,143.50 2,200.45 1,886.10 943.05 6,287.00 5,343.95

0.1500
943.05

191 PERMANENT SIGNING
L.S. -32.81 % -44.01 % -43.45 %

60,000.00 -29,300.00 50,000.00 -39,300.00 50,500.00 -38,800.0089,300.00
192 SIGN BRIDGE NO. 1

L.S. 3.09 % 13.40 % -4.12 %
100,000.00 3,000.00 110,000.00 13,000.00 93,000.00 -4,000.0097,000.00

193 SIGN BRIDGE NO. 2
L.S. 16.44 % 57.53 % 20.55 %

85,000.00 12,000.00 115,000.00 42,000.00 88,000.00 15,000.0073,000.00
194 TEMPORARY ILLUMINATION SYSTEM

L.S. -4.76 % 138.10 % -76.19 %
20,000.00 -1,000.00 50,000.00 29,000.00 5,000.00 -16,000.0021,000.00

195 ILLUMINATION SYSTEM NO. SAD 4868
L.S. -33.33 % -33.33 % -16.67 %

40,000.00 -20,000.00 40,000.00 -20,000.00 50,000.00 -10,000.0060,000.00
196 ILLUMINATION SYSTEM NO. SAD 4867

L.S. -9.09 % -14.77 % -4.55 %
80,000.00 -8,000.00 75,000.00 -13,000.00 84,000.00 -4,000.0088,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
197 ILLUMINATION SYSTEM NO. SAD 4866

L.S. -37.50 % -42.71 % -32.29 %
60,000.00 -36,000.00 55,000.00 -41,000.00 65,000.00 -31,000.0096,000.00

198 ILLUMINATION SYSTEM NO. SAD 4865
L.S. -37.54 % -14.04 % -17.19 %

178,000.00 -107,000.00 245,000.00 -40,000.00 236,000.00 -49,000.00285,000.00
199  TRAFFIC SIGNAL SYSTEM NO. 1

L.S. -41.22 % -15.54 % -34.46 %
87,000.00 -61,000.00 125,000.00 -23,000.00 97,000.00 -51,000.00148,000.00

200  TRAFFIC SIGNAL SYSTEM NO. 2
L.S. -28.57 % 42.86 % -16.67 %

30,000.00 -12,000.00 60,000.00 18,000.00 35,000.00 -7,000.0042,000.00
201  TRAFFIC SIGNAL SYSTEM NO. 3

L.S. -38.12 % -36.79 % -30.14 %
93,000.00 -57,300.00 95,000.00 -55,300.00 105,000.00 -45,300.00150,300.00

202  TRAFFIC SIGNAL SYSTEM NO. 4
L.S. -30.38 % -16.22 % -35.10 %

118,000.00 -51,500.00 142,000.00 -27,500.00 110,000.00 -59,500.00169,500.00
203  TRAFFIC SIGNAL SYSTEM NO. 5

L.S. -38.70 % -23.37 % -46.36 %
80,000.00 -50,500.00 100,000.00 -30,500.00 70,000.00 -60,500.00130,500.00

204  COMMUNICATION CONDUIT SYSTEM
L.S. 54.74 % 74.08 % -38.10 %

40,000.00 14,150.00 45,000.00 19,150.00 16,000.00 -9,850.0025,850.00
205  COMMUNICATION CABLE AND INTERFACE

L.S. -27.28 % -63.64 % -27.28 %
50,000.00 -18,760.00 25,000.00 -43,760.00 50,000.00 -18,760.0068,760.00

206  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 21.44 % 21.44 % -30.60 %

35,000.00 6,180.00 35,000.00 6,180.00 20,000.00 -8,820.0028,820.00
207  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 0.54 % -39.67 % -19.57 %
50,000.00 270.00 30,000.00 -19,730.00 40,000.00 -9,730.0049,730.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
208  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -45.05 % -56.04 % -42.86 %
25,000.00 -20,500.00 20,000.00 -25,500.00 26,000.00 -19,500.0045,500.00

43.0000
209  DIRECTIONAL BORING

300.0000 L.F. 22.86 % 40.0000 14.29 % 45.0000 28.57 %
12,900.00 2,400.00 12,000.00 1,500.00 13,500.00 3,000.00

35.0000
10,500.00

1,000.0000
210  VAULT REMOVAL

1.0000 EACH -86.67 % 1,000.0000 -86.67 % 800.0000 -89.33 %
1,000.00 -6,500.00 1,000.00 -6,500.00 800.00 -6,700.00

7,500.0000
7,500.00

95.0000
211 TRAFFIC SAFETY DRUM

430.0000 EACH 26.67 % 65.0000 -13.33 % 60.0000 -20.00 %
40,850.00 8,600.00 27,950.00 -4,300.00 25,800.00 -6,450.00

75.0000
32,250.00

2.0000
212 SEQUENTIAL ARROW SIGN

1500.0000 HR -71.43 % 5.0000 -28.57 % 2.0000 -71.43 %
3,000.00 -7,500.00 7,500.00 -3,000.00 3,000.00 -7,500.00

7.0000
10,500.00

1,000.0000
213 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -60.00 % 5,000.0000 100.00 % 1.0000 -99.96 %
2,000.00 -3,000.00 10,000.00 5,000.00 2.00 -4,998.00

2,500.0000
5,000.00

20.0000
214 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 300.00 % 15.0000 200.00 % 15.0000 200.00 %
800.00 600.00 600.00 400.00 600.00 400.00

5.0000
200.00

100.0000
215  TYPE II BARRICADE

2.0000 EACH 100.00 % 210.0000 320.00 % 75.0000 50.00 %
200.00 100.00 420.00 320.00 150.00 50.00

50.0000
100.00

250.0000
216 TYPE III BARRICADE

6.0000 EACH 66.67 % 260.0000 73.33 % 150.0000 0.00 %
1,500.00 600.00 1,560.00 660.00 900.00 0.00

150.0000
900.00

25.0000
217 TRAFFIC CONTROL LABOR

15000.0000 HR -30.56 % 0.0100 -99.97 % 37.0000 2.78 %
375,000.00 -165,000.00 150.00 -539,850.00 555,000.00 15,000.00

36.0000
540,000.00

1.0000
218 TRAFFIC CONTROL VEHICLE

500.0000 DAY -98.00 % 0.0100 -99.98 % 80.0000 60.00 %
500.00 -24,500.00 5.00 -24,995.00 40,000.00 15,000.00

50.0000
25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0100
219 TRAFFIC CONTROL SUPERVISOR

4000.0000 HR -99.98 % 0.0100 -99.98 % 38.0000 -5.00 %
40.00 -159,960.00 40.00 -159,960.00 152,000.00 -8,000.00

40.0000
160,000.00

25.0000
220 CONSTRUCTION SIGNS CLASS A

1435.0000 S.F. 25.00 % 16.0000 -20.00 % 16.0000 -20.00 %
35,875.00 7,175.00 22,960.00 -5,740.00 22,960.00 -5,740.00

20.0000
28,700.00

OTHER ITEMS

12.0000
221 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7445.0000 C.Y. 50.00 % 6.0000 -25.00 % 32.0000 300.00 %
89,340.00 29,780.00 44,670.00 -14,890.00 238,240.00 178,680.00

8.0000
59,560.00

0.2500
222 SHORING OR EXTRA EXCAVATION CLASS B

43870.0000 S.F. 0.00 % 0.2000 -20.00 % 0.2000 -20.00 %
10,967.50 0.00 8,774.00 -2,193.50 8,774.00 -2,193.50

0.2500
10,967.50

500.0000
223 GRAVEL BACKFILL FOR DRAIN

1.0000 C.Y. 1,328.57 % 50.0000 42.86 % 200.0000 471.43 %
500.00 465.00 50.00 15.00 200.00 165.00

35.0000
35.00

150.0000
224 CONTROLLED DENSITY FILL

10.0000 C.Y. 50.00 % 110.0000 10.00 % 190.0000 90.00 %
1,500.00 500.00 1,100.00 100.00 1,900.00 900.00

100.0000
1,000.00

225 STRUCTURE SURVEYING
L.S. -70.00 % -30.00 % 8.00 %

15,000.00 -35,000.00 35,000.00 -15,000.00 54,000.00 4,000.0050,000.00
226 ROADWAY SURVEYING

L.S. -6.25 % 25.00 % 50.00 %
75,000.00 -5,000.00 100,000.00 20,000.00 120,000.00 40,000.0080,000.00

24.0000
227 CEMENT CONC. SIDEWALK

1038.0000 S.Y. 20.00 % 40.0000 100.00 % 30.0000 50.00 %
24,912.00 4,152.00 41,520.00 20,760.00 31,140.00 10,380.00

20.0000
20,760.00

7.0000
228 CHAIN LINK FENCE TYPE 3

240.0000 L.F. -72.00 % 8.0000 -68.00 % 10.0000 -60.00 %
1,680.00 -4,320.00 1,920.00 -4,080.00 2,400.00 -3,600.00

25.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

8.0000
229 COATED CHAIN LINK FENCE TYPE 3

2135.0000 L.F. -60.00 % 10.0000 -50.00 % 12.0000 -40.00 %
17,080.00 -25,620.00 21,350.00 -21,350.00 25,620.00 -17,080.00

20.0000
42,700.00

70.0000
230 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

5.0000 EACH -53.33 % 80.0000 -46.67 % 100.0000 -33.33 %
350.00 -400.00 400.00 -350.00 500.00 -250.00

150.0000
750.00

95.0000
231 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

31.0000 EACH -45.71 % 110.0000 -37.14 % 100.0000 -42.86 %
2,945.00 -2,480.00 3,410.00 -2,015.00 3,100.00 -2,325.00

175.0000
5,425.00

750.0000
232 DOUBLE 14 FT. COATED CHAIN LINK GATE

2.0000 EACH -25.00 % 800.0000 -20.00 % 500.0000 -50.00 %
1,500.00 -500.00 1,600.00 -400.00 1,000.00 -1,000.00

1,000.0000
2,000.00

10.0000
233  WOOD POST AND RAIL FENCE

1456.0000 L.F. 0.00 % 11.0000 10.00 % 20.0000 100.00 %
14,560.00 0.00 16,016.00 1,456.00 29,120.00 14,560.00

10.0000
14,560.00

100.0000
234 ROCK FOR ROCK WALL

34.0000 TON 53.85 % 55.0000 -15.38 % 60.0000 -7.69 %
3,400.00 1,190.00 1,870.00 -340.00 2,040.00 -170.00

65.0000
2,210.00

400.0000
235  STREAM SIGN

2.0000 EACH 154.78 % 270.0000 71.97 % 100.0000 -36.31 %
800.00 486.00 540.00 226.00 200.00 -114.00

157.0000
314.00

50.0000
236 BACKFILL FOR ROCK WALL

28.0000 TON 100.00 % 35.0000 40.00 % 35.0000 40.00 %
1,400.00 700.00 980.00 280.00 980.00 280.00

25.0000
700.00

30.0000
237  CONC. CAP FOR ROCK WALL

65.0000 L.F. 50.00 % 31.0000 55.00 % 23.0000 15.00 %
1,950.00 650.00 2,015.00 715.00 1,495.00 195.00

20.0000
1,300.00

20.0000
238  RAILING FOR ROCK WALL

65.0000 L.F. -73.33 % 35.0000 -53.33 % 20.0000 -73.33 %
1,300.00 -3,575.00 2,275.00 -2,600.00 1,300.00 -3,575.00

75.0000
4,875.00

1,000.0000
239 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 100.00 % 1,500.0000 200.00 % 500.0000 0.00 %
3,000.00 1,500.00 4,500.00 3,000.00 1,500.00 0.00

500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,400.0000
240 MANHOLE 48 IN. DIAM. TYPE 1

13.0000 EACH 20.00 % 3,500.0000 75.00 % 3,000.0000 50.00 %
31,200.00 5,200.00 45,500.00 19,500.00 39,000.00 13,000.00

2,000.0000
26,000.00

150.0000
241 ADJUST MONUMENT CASE AND COVER

10.0000 EACH -25.00 % 250.0000 25.00 % 310.0000 55.00 %
1,500.00 -500.00 2,500.00 500.00 3,100.00 1,100.00

200.0000
2,000.00

500.0000
242  ADJUST UTILITY VAULT

50.0000 EACH 66.67 % 500.0000 66.67 % 310.0000 3.33 %
25,000.00 10,000.00 25,000.00 10,000.00 15,500.00 500.00

300.0000
15,000.00

200.0000
243  ADJUST WATER VALVE BOX

7.0000 EACH 0.00 % 250.0000 25.00 % 310.0000 55.00 %
1,400.00 0.00 1,750.00 350.00 2,170.00 770.00

200.0000
1,400.00

200.0000
244  ADJUST GAS VAVLE BOX

3.0000 EACH 0.00 % 260.0000 30.00 % 310.0000 55.00 %
600.00 0.00 780.00 180.00 930.00 330.00

200.0000
600.00

2,000.0000
245  RELOCATE EXSISTING CATCH BASIN

1.0000 EACH 100.00 % 1,000.0000 0.00 % 1,300.0000 30.00 %
2,000.00 1,000.00 1,000.00 0.00 1,300.00 300.00

1,000.0000
1,000.00

200.0000
246 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH 0.00 % 350.0000 75.00 % 400.0000 100.00 %
600.00 0.00 1,050.00 450.00 1,200.00 600.00

200.0000
600.00

247 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 108.33 % 233.33 % 316.67 %

5,000.00 2,600.00 8,000.00 5,600.00 10,000.00 7,600.002,400.00
248 FORCE ACCOUNT UTILITY LOCATION

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

249 FORCE ACCOUNT UTILITY RELOCATION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2.0000
250 TRAINING

1000.0000 HR -50.00 % 5.0000 25.00 % 0.5000 -87.50 %
2,000.00 -2,000.00 5,000.00 1,000.00 500.00 -3,500.00

4.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
20210 142ND AVE NE 1525 E MARINE VIEW DR 4904 LAKE WASHINGTON BLVD NE
98072

PROJECT : WOODINVILLE   WA  980721330 EVERETT   WA  982011927 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
251 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
6,000.00 6,000.00 6,000.006,000.00

252 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
253 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

254 SPCC PLAN
L.S. -80.00 % 80.00 % 100.00 %

100.00 -400.00 900.00 400.00 1,000.00 500.00500.00

300.0000
255 MAILBOX SUPPORT TYPE 1

1.0000 EACH 20.00 % 500.0000 100.00 % 400.0000 60.00 %
300.00 50.00 500.00 250.00 400.00 150.00

250.0000
250.00

256  SHARED DRB COSTS
EST. 0.00 % 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00-10,000.00

15.0000
257  TEMPORARY CONSTRUCTION ACCESS

2241.0000 S.Y. 25.00 % 8.0000 -33.33 % 10.0000 -16.67 %
33,615.00 6,723.00 17,928.00 -8,964.00 22,410.00 -4,482.00

12.0000
26,892.00

8.0000
258  REMOVING ACP FROM BRIDGE DECK

1711.0000 S.Y. 128.57 % 6.0000 71.43 % 4.0000 14.29 %
13,688.00 7,699.50 10,266.00 4,277.50 6,844.00 855.50

3.5000
5,988.50

$9,103,866.33 -12.93% $9,147,000.40 -12.52% $9,711,104.80 -7.13%$10,456,240.99CONTRACT TOTAL

$9,711,104.80$9,103,866.33 $9,147,000.40BASE TOTAL -12.93% -12.52% -7.13%$10,456,240.99



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

GUY F. ATKINSON CONSTRUCTION LLCMKB CONSTRUCTORS MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22673647 STONEWAY NORTH     98103-8003120 N RALPH ST
PO BOX 940 PO BOX 31449 99202-4795

PROJECT : RENTON   WA  980570940 SEATTLE   WA  981031450 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100137 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 8.29 % 9.35 % 7.65 %
1,020,000.00 78,068.91 1,030,000.00 88,068.91 1,014,000.00 72,068.91941,931.09

5,000.0000
2 CLEARING AND GRUBBING

4.4400 ACRE 0.00 % 12,000.0000 140.00 % 7,500.0000 50.00 %
22,200.00 0.00 53,280.00 31,080.00 33,300.00 11,100.00

5,000.0000
22,200.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

4,000.0000
4 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 700.00 % 500.0000 0.00 % 510.0000 2.00 %
4,000.00 3,500.00 500.00 0.00 510.00 10.00

500.0000
500.00

5  REMOVING PEDESTRIAN BRIDGE
L.S. 138.10 % 138.10 % 376.19 %

5,000.00 2,900.00 5,000.00 2,900.00 10,000.00 7,900.002,100.00
6 REMOVING PORTION OF EXISTING BRIDGE 900/30

L.S. -53.49 % -24.42 % -12.79 %
40,000.00 -46,000.00 65,000.00 -21,000.00 75,000.00 -11,000.0086,000.00

10.0000
7 REMOVING CEMENT CONC. SIDEWALK

584.0000 S.Y. 25.00 % 12.0000 50.00 % 10.5000 31.25 %
5,840.00 1,168.00 7,008.00 2,336.00 6,132.00 1,460.00

8.0000
4,672.00

7.0000
8 REMOVING CEMENT CONC. CURB AND GUTTER

762.0000 L.F. 40.00 % 3.0000 -40.00 % 2.1000 -58.00 %
5,334.00 1,524.00 2,286.00 -1,524.00 1,600.20 -2,209.80

5.0000
3,810.00

7.0000
9  REMOVE ASPHALT CONC. PATH

715.0000 S.Y. 133.33 % 7.0000 133.33 % 6.1000 103.33 %
5,005.00 2,860.00 5,005.00 2,860.00 4,361.50 2,216.50

3.0000
2,145.00

4.0000
10 REMOVING GUARDRAIL

1290.0000 L.F. 0.00 % 3.2000 -20.00 % 3.2000 -20.00 %
5,160.00 0.00 4,128.00 -1,032.00 4,128.00 -1,032.00

4.0000
5,160.00

200.0000
11 REMOVING GUARDRAIL ANCHOR

11.0000 EACH 17.65 % 160.0000 -5.88 % 165.0000 -2.94 %
2,200.00 330.00 1,760.00 -110.00 1,815.00 -55.00

170.0000
1,870.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

GUY F. ATKINSON CONSTRUCTION LLCMKB CONSTRUCTORS MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22673647 STONEWAY NORTH     98103-8003120 N RALPH ST
PO BOX 940 PO BOX 31449 99202-4795

PROJECT : RENTON   WA  980570940 SEATTLE   WA  981031450 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100137 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.5000
12 REMOVING PAINT LINE

12040.0000 L.F. 0.00 % 0.5000 0.00 % 0.3100 -38.00 %
6,020.00 0.00 6,020.00 0.00 3,732.40 -2,287.60

0.5000
6,020.00

13 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -17.36 % 57.02 % 65.29 %

5,000.00 -1,050.00 9,500.00 3,450.00 10,000.00 3,950.006,050.00

2.0000
14 REMOVING CHAIN LINK FENCE

240.0000 L.F. -60.00 % 5.0000 0.00 % 5.0000 0.00 %
480.00 -720.00 1,200.00 0.00 1,200.00 0.00

5.0000
1,200.00

GRADING

13.0000
15 ROADWAY EXCAVATION INCL. HAUL

2610.0000 C.Y. 44.44 % 18.0000 100.00 % 16.2500 80.56 %
33,930.00 10,440.00 46,980.00 23,490.00 42,412.50 18,922.50

9.0000
23,490.00

19.0000
16  WETLAND MITIGATION EXCAVATION INCL. HAUL

6880.0000 C.Y. 65.22 % 22.0000 91.30 % 22.5000 95.65 %
130,720.00 51,600.00 151,360.00 72,240.00 154,800.00 75,680.00

11.5000
79,120.00

13.0000
17 GRAVEL BORROW INCL. HAUL

12555.0000 TON -48.00 % 14.0000 -44.00 % 12.6000 -49.60 %
163,215.00 -150,660.00 175,770.00 -138,105.00 158,193.00 -155,682.00

25.0000
313,875.00

2.0000
18 EMBANKMENT COMPACTION

8135.0000 C.Y. 0.00 % 2.0000 0.00 % 2.1000 5.00 %
16,270.00 0.00 16,270.00 0.00 17,083.50 813.50

2.0000
16,270.00

20.0000
19  POND EXCAVATION INCL. HAUL

19840.0000 C.Y. 100.00 % 10.0000 0.00 % 13.2500 32.50 %
396,800.00 198,400.00 198,400.00 0.00 262,880.00 64,480.00

10.0000
198,400.00

20 FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

GUY F. ATKINSON CONSTRUCTION LLCMKB CONSTRUCTORS MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-22673647 STONEWAY NORTH     98103-8003120 N RALPH ST
PO BOX 940 PO BOX 31449 99202-4795

PROJECT : RENTON   WA  980570940 SEATTLE   WA  981031450 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100137 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

15.0000
21 DITCH EXCAVATION INCL. HAUL

679.0000 C.Y. 100.00 % 20.0000 166.67 % 15.2500 103.33 %
10,185.00 5,092.50 13,580.00 8,487.50 10,354.75 5,262.25

7.5000
5,092.50

1,000.0000
22 CONCRETE INLET

1.0000 EACH 33.33 % 1,000.0000 33.33 % 810.0000 8.00 %
1,000.00 250.00 1,000.00 250.00 810.00 60.00

750.0000
750.00

2,000.0000
23 GRATE INLET TYPE 1

5.0000 EACH 33.33 % 1,500.0000 0.00 % 1,800.0000 20.00 %
10,000.00 2,500.00 7,500.00 0.00 9,000.00 1,500.00

1,500.0000
7,500.00

100.0000
24 HAND PLACED RIPRAP

22.0000 C.Y. 33.33 % 30.0000 -60.00 % 76.0000 1.33 %
2,200.00 550.00 660.00 -990.00 1,672.00 22.00

75.0000
1,650.00

60.0000
25 LIGHT LOOSE RIPRAP

90.0000 C.Y. 20.00 % 30.0000 -40.00 % 34.0000 -32.00 %
5,400.00 900.00 2,700.00 -1,800.00 3,060.00 -1,440.00

50.0000
4,500.00

20.0000
26 UNDERDRAIN PIPE 6 IN. DIAM.

40.0000 L.F. 100.00 % 7.0000 -30.00 % 12.5000 25.00 %
800.00 400.00 280.00 -120.00 500.00 100.00

10.0000
400.00

50.0000
27 SCHEDULE A CULV. PIPE 18 IN. DIAM.

40.0000 L.F. 117.39 % 25.0000 8.70 % 25.0000 8.70 %
2,000.00 1,080.00 1,000.00 80.00 1,000.00 80.00

23.0000
920.00

40.0000
28 SCHEDULE A CULV. PIPE 24 IN. DIAM.

140.0000 L.F. 60.00 % 45.0000 80.00 % 30.0000 20.00 %
5,600.00 2,100.00 6,300.00 2,800.00 4,200.00 700.00

25.0000
3,500.00

STORM SEWER

1,000.0000
29 CATCH BASIN TYPE TYPE 1L

14.0000 EACH -33.33 % 1,500.0000 0.00 % 1,000.0000 -33.33 %
14,000.00 -7,000.00 21,000.00 0.00 14,000.00 -7,000.00

1,500.0000
21,000.00

5,000.0000
30 CATCH BASIN TYPE TYPE 2 54 IN. W/FLOW RESTRICTOR

2.0000 EACH 25.00 % 4,800.0000 20.00 % 5,100.0000 27.50 %
10,000.00 2,000.00 9,600.00 1,600.00 10,200.00 2,200.00

4,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022
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600 NACHES AVE SW #120 98055-22673647 STONEWAY NORTH     98103-8003120 N RALPH ST
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COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100137 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,200.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

48.0000 EACH 22.22 % 2,400.0000 33.33 % 2,400.0000 33.33 %
105,600.00 19,200.00 115,200.00 28,800.00 115,200.00 28,800.00

1,800.0000
86,400.00

1.0000
32 TESTING STORM SEWER PIPE

6560.0000 L.F. -50.00 % 1.5000 -25.00 % 1.1000 -45.00 %
6,560.00 -6,560.00 9,840.00 -3,280.00 7,216.00 -5,904.00

2.0000
13,120.00

50.0000
33 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

31.0000 L.F. 150.00 % 22.0000 10.00 % 23.5000 17.50 %
1,550.00 930.00 682.00 62.00 728.50 108.50

20.0000
620.00

37.0000
34 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

4722.0000 L.F. 48.00 % 35.0000 40.00 % 38.0000 52.00 %
174,714.00 56,664.00 165,270.00 47,220.00 179,436.00 61,386.00

25.0000
118,050.00

45.0000
35 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

144.0000 L.F. 125.00 % 25.0000 25.00 % 23.5000 17.50 %
6,480.00 3,600.00 3,600.00 720.00 3,384.00 504.00

20.0000
2,880.00

42.0000
36 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

1529.0000 L.F. 68.00 % 35.0000 40.00 % 38.5000 54.00 %
64,218.00 25,993.00 53,515.00 15,290.00 58,866.50 20,641.50

25.0000
38,225.00

200.0000
37  BORING OR JACKING 1STEEL CASING 24 IN. DIAM.

221.0000 L.F. -80.00 % 250.0000 -75.00 % 225.0000 -77.50 %
44,200.00 -176,800.00 55,250.00 -165,750.00 49,725.00 -171,275.00

1,000.0000
221,000.00

250.0000
38  BORING OR JACKING 1STEEL CASING 30 IN. DIAM.

140.0000 L.F. -79.17 % 300.0000 -75.00 % 250.0000 -79.17 %
35,000.00 -133,000.00 42,000.00 -126,000.00 35,000.00 -133,000.00

1,200.0000
168,000.00

3,000.0000
39  DEBRIS CAGE

1.0000 EACH 500.00 % 2,500.0000 400.00 % 500.0000 0.00 %
3,000.00 2,500.00 2,500.00 2,000.00 500.00 0.00

500.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

GUY F. ATKINSON CONSTRUCTION LLCMKB CONSTRUCTORS MAX J. KUNEY COMPANY
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

3,000.0000
40 MOVING EXISTING HYDRANT

2.0000 EACH 20.00 % 1,500.0000 -40.00 % 1,800.0000 -28.00 %
6,000.00 1,000.00 3,000.00 -2,000.00 3,600.00 -1,400.00

2,500.0000
5,000.00

STRUCTURE

20.0000
41 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1018.0000 C.Y. 0.00 % 30.0000 50.00 % 27.0000 35.00 %
20,360.00 0.00 30,540.00 10,180.00 27,486.00 7,126.00

20.0000
20,360.00

42 SHORING OR EXTRA EXCAVATION CL. A
L.S. 141.94 % 141.94 % 20.97 %

150,000.00 88,000.00 150,000.00 88,000.00 75,000.00 13,000.0062,000.00

35.0000
43 GRAVEL BACKFILL FOR WALL

45.0000 C.Y. 59.09 % 25.0000 13.64 % 25.0000 13.64 %
1,575.00 585.00 1,125.00 135.00 1,125.00 135.00

22.0000
990.00

25,000.0000
44 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH 400.00 % 20,000.0000 300.00 % 10,000.0000 100.00 %
75,000.00 60,000.00 60,000.00 45,000.00 30,000.00 15,000.00

5,000.0000
15,000.00

60.0000
45 FURNISHING CONC. PILING 24 INCH DIA.

8929.0000 L.F. 100.00 % 55.0000 83.33 % 55.5000 85.00 %
535,740.00 267,870.00 491,095.00 223,225.00 495,559.50 227,689.50

30.0000
267,870.00

2,500.0000
46 DRIVING CONC. PILE 24 INCH DIA.

65.0000 EACH 400.00 % 5,500.0000 1,000.00 % 1,000.0000 100.00 %
162,500.00 130,000.00 357,500.00 325,000.00 65,000.00 32,500.00

500.0000
32,500.00

10.0000
47 FURNISHING TIMBER PILING ACZA TREATED

16531.0000 L.F. -33.33 % 10.0000 -33.33 % 7.5000 -50.00 %
165,310.00 -82,655.00 165,310.00 -82,655.00 123,982.50 -123,982.50

15.0000
247,965.00

200.0000
48 DRIVING TIMBER PILE  ACZA TREATED

508.0000 EACH -20.00 % 450.0000 80.00 % 400.0000 60.00 %
101,600.00 -25,400.00 228,600.00 101,600.00 203,200.00 76,200.00

250.0000
127,000.00

0.5000
49 ST. REINF. BAR FOR BRIDGE

34500.0000 LB. -33.33 % 0.6000 -20.00 % 0.7000 -6.67 %
17,250.00 -8,625.00 20,700.00 -5,175.00 24,150.00 -1,725.00

0.7500
25,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.5000
50 ST. REINF. BAR FOR BRIDGE RETAINING WALL

16943.0000 LB. -9.09 % 0.5000 -9.09 % 0.7000 27.27 %
8,471.50 -847.15 8,471.50 -847.15 11,860.10 2,541.45

0.5500
9,318.65

0.5000
51 ST. REINF. BAR FOR BOARDWALK

940.0000 LB. -75.00 % 0.5000 -75.00 % 0.5000 -75.00 %
470.00 -1,410.00 470.00 -1,410.00 470.00 -1,410.00

2.0000
1,880.00

0.5000
52 ST. REINF. BAR FOR PEDESTRIAN BRIDGE

1340.0000 LB. -83.33 % 0.5000 -83.33 % 0.5000 -83.33 %
670.00 -3,350.00 670.00 -3,350.00 670.00 -3,350.00

3.0000
4,020.00

400.0000
53 CONC. CLASS 4000 FOR BRIDGE RETAINING WALL

236.0000 C.Y. 14.29 % 500.0000 42.86 % 600.0000 71.43 %
94,400.00 11,800.00 118,000.00 35,400.00 141,600.00 59,000.00

350.0000
82,600.00

1,500.0000
54 CONC. CLASS 4000 FOR BOARDWALK

9.0000 C.Y. 200.00 % 500.0000 0.00 % 1,800.0000 260.00 %
13,500.00 9,000.00 4,500.00 0.00 16,200.00 11,700.00

500.0000
4,500.00

600.0000
55 CONC. CLASS 4000 FOR PEDESTRIAN BRIDGE

10.0000 C.Y. 0.00 % 500.0000 -16.67 % 1,600.0000 166.67 %
6,000.00 0.00 5,000.00 -1,000.00 16,000.00 10,000.00

600.0000
6,000.00

600.0000
56 CONC. CLASS 4000 FOR BRIDGE

270.0000 C.Y. 71.43 % 500.0000 42.86 % 550.0000 57.14 %
162,000.00 67,500.00 135,000.00 40,500.00 148,500.00 54,000.00

350.0000
94,500.00

57 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
58 STRUCTURAL LOW ALLOY STEEL

L.S. -5.41 % 62.16 % -35.41 %
175,000.00 -10,000.00 300,000.00 115,000.00 119,500.00 -65,500.00185,000.00

59 ROADWAY DECK -BR 900/30 WIDENING
L.S. 192.68 % 184.55 % -2.44 %

360,000.00 237,000.00 350,000.00 227,000.00 120,000.00 -3,000.00123,000.00

60.0000
60 TRAFFIC BARRIER

337.0000 L.F. -7.69 % 65.0000 0.00 % 100.0000 53.85 %
20,220.00 -1,685.00 21,905.00 0.00 33,700.00 11,795.00

65.0000
21,905.00
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TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,400.0000
61 TIMBER AND LUMBER - UNTREATED - SUPERSTR.

30.0000 mBm -65.00 % 2,900.0000 -27.50 % 3,000.0000 -25.00 %
42,000.00 -78,000.00 87,000.00 -33,000.00 90,000.00 -30,000.00

4,000.0000
120,000.00

700.0000
62 TIMBER AND LUMBER - SALTS TREATED

109.5000 mBm -72.00 % 1,400.0000 -44.00 % 2,500.0000 0.00 %
76,650.00 -197,100.00 153,300.00 -120,450.00 273,750.00 0.00

2,500.0000
273,750.00

2,500.0000
63  BRIDGE BEARING - SUPERSTR.

6.0000 EACH 25.00 % 400.0000 -80.00 % 7,500.0000 275.00 %
15,000.00 3,000.00 2,400.00 -9,600.00 45,000.00 33,000.00

2,000.0000
12,000.00

64  RELOCATING EXISTING METAL BRIDGE RAILING
L.S. -58.33 % -79.17 % 108.33 %

5,000.00 -7,000.00 2,500.00 -9,500.00 25,000.00 13,000.0012,000.00
65  FIELD MEASURING EXISTING BRIDGE NO. 900/30

L.S. 0.00 % 0.00 % 100.00 %
5,000.00 0.00 5,000.00 0.00 10,000.00 5,000.005,000.00

10.0000
66  SHAFT-24 INCH DIAMETER

3822.0000 L.F. -83.33 % 40.0000 -33.33 % 10.5000 -82.50 %
38,220.00 -191,100.00 152,880.00 -76,440.00 40,131.00 -189,189.00

60.0000
229,320.00

40.0000
67  FURNISHING AND INSTALLING SOLDIER PILES - W12X65

1987.0000 L.F. -33.33 % 35.0000 -41.67 % 41.0000 -31.67 %
79,480.00 -39,740.00 69,545.00 -49,675.00 81,467.00 -37,753.00

60.0000
119,220.00

65.0000
68  FURNISHING AND INSTALLING SOLDIER PILES - W12X120

2394.0000 L.F. -35.00 % 65.0000 -35.00 % 66.0000 -34.00 %
155,610.00 -83,790.00 155,610.00 -83,790.00 158,004.00 -81,396.00

100.0000
239,400.00

2,500.0000
69  TIMBER LAGGING

15.2000 MBM 25.00 % 1,200.0000 -40.00 % 2,600.0000 30.00 %
38,000.00 7,600.00 18,240.00 -12,160.00 39,520.00 9,120.00

2,000.0000
30,400.00

12.0000
70  PREFABRICATED DRAINAGE MATERIAL

420.0000 S.Y. -40.00 % 14.0000 -30.00 % 14.5000 -27.50 %
5,040.00 -3,360.00 5,880.00 -2,520.00 6,090.00 -2,310.00

20.0000
8,400.00

150.0000
71  CONCRETE PILE CAP AND TRAFFIC BARRIER

714.0000 L.F. 0.00 % 150.0000 0.00 % 225.0000 50.00 %
107,100.00 0.00 107,100.00 0.00 160,650.00 53,550.00

150.0000
107,100.00
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TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
72  REMOVING OBSTRUCTION

EST. 0.00 % 0.00 % 0.00 %
70,000.00 70,000.00 70,000.0070,000.00

12.0000
73  PLASTIC LUMBER DECKING

33200.0000 S.F. 33.33 % 7.5000 -16.67 % 8.0000 -11.11 %
398,400.00 99,600.00 249,000.00 -49,800.00 265,600.00 -33,200.00

9.0000
298,800.00

74 FORCE ACCOUNT BRIDGE DECK REPAIR BRIDGE NO. 900/30
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
75 FORCE ACCOUNT CLEAN AND RREPAIR AGENCY PROVIDED BRIDGE

EST. 0.00 % 0.00 % 0.00 %
1,100.00 1,100.00 1,100.001,100.00

76  PLACING OF AGENCY PROVIDED BRIDGE
L.S. 163.16 % 215.79 % 426.32 %

5,000.00 3,100.00 6,000.00 4,100.00 10,000.00 8,100.001,900.00

SURFACING

14.5000
77 CRUSHED SURFACING BASE COURSE

13900.0000 TON -27.50 % 14.0000 -30.00 % 16.0000 -20.00 %
201,550.00 -76,450.00 194,600.00 -83,400.00 222,400.00 -55,600.00

20.0000
278,000.00

LIQUID ASPHALT
78 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
15,470.00 15,470.00 15,470.0015,470.00
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CEMENT CONCRETE PAVEMENT

120.0000
79 BRIDGE APPROACH SLAB

78.0000 S.Y. -40.00 % 135.0000 -32.50 % 175.0000 -12.50 %
9,360.00 -6,240.00 10,530.00 -5,070.00 13,650.00 -1,950.00

200.0000
15,600.00

ASPHALT CONCRETE PAVEMENT

5.0000
80 PLANING BITUMINOUS PAVEMENT

5860.0000 S.Y. 66.67 % 3.0000 0.00 % 4.0000 33.33 %
29,300.00 11,720.00 17,580.00 0.00 23,440.00 5,860.00

3.0000
17,580.00

38.0000
81 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

600.0000 TON 8.57 % 38.0000 8.57 % 38.0000 8.57 %
22,800.00 1,800.00 22,800.00 1,800.00 22,800.00 1,800.00

35.0000
21,000.00

38.0000
82 ASPHALT CONC. PAVEMENT CL. A  PG 64-22

14941.0000 TON 26.67 % 38.0000 26.67 % 38.0000 26.67 %
567,758.00 119,528.00 567,758.00 119,528.00 567,758.00 119,528.00

30.0000
448,230.00

83 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

13,400.00 13,400.00 13,400.0013,400.00
84 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
8,920.00 8,920.00 8,920.008,920.00

EROSION CONTROL AND PLANTING

20.0000
85 ESC LEAD

230.0000 DAY -80.00 % 60.0000 -40.00 % 25.0000 -75.00 %
4,600.00 -18,400.00 13,800.00 -9,200.00 5,750.00 -17,250.00

100.0000
23,000.00

1,000.0000
86  TEMPORARY SEEDING AND MULCHING

2.0000 ACRE -33.33 % 700.0000 -53.33 % 660.0000 -56.00 %
2,000.00 -1,000.00 1,400.00 -1,600.00 1,320.00 -1,680.00

1,500.0000
3,000.00

1,000.0000
87  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

1.6200 ACRE -33.33 % 900.0000 -40.00 % 810.0000 -46.00 %
1,620.00 -810.00 1,458.00 -972.00 1,312.20 -1,117.80

1,500.0000
2,430.00
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2,000.0000
88  PLAYGROUND SEEDING

0.2500 ACRE 33.33 % 900.0000 -40.00 % 2,100.0000 40.00 %
500.00 125.00 225.00 -150.00 525.00 150.00

1,500.0000
375.00

35.0000
89 COMPOST TYPE 1

1464.0000 C.Y. 0.00 % 27.0000 -22.86 % 38.0000 8.57 %
51,240.00 0.00 39,528.00 -11,712.00 55,632.00 4,392.00

35.0000
51,240.00

2.0000
90 PLASTIC COVERING

2500.0000 S.Y. -20.00 % 0.8000 -68.00 % 2.1000 -16.00 %
5,000.00 -1,250.00 2,000.00 -4,250.00 5,250.00 -1,000.00

2.5000
6,250.00

25.0000
91 CHECK DAM

104.0000 L.F. 150.00 % 10.0000 0.00 % 10.5000 5.00 %
2,600.00 1,560.00 1,040.00 0.00 1,092.00 52.00

10.0000
1,040.00

15.0000
92 STABILIZED CONSTRUCTION ENTRANCE

2860.0000 S.Y. 200.00 % 8.0000 60.00 % 9.2500 85.00 %
42,900.00 28,600.00 22,880.00 8,580.00 26,455.00 12,155.00

5.0000
14,300.00

100.0000
93 STREET CLEANING

610.0000 HR 0.00 % 90.0000 -10.00 % 86.0000 -14.00 %
61,000.00 0.00 54,900.00 -6,100.00 52,460.00 -8,540.00

100.0000
61,000.00

100.0000
94 INLET PROTECTION

8.0000 EACH -20.00 % 30.0000 -76.00 % 51.0000 -59.20 %
800.00 -200.00 240.00 -760.00 408.00 -592.00

125.0000
1,000.00

5.0000
95 SILT FENCE

2620.0000 L.F. 0.00 % 4.0000 -20.00 % 4.2500 -15.00 %
13,100.00 0.00 10,480.00 -2,620.00 11,135.00 -1,965.00

5.0000
13,100.00

2.0000
96 TEMPORY EROSION CONTROL BLANKET

1190.0000 S.Y. 60.00 % 1.2500 0.00 % 2.1000 68.00 %
2,380.00 892.50 1,487.50 0.00 2,499.00 1,011.50

1.2500
1,487.50

3.0000
97  COMPOST MULCH BERM

5930.0000 L.F. -40.00 % 4.0000 -20.00 % 3.1000 -38.00 %
17,790.00 -11,860.00 23,720.00 -5,930.00 18,383.00 -11,267.00

5.0000
29,650.00

4.0000
98  COMPOST WATTLE

4500.0000 L.F. -20.00 % 4.0000 -20.00 % 4.1000 -18.00 %
18,000.00 -4,500.00 18,000.00 -4,500.00 18,450.00 -4,050.00

5.0000
22,500.00
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5.0000
99  COMPOST SOCK

4640.0000 L.F. -23.08 % 4.0000 -38.46 % 5.1000 -21.54 %
23,200.00 -6,960.00 18,560.00 -11,600.00 23,664.00 -6,496.00

6.5000
30,160.00

100 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

105,000.00 105,000.00 105,000.00105,000.00

30.0000
101 TOPSOIL TYPE A

1387.0000 C.Y. 0.00 % 45.0000 50.00 % 32.0000 6.67 %
41,610.00 0.00 62,415.00 20,805.00 44,384.00 2,774.00

30.0000
41,610.00

9.0000
102 PSIPE DOUGLAS FIR  # 2 CONT. 2' HT

259.0000 EACH -40.00 % 10.0000 -33.33 % 9.1000 -39.33 %
2,331.00 -1,554.00 2,590.00 -1,295.00 2,356.90 -1,528.10

15.0000
3,885.00

9.0000
103 PSIPE  WESTERN RED CEDAR #2 CONT. 2' HT

216.0000 EACH -40.00 % 10.0000 -33.33 % 9.1000 -39.33 %
1,944.00 -1,296.00 2,160.00 -1,080.00 1,965.60 -1,274.40

15.0000
3,240.00

11.0000
104 PSIPE WESTERN HEMLOCK  #2 CONT 2' HT

35.0000 EACH -45.00 % 10.0000 -50.00 % 11.2500 -43.75 %
385.00 -315.00 350.00 -350.00 393.75 -306.25

20.0000
700.00

10.0000
105 PSIPE SITKA SPRUCE  # 2 CONT. 2' HT

95.0000 EACH -33.33 % 10.0000 -33.33 % 10.2500 -31.67 %
950.00 -475.00 950.00 -475.00 973.75 -451.25

15.0000
1,425.00

4.0000
106 PSIPE VINE MAPLE  BR 18" HT

589.0000 EACH -60.00 % 2.0000 -80.00 % 4.1000 -59.00 %
2,356.00 -3,534.00 1,178.00 -4,712.00 2,414.90 -3,475.10

10.0000
5,890.00

10.0000
107 PSIPE BIGLEAF MAPLE  #2 CONT 3' HT

16.0000 EACH -50.00 % 11.0000 -45.00 % 10.5000 -47.50 %
160.00 -160.00 176.00 -144.00 168.00 -152.00

20.0000
320.00

7.0000
108 PSIPE SERVICEBERRY #1 CONT. 18" HT

513.0000 EACH 7.69 % 4.5000 -30.77 % 6.6000 1.54 %
3,591.00 256.50 2,308.50 -1,026.00 3,385.80 51.30

6.5000
3,334.50

6.0000
109 PSIPE OREGON ASH # 1 CONT 18" HT

131.0000 EACH -60.00 % 4.5000 -70.00 % 6.0000 -60.00 %
786.00 -1,179.00 589.50 -1,375.50 786.00 -1,179.00

15.0000
1,965.00
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6.0000
110 PSIPE RED ALDER #1 CONT. 18" HT

176.0000 EACH -7.69 % 4.5000 -30.77 % 6.0000 -7.69 %
1,056.00 -88.00 792.00 -352.00 1,056.00 -88.00

6.5000
1,144.00

5.0000
111 PSIPE QUAKING ASPEN  BR 2' HT

85.0000 EACH -16.67 % 2.0000 -66.67 % 5.2500 -12.50 %
425.00 -85.00 170.00 -340.00 446.25 -63.75

6.0000
510.00

4.0000
112 PSIPE RED-OSIER DOGWOOD  BR 18" HT

2741.0000 EACH -38.46 % 1.5000 -76.92 % 3.6000 -44.62 %
10,964.00 -6,852.50 4,111.50 -13,705.00 9,867.60 -7,948.90

6.5000
17,816.50

7.0000
113 PSIPE WESTERN  HAZELNUT  # 1 CONT 18" HT

496.0000 EACH -41.67 % 7.0000 -41.67 % 7.1000 -40.83 %
3,472.00 -2,480.00 3,472.00 -2,480.00 3,521.60 -2,430.40

12.0000
5,952.00

6.0000
114 PSIPE BLACK TWINBERRY  #1 CONT. 18" HT

2365.0000 EACH -7.69 % 4.5000 -30.77 % 6.0000 -7.69 %
14,190.00 -1,182.50 10,642.50 -4,730.00 14,190.00 -1,182.50

6.5000
15,372.50

6.0000
115 PSIPE TALL OREGON GRAPE  # 1 CONT 9" HT

550.0000 EACH -33.33 % 5.0000 -44.44 % 6.0000 -33.33 %
3,300.00 -1,650.00 2,750.00 -2,200.00 3,300.00 -1,650.00

9.0000
4,950.00

4.0000
116 PSIPE WESTERN CRABAPPLE  BR 2' HT

35.0000 EACH -73.33 % 2.0000 -86.67 % 4.1000 -72.67 %
140.00 -385.00 70.00 -455.00 143.50 -381.50

15.0000
525.00

6.0000
117 PSIPE INDIAN PLUM #1 CONT 18" HT

600.0000 EACH -7.69 % 4.2500 -34.62 % 6.0000 -7.69 %
3,600.00 -300.00 2,550.00 -1,350.00 3,600.00 -300.00

6.5000
3,900.00

6.0000
118 PSIPE PACIFIC NINEBARK  #1 CONT. 18" HT

908.0000 EACH -7.69 % 4.2500 -34.62 % 5.7000 -12.31 %
5,448.00 -454.00 3,859.00 -2,043.00 5,175.60 -726.40

6.5000
5,902.00

4.0000
119 PSIPE RED FLOWERING CURANT  BR 2' HT

1405.0000 EACH -60.00 % 1.5000 -85.00 % 3.6000 -64.00 %
5,620.00 -8,430.00 2,107.50 -11,942.50 5,058.00 -8,992.00

10.0000
14,050.00

6.0000
120 PSIPE THIMBLEBERRY  #1 CONT. 18" HT

1640.0000 EACH -7.69 % 4.2500 -34.62 % 6.0000 -7.69 %
9,840.00 -820.00 6,970.00 -3,690.00 9,840.00 -820.00

6.5000
10,660.00
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5.0000
121 PSIPE SALMONBERRY #1 CONT. 18" HT

210.0000 EACH -23.08 % 4.2500 -34.62 % 5.2500 -19.23 %
1,050.00 -315.00 892.50 -472.50 1,102.50 -262.50

6.5000
1,365.00

4.0000
122 PSIPE SITKA WILLOW  BR 2' HT

206.0000 EACH -20.00 % 2.0000 -60.00 % 3.6000 -28.00 %
824.00 -206.00 412.00 -618.00 741.60 -288.40

5.0000
1,030.00

4.0000
123 PSIPE SITKA WILLOW LIVESTAKE 36" HT

1276.0000 EACH 14.29 % 1.0000 -71.43 % 3.6000 2.86 %
5,104.00 638.00 1,276.00 -3,190.00 4,593.60 127.60

3.5000
4,466.00

4.0000
124 PSIPE SCOULER'S WILLOW LIVESTAKE 36" HT

2856.0000 EACH 14.29 % 1.0000 -71.43 % 3.6000 2.86 %
11,424.00 1,428.00 2,856.00 -7,140.00 10,281.60 285.60

3.5000
9,996.00

4.0000
125 PSIPE RED ELDERBERRY  BR 2' HT

725.0000 EACH -46.67 % 2.0000 -73.33 % 3.6000 -52.00 %
2,900.00 -2,537.50 1,450.00 -3,987.50 2,610.00 -2,827.50

7.5000
5,437.50

5.0000
126 PSIPE SNOWBERRY  #1 CONT. 18" HT

3399.0000 EACH -23.08 % 4.0000 -38.46 % 5.5000 -15.38 %
16,995.00 -5,098.50 13,596.00 -8,497.50 18,694.50 -3,399.00

6.5000
22,093.50

6.0000
127 PSIPE EVERGREEN HUCKLEBERRY #1 CONT 12" HT

884.0000 EACH -14.29 % 5.0000 -28.57 % 6.1000 -12.86 %
5,304.00 -884.00 4,420.00 -1,768.00 5,392.40 -795.60

7.0000
6,188.00

5.0000
128 PSIPE KINNIKINNICK  # 1 CONT

6992.0000 EACH -44.44 % 4.0000 -55.56 % 4.6000 -48.89 %
34,960.00 -27,968.00 27,968.00 -34,960.00 32,163.20 -30,764.80

9.0000
62,928.00

1.0000
129 PSIPE SLOUGH SEDGE BR

3101.0000 EACH -60.00 % 0.5000 -80.00 % 1.1000 -56.00 %
3,101.00 -4,651.50 1,550.50 -6,202.00 3,411.10 -4,341.40

2.5000
7,752.50

1.0000
130 PSIPE HARDSTEM BULRUSH  BR

2419.0000 EACH -60.00 % 0.6000 -76.00 % 1.3000 -48.00 %
2,419.00 -3,628.50 1,451.40 -4,596.10 3,144.70 -2,902.80

2.5000
6,047.50

1.0000
131 PSIPE SMALL-FRUITED BULRUSH  BR

1267.0000 EACH -60.00 % 0.5000 -80.00 % 1.3000 -48.00 %
1,267.00 -1,900.50 633.50 -2,534.00 1,647.10 -1,520.40

2.5000
3,167.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
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600 NACHES AVE SW #120 98055-22673647 STONEWAY NORTH     98103-8003120 N RALPH ST
PO BOX 940 PO BOX 31449 99202-4795

PROJECT : RENTON   WA  980570940 SEATTLE   WA  981031450 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100137 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

240.0000
132 PSIPE TULIP TREE  BB 2" CAL 12" HT

57.0000 EACH 20.00 % 135.0000 -32.50 % 250.0000 25.00 %
13,680.00 2,280.00 7,695.00 -3,705.00 14,250.00 2,850.00

200.0000
11,400.00

7.0000
133 PSIPE  ROCKROSE  # 1 CONT 12" HT

2489.0000 EACH -30.00 % 4.5000 -55.00 % 6.7000 -33.00 %
17,423.00 -7,467.00 11,200.50 -13,689.50 16,676.30 -8,213.70

10.0000
24,890.00

6.0000
134 PSIPE BLACK HAWTHORN   #1 CONT. 18" HT

100.0000 EACH 9.09 % 4.5000 -18.18 % 5.9000 7.27 %
600.00 50.00 450.00 -100.00 590.00 40.00

5.5000
550.00

6.0000
135 PSIPE BLACK COTTONWOOD #1 CONT. 18" HT

88.0000 EACH 9.09 % 5.0000 -9.09 % 5.9000 7.27 %
528.00 44.00 440.00 -44.00 519.20 35.20

5.5000
484.00

6.0000
136 PSIPE OCEANSPRAY   #1 CONT. 18" HT

297.0000 EACH -7.69 % 4.5000 -30.77 % 6.1000 -6.15 %
1,782.00 -148.50 1,336.50 -594.00 1,811.70 -118.80

6.5000
1,930.50

4.0000
137 PSIPE PACIFIC WILLOW LIVE STAKE 36" HT

1301.0000 EACH 14.29 % 1.5000 -57.14 % 3.6000 2.86 %
5,204.00 650.50 1,951.50 -2,602.00 4,683.60 130.10

3.5000
4,553.50

4.0000
138 PSIPE PACIFIC WILLOW  BR 2' HT

107.0000 EACH -20.00 % 1.5000 -70.00 % 3.7000 -26.00 %
428.00 -107.00 160.50 -374.50 395.90 -139.10

5.0000
535.00

139 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

24,000.00 24,000.00 24,000.0024,000.00
140 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
23,000.00 23,000.00 23,000.0023,000.00

141 PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
142 PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00 % 0.00 % 0.00 %
7,000.00 7,000.00 7,000.007,000.00
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EROSION CONTROL AND PLANTING
143 FORCE ACCOUNT WEED CONTOL

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

20.0000
144 SOIL AMENDMENT

3742.0000 C.Y. -33.33 % 31.0000 3.33 % 20.5000 -31.67 %
74,840.00 -37,420.00 116,002.00 3,742.00 76,711.00 -35,549.00

30.0000
112,260.00

20.0000
145 BARK OR WOOD CHIP MULCH

3776.0000 C.Y. -20.00 % 20.0000 -20.00 % 22.0000 -12.00 %
75,520.00 -18,880.00 75,520.00 -18,880.00 83,072.00 -11,328.00

25.0000
94,400.00

8.0000
146 SOD INSTALLATION

4539.0000 S.Y. -20.00 % 6.0000 -40.00 % 7.6000 -24.00 %
36,312.00 -9,078.00 27,234.00 -18,156.00 34,496.40 -10,893.60

10.0000
45,390.00

147  STORMWATER RUN-OFF CONTROL
L.S. 550.00 % -50.00 % 150.00 %

65,000.00 55,000.00 5,000.00 -5,000.00 25,000.00 15,000.0010,000.00

600.0000
148  BANK LOG

13.0000 EACH 60.00 % 2,000.0000 433.33 % 1,100.0000 193.33 %
7,800.00 2,925.00 26,000.00 21,125.00 14,300.00 9,425.00

375.0000
4,875.00

800.0000
149  BRUSH PILE

3.0000 EACH 77.78 % 1,000.0000 122.22 % 1,100.0000 144.44 %
2,400.00 1,050.00 3,000.00 1,650.00 3,300.00 1,950.00

450.0000
1,350.00

600.0000
150  DEFLECTOR LOG

10.0000 EACH 60.00 % 2,000.0000 433.33 % 1,600.0000 326.67 %
6,000.00 2,250.00 20,000.00 16,250.00 16,000.00 12,250.00

375.0000
3,750.00

600.0000
151  FALLEN DECIDUOUS TREE

6.0000 EACH 84.62 % 2,000.0000 515.38 % 1,100.0000 238.46 %
3,600.00 1,650.00 12,000.00 10,050.00 6,600.00 4,650.00

325.0000
1,950.00

100.0000
152  ONE MAN BOULDER

10.0000 TON 66.67 % 200.0000 233.33 % 110.0000 83.33 %
1,000.00 400.00 2,000.00 1,400.00 1,100.00 500.00

60.0000
600.00

500.0000
153  STUMP WITH ROOTWAD

7.0000 EACH 66.67 % 2,000.0000 566.67 % 1,600.0000 433.33 %
3,500.00 1,400.00 14,000.00 11,900.00 11,200.00 9,100.00

300.0000
2,100.00
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EROSION CONTROL AND PLANTING
154 FORCE ACCOUNT STATE PARK RESTORATION

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

155  TIBBETTS CREEK DIVERSION
L.S. 261.11 % -44.44 % 94.44 %

65,000.00 47,000.00 10,000.00 -8,000.00 35,000.00 17,000.0018,000.00

TRAFFIC

20.0000
156 CEMENT CONC. BARRIER CURB AND GUTTER

445.0000 L.F. 0.00 % 20.0000 0.00 % 13.5000 -32.50 %
8,900.00 0.00 8,900.00 0.00 6,007.50 -2,892.50

20.0000
8,900.00

20.0000
157 CEMENT CONC. BARRIER CURB

1032.0000 L.F. 0.00 % 20.0000 0.00 % 13.0000 -35.00 %
20,640.00 0.00 20,640.00 0.00 13,416.00 -7,224.00

20.0000
20,640.00

3.0000
158  EXTRUDED CURB TYPE 1

1436.0000 L.F. -25.00 % 3.0000 -25.00 % 3.1000 -22.50 %
4,308.00 -1,436.00 4,308.00 -1,436.00 4,451.60 -1,292.40

4.0000
5,744.00

4.0000
159  EXTRUDED CURB TYPE 6

1770.0000 L.F. 0.00 % 4.0000 0.00 % 4.6000 15.00 %
7,080.00 0.00 7,080.00 0.00 8,142.00 1,062.00

4.0000
7,080.00

11.0000
160 TYPE A PRECAST TRAFFIC CURB

582.0000 L.F. -26.67 % 11.0000 -26.67 % 12.5000 -16.67 %
6,402.00 -2,328.00 6,402.00 -2,328.00 7,275.00 -1,455.00

15.0000
8,730.00

11.0000
161 TYPE C PRECAST TRAFFIC CURB

595.0000 L.F. 10.00 % 11.0000 10.00 % 12.5000 25.00 %
6,545.00 595.00 6,545.00 595.00 7,437.50 1,487.50

10.0000
5,950.00

13.0000
162 BEAM GUARDRAIL TYPE 1 ALTERNATE

3928.0000 L.F. 8.33 % 13.0000 8.33 % 12.8000 6.67 %
51,064.00 3,928.00 51,064.00 3,928.00 50,278.40 3,142.40

12.0000
47,136.00

900.0000
163 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

5.0000 EACH -30.77 % 900.0000 -30.77 % 910.0000 -30.00 %
4,500.00 -2,000.00 4,500.00 -2,000.00 4,550.00 -1,950.00

1,300.0000
6,500.00
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1,800.0000
164 BEAM GUARDRAIL FLARED TERMINAL

9.0000 EACH -6.49 % 1,800.0000 -6.49 % 1,800.0000 -6.49 %
16,200.00 -1,125.00 16,200.00 -1,125.00 16,200.00 -1,125.00

1,925.0000
17,325.00

500.0000
165 BEAM GUARDRAIL ANCHOR TYPE 4

5.0000 EACH -4.76 % 500.0000 -4.76 % 500.0000 -4.76 %
2,500.00 -125.00 2,500.00 -125.00 2,500.00 -125.00

525.0000
2,625.00

600.0000
166 BEAM GUARDRAIL ANCHOR TYPE 5

4.0000 EACH -4.00 % 610.0000 -2.40 % 610.0000 -2.40 %
2,400.00 -100.00 2,440.00 -60.00 2,440.00 -60.00

625.0000
2,500.00

400.0000
167 BEAM GUARDRAIL ANCHOR TYPE 7

1.0000 EACH 3.90 % 375.0000 -2.60 % 370.0000 -3.90 %
400.00 15.00 375.00 -10.00 370.00 -15.00

385.0000
385.00

22.0000
168 PRECAST CONC. BARRIER TYPE 2

1367.0000 L.F. -12.00 % 22.0000 -12.00 % 23.0000 -8.00 %
30,074.00 -4,101.00 30,074.00 -4,101.00 31,441.00 -2,734.00

25.0000
34,175.00

390.0000
169  CAST-IN-PLACE BARRIER TYPE A

28.0000 L.F. 95.00 % 380.0000 90.00 % 325.0000 62.50 %
10,920.00 5,320.00 10,640.00 5,040.00 9,100.00 3,500.00

200.0000
5,600.00

160.0000
170  CAST-IN-PLACE BARRIER TYPE B

53.0000 L.F. 60.00 % 160.0000 60.00 % 150.0000 50.00 %
8,480.00 3,180.00 8,480.00 3,180.00 7,950.00 2,650.00

100.0000
5,300.00

160.0000
171  CAST-IN-PLACE BARRIER TYPE C

25.0000 L.F. 60.00 % 160.0000 60.00 % 125.0000 25.00 %
4,000.00 1,500.00 4,000.00 1,500.00 3,125.00 625.00

100.0000
2,500.00

15.0000
172 TEMPORARY CONC. BARRIER

2615.0000 L.F. 15.38 % 11.0000 -15.38 % 10.6000 -18.46 %
39,225.00 5,230.00 28,765.00 -5,230.00 27,719.00 -6,276.00

13.0000
33,995.00

5.0000
173 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

64.0000 L.F. -50.00 % 5.0000 -50.00 % 5.0000 -50.00 %
320.00 -320.00 320.00 -320.00 320.00 -320.00

10.0000
640.00

6,000.0000
174 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 20.00 % 5,000.0000 0.00 % 5,100.0000 2.00 %
30,000.00 5,000.00 25,000.00 0.00 25,500.00 500.00

5,000.0000
25,000.00
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175 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

20,000.0000
176 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 150.00 % 9,000.0000 12.50 % 10,500.0000 31.25 %
40,000.00 24,000.00 18,000.00 2,000.00 21,000.00 5,000.00

8,000.0000
16,000.00

40.0000
177 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1200.0000 HR 33.33 % 35.0000 16.67 % 42.0000 40.00 %
48,000.00 12,000.00 42,000.00 6,000.00 50,400.00 14,400.00

30.0000
36,000.00

23.0000
178 FLEXIBLE GUIDE POST

75.0000 EACH -8.00 % 23.0000 -8.00 % 22.6000 -9.60 %
1,725.00 -150.00 1,725.00 -150.00 1,695.00 -180.00

25.0000
1,875.00

18.0000
179  CONC. BARRIER DELINEATOR

70.0000 EACH 800.00 % 18.0000 800.00 % 17.6000 780.00 %
1,260.00 1,120.00 1,260.00 1,120.00 1,232.00 1,092.00

2.0000
140.00

0.1000
180 PAINT LINE

28848.0000 L.F. -33.33 % 0.1100 -26.67 % 0.1100 -26.67 %
2,884.80 -1,442.40 3,173.28 -1,153.92 3,173.28 -1,153.92

0.1500
4,327.20

1.0000
181 PLASTIC WIDE LINE

10360.0000 L.F. -71.43 % 1.0000 -71.43 % 0.9000 -74.29 %
10,360.00 -25,900.00 10,360.00 -25,900.00 9,324.00 -26,936.00

3.5000
36,260.00

1.0000
182 PLASTIC DOTTED WIDE LINE

830.0000 L.F. -71.43 % 1.0000 -71.43 % 1.1000 -68.57 %
830.00 -2,075.00 830.00 -2,075.00 913.00 -1,992.00

3.5000
2,905.00

1.5000
183 PAINTED CROSSWALK LINE

940.0000 S.F. -25.00 % 1.5000 -25.00 % 1.1000 -45.00 %
1,410.00 -470.00 1,410.00 -470.00 1,034.00 -846.00

2.0000
1,880.00

1.5000
184 PLASTIC CROSSWALK LINE

8144.0000 S.F. -70.00 % 1.5000 -70.00 % 1.6000 -68.00 %
12,216.00 -28,504.00 12,216.00 -28,504.00 13,030.40 -27,689.60

5.0000
40,720.00

3.0000
185 PLASTIC STOP LINE

813.0000 L.F. -70.00 % 3.0000 -70.00 % 4.1000 -59.00 %
2,439.00 -5,691.00 2,439.00 -5,691.00 3,333.30 -4,796.70

10.0000
8,130.00
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39.0000
186 PLASTIC TRAFFIC ARROW

81.0000 EACH -22.00 % 40.0000 -20.00 % 55.0000 10.00 %
3,159.00 -891.00 3,240.00 -810.00 4,455.00 405.00

50.0000
4,050.00

15.0000
187 PLASTIC TRAFFIC LETTER

72.0000 EACH -50.00 % 15.0000 -50.00 % 32.0000 6.67 %
1,080.00 -1,080.00 1,080.00 -1,080.00 2,304.00 144.00

30.0000
2,160.00

75.0000
188 PLASTIC HOV LANE SYMBOL TYPE 1

8.0000 EACH 25.00 % 75.0000 25.00 % 90.0000 50.00 %
600.00 120.00 600.00 120.00 720.00 240.00

60.0000
480.00

125.0000
189 PLASTIC HOV LANE SYMBOL TYPE 2

8.0000 EACH 108.33 % 125.0000 108.33 % 90.0000 50.00 %
1,000.00 520.00 1,000.00 520.00 720.00 240.00

60.0000
480.00

1.0000
190 TEMPORARY PAVEMENT MARKING

6287.0000 L.F. 566.67 % 1.0000 566.67 % 0.8100 440.00 %
6,287.00 5,343.95 6,287.00 5,343.95 5,092.47 4,149.42

0.1500
943.05

191 PERMANENT SIGNING
L.S. -44.01 % -44.01 % -49.61 %

50,000.00 -39,300.00 50,000.00 -39,300.00 45,000.00 -44,300.0089,300.00
192 SIGN BRIDGE NO. 1

L.S. 3.09 % -4.12 % 39.18 %
100,000.00 3,000.00 93,000.00 -4,000.00 135,000.00 38,000.0097,000.00

193 SIGN BRIDGE NO. 2
L.S. 9.59 % 20.55 % 50.68 %

80,000.00 7,000.00 88,000.00 15,000.00 110,000.00 37,000.0073,000.00
194 TEMPORARY ILLUMINATION SYSTEM

L.S. -76.19 % -77.14 % -85.71 %
5,000.00 -16,000.00 4,800.00 -16,200.00 3,000.00 -18,000.0021,000.00

195 ILLUMINATION SYSTEM NO. SAD 4868
L.S. -33.33 % -40.00 % 0.00 %

40,000.00 -20,000.00 36,000.00 -24,000.00 60,000.00 0.0060,000.00
196 ILLUMINATION SYSTEM NO. SAD 4867

L.S. -20.45 % -22.16 % -25.00 %
70,000.00 -18,000.00 68,500.00 -19,500.00 66,000.00 -22,000.0088,000.00
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DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
197 ILLUMINATION SYSTEM NO. SAD 4866

L.S. -47.92 % -48.96 % -32.29 %
50,000.00 -46,000.00 49,000.00 -47,000.00 65,000.00 -31,000.0096,000.00

198 ILLUMINATION SYSTEM NO. SAD 4865
L.S. -29.82 % -42.81 % -3.51 %

200,000.00 -85,000.00 163,000.00 -122,000.00 275,000.00 -10,000.00285,000.00
199  TRAFFIC SIGNAL SYSTEM NO. 1

L.S. -39.19 % -41.22 % -5.41 %
90,000.00 -58,000.00 87,000.00 -61,000.00 140,000.00 -8,000.00148,000.00

200  TRAFFIC SIGNAL SYSTEM NO. 2
L.S. -40.48 % -45.24 % 30.95 %

25,000.00 -17,000.00 23,000.00 -19,000.00 55,000.00 13,000.0042,000.00
201  TRAFFIC SIGNAL SYSTEM NO. 3

L.S. -33.47 % -37.79 % 13.11 %
100,000.00 -50,300.00 93,500.00 -56,800.00 170,000.00 19,700.00150,300.00

202  TRAFFIC SIGNAL SYSTEM NO. 4
L.S. -41.00 % -39.53 % 0.29 %

100,000.00 -69,500.00 102,500.00 -67,000.00 170,000.00 500.00169,500.00
203  TRAFFIC SIGNAL SYSTEM NO. 5

L.S. -46.36 % -50.96 % -0.38 %
70,000.00 -60,500.00 64,000.00 -66,500.00 130,000.00 -500.00130,500.00

204  COMMUNICATION CONDUIT SYSTEM
L.S. 170.79 % -40.04 % 209.48 %

70,000.00 44,150.00 15,500.00 -10,350.00 80,000.00 54,150.0025,850.00
205  COMMUNICATION CABLE AND INTERFACE

L.S. 45.43 % -29.46 % 9.08 %
100,000.00 31,240.00 48,500.00 -20,260.00 75,000.00 6,240.0068,760.00

206  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. -30.60 % -31.64 % 38.79 %

20,000.00 -8,820.00 19,700.00 -9,120.00 40,000.00 11,180.0028,820.00
207  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -19.57 % -21.58 % 40.76 %
40,000.00 -9,730.00 39,000.00 -10,730.00 70,000.00 20,270.0049,730.00
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208  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -45.05 % -43.96 % -23.08 %
25,000.00 -20,500.00 25,500.00 -20,000.00 35,000.00 -10,500.0045,500.00

45.0000
209  DIRECTIONAL BORING

300.0000 L.F. 28.57 % 45.0000 28.57 % 40.0000 14.29 %
13,500.00 3,000.00 13,500.00 3,000.00 12,000.00 1,500.00

35.0000
10,500.00

2,500.0000
210  VAULT REMOVAL

1.0000 EACH -66.67 % 2,200.0000 -70.67 % 2,500.0000 -66.67 %
2,500.00 -5,000.00 2,200.00 -5,300.00 2,500.00 -5,000.00

7,500.0000
7,500.00

50.0000
211 TRAFFIC SAFETY DRUM

430.0000 EACH -33.33 % 50.0000 -33.33 % 65.0000 -13.33 %
21,500.00 -10,750.00 21,500.00 -10,750.00 27,950.00 -4,300.00

75.0000
32,250.00

3.0000
212 SEQUENTIAL ARROW SIGN

1500.0000 HR -57.14 % 3.0000 -57.14 % 6.0000 -14.29 %
4,500.00 -6,000.00 4,500.00 -6,000.00 9,000.00 -1,500.00

7.0000
10,500.00

1,000.0000
213 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -60.00 % 10,000.0000 300.00 % 15,500.0000 520.00 %
2,000.00 -3,000.00 20,000.00 15,000.00 31,000.00 26,000.00

2,500.0000
5,000.00

15.0000
214 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 200.00 % 5.0000 0.00 % 10.0000 100.00 %
600.00 400.00 200.00 0.00 400.00 200.00

5.0000
200.00

50.0000
215  TYPE II BARRICADE

2.0000 EACH 0.00 % 50.0000 0.00 % 250.0000 400.00 %
100.00 0.00 100.00 0.00 500.00 400.00

50.0000
100.00

150.0000
216 TYPE III BARRICADE

6.0000 EACH 0.00 % 90.0000 -40.00 % 250.0000 66.67 %
900.00 0.00 540.00 -360.00 1,500.00 600.00

150.0000
900.00

37.0000
217 TRAFFIC CONTROL LABOR

15000.0000 HR 2.78 % 36.0000 0.00 % 42.3000 17.50 %
555,000.00 15,000.00 540,000.00 0.00 634,500.00 94,500.00

36.0000
540,000.00

80.0000
218 TRAFFIC CONTROL VEHICLE

500.0000 DAY 60.00 % 65.0000 30.00 % 45.0000 -10.00 %
40,000.00 15,000.00 32,500.00 7,500.00 22,500.00 -2,500.00

50.0000
25,000.00
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38.0000
219 TRAFFIC CONTROL SUPERVISOR

4000.0000 HR -5.00 % 35.0000 -12.50 % 45.0000 12.50 %
152,000.00 -8,000.00 140,000.00 -20,000.00 180,000.00 20,000.00

40.0000
160,000.00

20.0000
220 CONSTRUCTION SIGNS CLASS A

1435.0000 S.F. 0.00 % 20.0000 0.00 % 15.0000 -25.00 %
28,700.00 0.00 28,700.00 0.00 21,525.00 -7,175.00

20.0000
28,700.00

OTHER ITEMS

9.0000
221 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7445.0000 C.Y. 12.50 % 34.0000 325.00 % 12.5000 56.25 %
67,005.00 7,445.00 253,130.00 193,570.00 93,062.50 33,502.50

8.0000
59,560.00

1.0000
222 SHORING OR EXTRA EXCAVATION CLASS B

43870.0000 S.F. 300.00 % 2.2500 800.00 % 0.3000 20.00 %
43,870.00 32,902.50 98,707.50 87,740.00 13,161.00 2,193.50

0.2500
10,967.50

200.0000
223 GRAVEL BACKFILL FOR DRAIN

1.0000 C.Y. 471.43 % 50.0000 42.86 % 510.0000 1,357.14 %
200.00 165.00 50.00 15.00 510.00 475.00

35.0000
35.00

100.0000
224 CONTROLLED DENSITY FILL

10.0000 C.Y. 0.00 % 100.0000 0.00 % 160.0000 60.00 %
1,000.00 0.00 1,000.00 0.00 1,600.00 600.00

100.0000
1,000.00

225 STRUCTURE SURVEYING
L.S. -40.00 % -58.00 % -30.00 %

30,000.00 -20,000.00 21,000.00 -29,000.00 35,000.00 -15,000.0050,000.00
226 ROADWAY SURVEYING

L.S. 12.50 % 43.75 % -6.25 %
90,000.00 10,000.00 115,000.00 35,000.00 75,000.00 -5,000.0080,000.00

32.0000
227 CEMENT CONC. SIDEWALK

1038.0000 S.Y. 60.00 % 32.0000 60.00 % 25.0000 25.00 %
33,216.00 12,456.00 33,216.00 12,456.00 25,950.00 5,190.00

20.0000
20,760.00

7.0000
228 CHAIN LINK FENCE TYPE 3

240.0000 L.F. -72.00 % 8.0000 -68.00 % 7.0000 -72.00 %
1,680.00 -4,320.00 1,920.00 -4,080.00 1,680.00 -4,320.00

25.0000
6,000.00
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10.0000
229 COATED CHAIN LINK FENCE TYPE 3

2135.0000 L.F. -50.00 % 10.0000 -50.00 % 8.5000 -57.50 %
21,350.00 -21,350.00 21,350.00 -21,350.00 18,147.50 -24,552.50

20.0000
42,700.00

75.0000
230 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

5.0000 EACH -50.00 % 100.0000 -33.33 % 74.0000 -50.67 %
375.00 -375.00 500.00 -250.00 370.00 -380.00

150.0000
750.00

100.0000
231 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

31.0000 EACH -42.86 % 100.0000 -42.86 % 96.0000 -45.14 %
3,100.00 -2,325.00 3,100.00 -2,325.00 2,976.00 -2,449.00

175.0000
5,425.00

750.0000
232 DOUBLE 14 FT. COATED CHAIN LINK GATE

2.0000 EACH -25.00 % 800.0000 -20.00 % 760.0000 -24.00 %
1,500.00 -500.00 1,600.00 -400.00 1,520.00 -480.00

1,000.0000
2,000.00

12.0000
233  WOOD POST AND RAIL FENCE

1456.0000 L.F. 20.00 % 10.0000 0.00 % 10.1500 1.50 %
17,472.00 2,912.00 14,560.00 0.00 14,778.40 218.40

10.0000
14,560.00

100.0000
234 ROCK FOR ROCK WALL

34.0000 TON 53.85 % 50.0000 -23.08 % 100.0000 53.85 %
3,400.00 1,190.00 1,700.00 -510.00 3,400.00 1,190.00

65.0000
2,210.00

300.0000
235  STREAM SIGN

2.0000 EACH 91.08 % 250.0000 59.24 % 500.0000 218.47 %
600.00 286.00 500.00 186.00 1,000.00 686.00

157.0000
314.00

40.0000
236 BACKFILL FOR ROCK WALL

28.0000 TON 60.00 % 25.0000 0.00 % 15.0000 -40.00 %
1,120.00 420.00 700.00 0.00 420.00 -280.00

25.0000
700.00

40.0000
237  CONC. CAP FOR ROCK WALL

65.0000 L.F. 100.00 % 75.0000 275.00 % 80.0000 300.00 %
2,600.00 1,300.00 4,875.00 3,575.00 5,200.00 3,900.00

20.0000
1,300.00

40.0000
238  RAILING FOR ROCK WALL

65.0000 L.F. -46.67 % 50.0000 -33.33 % 40.0000 -46.67 %
2,600.00 -2,275.00 3,250.00 -1,625.00 2,600.00 -2,275.00

75.0000
4,875.00

400.0000
239 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH -20.00 % 600.0000 20.00 % 1,100.0000 120.00 %
1,200.00 -300.00 1,800.00 300.00 3,300.00 1,800.00

500.0000
1,500.00
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3,000.0000
240 MANHOLE 48 IN. DIAM. TYPE 1

13.0000 EACH 50.00 % 2,500.0000 25.00 % 2,500.0000 25.00 %
39,000.00 13,000.00 32,500.00 6,500.00 32,500.00 6,500.00

2,000.0000
26,000.00

200.0000
241 ADJUST MONUMENT CASE AND COVER

10.0000 EACH 0.00 % 500.0000 150.00 % 250.0000 25.00 %
2,000.00 0.00 5,000.00 3,000.00 2,500.00 500.00

200.0000
2,000.00

500.0000
242  ADJUST UTILITY VAULT

50.0000 EACH 66.67 % 500.0000 66.67 % 125.0000 -58.33 %
25,000.00 10,000.00 25,000.00 10,000.00 6,250.00 -8,750.00

300.0000
15,000.00

250.0000
243  ADJUST WATER VALVE BOX

7.0000 EACH 25.00 % 750.0000 275.00 % 125.0000 -37.50 %
1,750.00 350.00 5,250.00 3,850.00 875.00 -525.00

200.0000
1,400.00

250.0000
244  ADJUST GAS VAVLE BOX

3.0000 EACH 25.00 % 750.0000 275.00 % 125.0000 -37.50 %
750.00 150.00 2,250.00 1,650.00 375.00 -225.00

200.0000
600.00

1,200.0000
245  RELOCATE EXSISTING CATCH BASIN

1.0000 EACH 20.00 % 2,400.0000 140.00 % 1,500.0000 50.00 %
1,200.00 200.00 2,400.00 1,400.00 1,500.00 500.00

1,000.0000
1,000.00

400.0000
246 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH 100.00 % 1,200.0000 500.00 % 1,500.0000 650.00 %
1,200.00 600.00 3,600.00 3,000.00 4,500.00 3,900.00

200.0000
600.00

247 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 108.33 % 4.17 % 212.50 %

5,000.00 2,600.00 2,500.00 100.00 7,500.00 5,100.002,400.00
248 FORCE ACCOUNT UTILITY LOCATION

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

249 FORCE ACCOUNT UTILITY RELOCATION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1.0000
250 TRAINING

1000.0000 HR -75.00 % 5.0000 25.00 % 2.0000 -50.00 %
1,000.00 -3,000.00 5,000.00 1,000.00 2,000.00 -2,000.00

4.0000
4,000.00
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251 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
6,000.00 6,000.00 6,000.006,000.00

252 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
253 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

254 SPCC PLAN
L.S. 300.00 % 200.00 % 400.00 %

2,000.00 1,500.00 1,500.00 1,000.00 2,500.00 2,000.00500.00

100.0000
255 MAILBOX SUPPORT TYPE 1

1.0000 EACH -60.00 % 250.0000 0.00 % 400.0000 60.00 %
100.00 -150.00 250.00 0.00 400.00 150.00

250.0000
250.00

256  SHARED DRB COSTS
EST. 0.00 % 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00-10,000.00

5.0000
257  TEMPORARY CONSTRUCTION ACCESS

2241.0000 S.Y. -58.33 % 7.0000 -41.67 % 14.0000 16.67 %
11,205.00 -15,687.00 15,687.00 -11,205.00 31,374.00 4,482.00

12.0000
26,892.00

10.0000
258  REMOVING ACP FROM BRIDGE DECK

1711.0000 S.Y. 185.71 % 10.0000 185.71 % 3.5000 0.00 %
17,110.00 11,121.50 17,110.00 11,121.50 5,988.50 0.00

3.5000
5,988.50

$10,258,881.30 -1.89% $10,508,969.18 0.50% $10,511,568.15 0.53%$10,456,240.99CONTRACT TOTAL

$10,511,568.15$10,258,881.30 $10,508,969.18BASE TOTAL -1.89% 0.50% 0.53%$10,456,240.99



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 7TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MID-MOUNTAIN CONTRACTORS, INC.
825 5TH AVE
98033-6391

PROJECT : KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -45.22 %
515,969.00 -425,962.09941,931.09

8,500.0000
2 CLEARING AND GRUBBING

4.4400 ACRE 70.00 %
37,740.00 15,540.00

5,000.0000
22,200.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
EST. 0.00 %

2,000.002,000.00

300.0000
4 REMOVING DRAINAGE STRUCTURE

1.0000 EACH -40.00 %
300.00 -200.00

500.0000
500.00

5  REMOVING PEDESTRIAN BRIDGE
L.S. 90.48 %

4,000.00 1,900.002,100.00
6 REMOVING PORTION OF EXISTING BRIDGE 900/30

L.S. -30.23 %
60,000.00 -26,000.0086,000.00

5.0000
7 REMOVING CEMENT CONC. SIDEWALK

584.0000 S.Y. -37.50 %
2,920.00 -1,752.00

8.0000
4,672.00

3.0000
8 REMOVING CEMENT CONC. CURB AND GUTTER

762.0000 L.F. -40.00 %
2,286.00 -1,524.00

5.0000
3,810.00

6.0000
9  REMOVE ASPHALT CONC. PATH

715.0000 S.Y. 100.00 %
4,290.00 2,145.00

3.0000
2,145.00

3.5000
10 REMOVING GUARDRAIL

1290.0000 L.F. -12.50 %
4,515.00 -645.00

4.0000
5,160.00

200.0000
11 REMOVING GUARDRAIL ANCHOR

11.0000 EACH 17.65 %
2,200.00 330.00

170.0000
1,870.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 7TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MID-MOUNTAIN CONTRACTORS, INC.
825 5TH AVE
98033-6391

PROJECT : KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.5000
12 REMOVING PAINT LINE

12040.0000 L.F. 0.00 %
6,020.00 0.00

0.5000
6,020.00

13 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -17.36 %

5,000.00 -1,050.006,050.00

5.0000
14 REMOVING CHAIN LINK FENCE

240.0000 L.F. 0.00 %
1,200.00 0.00

5.0000
1,200.00

GRADING

22.0000
15 ROADWAY EXCAVATION INCL. HAUL

2610.0000 C.Y. 144.44 %
57,420.00 33,930.00

9.0000
23,490.00

25.0000
16  WETLAND MITIGATION EXCAVATION INCL. HAUL

6880.0000 C.Y. 117.39 %
172,000.00 92,880.00

11.5000
79,120.00

15.0000
17 GRAVEL BORROW INCL. HAUL

12555.0000 TON -40.00 %
188,325.00 -125,550.00

25.0000
313,875.00

2.0000
18 EMBANKMENT COMPACTION

8135.0000 C.Y. 0.00 %
16,270.00 0.00

2.0000
16,270.00

15.0000
19  POND EXCAVATION INCL. HAUL

19840.0000 C.Y. 50.00 %
297,600.00 99,200.00

10.0000
198,400.00

20 FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00 %

5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 7TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
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MID-MOUNTAIN CONTRACTORS, INC.
825 5TH AVE
98033-6391

PROJECT : KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

16.0000
21 DITCH EXCAVATION INCL. HAUL

679.0000 C.Y. 113.33 %
10,864.00 5,771.50

7.5000
5,092.50

800.0000
22 CONCRETE INLET

1.0000 EACH 6.67 %
800.00 50.00

750.0000
750.00

2,200.0000
23 GRATE INLET TYPE 1

5.0000 EACH 46.67 %
11,000.00 3,500.00

1,500.0000
7,500.00

40.0000
24 HAND PLACED RIPRAP

22.0000 C.Y. -46.67 %
880.00 -770.00

75.0000
1,650.00

30.0000
25 LIGHT LOOSE RIPRAP

90.0000 C.Y. -40.00 %
2,700.00 -1,800.00

50.0000
4,500.00

25.0000
26 UNDERDRAIN PIPE 6 IN. DIAM.

40.0000 L.F. 150.00 %
1,000.00 600.00

10.0000
400.00

50.0000
27 SCHEDULE A CULV. PIPE 18 IN. DIAM.

40.0000 L.F. 117.39 %
2,000.00 1,080.00

23.0000
920.00

63.0000
28 SCHEDULE A CULV. PIPE 24 IN. DIAM.

140.0000 L.F. 152.00 %
8,820.00 5,320.00

25.0000
3,500.00

STORM SEWER

1,000.0000
29 CATCH BASIN TYPE TYPE 1L

14.0000 EACH -33.33 %
14,000.00 -7,000.00

1,500.0000
21,000.00

3,500.0000
30 CATCH BASIN TYPE TYPE 2 54 IN. W/FLOW RESTRICTOR

2.0000 EACH -12.50 %
7,000.00 -1,000.00

4,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
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05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,100.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

48.0000 EACH 16.67 %
100,800.00 14,400.00

1,800.0000
86,400.00

1.0000
32 TESTING STORM SEWER PIPE

6560.0000 L.F. -50.00 %
6,560.00 -6,560.00

2.0000
13,120.00

38.0000
33 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

31.0000 L.F. 90.00 %
1,178.00 558.00

20.0000
620.00

41.0000
34 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

4722.0000 L.F. 64.00 %
193,602.00 75,552.00

25.0000
118,050.00

40.0000
35 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

144.0000 L.F. 100.00 %
5,760.00 2,880.00

20.0000
2,880.00

47.0000
36 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

1529.0000 L.F. 88.00 %
71,863.00 33,638.00

25.0000
38,225.00

270.0000
37  BORING OR JACKING 1STEEL CASING 24 IN. DIAM.

221.0000 L.F. -73.00 %
59,670.00 -161,330.00

1,000.0000
221,000.00

340.0000
38  BORING OR JACKING 1STEEL CASING 30 IN. DIAM.

140.0000 L.F. -71.67 %
47,600.00 -120,400.00

1,200.0000
168,000.00

2,500.0000
39  DEBRIS CAGE

1.0000 EACH 400.00 %
2,500.00 2,000.00

500.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 7TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MID-MOUNTAIN CONTRACTORS, INC.
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PROJECT : KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,800.0000
40 MOVING EXISTING HYDRANT

2.0000 EACH -28.00 %
3,600.00 -1,400.00

2,500.0000
5,000.00

STRUCTURE

22.0000
41 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1018.0000 C.Y. 10.00 %
22,396.00 2,036.00

20.0000
20,360.00

42 SHORING OR EXTRA EXCAVATION CL. A
L.S. -59.68 %

25,000.00 -37,000.0062,000.00

45.0000
43 GRAVEL BACKFILL FOR WALL

45.0000 C.Y. 104.55 %
2,025.00 1,035.00

22.0000
990.00

30,000.0000
44 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH 500.00 %
90,000.00 75,000.00

5,000.0000
15,000.00

50.0000
45 FURNISHING CONC. PILING 24 INCH DIA.

8929.0000 L.F. 66.67 %
446,450.00 178,580.00

30.0000
267,870.00

2,000.0000
46 DRIVING CONC. PILE 24 INCH DIA.

65.0000 EACH 300.00 %
130,000.00 97,500.00

500.0000
32,500.00

15.0000
47 FURNISHING TIMBER PILING ACZA TREATED

16531.0000 L.F. 0.00 %
247,965.00 0.00

15.0000
247,965.00

310.0000
48 DRIVING TIMBER PILE  ACZA TREATED

508.0000 EACH 24.00 %
157,480.00 30,480.00

250.0000
127,000.00

0.5000
49 ST. REINF. BAR FOR BRIDGE

34500.0000 LB. -33.33 %
17,250.00 -8,625.00

0.7500
25,875.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.5500
50 ST. REINF. BAR FOR BRIDGE RETAINING WALL

16943.0000 LB. 0.00 %
9,318.65 0.00

0.5500
9,318.65

0.6500
51 ST. REINF. BAR FOR BOARDWALK

940.0000 LB. -67.50 %
611.00 -1,269.00

2.0000
1,880.00

0.5500
52 ST. REINF. BAR FOR PEDESTRIAN BRIDGE

1340.0000 LB. -81.67 %
737.00 -3,283.00

3.0000
4,020.00

640.0000
53 CONC. CLASS 4000 FOR BRIDGE RETAINING WALL

236.0000 C.Y. 82.86 %
151,040.00 68,440.00

350.0000
82,600.00

1,400.0000
54 CONC. CLASS 4000 FOR BOARDWALK

9.0000 C.Y. 180.00 %
12,600.00 8,100.00

500.0000
4,500.00

1,200.0000
55 CONC. CLASS 4000 FOR PEDESTRIAN BRIDGE

10.0000 C.Y. 100.00 %
12,000.00 6,000.00

600.0000
6,000.00

450.0000
56 CONC. CLASS 4000 FOR BRIDGE

270.0000 C.Y. 28.57 %
121,500.00 27,000.00

350.0000
94,500.00

57 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-3.00-3.00
58 STRUCTURAL LOW ALLOY STEEL

L.S. 21.62 %
225,000.00 40,000.00185,000.00

59 ROADWAY DECK -BR 900/30 WIDENING
L.S. 21.95 %

150,000.00 27,000.00123,000.00

250.0000
60 TRAFFIC BARRIER

337.0000 L.F. 284.62 %
84,250.00 62,345.00

65.0000
21,905.00
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STRUCTURE

3,700.0000
61 TIMBER AND LUMBER - UNTREATED - SUPERSTR.

30.0000 mBm -7.50 %
111,000.00 -9,000.00

4,000.0000
120,000.00

2,400.0000
62 TIMBER AND LUMBER - SALTS TREATED

109.5000 mBm -4.00 %
262,800.00 -10,950.00

2,500.0000
273,750.00

6,000.0000
63  BRIDGE BEARING - SUPERSTR.

6.0000 EACH 200.00 %
36,000.00 24,000.00

2,000.0000
12,000.00

64  RELOCATING EXISTING METAL BRIDGE RAILING
L.S. -16.67 %

10,000.00 -2,000.0012,000.00
65  FIELD MEASURING EXISTING BRIDGE NO. 900/30

L.S. 0.00 %
5,000.00 0.005,000.00

20.0000
66  SHAFT-24 INCH DIAMETER

3822.0000 L.F. -66.67 %
76,440.00 -152,880.00

60.0000
229,320.00

55.0000
67  FURNISHING AND INSTALLING SOLDIER PILES - W12X65

1987.0000 L.F. -8.33 %
109,285.00 -9,935.00

60.0000
119,220.00

85.0000
68  FURNISHING AND INSTALLING SOLDIER PILES - W12X120

2394.0000 L.F. -15.00 %
203,490.00 -35,910.00

100.0000
239,400.00

1,500.0000
69  TIMBER LAGGING

15.2000 MBM -25.00 %
22,800.00 -7,600.00

2,000.0000
30,400.00

12.0000
70  PREFABRICATED DRAINAGE MATERIAL

420.0000 S.Y. -40.00 %
5,040.00 -3,360.00

20.0000
8,400.00

240.0000
71  CONCRETE PILE CAP AND TRAFFIC BARRIER

714.0000 L.F. 60.00 %
171,360.00 64,260.00

150.0000
107,100.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
72  REMOVING OBSTRUCTION

EST. 0.00 %
70,000.0070,000.00

6.7500
73  PLASTIC LUMBER DECKING

33200.0000 S.F. -25.00 %
224,100.00 -74,700.00

9.0000
298,800.00

74 FORCE ACCOUNT BRIDGE DECK REPAIR BRIDGE NO. 900/30
EST. 0.00 %

5,000.005,000.00
75 FORCE ACCOUNT CLEAN AND RREPAIR AGENCY PROVIDED BRIDGE

EST. 0.00 %
1,100.001,100.00

76  PLACING OF AGENCY PROVIDED BRIDGE
L.S. 152.63 %

4,800.00 2,900.001,900.00

SURFACING

19.0000
77 CRUSHED SURFACING BASE COURSE

13900.0000 TON -5.00 %
264,100.00 -13,900.00

20.0000
278,000.00

LIQUID ASPHALT
78 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
15,470.0015,470.00
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PRICE PER UNIT/
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TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

200.0000
79 BRIDGE APPROACH SLAB

78.0000 S.Y. 0.00 %
15,600.00 0.00

200.0000
15,600.00

ASPHALT CONCRETE PAVEMENT

5.0000
80 PLANING BITUMINOUS PAVEMENT

5860.0000 S.Y. 66.67 %
29,300.00 11,720.00

3.0000
17,580.00

42.0000
81 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

600.0000 TON 20.00 %
25,200.00 4,200.00

35.0000
21,000.00

42.0000
82 ASPHALT CONC. PAVEMENT CL. A  PG 64-22

14941.0000 TON 40.00 %
627,522.00 179,292.00

30.0000
448,230.00

83 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

13,400.0013,400.00
84 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
8,920.008,920.00

EROSION CONTROL AND PLANTING

200.0000
85 ESC LEAD

230.0000 DAY 100.00 %
46,000.00 23,000.00

100.0000
23,000.00

800.0000
86  TEMPORARY SEEDING AND MULCHING

2.0000 ACRE -46.67 %
1,600.00 -1,400.00

1,500.0000
3,000.00

1,000.0000
87  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

1.6200 ACRE -33.33 %
1,620.00 -810.00

1,500.0000
2,430.00
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EROSION CONTROL AND PLANTING

1,800.0000
88  PLAYGROUND SEEDING

0.2500 ACRE 20.00 %
450.00 75.00

1,500.0000
375.00

32.0000
89 COMPOST TYPE 1

1464.0000 C.Y. -8.57 %
46,848.00 -4,392.00

35.0000
51,240.00

2.0000
90 PLASTIC COVERING

2500.0000 S.Y. -20.00 %
5,000.00 -1,250.00

2.5000
6,250.00

20.0000
91 CHECK DAM

104.0000 L.F. 100.00 %
2,080.00 1,040.00

10.0000
1,040.00

8.7500
92 STABILIZED CONSTRUCTION ENTRANCE

2860.0000 S.Y. 75.00 %
25,025.00 10,725.00

5.0000
14,300.00

95.0000
93 STREET CLEANING

610.0000 HR -5.00 %
57,950.00 -3,050.00

100.0000
61,000.00

60.0000
94 INLET PROTECTION

8.0000 EACH -52.00 %
480.00 -520.00

125.0000
1,000.00

4.5000
95 SILT FENCE

2620.0000 L.F. -10.00 %
11,790.00 -1,310.00

5.0000
13,100.00

2.0000
96 TEMPORY EROSION CONTROL BLANKET

1190.0000 S.Y. 60.00 %
2,380.00 892.50

1.2500
1,487.50

4.5000
97  COMPOST MULCH BERM

5930.0000 L.F. -10.00 %
26,685.00 -2,965.00

5.0000
29,650.00

4.5000
98  COMPOST WATTLE

4500.0000 L.F. -10.00 %
20,250.00 -2,250.00

5.0000
22,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A022 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006583 REGION NO : 1 AWARDED ON : Jul  8 2003
VERSION NO :7 WORK ORDER# : 0L3691
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TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MID-MOUNTAIN CONTRACTORS, INC.
825 5TH AVE
98033-6391

PROJECT : KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 100390
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.5000
99  COMPOST SOCK

4640.0000 L.F. -30.77 %
20,880.00 -9,280.00

6.5000
30,160.00

100 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

105,000.00105,000.00

38.0000
101 TOPSOIL TYPE A

1387.0000 C.Y. 26.67 %
52,706.00 11,096.00

30.0000
41,610.00

11.0000
102 PSIPE DOUGLAS FIR  # 2 CONT. 2' HT

259.0000 EACH -26.67 %
2,849.00 -1,036.00

15.0000
3,885.00

12.0000
103 PSIPE  WESTERN RED CEDAR #2 CONT. 2' HT

216.0000 EACH -20.00 %
2,592.00 -648.00

15.0000
3,240.00

19.0000
104 PSIPE WESTERN HEMLOCK  #2 CONT 2' HT

35.0000 EACH -5.00 %
665.00 -35.00

20.0000
700.00

14.0000
105 PSIPE SITKA SPRUCE  # 2 CONT. 2' HT

95.0000 EACH -6.67 %
1,330.00 -95.00

15.0000
1,425.00

6.0000
106 PSIPE VINE MAPLE  BR 18" HT

589.0000 EACH -40.00 %
3,534.00 -2,356.00

10.0000
5,890.00

25.0000
107 PSIPE BIGLEAF MAPLE  #2 CONT 3' HT

16.0000 EACH 25.00 %
400.00 80.00

20.0000
320.00

8.5000
108 PSIPE SERVICEBERRY #1 CONT. 18" HT

513.0000 EACH 30.77 %
4,360.50 1,026.00

6.5000
3,334.50

8.5000
109 PSIPE OREGON ASH # 1 CONT 18" HT

131.0000 EACH -43.33 %
1,113.50 -851.50

15.0000
1,965.00
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8.5000
110 PSIPE RED ALDER #1 CONT. 18" HT

176.0000 EACH 30.77 %
1,496.00 352.00

6.5000
1,144.00

8.5000
111 PSIPE QUAKING ASPEN  BR 2' HT

85.0000 EACH 41.67 %
722.50 212.50

6.0000
510.00

4.5000
112 PSIPE RED-OSIER DOGWOOD  BR 18" HT

2741.0000 EACH -30.77 %
12,334.50 -5,482.00

6.5000
17,816.50

9.0000
113 PSIPE WESTERN  HAZELNUT  # 1 CONT 18" HT

496.0000 EACH -25.00 %
4,464.00 -1,488.00

12.0000
5,952.00

7.0000
114 PSIPE BLACK TWINBERRY  #1 CONT. 18" HT

2365.0000 EACH 7.69 %
16,555.00 1,182.50

6.5000
15,372.50

8.0000
115 PSIPE TALL OREGON GRAPE  # 1 CONT 9" HT

550.0000 EACH -11.11 %
4,400.00 -550.00

9.0000
4,950.00

12.0000
116 PSIPE WESTERN CRABAPPLE  BR 2' HT

35.0000 EACH -20.00 %
420.00 -105.00

15.0000
525.00

8.0000
117 PSIPE INDIAN PLUM #1 CONT 18" HT

600.0000 EACH 23.08 %
4,800.00 900.00

6.5000
3,900.00

8.0000
118 PSIPE PACIFIC NINEBARK  #1 CONT. 18" HT

908.0000 EACH 23.08 %
7,264.00 1,362.00

6.5000
5,902.00

5.0000
119 PSIPE RED FLOWERING CURANT  BR 2' HT

1405.0000 EACH -50.00 %
7,025.00 -7,025.00

10.0000
14,050.00

7.0000
120 PSIPE THIMBLEBERRY  #1 CONT. 18" HT

1640.0000 EACH 7.69 %
11,480.00 820.00

6.5000
10,660.00
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7.0000
121 PSIPE SALMONBERRY #1 CONT. 18" HT

210.0000 EACH 7.69 %
1,470.00 105.00

6.5000
1,365.00

6.0000
122 PSIPE SITKA WILLOW  BR 2' HT

206.0000 EACH 20.00 %
1,236.00 206.00

5.0000
1,030.00

5.0000
123 PSIPE SITKA WILLOW LIVESTAKE 36" HT

1276.0000 EACH 42.86 %
6,380.00 1,914.00

3.5000
4,466.00

5.0000
124 PSIPE SCOULER'S WILLOW LIVESTAKE 36" HT

2856.0000 EACH 42.86 %
14,280.00 4,284.00

3.5000
9,996.00

5.0000
125 PSIPE RED ELDERBERRY  BR 2' HT

725.0000 EACH -33.33 %
3,625.00 -1,812.50

7.5000
5,437.50

6.0000
126 PSIPE SNOWBERRY  #1 CONT. 18" HT

3399.0000 EACH -7.69 %
20,394.00 -1,699.50

6.5000
22,093.50

7.0000
127 PSIPE EVERGREEN HUCKLEBERRY #1 CONT 12" HT

884.0000 EACH 0.00 %
6,188.00 0.00

7.0000
6,188.00

5.0000
128 PSIPE KINNIKINNICK  # 1 CONT

6992.0000 EACH -44.44 %
34,960.00 -27,968.00

9.0000
62,928.00

1.5000
129 PSIPE SLOUGH SEDGE BR

3101.0000 EACH -40.00 %
4,651.50 -3,101.00

2.5000
7,752.50

1.5000
130 PSIPE HARDSTEM BULRUSH  BR

2419.0000 EACH -40.00 %
3,628.50 -2,419.00

2.5000
6,047.50

1.5000
131 PSIPE SMALL-FRUITED BULRUSH  BR

1267.0000 EACH -40.00 %
1,900.50 -1,267.00

2.5000
3,167.50
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285.0000
132 PSIPE TULIP TREE  BB 2" CAL 12" HT

57.0000 EACH 42.50 %
16,245.00 4,845.00

200.0000
11,400.00

8.0000
133 PSIPE  ROCKROSE  # 1 CONT 12" HT

2489.0000 EACH -20.00 %
19,912.00 -4,978.00

10.0000
24,890.00

9.0000
134 PSIPE BLACK HAWTHORN   #1 CONT. 18" HT

100.0000 EACH 63.64 %
900.00 350.00

5.5000
550.00

9.0000
135 PSIPE BLACK COTTONWOOD #1 CONT. 18" HT

88.0000 EACH 63.64 %
792.00 308.00

5.5000
484.00

8.0000
136 PSIPE OCEANSPRAY   #1 CONT. 18" HT

297.0000 EACH 23.08 %
2,376.00 445.50

6.5000
1,930.50

6.0000
137 PSIPE PACIFIC WILLOW LIVE STAKE 36" HT

1301.0000 EACH 71.43 %
7,806.00 3,252.50

3.5000
4,553.50

7.0000
138 PSIPE PACIFIC WILLOW  BR 2' HT

107.0000 EACH 40.00 %
749.00 214.00

5.0000
535.00

139 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

24,000.0024,000.00
140 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
23,000.0023,000.00

141 PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 %

7,000.007,000.00
142 PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00 %
7,000.007,000.00
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EROSION CONTROL AND PLANTING
143 FORCE ACCOUNT WEED CONTOL

EST. 0.00 %
1,000.001,000.00

25.0000
144 SOIL AMENDMENT

3742.0000 C.Y. -16.67 %
93,550.00 -18,710.00

30.0000
112,260.00

25.0000
145 BARK OR WOOD CHIP MULCH

3776.0000 C.Y. 0.00 %
94,400.00 0.00

25.0000
94,400.00

9.0000
146 SOD INSTALLATION

4539.0000 S.Y. -10.00 %
40,851.00 -4,539.00

10.0000
45,390.00

147  STORMWATER RUN-OFF CONTROL
L.S. 100.00 %

20,000.00 10,000.0010,000.00

1,350.0000
148  BANK LOG

13.0000 EACH 260.00 %
17,550.00 12,675.00

375.0000
4,875.00

380.0000
149  BRUSH PILE

3.0000 EACH -15.56 %
1,140.00 -210.00

450.0000
1,350.00

1,250.0000
150  DEFLECTOR LOG

10.0000 EACH 233.33 %
12,500.00 8,750.00

375.0000
3,750.00

1,250.0000
151  FALLEN DECIDUOUS TREE

6.0000 EACH 284.62 %
7,500.00 5,550.00

325.0000
1,950.00

75.0000
152  ONE MAN BOULDER

10.0000 TON 25.00 %
750.00 150.00

60.0000
600.00

850.0000
153  STUMP WITH ROOTWAD

7.0000 EACH 183.33 %
5,950.00 3,850.00

300.0000
2,100.00
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EROSION CONTROL AND PLANTING
154 FORCE ACCOUNT STATE PARK RESTORATION

EST. 0.00 %
5,000.005,000.00

155  TIBBETTS CREEK DIVERSION
L.S. 344.44 %

80,000.00 62,000.0018,000.00

TRAFFIC

14.0000
156 CEMENT CONC. BARRIER CURB AND GUTTER

445.0000 L.F. -30.00 %
6,230.00 -2,670.00

20.0000
8,900.00

13.0000
157 CEMENT CONC. BARRIER CURB

1032.0000 L.F. -35.00 %
13,416.00 -7,224.00

20.0000
20,640.00

3.5000
158  EXTRUDED CURB TYPE 1

1436.0000 L.F. -12.50 %
5,026.00 -718.00

4.0000
5,744.00

5.0000
159  EXTRUDED CURB TYPE 6

1770.0000 L.F. 25.00 %
8,850.00 1,770.00

4.0000
7,080.00

12.0000
160 TYPE A PRECAST TRAFFIC CURB

582.0000 L.F. -20.00 %
6,984.00 -1,746.00

15.0000
8,730.00

12.0000
161 TYPE C PRECAST TRAFFIC CURB

595.0000 L.F. 20.00 %
7,140.00 1,190.00

10.0000
5,950.00

15.0000
162 BEAM GUARDRAIL TYPE 1 ALTERNATE

3928.0000 L.F. 25.00 %
58,920.00 11,784.00

12.0000
47,136.00

1,000.0000
163 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

5.0000 EACH -23.08 %
5,000.00 -1,500.00

1,300.0000
6,500.00
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2,000.0000
164 BEAM GUARDRAIL FLARED TERMINAL

9.0000 EACH 3.90 %
18,000.00 675.00

1,925.0000
17,325.00

560.0000
165 BEAM GUARDRAIL ANCHOR TYPE 4

5.0000 EACH 6.67 %
2,800.00 175.00

525.0000
2,625.00

700.0000
166 BEAM GUARDRAIL ANCHOR TYPE 5

4.0000 EACH 12.00 %
2,800.00 300.00

625.0000
2,500.00

400.0000
167 BEAM GUARDRAIL ANCHOR TYPE 7

1.0000 EACH 3.90 %
400.00 15.00

385.0000
385.00

25.0000
168 PRECAST CONC. BARRIER TYPE 2

1367.0000 L.F. 0.00 %
34,175.00 0.00

25.0000
34,175.00

400.0000
169  CAST-IN-PLACE BARRIER TYPE A

28.0000 L.F. 100.00 %
11,200.00 5,600.00

200.0000
5,600.00

250.0000
170  CAST-IN-PLACE BARRIER TYPE B

53.0000 L.F. 150.00 %
13,250.00 7,950.00

100.0000
5,300.00

250.0000
171  CAST-IN-PLACE BARRIER TYPE C

25.0000 L.F. 150.00 %
6,250.00 3,750.00

100.0000
2,500.00

12.0000
172 TEMPORARY CONC. BARRIER

2615.0000 L.F. -7.69 %
31,380.00 -2,615.00

13.0000
33,995.00

6.0000
173 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

64.0000 L.F. -40.00 %
384.00 -256.00

10.0000
640.00

5,500.0000
174 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 10.00 %
27,500.00 2,500.00

5,000.0000
25,000.00
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175 REPAIR IMPACT ATTENUATOR

EST. 0.00 %
5,000.005,000.00

21,000.0000
176 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 162.50 %
42,000.00 26,000.00

8,000.0000
16,000.00

40.0000
177 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1200.0000 HR 33.33 %
48,000.00 12,000.00

30.0000
36,000.00

25.0000
178 FLEXIBLE GUIDE POST

75.0000 EACH 0.00 %
1,875.00 0.00

25.0000
1,875.00

20.0000
179  CONC. BARRIER DELINEATOR

70.0000 EACH 900.00 %
1,400.00 1,260.00

2.0000
140.00

0.1300
180 PAINT LINE

28848.0000 L.F. -13.33 %
3,750.24 -576.96

0.1500
4,327.20

1.1000
181 PLASTIC WIDE LINE

10360.0000 L.F. -68.57 %
11,396.00 -24,864.00

3.5000
36,260.00

1.2000
182 PLASTIC DOTTED WIDE LINE

830.0000 L.F. -65.71 %
996.00 -1,909.00

3.5000
2,905.00

1.8000
183 PAINTED CROSSWALK LINE

940.0000 S.F. -10.00 %
1,692.00 -188.00

2.0000
1,880.00

1.8000
184 PLASTIC CROSSWALK LINE

8144.0000 S.F. -64.00 %
14,659.20 -26,060.80

5.0000
40,720.00

3.2000
185 PLASTIC STOP LINE

813.0000 L.F. -68.00 %
2,601.60 -5,528.40

10.0000
8,130.00
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45.0000
186 PLASTIC TRAFFIC ARROW

81.0000 EACH -10.00 %
3,645.00 -405.00

50.0000
4,050.00

25.0000
187 PLASTIC TRAFFIC LETTER

72.0000 EACH -16.67 %
1,800.00 -360.00

30.0000
2,160.00

85.0000
188 PLASTIC HOV LANE SYMBOL TYPE 1

8.0000 EACH 41.67 %
680.00 200.00

60.0000
480.00

150.0000
189 PLASTIC HOV LANE SYMBOL TYPE 2

8.0000 EACH 150.00 %
1,200.00 720.00

60.0000
480.00

0.8500
190 TEMPORARY PAVEMENT MARKING

6287.0000 L.F. 466.67 %
5,343.95 4,400.90

0.1500
943.05

191 PERMANENT SIGNING
L.S. -16.01 %

75,000.00 -14,300.0089,300.00
192 SIGN BRIDGE NO. 1

L.S. 49.48 %
145,000.00 48,000.0097,000.00

193 SIGN BRIDGE NO. 2
L.S. 71.23 %

125,000.00 52,000.0073,000.00
194 TEMPORARY ILLUMINATION SYSTEM

L.S. -76.19 %
5,000.00 -16,000.0021,000.00

195 ILLUMINATION SYSTEM NO. SAD 4868
L.S. -8.33 %

55,000.00 -5,000.0060,000.00
196 ILLUMINATION SYSTEM NO. SAD 4867

L.S. -14.77 %
75,000.00 -13,000.0088,000.00
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HWY :SR 090,900 ------- 7TH BIDDER -------

TITLE :SR 900
NEWPORT WAY TO I-90 - WIDENING
 
02A022

MID-MOUNTAIN CONTRACTORS, INC.
825 5TH AVE
98033-6391

PROJECT : KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/22/2003
15:53

DOT_RGGB01

STP PM-03(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
197 ILLUMINATION SYSTEM NO. SAD 4866

L.S. -32.29 %
65,000.00 -31,000.0096,000.00

198 ILLUMINATION SYSTEM NO. SAD 4865
L.S. -56.14 %

125,000.00 -160,000.00285,000.00
199  TRAFFIC SIGNAL SYSTEM NO. 1

L.S. 1.35 %
150,000.00 2,000.00148,000.00

200  TRAFFIC SIGNAL SYSTEM NO. 2
L.S. 30.95 %

55,000.00 13,000.0042,000.00
201  TRAFFIC SIGNAL SYSTEM NO. 3

L.S. -40.12 %
90,000.00 -60,300.00150,300.00

202  TRAFFIC SIGNAL SYSTEM NO. 4
L.S. -41.00 %

100,000.00 -69,500.00169,500.00
203  TRAFFIC SIGNAL SYSTEM NO. 5

L.S. 3.45 %
135,000.00 4,500.00130,500.00

204  COMMUNICATION CONDUIT SYSTEM
L.S. 248.16 %

90,000.00 64,150.0025,850.00
205  COMMUNICATION CABLE AND INTERFACE

L.S. 1.80 %
70,000.00 1,240.0068,760.00

206  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 45.73 %

42,000.00 13,180.0028,820.00
207  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 50.81 %
75,000.00 25,270.0049,730.00
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VERSION NO :7 WORK ORDER# : 0L3691
HWY :SR 090,900 ------- 7TH BIDDER -------
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COUNTY(S) :KING CONTRACTOR NUMBER : 100390
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TRAFFIC
208  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -23.08 %
35,000.00 -10,500.0045,500.00

50.0000
209  DIRECTIONAL BORING

300.0000 L.F. 42.86 %
15,000.00 4,500.00

35.0000
10,500.00

500.0000
210  VAULT REMOVAL

1.0000 EACH -93.33 %
500.00 -7,000.00

7,500.0000
7,500.00

65.0000
211 TRAFFIC SAFETY DRUM

430.0000 EACH -13.33 %
27,950.00 -4,300.00

75.0000
32,250.00

7.0000
212 SEQUENTIAL ARROW SIGN

1500.0000 HR 0.00 %
10,500.00 0.00

7.0000
10,500.00

17,500.0000
213 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 600.00 %
35,000.00 30,000.00

2,500.0000
5,000.00

12.0000
214 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 140.00 %
480.00 280.00

5.0000
200.00

65.0000
215  TYPE II BARRICADE

2.0000 EACH 30.00 %
130.00 30.00

50.0000
100.00

210.0000
216 TYPE III BARRICADE

6.0000 EACH 40.00 %
1,260.00 360.00

150.0000
900.00

40.0000
217 TRAFFIC CONTROL LABOR

15000.0000 HR 11.11 %
600,000.00 60,000.00

36.0000
540,000.00

100.0000
218 TRAFFIC CONTROL VEHICLE

500.0000 DAY 100.00 %
50,000.00 25,000.00

50.0000
25,000.00
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42.0000
219 TRAFFIC CONTROL SUPERVISOR

4000.0000 HR 5.00 %
168,000.00 8,000.00

40.0000
160,000.00

14.0000
220 CONSTRUCTION SIGNS CLASS A

1435.0000 S.F. -30.00 %
20,090.00 -8,610.00

20.0000
28,700.00

OTHER ITEMS

12.0000
221 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7445.0000 C.Y. 50.00 %
89,340.00 29,780.00

8.0000
59,560.00

0.7000
222 SHORING OR EXTRA EXCAVATION CLASS B

43870.0000 S.F. 180.00 %
30,709.00 19,741.50

0.2500
10,967.50

40.0000
223 GRAVEL BACKFILL FOR DRAIN

1.0000 C.Y. 14.29 %
40.00 5.00

35.0000
35.00

180.0000
224 CONTROLLED DENSITY FILL

10.0000 C.Y. 80.00 %
1,800.00 800.00

100.0000
1,000.00

225 STRUCTURE SURVEYING
L.S. 100.00 %

100,000.00 50,000.0050,000.00
226 ROADWAY SURVEYING

L.S. -56.25 %
35,000.00 -45,000.0080,000.00

27.0000
227 CEMENT CONC. SIDEWALK

1038.0000 S.Y. 35.00 %
28,026.00 7,266.00

20.0000
20,760.00

8.6000
228 CHAIN LINK FENCE TYPE 3

240.0000 L.F. -65.60 %
2,064.00 -3,936.00

25.0000
6,000.00
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OTHER ITEMS

9.7500
229 COATED CHAIN LINK FENCE TYPE 3

2135.0000 L.F. -51.25 %
20,816.25 -21,883.75

20.0000
42,700.00

110.0000
230 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

5.0000 EACH -26.67 %
550.00 -200.00

150.0000
750.00

110.0000
231 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

31.0000 EACH -37.14 %
3,410.00 -2,015.00

175.0000
5,425.00

950.0000
232 DOUBLE 14 FT. COATED CHAIN LINK GATE

2.0000 EACH -5.00 %
1,900.00 -100.00

1,000.0000
2,000.00

12.0000
233  WOOD POST AND RAIL FENCE

1456.0000 L.F. 20.00 %
17,472.00 2,912.00

10.0000
14,560.00

120.0000
234 ROCK FOR ROCK WALL

34.0000 TON 84.62 %
4,080.00 1,870.00

65.0000
2,210.00

300.0000
235  STREAM SIGN

2.0000 EACH 91.08 %
600.00 286.00

157.0000
314.00

60.0000
236 BACKFILL FOR ROCK WALL

28.0000 TON 140.00 %
1,680.00 980.00

25.0000
700.00

60.0000
237  CONC. CAP FOR ROCK WALL

65.0000 L.F. 200.00 %
3,900.00 2,600.00

20.0000
1,300.00

80.0000
238  RAILING FOR ROCK WALL

65.0000 L.F. 6.67 %
5,200.00 325.00

75.0000
4,875.00

370.0000
239 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH -26.00 %
1,110.00 -390.00

500.0000
1,500.00
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2,300.0000
240 MANHOLE 48 IN. DIAM. TYPE 1

13.0000 EACH 15.00 %
29,900.00 3,900.00

2,000.0000
26,000.00

340.0000
241 ADJUST MONUMENT CASE AND COVER

10.0000 EACH 70.00 %
3,400.00 1,400.00

200.0000
2,000.00

380.0000
242  ADJUST UTILITY VAULT

50.0000 EACH 26.67 %
19,000.00 4,000.00

300.0000
15,000.00

220.0000
243  ADJUST WATER VALVE BOX

7.0000 EACH 10.00 %
1,540.00 140.00

200.0000
1,400.00

220.0000
244  ADJUST GAS VAVLE BOX

3.0000 EACH 10.00 %
660.00 60.00

200.0000
600.00

1,000.0000
245  RELOCATE EXSISTING CATCH BASIN

1.0000 EACH 0.00 %
1,000.00 0.00

1,000.0000
1,000.00

290.0000
246 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH 45.00 %
870.00 270.00

200.0000
600.00

247 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 4.17 %

2,500.00 100.002,400.00
248 FORCE ACCOUNT UTILITY LOCATION

EST. 0.00 %
10,000.0010,000.00

249 FORCE ACCOUNT UTILITY RELOCATION
EST. 0.00 %

10,000.0010,000.00

1.0000
250 TRAINING

1000.0000 HR -75.00 %
1,000.00 -3,000.00

4.0000
4,000.00
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251 ROADSIDE CLEANUP

EST. 0.00 %
6,000.006,000.00

252 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
253 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

254 SPCC PLAN
L.S. 0.00 %

500.00 0.00500.00

200.0000
255 MAILBOX SUPPORT TYPE 1

1.0000 EACH -20.00 %
200.00 -50.00

250.0000
250.00

256  SHARED DRB COSTS
EST. 0.00 %

-10,000.00-10,000.00

6.7500
257  TEMPORARY CONSTRUCTION ACCESS

2241.0000 S.Y. -43.75 %
15,126.75 -11,765.25

12.0000
26,892.00

4.5000
258  REMOVING ACP FROM BRIDGE DECK

1711.0000 S.Y. 28.57 %
7,699.50 1,711.00

3.5000
5,988.50

$10,557,583.64 0.97%$10,456,240.99CONTRACT TOTAL

$10,557,583.64BASE TOTAL 0.97%$10,456,240.99


