
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 02C510 REVISION NO : 1 BIDS OPENED ON : May  8 2002
CONTRACT NO: 006368 REGION NO : 3 AWARDED ON : May 13 2002
VERSION NO : 2 WORK ORDER# : 0L3733
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : I-5
84TH ST. TO FIFE
INTERCHANGE - RAMP REPAIR
02C510

WOODWORTH & COMPANY, INC TUCCI & SONS, INC.
1200 E "D" ST 4224 WALLER RD E

PROJECT : TACOMA   WA  984211710 TACOMA   WA  984431099

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

04/24/2002
11:15

DOT_RGGB05

 IM-0053(871)

PREPARATION
1 MOBILIZATION

L.S.
75,000.00 102,655.00 123,000.00

2 REMOVING ASPHALT CONC. CURB
820.0000 L.F. 2.5000 1.8000 4.2000

2,050.00 1,476.00 3,444.00
3 REMOVING GUARDRAIL

452.0000 L.F. 3.0000 3.1500 3.1500
1,356.00 1,423.80 1,423.80

4 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 175.0000 150.0000 150.0000

1,400.00 1,200.00 1,200.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S.
10,000.00 6,516.00 2,500.00

GRADING
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1775.0000 S.Y. 14.0000 23.7600 36.0000
24,850.00 42,174.00 63,900.00

7  SHOULDER FINISHING
4.3500 MI. 2,000.0000 4,440.0000 6,500.0000

8,700.00 19,314.00 28,275.00
LIQUID ASPHALT

8 ANTI-STRIPPING ADDITIVE
EST.

7,460.00 7,460.00 7,460.00
9  FOG SEAL

10070.0000 S.Y. 0.1000 0.2400 0.2000
1,007.00 2,416.80 2,014.00

ASPHALT CONCRETE PAVEMENT
10 CRACK SEALING

EST.
15,200.00 15,200.00 15,200.00
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ASPHALT CONCRETE PAVEMENT
11 PLANING BITUMINOUS PAVEMENT

50738.0000 S.Y. 0.6000 2.5200 2.7500
30,442.80 127,859.76 139,529.50

12 ASPHALT CONC. FOR PRELEVELING CL. G
300.0000 TON 50.0000 45.7800 52.8000

15,000.00 13,734.00 15,840.00
13 ASPHALT CONC. FOR PAVEMENT REPAIR

1205.0000 TON 60.0000 52.8000 64.9000
72,300.00 63,624.00 78,204.50

14 ASPHALT CONC. PAVEMENT CL. A  PG 64-22
6740.0000 TON 55.0000 39.6000 45.2500

370,700.00 266,904.00 304,985.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
8,080.00 8,080.00 8,080.00

16 COMPACTION PRICE ADJUSTMENT
CALC

5,380.00 5,380.00 5,380.00
EROSION CONTROL AND PLANTING

17 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST.

5,250.00 5,250.00 5,250.00
18 ESC LEAD

5.0000 DAY 100.0000 240.0000 50.0000
500.00 1,200.00 250.00

19  TESC PLAN
L.S.

500.00 1,500.00 250.00
20  SPCC LEAD

60.0000 HR 55.0000 30.0000 5.0000
3,300.00 1,800.00 300.00

21  SPCC PLAN
L.S.

500.00 1,500.00 250.00
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TRAFFIC
22 BEAM GUARDRAIL TYPE 1

45.0000 L.F. 20.0000 14.2000 14.2000
900.00 639.00 639.00

23 BEAM GUARDRAIL TYPE THRIE BEAM
1263.0000 L.F. 40.0000 36.0000 36.0000

50,520.00 45,468.00 45,468.00
24 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

4.0000 EACH 1,250.0000 1,300.0000 1,300.0000
5,000.00 5,200.00 5,200.00

25 BEAM GUARDRAIL TRANSITION SECTION TYPE 15
4.0000 EACH 1,250.0000 1,300.0000 1,300.0000

5,000.00 5,200.00 5,200.00
26 BEAM GUARDRAIL FLARED TERMINAL

8.0000 EACH 1,900.0000 1,825.0000 1,825.0000
15,200.00 14,600.00 14,600.00

27 REPAIR IMPACT ATTENUATOR
EST.

10,000.00 10,000.00 10,000.00
28 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 6,000.0000 2,400.0000 4,200.0000
12,000.00 4,800.00 8,400.00

29 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
50.0000 HR 30.0000 44.4000 35.0000

1,500.00 2,220.00 1,750.00
30 FLEXIBLE GUIDE POST

222.0000 EACH 22.0000 21.0000 21.0000
4,884.00 4,662.00 4,662.00

31 PAINT LINE
36275.0000 L.F. 0.1000 0.1100 0.1100

3,627.50 3,990.25 3,990.25
32 PLASTIC DRAINAGE MARKING

49.0000 EACH 12.0000 15.0000 15.0000
588.00 735.00 735.00
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TRAFFIC
33  PLASTIC JUNCTION BOX MARKING

41.0000 EACH 15.0000 15.0000 15.0000
615.00 615.00 615.00

34 PAINTED WIDE LINE
7140.0000 L.F. 0.2500 0.2500 0.2500

1,785.00 1,785.00 1,785.00
35 PLASTIC CROSSWALK LINE

142.0000 S.F. 10.0000 3.5000 3.5000
1,420.00 497.00 497.00

36 PLASTIC STOP LINE
234.0000 L.F. 3.0000 6.0000 6.0000

702.00 1,404.00 1,404.00
37 PLASTIC TRAFFIC ARROW

29.0000 EACH 65.0000 65.0000 65.0000
1,885.00 1,885.00 1,885.00

38 PLASTIC TRAFFIC LETTER
32.0000 EACH 30.0000 35.0000 35.0000

960.00 1,120.00 1,120.00
39 RAISED PAVEMENT MARKER TYPE 1

24.8900 HUND 180.0000 180.0000 180.0000
4,480.20 4,480.20 4,480.20

40 RAISED PAVEMENT MARKER TYPE 2
3.3800 HUND 320.0000 300.0000 300.0000

1,081.60 1,014.00 1,014.00
41 TEMPORARY PAVEMENT MARKING

29900.0000 L.F. 0.2000 0.4200 0.3500
5,980.00 12,558.00 10,465.00

42 PERMANENT SIGNING
L.S.

98,000.00 98,500.00 92,500.00
43 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S.
15,000.00 8,000.00 8,000.00
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TRAFFIC
44  TRAFFIC DETECTOR LOOP REPLACEMENT - 6 FT. ROUND

5.0000 EACH 500.0000 440.0000 500.0000
2,500.00 2,200.00 2,500.00

45  TRAFFIC DETECTOR LOOP REPLACEMENT - 6 FT. X 6 FT.
17.0000 EACH 500.0000 450.0000 500.0000

8,500.00 7,650.00 8,500.00
46  TRAFFIC DETECTOR LOOP REPLACEMENT - 6 FT. X 30 FT.

18.0000 EACH 850.0000 1,200.0000 1,000.0000
15,300.00 21,600.00 18,000.00

47 SEQUENTIAL ARROW SIGN
500.0000 HR 5.0000 6.0000 7.0000

2,500.00 3,000.00 3,500.00
48 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 3,500.0000 2,400.0000 2,900.0000
14,000.00 9,600.00 11,600.00

49 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1000.0000 HR 3.0000 3.6000 3.0000

3,000.00 3,600.00 3,000.00
50 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
13,400.00 11,400.00 25,000.00

51 TRAFFIC CONTROL LABOR
1250.0000 HR 35.0000 39.4800 37.4400

43,750.00 49,350.00 46,800.00
52  TRAFFIC CONTROL SUPERVISOR

30.0000 DAY 400.0000 462.0000 568.0000
12,000.00 13,860.00 17,040.00

53 CONSTRUCTION SIGNS CLASS A
120.0000 S.F. 15.0000 17.4000 16.0000

1,800.00 2,088.00 1,920.00
OTHER ITEMS

54  PLUGGING EXISTING CATCH BASIN
3.0000 EACH 150.0000 300.0000 791.0000

450.00 900.00 2,373.00
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OTHER ITEMS
55 ROADWAY SURVEYING

L.S.
15,000.00 18,000.00 64,000.00

56 ADJUST MONUMENT CASE AND COVER
5.0000 EACH 275.0000 480.0000 250.0000

1,375.00 2,400.00 1,250.00
57 ADJUST MANHOLE

3.0000 EACH 350.0000 384.0000 250.0000
1,050.00 1,152.00 750.00

58 ADJUST CATCH BASIN
2.0000 EACH 325.0000 384.0000 250.0000

650.00 768.00 500.00
59  REPLACE FRAME AND GRATE

31.0000 EACH 600.0000 180.0000 338.5000
18,600.00 5,580.00 10,493.50

60 ADJUST JUNCTION BOX
15.0000 EACH 185.0000 138.0000 300.0000

2,775.00 2,070.00 4,500.00
61 ROADSIDE CLEANUP

EST.
6,500.00 6,500.00 6,500.00

62 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1,000.00 1,000.00 1,000.00
63 MINOR CHANGE

CALC
-7.00 -7.00 -7.00

CONTRACT TOTAL $1,064,247.10 $1,088,750.81 $1,260,364.75


