
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

KIEWIT PACIFIC CO. MAX J. KUNEY COMPANY BALFOUR BEATTY CONSTRUCTION, INC.
4904 LAKE WASHINGTON BLVD NE 120 N RALPH ST 2333 COURAGE DRIVE SUITE C

99202-4795

PROJECT : RENTON   WA  980561057 SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 20.98 % 37.69 % 39.45 %
6,853,500.00 1,188,500.00 7,800,000.00 2,135,000.00 7,900,000.00 2,235,000.005,665,000.00

17,500.0000
2 CLEARING AND GRUBBING

13.2900 ha 94.44 % 7,300.0000 -18.89 % 20,000.0000 122.22 %
232,575.00 112,965.00 97,017.00 -22,593.00 265,800.00 146,190.00

9,000.0000
119,610.00

600.0000
3 REMOVING MANHOLE

12.0000 EACH -6.25 % 360.0000 -43.75 % 1,500.0000 134.38 %
7,200.00 -480.00 4,320.00 -3,360.00 18,000.00 10,320.00

640.0000
7,680.00

300.0000
4 REMOVING DRAINAGE STRUCTURE

76.0000 EACH -17.81 % 310.0000 -15.07 % 450.0000 23.29 %
22,800.00 -4,940.00 23,560.00 -4,180.00 34,200.00 6,460.00

365.0000
27,740.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 880.39 % 243.14 % -26.47 %

100,000.00 89,800.00 35,000.00 24,800.00 7,500.00 -2,700.0010,200.00
6 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

7 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

66,000.00 66,000.00 66,000.0066,000.00
8 REMOVING PORTION OF EXISTING BRIDGE NO. 5/437

L.S. 135.29 % 341.18 % 194.12 %
40,000.00 23,000.00 75,000.00 58,000.00 50,000.00 33,000.0017,000.00

9 REMOVING EXISTING STRUCTURE SIGN
L.S. 26.92 % -3.85 % 169.23 %

33,000.00 7,000.00 25,000.00 -1,000.00 70,000.00 44,000.0026,000.00
10 REMOVING EXISTING BRIDGE NO. 5/431

L.S. 0.00 % 400.00 % 27.50 %
40,000.00 0.00 200,000.00 160,000.00 51,000.00 11,000.0040,000.00

11 REMOVING EXISTING BRIDGE NO. 5/439
L.S. -58.93 % -10.71 % -73.21 %

115,000.00 -165,000.00 250,000.00 -30,000.00 75,000.00 -205,000.00280,000.00
12 REMOVING EXISTING BRIDGE NO. 5/440

L.S. -67.88 % -30.17 % -74.86 %
115,000.00 -243,000.00 250,000.00 -108,000.00 90,000.00 -268,000.00358,000.00
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PREPARATION
13 REMOVING EXISTING BRIDGE NO. 5/441

L.S. -66.18 % -26.47 % -70.88 %
115,000.00 -225,000.00 250,000.00 -90,000.00 99,000.00 -241,000.00340,000.00

18.0000
14 REMOVING CEMENT CONC. PAVEMENT

75.0000 m2 0.00 % 31.0000 72.22 % 60.0000 233.33 %
1,350.00 0.00 2,325.00 975.00 4,500.00 3,150.00

18.0000
1,350.00

5.0000
15 REMOVING CEMENT CONC. SIDEWALK

1965.0000 m2 -54.55 % 4.5000 -59.09 % 6.0000 -45.45 %
9,825.00 -11,790.00 8,842.50 -12,772.50 11,790.00 -9,825.00

11.0000
21,615.00

18.0000
16 REMOVING CEMENT CONC. CURB AND GUTTER

720.0000 m 50.00 % 9.8000 -18.33 % 12.0000 0.00 %
12,960.00 4,320.00 7,056.00 -1,584.00 8,640.00 0.00

12.0000
8,640.00

5.0000
17 REMOVING ASPHALT CONC. PAVEMENT

24591.0000 m2 0.00 % 3.8000 -24.00 % 5.0000 0.00 %
122,955.00 0.00 93,445.80 -29,509.20 122,955.00 0.00

5.0000
122,955.00

4.0000
18 REMOVING ASPHALT CONC. SIDEWALK

181.0000 m2 -84.62 % 5.1000 -80.38 % 10.0000 -61.54 %
724.00 -3,982.00 923.10 -3,782.90 1,810.00 -2,896.00

26.0000
4,706.00

21.0000
19 REMOVING CONC. BARRIER

1803.0000 m -30.00 % 9.0000 -70.00 % 35.0000 16.67 %
37,863.00 -16,227.00 16,227.00 -37,863.00 63,105.00 9,015.00

30.0000
54,090.00

2,870.0000
20  REMOVING IMPACT ATTENUATOR

1.0000 EACH 237.65 % 2,900.0000 241.18 % 2,500.0000 194.12 %
2,870.00 2,020.00 2,900.00 2,050.00 2,500.00 1,650.00

850.0000
850.00

9.3500
21 REMOVING GUARDRAIL

1229.0000 m -6.50 % 9.5000 -5.00 % 14.0000 40.00 %
11,491.15 -798.85 11,675.50 -614.50 17,206.00 4,916.00

10.0000
12,290.00

160.0000
22 REMOVING GUARDRAIL ANCHOR

10.0000 EACH -4.19 % 165.0000 -1.20 % 200.0000 19.76 %
1,600.00 -70.00 1,650.00 -20.00 2,000.00 330.00

167.0000
1,670.00

0.9000
23 REMOVING PAINT LINE

24437.0000 m -35.71 % 0.9500 -32.14 % 1.0000 -28.57 %
21,993.30 -12,218.50 23,215.15 -10,996.65 24,437.00 -9,774.80

1.4000
34,211.80

44.0000
24 REMOVING PLASTIC TRAFFIC MARKING

34.0000 EACH 37.50 % 45.0000 40.63 % 30.0000 -6.25 %
1,496.00 408.00 1,530.00 442.00 1,020.00 -68.00

32.0000
1,088.00
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80.0000
25 REMOVING RAISED PAVEMENT MARKER

106.8000 HUND -15.79 % 85.0000 -10.53 % 80.0000 -15.79 %
8,544.00 -1,602.00 9,078.00 -1,068.00 8,544.00 -1,602.00

95.0000
10,146.00

26 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 399.40 % 399.40 % -80.02 %

25,000.00 19,994.00 25,000.00 19,994.00 1,000.00 -4,006.005,006.00

20.0000
27 REMOVING CHAIN LINK FENCE

5304.0000 m 73.91 % 8.2500 -28.26 % 6.0000 -47.83 %
106,080.00 45,084.00 43,758.00 -17,238.00 31,824.00 -29,172.00

11.5000
60,996.00

GRADING

14.0000
28 ROADWAY EXCAVATION INCL. HAUL

420180.0000 m3 33.33 % 9.2500 -11.90 % 14.0000 33.33 %
5,882,520.00 1,470,630.00 3,886,665.00 -525,225.00 5,882,520.00 1,470,630.00

10.5000
4,411,890.00

18.0000
29 ROADWAY EXCAVATION INCL. HAUL - AREA SOIL NAIL

34660.0000 m3 38.46 % 14.7500 13.46 % 12.0000 -7.69 %
623,880.00 173,300.00 511,235.00 60,655.00 415,920.00 -34,660.00

13.0000
450,580.00

15.0000
30 ROADWAY EXCAVATION INCL. HAUL - AREA TEMP POND

11122.0000 m3 15.38 % 8.7500 -32.69 % 14.0000 7.69 %
166,830.00 22,244.00 97,317.50 -47,268.50 155,708.00 11,122.00

13.0000
144,586.00

15.0000
31 ROADWAY EXCAVATION INCL. HAUL - AREA POND

26976.0000 m3 15.38 % 9.2500 -28.85 % 14.0000 7.69 %
404,640.00 53,952.00 249,528.00 -101,160.00 377,664.00 26,976.00

13.0000
350,688.00

8.0000
32 SELECT BORROW INCL. HAUL

233585.0000 t -2.44 % 7.5000 -8.54 % 13.0000 58.54 %
1,868,680.00 -46,717.00 1,751,887.50 -163,509.50 3,036,605.00 1,121,208.00

8.2000
1,915,397.00

11.0000
33 GRAVEL BORROW INCL. HAUL

58625.0000 t -6.78 % 8.0000 -32.20 % 14.0000 18.64 %
644,875.00 -46,900.00 469,000.00 -222,775.00 820,750.00 128,975.00

11.8000
691,775.00

0.0000
34 DELETED ITEM

0.1700 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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DRAINAGE

16.0000
35 DITCH EXCAVATION INCL. HAUL

4498.0000 m3 -21.95 % 15.5000 -24.39 % 6.0000 -70.73 %
71,968.00 -20,241.00 69,719.00 -22,490.00 26,988.00 -65,221.00

20.5000
92,209.00

2,000.0000
36 GRATE INLET TYPE 2

110.0000 EACH 11.73 % 1,750.0000 -2.23 % 1,750.0000 -2.23 %
220,000.00 23,100.00 192,500.00 -4,400.00 192,500.00 -4,400.00

1,790.0000
196,900.00

25.0000
37 CEMENT CONC. GUTTER

1873.0000 m -44.44 % 45.0000 0.00 % 46.0000 2.22 %
46,825.00 -37,460.00 84,285.00 0.00 86,158.00 1,873.00

45.0000
84,285.00

25.0000
38 QUARRY SPALLS

264.0000 t 3.31 % 31.0000 28.10 % 60.0000 147.93 %
6,600.00 211.20 8,184.00 1,795.20 15,840.00 9,451.20

24.2000
6,388.80

15.0000
39 UNDERDRAIN PIPE 200 MM DIAM.

7783.0000 m -53.85 % 22.5000 -30.77 % 26.0000 -20.00 %
116,745.00 -136,202.50 175,117.50 -77,830.00 202,358.00 -50,589.50

32.5000
252,947.50

STORM SEWER

1,500.0000
40 CATCH BASIN TYPE 1

39.0000 EACH 40.45 % 780.0000 -26.97 % 1,200.0000 12.36 %
58,500.00 16,848.00 30,420.00 -11,232.00 46,800.00 5,148.00

1,068.0000
41,652.00

2,000.0000
41 CATCH BASIN TYPE 2 1200 MM DIAM.

22.0000 EACH -20.16 % 2,350.0000 -6.19 % 1,800.0000 -28.14 %
44,000.00 -11,110.00 51,700.00 -3,410.00 39,600.00 -15,510.00

2,505.0000
55,110.00

3,600.0000
42 CATCH BASIN TYPE 2 1800 MM DIAM.

1.0000 EACH -10.69 % 5,900.0000 46.37 % 4,000.0000 -0.77 %
3,600.00 -431.00 5,900.00 1,869.00 4,000.00 -31.00

4,031.0000
4,031.00

4,500.0000
43  CATCH BASIN TYPE 2 1800MM DIAM. W/ FLOW RESTR.-OIL SEP.

1.0000 EACH 87.50 % 6,800.0000 183.33 % 4,300.0000 79.17 %
4,500.00 2,100.00 6,800.00 4,400.00 4,300.00 1,900.00

2,400.0000
2,400.00

2,500.0000
44  OPEN FLOW RESTRICTOR

2.0000 EACH -28.57 % 1,250.0000 -64.29 % 2,700.0000 -22.86 %
5,000.00 -2,000.00 2,500.00 -4,500.00 5,400.00 -1,600.00

3,500.0000
7,000.00

6.0000
45 TESTING STORM SEWER PIPE

6247.0000 m 30.43 % 4.5000 -2.17 % 6.0000 30.43 %
37,482.00 8,745.80 28,111.50 -624.70 37,482.00 8,745.80

4.6000
28,736.20
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STORM SEWER

80.0000
46 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

1022.0000 m 5.26 % 120.0000 57.89 % 80.0000 5.26 %
81,760.00 4,088.00 122,640.00 44,968.00 81,760.00 4,088.00

76.0000
77,672.00

85.0000
47 PLAIN CONC. STORM SEWER PIPE 375 MM DIAM.

302.0000 m 3.66 % 125.0000 52.44 % 110.0000 34.15 %
25,670.00 906.00 37,750.00 12,986.00 33,220.00 8,456.00

82.0000
24,764.00

95.0000
48 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

4336.0000 m -8.65 % 128.0000 23.08 % 120.0000 15.38 %
411,920.00 -39,024.00 555,008.00 104,064.00 520,320.00 69,376.00

104.0000
450,944.00

160.0000
49 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.

506.0000 m 5.96 % 180.0000 19.21 % 140.0000 -7.28 %
80,960.00 4,554.00 91,080.00 14,674.00 70,840.00 -5,566.00

151.0000
76,406.00

0.0000
50 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

2,000.0000
51  BORING AND JACKING STEEL CASING 600 MM DIAM.

227.5000 m 33.33 % 800.0000 -46.67 % 190.0000 -87.33 %
455,000.00 113,750.00 182,000.00 -159,250.00 43,225.00 -298,025.00

1,500.0000
341,250.00

0.0000
52 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
53 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

SANITARY SEWER

110.0000
54 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

27.0000 m -30.38 % 200.0000 26.58 % 165.0000 4.43 %
2,970.00 -1,296.00 5,400.00 1,134.00 4,455.00 189.00

158.0000
4,266.00

STRUCTURE

18.0000
55 STRUCTURE EXCAVATION CLASS A INCL. HAUL

19410.0000 m3 0.00 % 14.0000 -22.22 % 31.0000 72.22 %
349,380.00 0.00 271,740.00 -77,640.00 601,710.00 252,330.00

18.0000
349,380.00
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STRUCTURE
56 SHORING OR EXTRA EXCAVATION CL. A

L.S. 65.52 % 136.46 % 420.22 %
700,000.00 277,100.00 1,000,000.00 577,100.00 2,200,000.00 1,777,100.00422,900.00

35.0000
57 GRAVEL BACKFILL FOR WALL

6103.0000 m3 16.67 % 28.0000 -6.67 % 50.0000 66.67 %
213,605.00 30,515.00 170,884.00 -12,206.00 305,150.00 122,060.00

30.0000
183,090.00

163.0000
58  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

2718.0000 m3 -49.85 % 420.0000 29.23 % 200.0000 -38.46 %
443,034.00 -440,316.00 1,141,560.00 258,210.00 543,600.00 -339,750.00

325.0000
883,350.00

990.0000
59  FURNISHING PERMANENT CASING FOR 1.83 DIAM. SHAFT

7.0000 m -17.50 % 760.0000 -36.67 % 1,800.0000 50.00 %
6,930.00 -1,470.00 5,320.00 -3,080.00 12,600.00 4,200.00

1,200.0000
8,400.00

1,350.0000
60  FURNISHING PERMANENT CASING FOR 2.44 DIAM. SHAFT

22.0000 m -15.63 % 1,300.0000 -18.75 % 2,500.0000 56.25 %
29,700.00 -5,500.00 28,600.00 -6,600.00 55,000.00 19,800.00

1,600.0000
35,200.00

2,030.0000
61  FURNISHING PERMANENT CASING FOR 3.05 DIAM. SHAFT

27.0000 m 1.50 % 1,450.0000 -27.50 % 3,400.0000 70.00 %
54,810.00 810.00 39,150.00 -14,850.00 91,800.00 37,800.00

2,000.0000
54,000.00

2,228.0000
62  FURNISHING PERMANENT CASING FOR 3.35 DIAM. SHAFT

4.0000 m -10.88 % 2,300.0000 -8.00 % 3,500.0000 40.00 %
8,912.00 -1,088.00 9,200.00 -800.00 14,000.00 4,000.00

2,500.0000
10,000.00

3,000.0000
63  PLACING PERMANENT CASING FOR 1.83 DIAM. SHAFT

4.0000 EACH -40.00 % 2,600.0000 -48.00 % 1,500.0000 -70.00 %
12,000.00 -8,000.00 10,400.00 -9,600.00 6,000.00 -14,000.00

5,000.0000
20,000.00

4,000.0000
64  PLACING PERMANENT CASING FOR 2.44 DIAM. SHAFT

8.0000 EACH -20.00 % 2,600.0000 -48.00 % 1,500.0000 -70.00 %
32,000.00 -8,000.00 20,800.00 -19,200.00 12,000.00 -28,000.00

5,000.0000
40,000.00

5,000.0000
65  PLACING PERMANENT CASING FOR 3.05 DIAM. SHAFT

8.0000 EACH -33.33 % 2,600.0000 -65.33 % 3,500.0000 -53.33 %
40,000.00 -20,000.00 20,800.00 -39,200.00 28,000.00 -32,000.00

7,500.0000
60,000.00

6,000.0000
66  PLACING PERMANENT CASING FOR 3.35 DIAM. SHAFT

1.0000 EACH -20.00 % 4,600.0000 -38.67 % 3,500.0000 -53.33 %
6,000.00 -1,500.00 4,600.00 -2,900.00 3,500.00 -4,000.00

7,500.0000
7,500.00

100.0000
67  FURNISHING AND PLACING TEMP CASING FOR 1.83 DIAM. SHAFT

64.0000 m -88.24 % 110.0000 -87.06 % 1,500.0000 76.47 %
6,400.00 -48,000.00 7,040.00 -47,360.00 96,000.00 41,600.00

850.0000
54,400.00
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150.0000
68  FURNISHING AND PLACING TEMP CASING FOR 3.05 DIAM. SHAFT

39.0000 m -90.00 % 110.0000 -92.67 % 4,000.0000 166.67 %
5,850.00 -52,650.00 4,290.00 -54,210.00 156,000.00 97,500.00

1,500.0000
58,500.00

150.0000
69  CASING SHORING

19.0000 m -80.00 % 450.0000 -40.00 % 1,500.0000 100.00 %
2,850.00 -11,400.00 8,550.00 -5,700.00 28,500.00 14,250.00

750.0000
14,250.00

70  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

610,000.00 610,000.00 610,000.00610,000.00

130.0000
71 SHAFT - 610 MM DIAMETER

1883.0000 m -23.53 % 225.0000 32.35 % 180.0000 5.88 %
244,790.00 -75,320.00 423,675.00 103,565.00 338,940.00 18,830.00

170.0000
320,110.00

150.0000
72 SHAFT - 760 MM DIAMETER

348.0000 m -40.00 % 400.0000 60.00 % 240.0000 -4.00 %
52,200.00 -34,800.00 139,200.00 52,200.00 83,520.00 -3,480.00

250.0000
87,000.00

165.0000
73 FURNISHING SOLDIER PILE W310 X 79

1450.0000 m 65.00 % 66.0000 -34.00 % 200.0000 100.00 %
239,250.00 94,250.00 95,700.00 -49,300.00 290,000.00 145,000.00

100.0000
145,000.00

130.0000
74 FURNISHING SOLDIER PILE W310 X 86

115.0000 m 18.18 % 81.0000 -26.36 % 160.0000 45.45 %
14,950.00 2,300.00 9,315.00 -3,335.00 18,400.00 5,750.00

110.0000
12,650.00

227.0000
75 FURNISHING SOLDIER PILE  W310 X 158

348.0000 m 13.50 % 136.0000 -32.00 % 400.0000 100.00 %
78,996.00 9,396.00 47,328.00 -22,272.00 139,200.00 69,600.00

200.0000
69,600.00

191.0000
76 FURNISHING SOLDIER PILE W310 X 179

138.0000 m -15.11 % 146.0000 -35.11 % 450.0000 100.00 %
26,358.00 -4,692.00 20,148.00 -10,902.00 62,100.00 31,050.00

225.0000
31,050.00

4,000.0000
77 FURNISHING AND DRIVING STEEL TEST PILE

4.0000 EACH -46.67 % 2,500.0000 -66.67 % 5,000.0000 -33.33 %
16,000.00 -14,000.00 10,000.00 -20,000.00 20,000.00 -10,000.00

7,500.0000
30,000.00

50.0000
78 FURNISHING ST. PILING

162.0000 m -75.00 % 125.0000 -37.50 % 500.0000 150.00 %
8,100.00 -24,300.00 20,250.00 -12,150.00 81,000.00 48,600.00

200.0000
32,400.00

2,000.0000
79 DRIVING ST. PILE

18.0000 EACH -60.00 % 1,500.0000 -70.00 % 1,200.0000 -76.00 %
36,000.00 -54,000.00 27,000.00 -63,000.00 21,600.00 -68,400.00

5,000.0000
90,000.00
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1.7500
80 ST. REINF. BAR FOR BRIDGE

194000.0000 kg -2.78 % 1.7500 -2.78 % 2.0000 11.11 %
339,500.00 -9,700.00 339,500.00 -9,700.00 388,000.00 38,800.00

1.8000
349,200.00

1.7500
81 ST. REINF. BAR FOR RETAINING WALL

197440.0000 kg -2.78 % 1.7500 -2.78 % 2.0000 11.11 %
345,520.00 -9,872.00 345,520.00 -9,872.00 394,880.00 39,488.00

1.8000
355,392.00

1.7500
82 ST. REINF. BAR FOR SHAFT

254900.0000 kg -2.78 % 1.7500 -2.78 % 2.0000 11.11 %
446,075.00 -12,745.00 446,075.00 -12,745.00 509,800.00 50,980.00

1.8000
458,820.00

15.0000
83  CSL ACCESS TUBE

4514.0000 m -25.00 % 13.0000 -35.00 % 10.0000 -50.00 %
67,710.00 -22,570.00 58,682.00 -31,598.00 45,140.00 -45,140.00

20.0000
90,280.00

540.0000
84 CONC. CLASS 20 FOR CONCRETE CAP

10.0000 m3 -15.63 % 1,000.0000 56.25 % 800.0000 25.00 %
5,400.00 -1,000.00 10,000.00 3,600.00 8,000.00 1,600.00

640.0000
6,400.00

285.0000
85  CONC. CLASS 28P FOR SHAFT

2627.0000 m3 14.00 % 230.0000 -8.00 % 300.0000 20.00 %
748,695.00 91,945.00 604,210.00 -52,540.00 788,100.00 131,350.00

250.0000
656,750.00

550.0000
86 CONC. CLASS 28 FOR BRIDGE

2126.0000 m3 10.00 % 750.0000 50.00 % 575.0000 15.00 %
1,169,300.00 106,300.00 1,594,500.00 531,500.00 1,222,450.00 159,450.00

500.0000
1,063,000.00

600.0000
87 CONC. CLASS 28 FOR RETAINING WALL

3217.0000 m3 20.00 % 750.0000 50.00 % 680.0000 36.00 %
1,930,200.00 321,700.00 2,412,750.00 804,250.00 2,187,560.00 579,060.00

500.0000
1,608,500.00

88 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-20.00 -20.00 -20.00-20.00
89 STRUCTURAL LOW ALLOY STEEL

L.S. -46.81 % -42.27 % -36.17 %
2,500,000.00-2,200,000.00 2,713,300.00-1,986,700.00 3,000,000.00-1,700,000.004,700,000.00

90 STRUCTURAL HIGH STRENGTH STEEL
L.S. -57.69 % -50.63 % -52.05 %

300,000.00 -409,000.00 350,000.00 -359,000.00 340,000.00 -369,000.00709,000.00

1,340.0000
91 TIMBER LAGGING

554.0000 m3 -4.29 % 1,320.0000 -5.71 % 1,200.0000 -14.29 %
742,360.00 -33,240.00 731,280.00 -44,320.00 664,800.00 -110,800.00

1,400.0000
775,600.00
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3,600.0000
92 FABRIC PAD BEARING - SUPERSTR.

32.0000 EACH 20.00 % 3,500.0000 16.67 % 3,300.0000 10.00 %
115,200.00 19,200.00 112,000.00 16,000.00 105,600.00 9,600.00

3,000.0000
96,000.00

8,500.0000
93  YAKIMA AND DELIN PIER 2 BEARING

8.0000 EACH 70.00 % 3,500.0000 -30.00 % 7,500.0000 50.00 %
68,000.00 28,000.00 28,000.00 -12,000.00 60,000.00 20,000.00

5,000.0000
40,000.00

2,400.0000
94  TRANSVERSE STOP BEARING - SUPERSTR.

8.0000 EACH 140.00 % 2,500.0000 150.00 % 2,500.0000 150.00 %
19,200.00 11,200.00 20,000.00 12,000.00 20,000.00 12,000.00

1,000.0000
8,000.00

95 SUPERSTRUCTURE - BRIDGE NO. 5/437 WIDENING
L.S. 57.34 % 249.65 % 39.86 %

450,000.00 164,000.00 1,000,000.00 714,000.00 400,000.00 114,000.00286,000.00
96 SUPERSTRUCTURE - BRIDGE NO. 5/437NCD

L.S. 123.88 % 123.88 % 19.40 %
1,500,000.00 830,000.00 1,500,000.00 830,000.00 800,000.00 130,000.00670,000.00

97 SUPERSTRUCTURE - TCD LINE DETOUR BRIDGE
L.S. 32.28 % 77.17 % -25.20 %

336,000.00 82,000.00 450,000.00 196,000.00 190,000.00 -64,000.00254,000.00
98 ROADWAY DECK - BRIDGE NO. 5/439 REPLACEMENT

L.S. 29.53 % 74.87 % 3.63 %
1,000,000.00 228,000.00 1,350,000.00 578,000.00 800,000.00 28,000.00772,000.00

99 ROADWAY DECK - BRIDGE NO. 5/440 REPLACEMENT
L.S. 27.88 % 72.63 % 2.30 %

1,000,000.00 218,000.00 1,350,000.00 568,000.00 800,000.00 18,000.00782,000.00

230.0000
100 BRIDGE RAILING TYPE - BP

557.0000 m 31.43 % 250.0000 42.86 % 150.0000 -14.29 %
128,110.00 30,635.00 139,250.00 41,775.00 83,550.00 -13,925.00

175.0000
97,475.00

190.0000
101  HR WALL HANDRAIL

33.0000 m -52.02 % 250.0000 -36.87 % 250.0000 -36.87 %
6,270.00 -6,798.00 8,250.00 -4,818.00 8,250.00 -4,818.00

396.0000
13,068.00

200.0000
102 TRAFFIC BARRIER

819.0000 m -13.04 % 250.0000 8.70 % 200.0000 -13.04 %
163,800.00 -24,570.00 204,750.00 16,380.00 163,800.00 -24,570.00

230.0000
188,370.00

200.0000
103 PEDESTRIAN BARRIER

542.0000 m -20.00 % 250.0000 0.00 % 240.0000 -4.00 %
108,400.00 -27,100.00 135,500.00 0.00 130,080.00 -5,420.00

250.0000
135,500.00
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450.0000
104 SEW TRAFFIC BARRIER

912.0000 m -25.00 % 750.0000 25.00 % 420.0000 -30.00 %
410,400.00 -136,800.00 684,000.00 136,800.00 383,040.00 -164,160.00

600.0000
547,200.00

475.0000
105  GREAT WALL TRAFFIC BARRIER

78.0000 m -20.83 % 1,600.0000 166.67 % 580.0000 -3.33 %
37,050.00 -9,750.00 124,800.00 78,000.00 45,240.00 -1,560.00

600.0000
46,800.00

500.0000
106  VARIABLE HEIGHT SINGLE SLOPE CONC. BARRIER

191.0000 m 100.00 % 250.0000 0.00 % 700.0000 180.00 %
95,500.00 47,750.00 47,750.00 0.00 133,700.00 85,950.00

250.0000
47,750.00

350.0000
107 NOISE BARRIER WALL TYPE 1

442.0000 m2 9.38 % 650.0000 103.13 % 330.0000 3.13 %
154,700.00 13,260.00 287,300.00 145,860.00 145,860.00 4,420.00

320.0000
141,440.00

500.0000
108 NOISE BARRIER WALL TYPE 11

863.0000 m2 56.25 % 450.0000 40.63 % 580.0000 81.25 %
431,500.00 155,340.00 388,350.00 112,190.00 500,540.00 224,380.00

320.0000
276,160.00

350.0000
109 CONCRETE FASCIA PANEL

10570.0000 m2 -35.19 % 450.0000 -16.67 % 450.0000 -16.67 %
3,699,500.00-2,008,300.00 4,756,500.00 -951,300.00 4,756,500.00 -951,300.00

540.0000
5,707,800.00

460.0000
110 SOIL NAIL - EPOXY COATED

5470.0000 EACH 15.00 % 560.0000 40.00 % 460.0000 15.00 %
2,516,200.00 328,200.00 3,063,200.00 875,200.00 2,516,200.00 328,200.00

400.0000
2,188,000.00

500.0000
111 SOIL NAIL - ENCAPSULATED

73.0000 EACH -50.00 % 660.0000 -34.00 % 500.0000 -50.00 %
36,500.00 -36,500.00 48,180.00 -24,820.00 36,500.00 -36,500.00

1,000.0000
73,000.00

112 SOIL NAIL VERIFICATION TEST
L.S. 50.00 % 275.00 % 50.00 %

30,000.00 10,000.00 75,000.00 55,000.00 30,000.00 10,000.0020,000.00

10.0000
113 PREFABRICATED DRAINAGE MAT

5053.0000 m2 -16.67 % 8.5000 -29.17 % 10.0000 -16.67 %
50,530.00 -10,106.00 42,950.50 -17,685.50 50,530.00 -10,106.00

12.0000
60,636.00

1,300.0000
114 PERMANENT GROUND ANCHOR

359.0000 EACH -35.00 % 1,500.0000 -25.00 % 1,300.0000 -35.00 %
466,700.00 -251,300.00 538,500.00 -179,500.00 466,700.00 -251,300.00

2,000.0000
718,000.00

1,000.0000
115 PERMANENT GROUND ANCHOR  PERFORMANCE TEST

35.0000 EACH 100.00 % 950.0000 90.00 % 1,000.0000 100.00 %
35,000.00 17,500.00 33,250.00 15,750.00 35,000.00 17,500.00

500.0000
17,500.00
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116 PERMANENT GROUND ANCHOR  VERIFICATION TEST

L.S. -25.00 % -50.00 % -25.00 %
15,000.00 -5,000.00 10,000.00 -10,000.00 15,000.00 -5,000.0020,000.00

250.0000
117 STRUCTURAL EARTH WALL

10790.0000 m2 25.00 % 225.0000 12.50 % 170.0000 -15.00 %
2,697,500.00 539,500.00 2,427,750.00 269,750.00 1,834,300.00 -323,700.00

200.0000
2,158,000.00

30.0000
118 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

81180.0000 m3 17.19 % 16.2500 -36.52 % 37.0000 44.53 %
2,435,400.00 357,192.00 1,319,175.00 -759,033.00 3,003,660.00 925,452.00

25.6000
2,078,208.00

SURFACING

22.0000
119 CRUSHED SURFACING BASE COURSE

43583.0000 t 44.26 % 15.0000 -1.64 % 10.0000 -34.43 %
958,826.00 294,185.25 653,745.00 -10,895.75 435,830.00 -228,810.75

15.2500
664,640.75

35.0000
120 CRUSHED SURFACING TOP COURSE

908.0000 t 50.54 % 16.6000 -28.60 % 20.0000 -13.98 %
31,780.00 10,669.00 15,072.80 -6,038.20 18,160.00 -2,951.00

23.2500
21,111.00

LIQUID ASPHALT
121 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
52,110.00 52,110.00 52,110.0052,110.00

CEMENT CONCRETE PAVEMENT

200.0000
122 CEMENT CONC. PAVEMENT

12252.0000 m3 -4.76 % 175.0000 -16.67 % 170.0000 -19.05 %
2,450,400.00 -122,520.00 2,144,100.00 -428,820.00 2,082,840.00 -490,080.00

210.0000
2,572,920.00

123 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

101,777.00 101,777.00 101,777.00101,777.00
124 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00
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CEMENT CONCRETE PAVEMENT

200.0000
125 BRIDGE APPROACH SLAB

2101.0000 m2 11.11 % 250.0000 38.89 % 270.0000 50.00 %
420,200.00 42,020.00 525,250.00 147,070.00 567,270.00 189,090.00

180.0000
378,180.00

5.0000
126 EPOXY-COATED TIE BAR WITH DRILL HOLE

6028.0000 EACH -72.97 % 8.6000 -53.51 % 19.0000 2.70 %
30,140.00 -81,378.00 51,840.80 -59,677.20 114,532.00 3,014.00

18.5000
111,518.00

127 PARTIAL DEPTH SPALL REPAIR
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

9.0000
128 CEMENT CONCRETE PAVEMENT GRINDING

797.0000 m2 -64.00 % 14.0000 -44.00 % 15.0000 -40.00 %
7,173.00 -12,752.00 11,158.00 -8,767.00 11,955.00 -7,970.00

25.0000
19,925.00

30.0000
129  STAINLESS STEEL DOWEL BAR

29647.0000 EACH 57.89 % 14.2500 -25.00 % 14.0000 -26.32 %
889,410.00 326,117.00 422,469.75 -140,823.25 415,058.00 -148,235.00

19.0000
563,293.00

0.0000
130 DELETED ITEM

0.0600 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

ASPHALT CONCRETE PAVEMENT
131 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

2.0000
132 PLANING BITUMINOUS PAVEMENT

8320.0000 m2 -56.52 % 5.3500 16.30 % 3.5000 -23.91 %
16,640.00 -21,632.00 44,512.00 6,240.00 29,120.00 -9,152.00

4.6000
38,272.00

50.0000
133 HMA CL. 9.5 MM PG

253.0000 t 0.00 % 67.0000 34.00 % 65.0000 30.00 %
12,650.00 0.00 16,951.00 4,301.00 16,445.00 3,795.00

50.0000
12,650.00

50.0000
134 HMA CL. 12.5 MM PG 58-22

22898.0000 t 11.11 % 51.0000 13.33 % 51.0000 13.33 %
1,144,900.00 114,490.00 1,167,798.00 137,388.00 1,167,798.00 137,388.00

45.0000
1,030,410.00

50.0000
135  HMA CL. 25MM PG 58-22

28999.0000 t 17.65 % 51.0000 20.00 % 50.0000 17.65 %
1,449,950.00 217,492.50 1,478,949.00 246,491.50 1,449,950.00 217,492.50

42.5000
1,232,457.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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02C513
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4904 LAKE WASHINGTON BLVD NE 120 N RALPH ST 2333 COURAGE DRIVE SUITE C

99202-4795

PROJECT : RENTON   WA  980561057 SPOKANE   WA  992020008 FAIRFIELD   CA  945336715
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DATE:
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06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
136 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
67,738.00 67,738.00 67,738.0067,738.00

137 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

45,329.00 45,329.00 45,329.0045,329.00

8.2500
138 LONGITUDINAL JOINT SEAL

2140.0000 m -66.46 % 6.2500 -74.59 % 5.0000 -79.67 %
17,655.00 -34,989.00 13,375.00 -39,269.00 10,700.00 -41,944.00

24.6000
52,644.00

EROSION CONTROL AND PLANTING

1.0000
139 ESC LEAD

730.0000 DAY -98.95 % 50.0000 -47.37 % 120.0000 26.32 %
730.00 -68,620.00 36,500.00 -32,850.00 87,600.00 18,250.00

95.0000
69,350.00

140  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. -50.00 % -50.00 % 100.00 %

5,000.00 -5,000.00 5,000.00 -5,000.00 20,000.00 10,000.0010,000.00

10.0000
141  HIGH VISIBILITY FENCE

205.0000 m -28.57 % 12.0000 -14.29 % 10.0000 -28.57 %
2,050.00 -820.00 2,460.00 -410.00 2,050.00 -820.00

14.0000
2,870.00

3,480.0000
142 SEEDING, FERTILIZING, AND MULCHING

9.0000 ha 39.20 % 2,060.0000 -17.60 % 2,700.0000 8.00 %
31,320.00 8,820.00 18,540.00 -3,960.00 24,300.00 1,800.00

2,500.0000
22,500.00

35.0000
143 COMPOST TYPE 1

7935.0000 m3 -6.42 % 29.5000 -21.12 % 35.0000 -6.42 %
277,725.00 -19,044.00 234,082.50 -62,686.50 277,725.00 -19,044.00

37.4000
296,769.00

409.0000
144 PAM

100.0000 ha -87.61 % 510.0000 -84.55 % 410.0000 -87.58 %
40,900.00 -289,100.00 51,000.00 -279,000.00 41,000.00 -289,000.00

3,300.0000
330,000.00

2.0000
145  TEMPORARY EROSION CONTROL BLANKET

67074.0000 m2 -47.37 % 1.1000 -71.05 % 2.0000 -47.37 %
134,148.00 -120,733.20 73,781.40 -181,099.80 134,148.00 -120,733.20

3.8000
254,881.20

20.0000
146 CHECK DAM

368.0000 m -61.54 % 11.5000 -77.88 % 25.0000 -51.92 %
7,360.00 -11,776.00 4,232.00 -14,904.00 9,200.00 -9,936.00

52.0000
19,136.00
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EROSION CONTROL AND PLANTING

4,300.0000
147 TIRE WASH

13.0000 EACH 277.19 % 100.0000 -91.23 % 1,500.0000 31.58 %
55,900.00 41,080.00 1,300.00 -13,520.00 19,500.00 4,680.00

1,140.0000
14,820.00

100.0000
148 STREET CLEANING

1200.0000 HR -20.00 % 85.0000 -32.00 % 55.0000 -56.00 %
120,000.00 -30,000.00 102,000.00 -48,000.00 66,000.00 -84,000.00

125.0000
150,000.00

150.0000
149 INLET PROTECTION

151.0000 EACH 61.29 % 70.0000 -24.73 % 210.0000 125.81 %
22,650.00 8,607.00 10,570.00 -3,473.00 31,710.00 17,667.00

93.0000
14,043.00

5.0000
150 COMPOST BERM

5548.0000 m -50.00 % 11.9000 19.00 % 20.0000 100.00 %
27,740.00 -27,740.00 66,021.20 10,541.20 110,960.00 55,480.00

10.0000
55,480.00

15.0000
151 SILT FENCE

6539.0000 m 9.49 % 10.0000 -27.01 % 9.0000 -34.31 %
98,085.00 8,500.70 65,390.00 -24,194.30 58,851.00 -30,733.30

13.7000
89,584.30

300.0000
152  BIO-SWALE

182.0000 m 100.00 % 34.5000 -77.00 % 30.0000 -80.00 %
54,600.00 27,300.00 6,279.00 -21,021.00 5,460.00 -21,840.00

150.0000
27,300.00

0.0000
153 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

154 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,500,000.00 3,500,000.00 3,500,000.003,500,000.00
155  FORCE ACCOUNT TEMPORARY WATER QUALITY

EST. 0.00 % 0.00 % 0.00 %
1,500,000.00 1,500,000.00 1,500,000.001,500,000.00

5.2500
156 PSIPE BOSTON IVY 'VEITCHII' #1 CONT.

323.0000 EACH -47.50 % 36.5000 265.00 % 5.0000 -50.00 %
1,695.75 -1,534.25 11,789.50 8,559.50 1,615.00 -1,615.00

10.0000
3,230.00

1.8500
157 PSIPE SLOUGH SEDGE 100 MM PLUG

2410.0000 EACH -38.33 % 10.5000 250.00 % 2.0000 -33.33 %
4,458.50 -2,771.50 25,305.00 18,075.00 4,820.00 -2,410.00

3.0000
7,230.00

1.7000
158 PSIPE COMMON RUSH 100MM PLUG

2410.0000 EACH -43.33 % 2.0000 -33.33 % 2.0000 -33.33 %
4,097.00 -3,133.00 4,820.00 -2,410.00 4,820.00 -2,410.00

3.0000
7,230.00
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EROSION CONTROL AND PLANTING

8.6000
159 PSIPE COMPACT OREGON GRADE 250-300MM #1 CONT.

3140.0000 EACH -14.00 % 2.0000 -80.00 % 8.0000 -20.00 %
27,004.00 -4,396.00 6,280.00 -25,120.00 25,120.00 -6,280.00

10.0000
31,400.00

7.3500
160 PSIPE GRO-LO FRAGRANT SUMAC 300-460MM #1 CONT.

3140.0000 EACH -26.50 % 9.6000 -4.00 % 7.0000 -30.00 %
23,079.00 -8,321.00 30,144.00 -1,256.00 21,980.00 -9,420.00

10.0000
31,400.00

5.2500
161 PSIPE TALL OREGON GRAPE 250-300MM #1 CONT.

889.0000 EACH -47.50 % 6.1000 -39.00 % 5.5000 -45.00 %
4,667.25 -4,222.75 5,422.90 -3,467.10 4,889.50 -4,000.50

10.0000
8,890.00

6.7500
162 PSIPE BLACK CHOKEBERRY 300-460MM CONT.

457.0000 EACH -32.50 % 6.1000 -39.00 % 7.0000 -30.00 %
3,084.75 -1,485.25 2,787.70 -1,782.30 3,199.00 -1,371.00

10.0000
4,570.00

5.2500
163 PSIPE HANDCOCK COLALBERRY 250-300MM #1 CONT.

3140.0000 EACH -47.50 % 5.1000 -49.00 % 5.5000 -45.00 %
16,485.00 -14,915.00 16,014.00 -15,386.00 17,270.00 -14,130.00

10.0000
31,400.00

5.2500
164 PSIPE SNOWBERRY

457.0000 EACH -47.50 % 5.6000 -44.00 % 5.5000 -45.00 %
2,399.25 -2,170.75 2,559.20 -2,010.80 2,513.50 -2,056.50

10.0000
4,570.00

5.2500
165 PSIPE FRAGRANNT SUMAC 300-460MM #1 CONT.

457.0000 EACH -47.50 % 5.1000 -49.00 % 5.5000 -45.00 %
2,399.25 -2,170.75 2,330.70 -2,239.30 2,513.50 -2,056.50

10.0000
4,570.00

85.0000
166 PSIPE AMUR MAPLE 1.2-1.5M B.R.

85.0000 EACH 70.00 % 5.1000 -89.80 % 85.0000 70.00 %
7,225.00 2,975.00 433.50 -3,816.50 7,225.00 2,975.00

50.0000
4,250.00

76.0000
167 PSIPE CANADIAN SERVICEBERRY 1.2-1.5M B.R.

66.0000 EACH 52.00 % 76.0000 52.00 % 76.0000 52.00 %
5,016.00 1,716.00 5,016.00 1,716.00 5,016.00 1,716.00

50.0000
3,300.00

83.0000
168 PSIPE MARSHALL SEEDLESS GREEN ASH 1.2-1.5M B.R.

7.0000 EACH 66.00 % 90.0000 80.00 % 82.0000 64.00 %
581.00 231.00 630.00 280.00 574.00 224.00

50.0000
350.00

121.0000
169 PSIPE INCENSE CEDAR 1.2-1.5M B&B

43.0000 EACH 142.00 % 125.0000 150.00 % 121.0000 142.00 %
5,203.00 3,053.00 5,375.00 3,225.00 5,203.00 3,053.00

50.0000
2,150.00

78.0000
170 PSIPE QUAKING ASPEN 1.2-1.5M B.R.

16.0000 EACH 212.00 % 90.0000 260.00 % 78.0000 212.00 %
1,248.00 848.00 1,440.00 1,040.00 1,248.00 848.00

25.0000
400.00
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102.0000
171 PSIPE DOUGLAS FIR 1.2-1.5M B&B

30.0000 EACH 104.00 % 110.0000 120.00 % 102.0000 104.00 %
3,060.00 1,560.00 3,300.00 1,800.00 3,060.00 1,560.00

50.0000
1,500.00

102.0000
172 PSIPE WESTERN RED CEDER 1.2-1.5M B&B

15.0000 EACH 104.00 % 110.0000 120.00 % 102.0000 104.00 %
1,530.00 780.00 1,650.00 900.00 1,530.00 780.00

50.0000
750.00

173 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

24,999.00 24,999.00 24,999.0024,999.00
174 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
24,999.00 24,999.00 24,999.0024,999.00

175 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

25.0000
176 BARK OR WOOD CHIP MULCH

873.0000 m3 -37.50 % 36.0000 -10.00 % 25.0000 -37.50 %
21,825.00 -13,095.00 31,428.00 -3,492.00 21,825.00 -13,095.00

40.0000
34,920.00

TRAFFIC

50.0000
177 CEMENT CONC. TRAFFIC CURB AND GUTTER

1133.0000 m 42.86 % 48.0000 37.14 % 40.0000 14.29 %
56,650.00 16,995.00 54,384.00 14,729.00 45,320.00 5,665.00

35.0000
39,655.00

45.0000
178 MOUNTABLE CEMENT CONC. TRAFFIC CURB

35.0000 m -30.98 % 66.0000 1.23 % 65.0000 -0.31 %
1,575.00 -707.00 2,310.00 28.00 2,275.00 -7.00

65.2000
2,282.00

12.0000
179 EXTRUDED CURB

328.0000 m -25.93 % 12.5000 -22.84 % 16.0000 -1.23 %
3,936.00 -1,377.60 4,100.00 -1,213.60 5,248.00 -65.60

16.2000
5,313.60

63.0000
180 BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST

231.0000 m 15.17 % 63.0000 15.17 % 62.0000 13.35 %
14,553.00 1,917.30 14,553.00 1,917.30 14,322.00 1,686.30

54.7000
12,635.70

53.0000
181 BEAM GUARDRAIL TYPE 1

196.0000 m 9.84 % 53.0000 9.84 % 52.0000 7.77 %
10,388.00 931.00 10,388.00 931.00 10,192.00 735.00

48.2500
9,457.00
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765.0000
182  BEAM GUARDRAIL TYPE NESTED THRIE BEAM

2.0000 EACH -68.13 % 770.0000 -67.92 % 750.0000 -68.75 %
1,530.00 -3,270.00 1,540.00 -3,260.00 1,500.00 -3,300.00

2,400.0000
4,800.00

1,200.0000
183 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -0.99 % 1,250.0000 3.14 % 1,500.0000 23.76 %
1,200.00 -12.00 1,250.00 38.00 1,500.00 288.00

1,212.0000
1,212.00

890.0000
184 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

2.0000 EACH -19.09 % 900.0000 -18.18 % 1,500.0000 36.36 %
1,780.00 -420.00 1,800.00 -400.00 3,000.00 800.00

1,100.0000
2,200.00

1,635.0000
185 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -10.21 % 1,650.0000 -9.39 % 2,300.0000 26.30 %
6,540.00 -744.00 6,600.00 -684.00 9,200.00 1,916.00

1,821.0000
7,284.00

1,970.0000
186 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -9.63 % 1,980.0000 -9.17 % 2,500.0000 14.68 %
1,970.00 -210.00 1,980.00 -200.00 2,500.00 320.00

2,180.0000
2,180.00

725.0000
187 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 12.40 % 730.0000 13.18 % 2,500.0000 287.60 %
725.00 80.00 730.00 85.00 2,500.00 1,855.00

645.0000
645.00

560.0000
188 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH -23.29 % 570.0000 -21.92 % 600.0000 -17.81 %
560.00 -170.00 570.00 -160.00 600.00 -130.00

730.0000
730.00

515.0000
189 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 3.00 % 520.0000 4.00 % 600.0000 20.00 %
1,030.00 30.00 1,040.00 40.00 1,200.00 200.00

500.0000
1,000.00

97.0000
190 PRECAST CONC. BARRIER TYPE 2

4476.0000 m 7.78 % 97.0000 7.78 % 80.0000 -11.11 %
434,172.00 31,332.00 434,172.00 31,332.00 358,080.00 -44,760.00

90.0000
402,840.00

77.0000
191 PRECAST CONC. BARRIER TYPE 4

102.0000 m -14.44 % 77.0000 -14.44 % 89.0000 -1.11 %
7,854.00 -1,326.00 7,854.00 -1,326.00 9,078.00 -102.00

90.0000
9,180.00

181.0000
192 SINGLE SLOPE CONC. BARRIER

626.0000 m -15.81 % 250.0000 16.28 % 203.0000 -5.58 %
113,306.00 -21,284.00 156,500.00 21,910.00 127,078.00 -7,512.00

215.0000
134,590.00

120.0000
193  DOWELED SINGLE SLOPE CONC. BARRIER

2244.0000 m -52.00 % 250.0000 0.00 % 203.0000 -18.80 %
269,280.00 -291,720.00 561,000.00 0.00 455,532.00 -105,468.00

250.0000
561,000.00
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375.0000
194 CAST-IN-PLACE CONC. BARRIER

220.0000 m 0.00 % 500.0000 33.33 % 201.0000 -46.40 %
82,500.00 0.00 110,000.00 27,500.00 44,220.00 -38,280.00

375.0000
82,500.00

15.0000
195 TEMPORARY CONC. BARRIER

15414.0000 m -53.56 % 19.7500 -38.85 % 38.0000 17.65 %
231,210.00 -266,662.20 304,426.50 -193,445.70 585,732.00 87,859.80

32.3000
497,872.20

11.0000
196 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

600.0000 m -56.00 % 8.8000 -64.80 % 6.0000 -76.00 %
6,600.00 -8,400.00 5,280.00 -9,720.00 3,600.00 -11,400.00

25.0000
15,000.00

4,600.0000
197 TEMPORARY IMPACT ATTENUATOR

10.0000 EACH 2.22 % 5,300.0000 17.78 % 3,500.0000 -22.22 %
46,000.00 1,000.00 53,000.00 8,000.00 35,000.00 -10,000.00

4,500.0000
45,000.00

37,490.0000
198 PERMANENT IMPACT ATTENUATOR

6.0000 EACH 4.57 % 38,000.0000 6.00 % 35,000.0000 -2.37 %
224,940.00 9,840.00 228,000.00 12,900.00 210,000.00 -5,100.00

35,850.0000
215,100.00

1,155.0000
199 RESETTING IMPACT ATTENUATOR

10.0000 EACH 44.38 % 1,200.0000 50.00 % 900.0000 12.50 %
11,550.00 3,550.00 12,000.00 4,000.00 9,000.00 1,000.00

800.0000
8,000.00

6,000.0000
200 TRUCK-MOUNTED IMPACT ATTENUATOR

6.0000 EACH -23.08 % 500.0000 -93.59 % 25,000.0000 220.51 %
36,000.00 -10,800.00 3,000.00 -43,800.00 150,000.00 103,200.00

7,800.0000
46,800.00

0.0100
201 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

6600.0000 HR -99.97 % 42.6500 12.24 % 42.0000 10.53 %
66.00 -250,734.00 281,490.00 30,690.00 277,200.00 26,400.00

38.0000
250,800.00

22.0000
202 FLEXIBLE GUIDE POST

135.0000 EACH -12.00 % 21.6000 -13.60 % 21.0000 -16.00 %
2,970.00 -405.00 2,916.00 -459.00 2,835.00 -540.00

25.0000
3,375.00

0.5000
203 PAINT LINE

9980.0000 m -28.57 % 0.5500 -21.43 % 0.4000 -42.86 %
4,990.00 -1,996.00 5,489.00 -1,497.00 3,992.00 -2,994.00

0.7000
6,986.00

1.4000
204 PLASTIC LINE

22050.0000 m -47.17 % 1.5000 -43.40 % 1.6000 -39.62 %
30,870.00 -27,562.50 33,075.00 -25,357.50 35,280.00 -23,152.50

2.6500
58,432.50

1.6500
205 PROFILED PLASTIC LINE

13760.0000 m -29.79 % 1.7000 -27.66 % 2.1000 -10.64 %
22,704.00 -9,632.00 23,392.00 -8,944.00 28,896.00 -3,440.00

2.3500
32,336.00
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2.0000
206 PROFILED PLASTIC DROP LANE LINE

250.0000 m -66.67 % 2.1000 -65.00 % 2.1000 -65.00 %
500.00 -1,000.00 525.00 -975.00 525.00 -975.00

6.0000
1,500.00

0.5000
207 PAINTED WIDE LINE

60.0000 m -84.38 % 0.5500 -82.81 % 1.0000 -68.75 %
30.00 -162.00 33.00 -159.00 60.00 -132.00

3.2000
192.00

3.2500
208 PLASTIC WIDE LINE

2510.0000 m -56.08 % 3.3000 -55.41 % 3.0000 -59.46 %
8,157.50 -10,416.50 8,283.00 -10,291.00 7,530.00 -11,044.00

7.4000
18,574.00

30.0000
209 PLASTIC STOP LINE

22.0000 m 25.00 % 31.0000 29.17 % 11.0000 -54.17 %
660.00 132.00 682.00 154.00 242.00 -286.00

24.0000
528.00

85.0000
210 PLASTIC TRAFFIC ARROW

14.0000 EACH -11.46 % 86.0000 -10.42 % 55.0000 -42.71 %
1,190.00 -154.00 1,204.00 -140.00 770.00 -574.00

96.0000
1,344.00

55.0000
211 PLASTIC TRAFFIC LETTER

8.0000 EACH 10.00 % 56.0000 12.00 % 25.0000 -50.00 %
440.00 40.00 448.00 48.00 200.00 -200.00

50.0000
400.00

15.0000
212 PLASTIC DRAINAGE MARKING

42.0000 EACH -16.67 % 16.0000 -11.11 % 10.0000 -44.44 %
630.00 -126.00 672.00 -84.00 420.00 -336.00

18.0000
756.00

15.0000
213  PLASTIC JUNCTION BOX MARKING

159.0000 EACH -13.29 % 16.0000 -7.51 % 10.0000 -42.20 %
2,385.00 -365.70 2,544.00 -206.70 1,590.00 -1,160.70

17.3000
2,750.70

165.0000
214 RAISED PAVEMENT MARKER TYPE 1

46.9000 HUND -19.12 % 170.0000 -16.67 % 155.0000 -24.02 %
7,738.50 -1,829.10 7,973.00 -1,594.60 7,269.50 -2,298.10

204.0000
9,567.60

350.0000
215 RAISED PAVEMENT MARKER TYPE 2

15.1000 HUND 12.54 % 360.0000 15.76 % 285.0000 -8.36 %
5,285.00 588.90 5,436.00 739.90 4,303.50 -392.60

311.0000
4,696.10

1.1500
216 TEMPORARY PAVEMENT MARKING

52976.0000 m 76.92 % 1.2000 84.62 % 1.3000 100.00 %
60,922.40 26,488.00 63,571.20 29,136.80 68,868.80 34,434.40

0.6500
34,434.40

55.0000
217  TEMPORARY TRAFFIC ARROW

2.0000 EACH -72.50 % 56.0000 -72.00 % 150.0000 -25.00 %
110.00 -290.00 112.00 -288.00 300.00 -100.00

200.0000
400.00
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218 PERMANENT SIGNING

L.S. -41.96 % -30.35 % -59.37 %
100,000.00 -72,300.00 120,000.00 -52,300.00 70,000.00 -102,300.00172,300.00

219 SIGN BRIDGE NO. 1
L.S. 101.22 % -8.54 % -20.73 %

165,000.00 83,000.00 75,000.00 -7,000.00 65,000.00 -17,000.0082,000.00
220 SIGN BRIDGE NO. 2

L.S. 40.63 % -15.63 % -53.13 %
225,000.00 65,000.00 135,000.00 -25,000.00 75,000.00 -85,000.00160,000.00

221 SIGN BRIDGE NO. 3
L.S. 53.85 % -11.54 % -42.31 %

200,000.00 70,000.00 115,000.00 -15,000.00 75,000.00 -55,000.00130,000.00
222 SIGN BRIDGE NO. 4

L.S. 142.65 % 17.65 % 10.29 %
165,000.00 97,000.00 80,000.00 12,000.00 75,000.00 7,000.0068,000.00

223 SIGN BRIDGE NO. 5
L.S. 130.77 % 15.38 % -3.85 %

180,000.00 102,000.00 90,000.00 12,000.00 75,000.00 -3,000.0078,000.00
224 SIGN BRIDGE NO. 6

L.S. 233.33 % 37.25 % 47.06 %
170,000.00 119,000.00 70,000.00 19,000.00 75,000.00 24,000.0051,000.00

225 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 114.29 % 35.71 % 71.43 %

15,000.00 8,000.00 9,500.00 2,500.00 12,000.00 5,000.007,000.00

27.0000
226 SIGN COVERING

530.0000 m2 -51.79 % 5.5000 -90.18 % 15.0000 -73.21 %
14,310.00 -15,370.00 2,915.00 -26,765.00 7,950.00 -21,730.00

56.0000
29,680.00

227 TEMPORARY ILLUMINATION SYSTEM SCA 2661
L.S. 42.86 % 27.55 % -23.47 %

28,000.00 8,400.00 25,000.00 5,400.00 15,000.00 -4,600.0019,600.00
228 TEMPORARY ILLUMINATION SYSTEM SCA 2662

L.S. 56.86 % 96.08 % -21.57 %
40,000.00 14,500.00 50,000.00 24,500.00 20,000.00 -5,500.0025,500.00

229 TEMPORARY ILLUMINATION SYSTEM SCA 600
L.S. -3.85 % 92.31 % -3.85 %

25,000.00 -1,000.00 50,000.00 24,000.00 25,000.00 -1,000.0026,000.00
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230 TEMPORARY ILLUMINATION SYSTEM SCA 634

L.S. 115.47 % 65.75 % 10.50 %
39,000.00 20,900.00 30,000.00 11,900.00 20,000.00 1,900.0018,100.00

231 ILLUMINATION SYSTEM SCA 2644
L.S. 36.11 % 25.00 % 38.89 %

49,000.00 13,000.00 45,000.00 9,000.00 50,000.00 14,000.0036,000.00
232 ILLUMINATION SYSTEM SCA 2645

L.S. -29.88 % 21.95 % -8.54 %
23,000.00 -9,800.00 40,000.00 7,200.00 30,000.00 -2,800.0032,800.00

233 ILLUMINATION SYSTEM SCA 634
L.S. 1.76 % -21.72 % -21.72 %

104,000.00 1,800.00 80,000.00 -22,200.00 80,000.00 -22,200.00102,200.00
234 ILLUMINATION SYSTEM SCA 2647

L.S. 43.98 % 136.69 % 57.79 %
73,000.00 22,300.00 120,000.00 69,300.00 80,000.00 29,300.0050,700.00

235 ILLUMINATION SYSTEM MP WALL
L.S. 25.51 % 41.70 % 41.70 %

62,000.00 12,600.00 70,000.00 20,600.00 70,000.00 20,600.0049,400.00
236 ILLUMINATION SYSTEM SCA 2661

L.S. 12.33 % 15.64 % 37.67 %
204,000.00 22,400.00 210,000.00 28,400.00 250,000.00 68,400.00181,600.00

237 ILLUMINATION SYSTEM SCA 2662
L.S. 26.06 % 7.61 % 53.73 %

164,000.00 33,900.00 140,000.00 9,900.00 200,000.00 69,900.00130,100.00
238 ILLUMINATION SYSTEM SCA 600

L.S. -1.01 % -5.72 % 34.68 %
147,000.00 -1,500.00 140,000.00 -8,500.00 200,000.00 51,500.00148,500.00

239 ILLUMINATION SYSTEM SCX 2666
L.S. 20.41 % 63.27 % 22.45 %

59,000.00 10,000.00 80,000.00 31,000.00 60,000.00 11,000.0049,000.00
240 ILLUMINATION SYSTEM SCX 2667

L.S. 3.72 % 46.28 % 32.98 %
39,000.00 1,400.00 55,000.00 17,400.00 50,000.00 12,400.0037,600.00

241 ILLUMINATION SYSTEM SCX 2668
L.S. 62.16 % 50.15 % 50.15 %

54,000.00 20,700.00 50,000.00 16,700.00 50,000.00 16,700.0033,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

KIEWIT PACIFIC CO. MAX J. KUNEY COMPANY BALFOUR BEATTY CONSTRUCTION, INC.
4904 LAKE WASHINGTON BLVD NE 120 N RALPH ST 2333 COURAGE DRIVE SUITE C

99202-4795

PROJECT : RENTON   WA  980561057 SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
242  BRIDGE INSPECTION LIGHTING SYSTEM - BRIDGE NO. 5/439

L.S. -23.80 % 72.35 % 81.42 %
84,000.00 -26,242.00 190,000.00 79,758.00 200,000.00 89,758.00110,242.00

243  BRIDGE INSPECTION LIGHTING SYSTEM - BRIDGE NO. 5/440
L.S. -20.17 % 58.85 % 62.93 %

98,000.00 -24,754.00 195,000.00 72,246.00 200,000.00 77,246.00122,754.00
244  TRAFFIC DATA ACCUMULATION SYSTEM

L.S. -32.12 % -14.44 % -14.44 %
119,000.00 -56,311.52 150,000.00 -25,311.52 150,000.00 -25,311.52175,311.52

245  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -91.04 % -90.57 % -92.14 %

57,000.00 -579,232.00 60,000.00 -576,232.00 50,000.00 -586,232.00636,232.00
246  COMMUNICATION CONDUIT SYSTEM

L.S. 144.75 % 102.27 % 45.63 %
484,000.00 286,244.42 400,000.00 202,244.42 288,000.00 90,244.42197,755.58

247  COMMUNICATION SYSTEM CABLES AND INTERFACES
L.S. 94.74 % 94.74 % 94.74 %

50,000.00 24,324.21 50,000.00 24,324.21 50,000.00 24,324.2125,675.79
248  FIBER OPTIC TRANSMISSION SYSTEM

L.S. 47.40 % -81.26 % -43.79 %
118,000.00 37,943.96 15,000.00 -65,056.04 45,000.00 -35,056.0480,056.04

1.0000
249 SEQUENTIAL ARROW SIGN

11500.0000 HR -87.50 % 1.5000 -81.25 % 3.5000 -56.25 %
11,500.00 -80,500.00 17,250.00 -74,750.00 40,250.00 -51,750.00

8.0000
92,000.00

1,000.0000
250 PORTABLE CHANGEABLE MESSAGE SIGN

11.0000 EACH -86.49 % 500.0000 -93.24 % 10,000.0000 35.14 %
11,000.00 -70,400.00 5,500.00 -75,900.00 110,000.00 28,600.00

7,400.0000
81,400.00

1.7500
251 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

11500.0000 HR -70.83 % 1.6500 -72.50 % 0.5000 -91.67 %
20,125.00 -48,875.00 18,975.00 -50,025.00 5,750.00 -63,250.00

6.0000
69,000.00

252 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 92.31 % 196.15 % 15.38 %

250,000.00 120,000.00 385,000.00 255,000.00 150,000.00 20,000.00130,000.00

40.0000
253 FLAGGERS AND SPOTTERS

3500.0000 HR 0.00 % 41.0000 2.50 % 35.0000 -12.50 %
140,000.00 0.00 143,500.00 3,500.00 122,500.00 -17,500.00

40.0000
140,000.00
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0.0100
254 OTHER TRAFFIC CONTROL LABOR

30000.0000 HR -99.98 % 41.0000 2.50 % 35.0000 -12.50 %
300.00-1,199,700.00 1,230,000.00 30,000.00 1,050,000.00 -150,000.00

40.0000
1,200,000.00

255 TRAFFIC CONTROL SUPERVISOR
L.S. -92.56 % 33.87 % -25.63 %

25,000.00 -311,150.00 450,000.00 113,850.00 250,000.00 -86,150.00336,150.00

150.0000
256 CONSTRUCTION SIGNS CLASS A

350.0000 m2 -16.67 % 150.0000 -16.67 % 135.0000 -25.00 %
52,500.00 -10,500.00 52,500.00 -10,500.00 47,250.00 -15,750.00

180.0000
63,000.00

OTHER ITEMS

0.0100
257 STRUCTURE EXCAVATION CLASS B INCL. HAUL

109820.0000 m3 -99.90 % 8.3000 -17.00 % 20.0000 100.00 %
1,098.20-1,097,101.80 911,506.00 -186,694.00 2,196,400.00 1,098,200.00

10.0000
1,098,200.00

60.0000
258 SHORING OR EXTRA EXCAVATION CLASS B

10290.0000 m2 300.00 % 3.8000 -74.67 % 8.0000 -46.67 %
617,400.00 463,050.00 39,102.00 -115,248.00 82,320.00 -72,030.00

15.0000
154,350.00

45.0000
259 GRAVEL BACKFILL FOR DRAIN

816.0000 m3 16.58 % 36.0000 -6.74 % 30.0000 -22.28 %
36,720.00 5,222.40 29,376.00 -2,121.60 24,480.00 -7,017.60

38.6000
31,497.60

0.0000
260 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

261 STRUCTURE SURVEYING
L.S. -21.38 % -21.38 % -55.78 %

400,000.00 -108,800.00 400,000.00 -108,800.00 225,000.00 -283,800.00508,800.00
262 FORCE ACCOUNT POTHOLING

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

263 ROADWAY SURVEYING
L.S. 25.79 % 25.79 % -1.73 %

400,000.00 82,000.00 400,000.00 82,000.00 312,500.00 -5,500.00318,000.00

50.0000
264 CEMENT CONC. DRIVEWAY ENTRANCE TYPE

199.0000 m2 -52.38 % 46.0000 -56.19 % 60.0000 -42.86 %
9,950.00 -10,945.00 9,154.00 -11,741.00 11,940.00 -8,955.00

105.0000
20,895.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

450.0000
265  CEMENT CONC. SIDEWALK RAMP

20.0000 EACH -48.57 % 760.0000 -13.14 % 600.0000 -31.43 %
9,000.00 -8,500.00 15,200.00 -2,300.00 12,000.00 -5,500.00

875.0000
17,500.00

50.0000
266 CEMENT CONC. SIDEWALK

925.0000 m2 56.25 % 38.0000 18.75 % 50.0000 56.25 %
46,250.00 16,650.00 35,150.00 5,550.00 46,250.00 16,650.00

32.0000
29,600.00

65.0000
267  PATTERNED CEMENT CONC. SIDEWALK

847.0000 m2 62.50 % 50.0000 25.00 % 70.0000 75.00 %
55,055.00 21,175.00 42,350.00 8,470.00 59,290.00 25,410.00

40.0000
33,880.00

60.0000
268  CEMENT CONC. BUS STOP PAD

12.0000 m2 9.09 % 82.0000 49.09 % 100.0000 81.82 %
720.00 60.00 984.00 324.00 1,200.00 540.00

55.0000
660.00

50.0000
269 CONC. SLOPE PROTECTION

1188.0000 m2 -29.58 % 80.0000 12.68 % 80.0000 12.68 %
59,400.00 -24,948.00 95,040.00 10,692.00 95,040.00 10,692.00

71.0000
84,348.00

70.0000
270 COATED CHAIN LINK FENCE TYPE 1

3243.0000 m 4.01 % 67.0000 -0.45 % 65.0000 -3.42 %
227,010.00 8,756.10 217,281.00 -972.90 210,795.00 -7,458.90

67.3000
218,253.90

40.0000
271 COATED CHAIN LINK FENCE TYPE 3

93.0000 m -10.41 % 81.0000 81.41 % 40.0000 -10.41 %
3,720.00 -432.45 7,533.00 3,380.55 3,720.00 -432.45

44.6500
4,152.45

45.0000
272 COATED CHAIN LINK FENCE TYPE 4

379.0000 m 22.95 % 51.0000 39.34 % 45.0000 22.95 %
17,055.00 3,183.60 19,329.00 5,457.60 17,055.00 3,183.60

36.6000
13,871.40

215.0000
273 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

105.0000 EACH 49.31 % 260.0000 80.56 % 250.0000 73.61 %
22,575.00 7,455.00 27,300.00 12,180.00 26,250.00 11,130.00

144.0000
15,120.00

603.0000
274 DOUBLE 6.1 M COATED CHAIN LINK GATE

10.0000 EACH -45.18 % 1,600.0000 45.45 % 1,500.0000 36.36 %
6,030.00 -4,970.00 16,000.00 5,000.00 15,000.00 4,000.00

1,100.0000
11,000.00

20.0000
275  TEMPORARY CHAIN LINK FENCE

800.0000 m 0.00 % 20.0000 0.00 % 20.0000 0.00 %
16,000.00 0.00 16,000.00 0.00 16,000.00 0.00

20.0000
16,000.00

38.0000
276  CABLE FENCE

1487.0000 m -81.00 % 155.0000 -22.50 % 15.0000 -92.50 %
56,506.00 -240,894.00 230,485.00 -66,915.00 22,305.00 -275,095.00

200.0000
297,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

KIEWIT PACIFIC CO. MAX J. KUNEY COMPANY BALFOUR BEATTY CONSTRUCTION, INC.
4904 LAKE WASHINGTON BLVD NE 120 N RALPH ST 2333 COURAGE DRIVE SUITE C

99202-4795

PROJECT : RENTON   WA  980561057 SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

33.0000
277 TEMPORARY BARRIER GLARE SCREEN

905.0000 m -2.94 % 33.6000 -1.18 % 30.0000 -11.76 %
29,865.00 -905.00 30,408.00 -362.00 27,150.00 -3,620.00

34.0000
30,770.00

0.0000
278 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

1,700.0000
279 ABANDON EXISTING MANHOLE

7.0000 EACH 188.14 % 1,660.0000 181.36 % 1,000.0000 69.49 %
11,900.00 7,770.00 11,620.00 7,490.00 7,000.00 2,870.00

590.0000
4,130.00

550.0000
280 CONNECTION TO DRAINAGE STRUCTURE

30.0000 EACH 0.92 % 610.0000 11.93 % 400.0000 -26.61 %
16,500.00 150.00 18,300.00 1,950.00 12,000.00 -4,350.00

545.0000
16,350.00

500.0000
281 ADJUST MANHOLE

7.0000 EACH 4.17 % 520.0000 8.33 % 1,000.0000 108.33 %
3,500.00 140.00 3,640.00 280.00 7,000.00 3,640.00

480.0000
3,360.00

3,500.0000
282 MANHOLE 1200 MM DIAM. TYPE 1

27.0000 EACH 36.19 % 2,340.0000 -8.95 % 3,000.0000 16.73 %
94,500.00 25,110.00 63,180.00 -6,210.00 81,000.00 11,610.00

2,570.0000
69,390.00

5,600.0000
283 MANHOLE 1800 MM DIAM. TYPE 3

16.0000 EACH 0.90 % 4,200.0000 -24.32 % 3,500.0000 -36.94 %
89,600.00 800.00 67,200.00 -21,600.00 56,000.00 -32,800.00

5,550.0000
88,800.00

3,500.0000
284  MANHOLE 1200 MM DIAM. TYPE C.O.T.

20.0000 EACH 59.09 % 2,450.0000 11.36 % 3,400.0000 54.55 %
70,000.00 26,000.00 49,000.00 5,000.00 68,000.00 24,000.00

2,200.0000
44,000.00

500.0000
285 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1

26.6000 m -34.21 % 400.0000 -47.37 % 300.0000 -60.53 %
13,300.00 -6,916.00 10,640.00 -9,576.00 7,980.00 -12,236.00

760.0000
20,216.00

600.0000
286 MANHOLE ADDITIONAL HEIGHT 1800 MM DIAM. TYPE 3

3.1000 m -48.72 % 625.0000 -46.58 % 300.0000 -74.36 %
1,860.00 -1,767.00 1,937.50 -1,689.50 930.00 -2,697.00

1,170.0000
3,627.00

550.0000
287  MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE C.O.T.

6.7000 m -8.33 % 710.0000 18.33 % 330.0000 -45.00 %
3,685.00 -335.00 4,757.00 737.00 2,211.00 -1,809.00

600.0000
4,020.00

550.0000
288 ADJUST CATCH BASIN

14.0000 EACH 52.78 % 460.0000 27.78 % 600.0000 66.67 %
7,700.00 2,660.00 6,440.00 1,400.00 8,400.00 3,360.00

360.0000
5,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

KIEWIT PACIFIC CO. MAX J. KUNEY COMPANY BALFOUR BEATTY CONSTRUCTION, INC.
4904 LAKE WASHINGTON BLVD NE 120 N RALPH ST 2333 COURAGE DRIVE SUITE C

99202-4795

PROJECT : RENTON   WA  980561057 SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
289 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 104.92 % 227.87 % 63.93 %
25,000.00 12,800.00 40,000.00 27,800.00 20,000.00 7,800.0012,200.00

290 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
291 TRIMMING AND CLEANUP

L.S. 194.12 % 47.06 % 252.94 %
50,000.00 33,000.00 25,000.00 8,000.00 60,000.00 43,000.0017,000.00

292 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
293 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-3.00 -3.00 -3.00-3.00

294 SPCC PLAN
L.S. -50.00 % -50.00 % -50.00 %

5,000.00 -5,000.00 5,000.00 -5,000.00 5,000.00 -5,000.0010,000.00
295 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

2.0000
296 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

11635.0000 m2 -31.03 % 1.8000 -37.93 % 2.6000 -10.34 %
23,270.00 -10,471.50 20,943.00 -12,798.50 30,251.00 -3,490.50

2.9000
33,741.50

0.0000
297 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

75.0000
298 SHOTCRETE FACING

12660.0000 m2 -50.00 % 155.0000 3.33 % 75.0000 -50.00 %
949,500.00 -949,500.00 1,962,300.00 63,300.00 949,500.00 -949,500.00

150.0000
1,899,000.00

25.0000
299  POND MARKER

4.0000 EACH -93.59 % 50.0000 -87.18 % 400.0000 2.56 %
100.00 -1,460.00 200.00 -1,360.00 1,600.00 40.00

390.0000
1,560.00

300  DETENTION TANK
L.S. 47.06 % 47.06 % -88.24 %

250,000.00 80,000.00 250,000.00 80,000.00 20,000.00 -150,000.00170,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

KIEWIT PACIFIC CO. MAX J. KUNEY COMPANY BALFOUR BEATTY CONSTRUCTION, INC.
4904 LAKE WASHINGTON BLVD NE 120 N RALPH ST 2333 COURAGE DRIVE SUITE C

99202-4795

PROJECT : RENTON   WA  980561057 SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026
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MEAS
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

815.0000
301  TEMPORARY BARRIER CONECTION

7.0000 EACH -32.08 % 825.0000 -31.25 % 500.0000 -58.33 %
5,705.00 -2,695.00 5,775.00 -2,625.00 3,500.00 -4,900.00

1,200.0000
8,400.00

405.0000
302 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

1.0000 EACH -73.00 % 410.0000 -72.67 % 600.0000 -60.00 %
405.00 -1,095.00 410.00 -1,090.00 600.00 -900.00

1,500.0000
1,500.00

41.0000
303 COATED CHAIN LINK FENCE TYPE 6

594.0000 m -10.87 % 41.2500 -10.33 % 45.0000 -2.17 %
24,354.00 -2,970.00 24,502.50 -2,821.50 26,730.00 -594.00

46.0000
27,324.00

110.0000
304 PVC SANITARY SEWER PIPE 200 MM DIAM.

46.0000 m 10.00 % 315.0000 215.00 % 250.0000 150.00 %
5,060.00 460.00 14,490.00 9,890.00 11,500.00 6,900.00

100.0000
4,600.00

305 FORCE ACCOUNT LICENSED SURVEYING
EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
306 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS

L.S. 400.00 % 100.00 % 640.00 %
25,000.00 20,000.00 10,000.00 5,000.00 37,000.00 32,000.005,000.00

307 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
308 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -58.33 % -58.33 % -50.00 %
25,000.00 -35,000.00 25,000.00 -35,000.00 30,000.00 -30,000.0060,000.00

14.0000
309 STABILIZED CONSTRUCTION ENTRANCE

3700.0000 m2 330.77 % 12.2500 276.92 % 16.0000 392.31 %
51,800.00 39,775.00 45,325.00 33,300.00 59,200.00 47,175.00

3.2500
12,025.00

200.0000
310  375 MM DIAM. WATER MAIM - BRIDGE NO. 5/440

165.0000 m -26.47 % 250.0000 -8.09 % 130.0000 -52.21 %
33,000.00 -11,880.00 41,250.00 -3,630.00 21,450.00 -23,430.00

272.0000
44,880.00

1,065.0000
311  SANITARY SEWER LINE CONECTION

1.0000 EACH -46.75 % 5,800.0000 190.00 % 2,800.0000 40.00 %
1,065.00 -935.00 5,800.00 3,800.00 2,800.00 800.00

2,000.0000
2,000.00

80.0000
312  254 MM DIAM. CASING - BRIDGE NO. 5/440

165.0000 m -68.87 % 250.0000 -2.72 % 70.0000 -72.76 %
13,200.00 -29,205.00 41,250.00 -1,155.00 11,550.00 -30,855.00

257.0000
42,405.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

KIEWIT PACIFIC CO. MAX J. KUNEY COMPANY BALFOUR BEATTY CONSTRUCTION, INC.
4904 LAKE WASHINGTON BLVD NE 120 N RALPH ST 2333 COURAGE DRIVE SUITE C

99202-4795

PROJECT : RENTON   WA  980561057 SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

135.0000
313  SLOT DRAIN

500.0000 m -46.00 % 30.0000 -88.00 % 100.0000 -60.00 %
67,500.00 -57,500.00 15,000.00 -110,000.00 50,000.00 -75,000.00

250.0000
125,000.00

314  REMOVING HOUSE
L.S. -50.00 % -25.00 % -25.00 %

10,000.00 -10,000.00 15,000.00 -5,000.00 15,000.00 -5,000.0020,000.00

350.0000
315 ASPHALT FOR FOG SEAL

2.7100 t -16.67 % 760.0000 80.95 % 500.0000 19.05 %
948.50 -189.70 2,059.60 921.40 1,355.00 216.80

420.0000
1,138.20

5.0000
316  SCARIFYING CONCRETE SURFACE

32751.0000 m2 -54.55 % 8.0000 -27.27 % 4.5000 -59.09 %
163,755.00 -196,506.00 262,008.00 -98,253.00 147,379.50 -212,881.50

11.0000
360,261.00

317 TEMPORARY ILLUMINATION SYSTEM SCX 2815
L.S. 40.00 % 70.00 % 200.00 %

7,000.00 2,000.00 8,500.00 3,500.00 15,000.00 10,000.005,000.00

200.0000
318 NOISE BARRIER WALL TYPE 2

686.0000 m2 -33.33 % 750.0000 150.00 % 275.0000 -8.33 %
137,200.00 -68,600.00 514,500.00 308,700.00 188,650.00 -17,150.00

300.0000
205,800.00

$72,869,000.30 -4.71% $78,421,814.80 2.55% $79,171,097.80 3.53%$76,470,516.83CONTRACT TOTAL

$79,171,097.80$72,869,000.30 $78,421,814.80BASE TOTAL -4.71% 2.55% 3.53%$76,470,516.83



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 23.57 % 40.34 %
7,000,000.00 1,335,000.00 7,950,000.00 2,285,000.005,665,000.00

10,000.0000
2 CLEARING AND GRUBBING

13.2900 ha 11.11 % 11,000.0000 22.22 %
132,900.00 13,290.00 146,190.00 26,580.00

9,000.0000
119,610.00

3,000.0000
3 REMOVING MANHOLE

12.0000 EACH 368.75 % 675.0000 5.47 %
36,000.00 28,320.00 8,100.00 420.00

640.0000
7,680.00

700.0000
4 REMOVING DRAINAGE STRUCTURE

76.0000 EACH 91.78 % 450.0000 23.29 %
53,200.00 25,460.00 34,200.00 6,460.00

365.0000
27,740.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 145.10 % -1.96 %

25,000.00 14,800.00 10,000.00 -200.0010,200.00
6 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %
10,000.00 10,000.0010,000.00

7 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 %

66,000.00 66,000.0066,000.00
8 REMOVING PORTION OF EXISTING BRIDGE NO. 5/437

L.S. 252.94 % 194.12 %
60,000.00 43,000.00 50,000.00 33,000.0017,000.00

9 REMOVING EXISTING STRUCTURE SIGN
L.S. 169.23 % 27.51 %

70,000.00 44,000.00 33,152.00 7,152.0026,000.00
10 REMOVING EXISTING BRIDGE NO. 5/431

L.S. 125.00 % 87.50 %
90,000.00 50,000.00 75,000.00 35,000.0040,000.00

11 REMOVING EXISTING BRIDGE NO. 5/439
L.S. -14.29 % -28.57 %

240,000.00 -40,000.00 200,000.00 -80,000.00280,000.00
12 REMOVING EXISTING BRIDGE NO. 5/440

L.S. -24.58 % -44.13 %
270,000.00 -88,000.00 200,000.00 -158,000.00358,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
13 REMOVING EXISTING BRIDGE NO. 5/441

L.S. -29.41 % -48.53 %
240,000.00 -100,000.00 175,000.00 -165,000.00340,000.00

30.0000
14 REMOVING CEMENT CONC. PAVEMENT

75.0000 m2 66.67 % 25.0000 38.89 %
2,250.00 900.00 1,875.00 525.00

18.0000
1,350.00

5.0000
15 REMOVING CEMENT CONC. SIDEWALK

1965.0000 m2 -54.55 % 7.0000 -36.36 %
9,825.00 -11,790.00 13,755.00 -7,860.00

11.0000
21,615.00

10.0000
16 REMOVING CEMENT CONC. CURB AND GUTTER

720.0000 m -16.67 % 15.0000 25.00 %
7,200.00 -1,440.00 10,800.00 2,160.00

12.0000
8,640.00

2.0000
17 REMOVING ASPHALT CONC. PAVEMENT

24591.0000 m2 -60.00 % 3.6000 -28.00 %
49,182.00 -73,773.00 88,527.60 -34,427.40

5.0000
122,955.00

10.0000
18 REMOVING ASPHALT CONC. SIDEWALK

181.0000 m2 -61.54 % 10.0000 -61.54 %
1,810.00 -2,896.00 1,810.00 -2,896.00

26.0000
4,706.00

5.0000
19 REMOVING CONC. BARRIER

1803.0000 m -83.33 % 8.8500 -70.50 %
9,015.00 -45,075.00 15,956.55 -38,133.45

30.0000
54,090.00

2,500.0000
20  REMOVING IMPACT ATTENUATOR

1.0000 EACH 194.12 % 2,870.0000 237.65 %
2,500.00 1,650.00 2,870.00 2,020.00

850.0000
850.00

10.0000
21 REMOVING GUARDRAIL

1229.0000 m 0.00 % 9.3500 -6.50 %
12,290.00 0.00 11,491.15 -798.85

10.0000
12,290.00

180.0000
22 REMOVING GUARDRAIL ANCHOR

10.0000 EACH 7.78 % 160.0000 -4.19 %
1,800.00 130.00 1,600.00 -70.00

167.0000
1,670.00

0.9000
23 REMOVING PAINT LINE

24437.0000 m -35.71 % 0.9000 -35.71 %
21,993.30 -12,218.50 21,993.30 -12,218.50

1.4000
34,211.80

44.0000
24 REMOVING PLASTIC TRAFFIC MARKING

34.0000 EACH 37.50 % 44.0000 37.50 %
1,496.00 408.00 1,496.00 408.00

32.0000
1,088.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

80.0000
25 REMOVING RAISED PAVEMENT MARKER

106.8000 HUND -15.79 % 80.0000 -15.79 %
8,544.00 -1,602.00 8,544.00 -1,602.00

95.0000
10,146.00

26 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 99.76 % 99.76 %

10,000.00 4,994.00 10,000.00 4,994.005,006.00

12.0000
27 REMOVING CHAIN LINK FENCE

5304.0000 m 4.35 % 8.0000 -30.43 %
63,648.00 2,652.00 42,432.00 -18,564.00

11.5000
60,996.00

GRADING

12.0000
28 ROADWAY EXCAVATION INCL. HAUL

420180.0000 m3 14.29 % 10.3500 -1.43 %
5,042,160.00 630,270.00 4,348,863.00 -63,027.00

10.5000
4,411,890.00

17.0000
29 ROADWAY EXCAVATION INCL. HAUL - AREA SOIL NAIL

34660.0000 m3 30.77 % 20.0000 53.85 %
589,220.00 138,640.00 693,200.00 242,620.00

13.0000
450,580.00

12.0000
30 ROADWAY EXCAVATION INCL. HAUL - AREA TEMP POND

11122.0000 m3 -7.69 % 10.3500 -20.38 %
133,464.00 -11,122.00 115,112.70 -29,473.30

13.0000
144,586.00

12.0000
31 ROADWAY EXCAVATION INCL. HAUL - AREA POND

26976.0000 m3 -7.69 % 10.3500 -20.38 %
323,712.00 -26,976.00 279,201.60 -71,486.40

13.0000
350,688.00

7.0000
32 SELECT BORROW INCL. HAUL

233585.0000 t -14.63 % 0.0000 -100.00 %
1,635,095.00 -280,302.00 0.00-1,915,397.00

8.2000
1,915,397.00

11.0000
33 GRAVEL BORROW INCL. HAUL

58625.0000 t -6.78 % 12.0000 1.69 %
644,875.00 -46,900.00 703,500.00 11,725.00

11.8000
691,775.00

0.0000
34 DELETED ITEM

0.1700 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

18.0000
35 DITCH EXCAVATION INCL. HAUL

4498.0000 m3 -12.20 % 10.3500 -49.51 %
80,964.00 -11,245.00 46,554.30 -45,654.70

20.5000
92,209.00

1,800.0000
36 GRATE INLET TYPE 2

110.0000 EACH 0.56 % 1,800.0000 0.56 %
198,000.00 1,100.00 198,000.00 1,100.00

1,790.0000
196,900.00

60.0000
37 CEMENT CONC. GUTTER

1873.0000 m 33.33 % 50.0000 11.11 %
112,380.00 28,095.00 93,650.00 9,365.00

45.0000
84,285.00

35.0000
38 QUARRY SPALLS

264.0000 t 44.63 % 45.0000 85.95 %
9,240.00 2,851.20 11,880.00 5,491.20

24.2000
6,388.80

30.0000
39 UNDERDRAIN PIPE 200 MM DIAM.

7783.0000 m -7.69 % 24.8500 -23.54 %
233,490.00 -19,457.50 193,407.55 -59,539.95

32.5000
252,947.50

STORM SEWER

1,000.0000
40 CATCH BASIN TYPE 1

39.0000 EACH -6.37 % 900.0000 -15.73 %
39,000.00 -2,652.00 35,100.00 -6,552.00

1,068.0000
41,652.00

3,000.0000
41 CATCH BASIN TYPE 2 1200 MM DIAM.

22.0000 EACH 19.76 % 2,000.0000 -20.16 %
66,000.00 10,890.00 44,000.00 -11,110.00

2,505.0000
55,110.00

8,000.0000
42 CATCH BASIN TYPE 2 1800 MM DIAM.

1.0000 EACH 98.46 % 5,000.0000 24.04 %
8,000.00 3,969.00 5,000.00 969.00

4,031.0000
4,031.00

8,800.0000
43  CATCH BASIN TYPE 2 1800MM DIAM. W/ FLOW RESTR.-OIL SEP.

1.0000 EACH 266.67 % 5,750.0000 139.58 %
8,800.00 6,400.00 5,750.00 3,350.00

2,400.0000
2,400.00

3,000.0000
44  OPEN FLOW RESTRICTOR

2.0000 EACH -14.29 % 3,500.0000 0.00 %
6,000.00 -1,000.00 7,000.00 0.00

3,500.0000
7,000.00

4.0000
45 TESTING STORM SEWER PIPE

6247.0000 m -13.04 % 5.0000 8.70 %
24,988.00 -3,748.20 31,235.00 2,498.80

4.6000
28,736.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

140.0000
46 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

1022.0000 m 84.21 % 117.9000 55.13 %
143,080.00 65,408.00 120,493.80 42,821.80

76.0000
77,672.00

100.0000
47 PLAIN CONC. STORM SEWER PIPE 375 MM DIAM.

302.0000 m 21.95 % 129.2000 57.56 %
30,200.00 5,436.00 39,018.40 14,254.40

82.0000
24,764.00

145.0000
48 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

4336.0000 m 39.42 % 143.3000 37.79 %
628,720.00 177,776.00 621,348.80 170,404.80

104.0000
450,944.00

180.0000
49 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.

506.0000 m 19.21 % 182.8500 21.09 %
91,080.00 14,674.00 92,522.10 16,116.10

151.0000
76,406.00

0.0000
50 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

1,000.0000
51  BORING AND JACKING STEEL CASING 600 MM DIAM.

227.5000 m -33.33 % 1,000.0000 -33.33 %
227,500.00 -113,750.00 227,500.00 -113,750.00

1,500.0000
341,250.00

0.0000
52 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
53 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

SANITARY SEWER

135.0000
54 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

27.0000 m -14.56 % 300.0000 89.87 %
3,645.00 -621.00 8,100.00 3,834.00

158.0000
4,266.00

STRUCTURE

21.0000
55 STRUCTURE EXCAVATION CLASS A INCL. HAUL

19410.0000 m3 16.67 % 20.0000 11.11 %
407,610.00 58,230.00 388,200.00 38,820.00

18.0000
349,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
56 SHORING OR EXTRA EXCAVATION CL. A

L.S. 65.52 % -40.88 %
700,000.00 277,100.00 250,000.00 -172,900.00422,900.00

35.0000
57 GRAVEL BACKFILL FOR WALL

6103.0000 m3 16.67 % 41.5000 38.33 %
213,605.00 30,515.00 253,274.50 70,184.50

30.0000
183,090.00

280.0000
58  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

2718.0000 m3 -13.85 % 235.0000 -27.69 %
761,040.00 -122,310.00 638,730.00 -244,620.00

325.0000
883,350.00

2,000.0000
59  FURNISHING PERMANENT CASING FOR 1.83 DIAM. SHAFT

7.0000 m 66.67 % 1,750.0000 45.83 %
14,000.00 5,600.00 12,250.00 3,850.00

1,200.0000
8,400.00

3,000.0000
60  FURNISHING PERMANENT CASING FOR 2.44 DIAM. SHAFT

22.0000 m 87.50 % 2,500.0000 56.25 %
66,000.00 30,800.00 55,000.00 19,800.00

1,600.0000
35,200.00

4,000.0000
61  FURNISHING PERMANENT CASING FOR 3.05 DIAM. SHAFT

27.0000 m 100.00 % 3,400.0000 70.00 %
108,000.00 54,000.00 91,800.00 37,800.00

2,000.0000
54,000.00

4,000.0000
62  FURNISHING PERMANENT CASING FOR 3.35 DIAM. SHAFT

4.0000 m 60.00 % 3,500.0000 40.00 %
16,000.00 6,000.00 14,000.00 4,000.00

2,500.0000
10,000.00

350.0000
63  PLACING PERMANENT CASING FOR 1.83 DIAM. SHAFT

4.0000 EACH -93.00 % 300.0000 -94.00 %
1,400.00 -18,600.00 1,200.00 -18,800.00

5,000.0000
20,000.00

450.0000
64  PLACING PERMANENT CASING FOR 2.44 DIAM. SHAFT

8.0000 EACH -91.00 % 400.0000 -92.00 %
3,600.00 -36,400.00 3,200.00 -36,800.00

5,000.0000
40,000.00

550.0000
65  PLACING PERMANENT CASING FOR 3.05 DIAM. SHAFT

8.0000 EACH -92.67 % 500.0000 -93.33 %
4,400.00 -55,600.00 4,000.00 -56,000.00

7,500.0000
60,000.00

650.0000
66  PLACING PERMANENT CASING FOR 3.35 DIAM. SHAFT

1.0000 EACH -91.33 % 600.0000 -92.00 %
650.00 -6,850.00 600.00 -6,900.00

7,500.0000
7,500.00

950.0000
67  FURNISHING AND PLACING TEMP CASING FOR 1.83 DIAM. SHAFT

64.0000 m 11.76 % 900.0000 5.88 %
60,800.00 6,400.00 57,600.00 3,200.00

850.0000
54,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

4,500.0000
68  FURNISHING AND PLACING TEMP CASING FOR 3.05 DIAM. SHAFT

39.0000 m 200.00 % 4,000.0000 166.67 %
175,500.00 117,000.00 156,000.00 97,500.00

1,500.0000
58,500.00

4,500.0000
69  CASING SHORING

19.0000 m 500.00 % 4,000.0000 433.33 %
85,500.00 71,250.00 76,000.00 61,750.00

750.0000
14,250.00

70  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 %

610,000.00 610,000.00610,000.00

200.0000
71 SHAFT - 610 MM DIAMETER

1883.0000 m 17.65 % 180.0000 5.88 %
376,600.00 56,490.00 338,940.00 18,830.00

170.0000
320,110.00

270.0000
72 SHAFT - 760 MM DIAMETER

348.0000 m 8.00 % 240.0000 -4.00 %
93,960.00 6,960.00 83,520.00 -3,480.00

250.0000
87,000.00

225.0000
73 FURNISHING SOLDIER PILE W310 X 79

1450.0000 m 125.00 % 215.0000 115.00 %
326,250.00 181,250.00 311,750.00 166,750.00

100.0000
145,000.00

170.0000
74 FURNISHING SOLDIER PILE W310 X 86

115.0000 m 54.55 % 160.0000 45.45 %
19,550.00 6,900.00 18,400.00 5,750.00

110.0000
12,650.00

470.0000
75 FURNISHING SOLDIER PILE  W310 X 158

348.0000 m 135.00 % 450.0000 125.00 %
163,560.00 93,960.00 156,600.00 87,000.00

200.0000
69,600.00

490.0000
76 FURNISHING SOLDIER PILE W310 X 179

138.0000 m 117.78 % 480.0000 113.33 %
67,620.00 36,570.00 66,240.00 35,190.00

225.0000
31,050.00

10,000.0000
77 FURNISHING AND DRIVING STEEL TEST PILE

4.0000 EACH 33.33 % 10,000.0000 33.33 %
40,000.00 10,000.00 40,000.00 10,000.00

7,500.0000
30,000.00

200.0000
78 FURNISHING ST. PILING

162.0000 m 0.00 % 200.0000 0.00 %
32,400.00 0.00 32,400.00 0.00

200.0000
32,400.00

1,500.0000
79 DRIVING ST. PILE

18.0000 EACH -70.00 % 1,500.0000 -70.00 %
27,000.00 -63,000.00 27,000.00 -63,000.00

5,000.0000
90,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

2.5000
80 ST. REINF. BAR FOR BRIDGE

194000.0000 kg 38.89 % 2.5000 38.89 %
485,000.00 135,800.00 485,000.00 135,800.00

1.8000
349,200.00

2.4000
81 ST. REINF. BAR FOR RETAINING WALL

197440.0000 kg 33.33 % 1.9800 10.00 %
473,856.00 118,464.00 390,931.20 35,539.20

1.8000
355,392.00

2.3000
82 ST. REINF. BAR FOR SHAFT

254900.0000 kg 27.78 % 2.2500 25.00 %
586,270.00 127,450.00 573,525.00 114,705.00

1.8000
458,820.00

20.0000
83  CSL ACCESS TUBE

4514.0000 m 0.00 % 18.0000 -10.00 %
90,280.00 0.00 81,252.00 -9,028.00

20.0000
90,280.00

400.0000
84 CONC. CLASS 20 FOR CONCRETE CAP

10.0000 m3 -37.50 % 500.0000 -21.88 %
4,000.00 -2,400.00 5,000.00 -1,400.00

640.0000
6,400.00

340.0000
85  CONC. CLASS 28P FOR SHAFT

2627.0000 m3 36.00 % 335.0000 34.00 %
893,180.00 236,430.00 880,045.00 223,295.00

250.0000
656,750.00

550.0000
86 CONC. CLASS 28 FOR BRIDGE

2126.0000 m3 10.00 % 525.0000 5.00 %
1,169,300.00 106,300.00 1,116,150.00 53,150.00

500.0000
1,063,000.00

600.0000
87 CONC. CLASS 28 FOR RETAINING WALL

3217.0000 m3 20.00 % 520.0000 4.00 %
1,930,200.00 321,700.00 1,672,840.00 64,340.00

500.0000
1,608,500.00

88 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-20.00 -20.00-20.00
89 STRUCTURAL LOW ALLOY STEEL

L.S. -6.38 % -9.57 %
4,400,000.00 -300,000.00 4,250,000.00 -450,000.004,700,000.00

90 STRUCTURAL HIGH STRENGTH STEEL
L.S. -54.16 % -57.69 %

325,000.00 -384,000.00 300,000.00 -409,000.00709,000.00

700.0000
91 TIMBER LAGGING

554.0000 m3 -50.00 % 700.0000 -50.00 %
387,800.00 -387,800.00 387,800.00 -387,800.00

1,400.0000
775,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

6,000.0000
92 FABRIC PAD BEARING - SUPERSTR.

32.0000 EACH 100.00 % 5,000.0000 66.67 %
192,000.00 96,000.00 160,000.00 64,000.00

3,000.0000
96,000.00

12,000.0000
93  YAKIMA AND DELIN PIER 2 BEARING

8.0000 EACH 140.00 % 11,000.0000 120.00 %
96,000.00 56,000.00 88,000.00 48,000.00

5,000.0000
40,000.00

4,500.0000
94  TRANSVERSE STOP BEARING - SUPERSTR.

8.0000 EACH 350.00 % 4,250.0000 325.00 %
36,000.00 28,000.00 34,000.00 26,000.00

1,000.0000
8,000.00

95 SUPERSTRUCTURE - BRIDGE NO. 5/437 WIDENING
L.S. 127.27 % 1,158.74 %

650,000.00 364,000.00 3,600,000.00 3,314,000.00286,000.00
96 SUPERSTRUCTURE - BRIDGE NO. 5/437NCD

L.S. 79.10 % 407.46 %
1,200,000.00 530,000.00 3,400,000.00 2,730,000.00670,000.00

97 SUPERSTRUCTURE - TCD LINE DETOUR BRIDGE
L.S. 37.80 % 57.48 %

350,000.00 96,000.00 400,000.00 146,000.00254,000.00
98 ROADWAY DECK - BRIDGE NO. 5/439 REPLACEMENT

L.S. 42.49 % 29.53 %
1,100,000.00 328,000.00 1,000,000.00 228,000.00772,000.00

99 ROADWAY DECK - BRIDGE NO. 5/440 REPLACEMENT
L.S. 40.66 % 27.88 %

1,100,000.00 318,000.00 1,000,000.00 218,000.00782,000.00

230.0000
100 BRIDGE RAILING TYPE - BP

557.0000 m 31.43 % 225.0000 28.57 %
128,110.00 30,635.00 125,325.00 27,850.00

175.0000
97,475.00

600.0000
101  HR WALL HANDRAIL

33.0000 m 51.52 % 250.0000 -36.87 %
19,800.00 6,732.00 8,250.00 -4,818.00

396.0000
13,068.00

225.0000
102 TRAFFIC BARRIER

819.0000 m -2.17 % 230.0000 0.00 %
184,275.00 -4,095.00 188,370.00 0.00

230.0000
188,370.00

240.0000
103 PEDESTRIAN BARRIER

542.0000 m -4.00 % 230.0000 -8.00 %
130,080.00 -5,420.00 124,660.00 -10,840.00

250.0000
135,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

700.0000
104 SEW TRAFFIC BARRIER

912.0000 m 16.67 % 625.0000 4.17 %
638,400.00 91,200.00 570,000.00 22,800.00

600.0000
547,200.00

700.0000
105  GREAT WALL TRAFFIC BARRIER

78.0000 m 16.67 % 1,500.0000 150.00 %
54,600.00 7,800.00 117,000.00 70,200.00

600.0000
46,800.00

400.0000
106  VARIABLE HEIGHT SINGLE SLOPE CONC. BARRIER

191.0000 m 60.00 % 650.0000 160.00 %
76,400.00 28,650.00 124,150.00 76,400.00

250.0000
47,750.00

350.0000
107 NOISE BARRIER WALL TYPE 1

442.0000 m2 9.38 % 450.0000 40.63 %
154,700.00 13,260.00 198,900.00 57,460.00

320.0000
141,440.00

450.0000
108 NOISE BARRIER WALL TYPE 11

863.0000 m2 40.63 % 450.0000 40.63 %
388,350.00 112,190.00 388,350.00 112,190.00

320.0000
276,160.00

400.0000
109 CONCRETE FASCIA PANEL

10570.0000 m2 -25.93 % 280.0000 -48.15 %
4,228,000.00-1,479,800.00 2,959,600.00-2,748,200.00

540.0000
5,707,800.00

480.0000
110 SOIL NAIL - EPOXY COATED

5470.0000 EACH 20.00 % 460.0000 15.00 %
2,625,600.00 437,600.00 2,516,200.00 328,200.00

400.0000
2,188,000.00

525.0000
111 SOIL NAIL - ENCAPSULATED

73.0000 EACH -47.50 % 500.0000 -50.00 %
38,325.00 -34,675.00 36,500.00 -36,500.00

1,000.0000
73,000.00

112 SOIL NAIL VERIFICATION TEST
L.S. 75.00 % 50.00 %

35,000.00 15,000.00 30,000.00 10,000.0020,000.00

11.0000
113 PREFABRICATED DRAINAGE MAT

5053.0000 m2 -8.33 % 10.0000 -16.67 %
55,583.00 -5,053.00 50,530.00 -10,106.00

12.0000
60,636.00

1,500.0000
114 PERMANENT GROUND ANCHOR

359.0000 EACH -25.00 % 1,300.0000 -35.00 %
538,500.00 -179,500.00 466,700.00 -251,300.00

2,000.0000
718,000.00

1,200.0000
115 PERMANENT GROUND ANCHOR  PERFORMANCE TEST

35.0000 EACH 140.00 % 1,000.0000 100.00 %
42,000.00 24,500.00 35,000.00 17,500.00

500.0000
17,500.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
116 PERMANENT GROUND ANCHOR  VERIFICATION TEST

L.S. 0.00 % -25.00 %
20,000.00 0.00 15,000.00 -5,000.0020,000.00

215.0000
117 STRUCTURAL EARTH WALL

10790.0000 m2 7.50 % 230.0000 15.00 %
2,319,850.00 161,850.00 2,481,700.00 323,700.00

200.0000
2,158,000.00

29.0000
118 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

81180.0000 m3 13.28 % 27.7500 8.40 %
2,354,220.00 276,012.00 2,252,745.00 174,537.00

25.6000
2,078,208.00

SURFACING

14.0000
119 CRUSHED SURFACING BASE COURSE

43583.0000 t -8.20 % 14.5000 -4.92 %
610,162.00 -54,478.75 631,953.50 -32,687.25

15.2500
664,640.75

16.0000
120 CRUSHED SURFACING TOP COURSE

908.0000 t -31.18 % 20.0000 -13.98 %
14,528.00 -6,583.00 18,160.00 -2,951.00

23.2500
21,111.00

LIQUID ASPHALT
121 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
52,110.00 52,110.0052,110.00

CEMENT CONCRETE PAVEMENT

175.0000
122 CEMENT CONC. PAVEMENT

12252.0000 m3 -16.67 % 170.7800 -18.68 %
2,144,100.00 -428,820.00 2,092,396.56 -480,523.44

210.0000
2,572,920.00

123 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 %

101,777.00 101,777.00101,777.00
124 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %
-1.00 -1.00-1.00
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PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
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TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

240.0000
125 BRIDGE APPROACH SLAB

2101.0000 m2 33.33 % 235.0000 30.56 %
504,240.00 126,060.00 493,735.00 115,555.00

180.0000
378,180.00

10.0000
126 EPOXY-COATED TIE BAR WITH DRILL HOLE

6028.0000 EACH -45.95 % 8.5000 -54.05 %
60,280.00 -51,238.00 51,238.00 -60,280.00

18.5000
111,518.00

127 PARTIAL DEPTH SPALL REPAIR
EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

20.0000
128 CEMENT CONCRETE PAVEMENT GRINDING

797.0000 m2 -20.00 % 25.0000 0.00 %
15,940.00 -3,985.00 19,925.00 0.00

25.0000
19,925.00

15.0000
129  STAINLESS STEEL DOWEL BAR

29647.0000 EACH -21.05 % 14.0000 -26.32 %
444,705.00 -118,588.00 415,058.00 -148,235.00

19.0000
563,293.00

0.0000
130 DELETED ITEM

0.0600 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

ASPHALT CONCRETE PAVEMENT
131 CRACK SEALING

EST. 0.00 % 0.00 %
25,000.00 25,000.0025,000.00

6.0000
132 PLANING BITUMINOUS PAVEMENT

8320.0000 m2 30.43 % 6.0000 30.43 %
49,920.00 11,648.00 49,920.00 11,648.00

4.6000
38,272.00

70.0000
133 HMA CL. 9.5 MM PG

253.0000 t 40.00 % 66.7500 33.50 %
17,710.00 5,060.00 16,887.75 4,237.75

50.0000
12,650.00

51.0000
134 HMA CL. 12.5 MM PG 58-22

22898.0000 t 13.33 % 50.0000 11.11 %
1,167,798.00 137,388.00 1,144,900.00 114,490.00

45.0000
1,030,410.00

51.0000
135  HMA CL. 25MM PG 58-22

28999.0000 t 20.00 % 50.0000 17.65 %
1,478,949.00 246,491.50 1,449,950.00 217,492.50

42.5000
1,232,457.50
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CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
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TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
136 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
67,738.00 67,738.0067,738.00

137 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

45,329.00 45,329.0045,329.00

8.0000
138 LONGITUDINAL JOINT SEAL

2140.0000 m -67.48 % 8.5000 -65.45 %
17,120.00 -35,524.00 18,190.00 -34,454.00

24.6000
52,644.00

EROSION CONTROL AND PLANTING

1.0000
139 ESC LEAD

730.0000 DAY -98.95 % 50.0000 -47.37 %
730.00 -68,620.00 36,500.00 -32,850.00

95.0000
69,350.00

140  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 100.00 % 0.00 %

20,000.00 10,000.00 10,000.00 0.0010,000.00

20.0000
141  HIGH VISIBILITY FENCE

205.0000 m 42.86 % 15.0000 7.14 %
4,100.00 1,230.00 3,075.00 205.00

14.0000
2,870.00

3,300.0000
142 SEEDING, FERTILIZING, AND MULCHING

9.0000 ha 32.00 % 3,480.0000 39.20 %
29,700.00 7,200.00 31,320.00 8,820.00

2,500.0000
22,500.00

30.0000
143 COMPOST TYPE 1

7935.0000 m3 -19.79 % 33.7500 -9.76 %
238,050.00 -58,719.00 267,806.25 -28,962.75

37.4000
296,769.00

420.0000
144 PAM

100.0000 ha -87.27 % 565.0000 -82.88 %
42,000.00 -288,000.00 56,500.00 -273,500.00

3,300.0000
330,000.00

2.0000
145  TEMPORARY EROSION CONTROL BLANKET

67074.0000 m2 -47.37 % 1.7500 -53.95 %
134,148.00 -120,733.20 117,379.50 -137,501.70

3.8000
254,881.20

30.0000
146 CHECK DAM

368.0000 m -42.31 % 30.0000 -42.31 %
11,040.00 -8,096.00 11,040.00 -8,096.00

52.0000
19,136.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,500.0000
147 TIRE WASH

13.0000 EACH 31.58 % 5,000.0000 338.60 %
19,500.00 4,680.00 65,000.00 50,180.00

1,140.0000
14,820.00

95.0000
148 STREET CLEANING

1200.0000 HR -24.00 % 110.0000 -12.00 %
114,000.00 -36,000.00 132,000.00 -18,000.00

125.0000
150,000.00

50.0000
149 INLET PROTECTION

151.0000 EACH -46.24 % 75.0000 -19.35 %
7,550.00 -6,493.00 11,325.00 -2,718.00

93.0000
14,043.00

10.0000
150 COMPOST BERM

5548.0000 m 0.00 % 5.4000 -46.00 %
55,480.00 0.00 29,959.20 -25,520.80

10.0000
55,480.00

12.0000
151 SILT FENCE

6539.0000 m -12.41 % 11.5000 -16.06 %
78,468.00 -11,116.30 75,198.50 -14,385.80

13.7000
89,584.30

120.0000
152  BIO-SWALE

182.0000 m -20.00 % 127.5000 -15.00 %
21,840.00 -5,460.00 23,205.00 -4,095.00

150.0000
27,300.00

0.0000
153 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

154 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

3,500,000.00 3,500,000.003,500,000.00
155  FORCE ACCOUNT TEMPORARY WATER QUALITY

EST. 0.00 % 0.00 %
1,500,000.00 1,500,000.001,500,000.00

7.0000
156 PSIPE BOSTON IVY 'VEITCHII' #1 CONT.

323.0000 EACH -30.00 % 5.2500 -47.50 %
2,261.00 -969.00 1,695.75 -1,534.25

10.0000
3,230.00

2.0000
157 PSIPE SLOUGH SEDGE 100 MM PLUG

2410.0000 EACH -33.33 % 1.8500 -38.33 %
4,820.00 -2,410.00 4,458.50 -2,771.50

3.0000
7,230.00

2.0000
158 PSIPE COMMON RUSH 100MM PLUG

2410.0000 EACH -33.33 % 1.7000 -43.33 %
4,820.00 -2,410.00 4,097.00 -3,133.00

3.0000
7,230.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
159 PSIPE COMPACT OREGON GRADE 250-300MM #1 CONT.

3140.0000 EACH -40.00 % 8.6000 -14.00 %
18,840.00 -12,560.00 27,004.00 -4,396.00

10.0000
31,400.00

6.0000
160 PSIPE GRO-LO FRAGRANT SUMAC 300-460MM #1 CONT.

3140.0000 EACH -40.00 % 7.3500 -26.50 %
18,840.00 -12,560.00 23,079.00 -8,321.00

10.0000
31,400.00

5.0000
161 PSIPE TALL OREGON GRAPE 250-300MM #1 CONT.

889.0000 EACH -50.00 % 5.2500 -47.50 %
4,445.00 -4,445.00 4,667.25 -4,222.75

10.0000
8,890.00

6.0000
162 PSIPE BLACK CHOKEBERRY 300-460MM CONT.

457.0000 EACH -40.00 % 6.7500 -32.50 %
2,742.00 -1,828.00 3,084.75 -1,485.25

10.0000
4,570.00

6.0000
163 PSIPE HANDCOCK COLALBERRY 250-300MM #1 CONT.

3140.0000 EACH -40.00 % 5.2500 -47.50 %
18,840.00 -12,560.00 16,485.00 -14,915.00

10.0000
31,400.00

6.0000
164 PSIPE SNOWBERRY

457.0000 EACH -40.00 % 5.2500 -47.50 %
2,742.00 -1,828.00 2,399.25 -2,170.75

10.0000
4,570.00

7.0000
165 PSIPE FRAGRANNT SUMAC 300-460MM #1 CONT.

457.0000 EACH -30.00 % 5.2500 -47.50 %
3,199.00 -1,371.00 2,399.25 -2,170.75

10.0000
4,570.00

5.0000
166 PSIPE AMUR MAPLE 1.2-1.5M B.R.

85.0000 EACH -90.00 % 85.0000 70.00 %
425.00 -3,825.00 7,225.00 2,975.00

50.0000
4,250.00

5.0000
167 PSIPE CANADIAN SERVICEBERRY 1.2-1.5M B.R.

66.0000 EACH -90.00 % 76.0000 52.00 %
330.00 -2,970.00 5,016.00 1,716.00

50.0000
3,300.00

8.0000
168 PSIPE MARSHALL SEEDLESS GREEN ASH 1.2-1.5M B.R.

7.0000 EACH -84.00 % 82.8000 65.60 %
56.00 -294.00 579.60 229.60

50.0000
350.00

45.0000
169 PSIPE INCENSE CEDAR 1.2-1.5M B&B

43.0000 EACH -10.00 % 121.0000 142.00 %
1,935.00 -215.00 5,203.00 3,053.00

50.0000
2,150.00

5.0000
170 PSIPE QUAKING ASPEN 1.2-1.5M B.R.

16.0000 EACH -80.00 % 78.0000 212.00 %
80.00 -320.00 1,248.00 848.00

25.0000
400.00
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EROSION CONTROL AND PLANTING

55.0000
171 PSIPE DOUGLAS FIR 1.2-1.5M B&B

30.0000 EACH 10.00 % 102.0000 104.00 %
1,650.00 150.00 3,060.00 1,560.00

50.0000
1,500.00

60.0000
172 PSIPE WESTERN RED CEDER 1.2-1.5M B&B

15.0000 EACH 20.00 % 102.0000 104.00 %
900.00 150.00 1,530.00 780.00

50.0000
750.00

173 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

24,999.00 24,999.0024,999.00
174 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %
24,999.00 24,999.0024,999.00

175 WEED CONTROL
EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

33.0000
176 BARK OR WOOD CHIP MULCH

873.0000 m3 -17.50 % 25.1500 -37.13 %
28,809.00 -6,111.00 21,955.95 -12,964.05

40.0000
34,920.00

TRAFFIC

35.0000
177 CEMENT CONC. TRAFFIC CURB AND GUTTER

1133.0000 m 0.00 % 40.0000 14.29 %
39,655.00 0.00 45,320.00 5,665.00

35.0000
39,655.00

45.0000
178 MOUNTABLE CEMENT CONC. TRAFFIC CURB

35.0000 m -30.98 % 85.0000 30.37 %
1,575.00 -707.00 2,975.00 693.00

65.2000
2,282.00

12.0000
179 EXTRUDED CURB

328.0000 m -25.93 % 12.0000 -25.93 %
3,936.00 -1,377.60 3,936.00 -1,377.60

16.2000
5,313.60

70.0000
180 BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST

231.0000 m 27.97 % 62.9500 15.08 %
16,170.00 3,534.30 14,541.45 1,905.75

54.7000
12,635.70

60.0000
181 BEAM GUARDRAIL TYPE 1

196.0000 m 24.35 % 52.5500 8.91 %
11,760.00 2,303.00 10,299.80 842.80

48.2500
9,457.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

800.0000
182  BEAM GUARDRAIL TYPE NESTED THRIE BEAM

2.0000 EACH -66.67 % 765.0000 -68.13 %
1,600.00 -3,200.00 1,530.00 -3,270.00

2,400.0000
4,800.00

1,500.0000
183 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 23.76 % 1,200.0000 -0.99 %
1,500.00 288.00 1,200.00 -12.00

1,212.0000
1,212.00

900.0000
184 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

2.0000 EACH -18.18 % 890.0000 -19.09 %
1,800.00 -400.00 1,780.00 -420.00

1,100.0000
2,200.00

1,700.0000
185 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -6.64 % 1,635.0000 -10.21 %
6,800.00 -484.00 6,540.00 -744.00

1,821.0000
7,284.00

2,100.0000
186 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -3.67 % 1,970.0000 -9.63 %
2,100.00 -80.00 1,970.00 -210.00

2,180.0000
2,180.00

800.0000
187 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 24.03 % 725.0000 12.40 %
800.00 155.00 725.00 80.00

645.0000
645.00

600.0000
188 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH -17.81 % 560.0000 -23.29 %
600.00 -130.00 560.00 -170.00

730.0000
730.00

600.0000
189 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 20.00 % 515.0000 3.00 %
1,200.00 200.00 1,030.00 30.00

500.0000
1,000.00

150.0000
190 PRECAST CONC. BARRIER TYPE 2

4476.0000 m 66.67 % 96.6000 7.33 %
671,400.00 268,560.00 432,381.60 29,541.60

90.0000
402,840.00

100.0000
191 PRECAST CONC. BARRIER TYPE 4

102.0000 m 11.11 % 76.8000 -14.67 %
10,200.00 1,020.00 7,833.60 -1,346.40

90.0000
9,180.00

175.0000
192 SINGLE SLOPE CONC. BARRIER

626.0000 m -18.60 % 165.0000 -23.26 %
109,550.00 -25,040.00 103,290.00 -31,300.00

215.0000
134,590.00

200.0000
193  DOWELED SINGLE SLOPE CONC. BARRIER

2244.0000 m -20.00 % 205.0000 -18.00 %
448,800.00 -112,200.00 460,020.00 -100,980.00

250.0000
561,000.00
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400.0000
194 CAST-IN-PLACE CONC. BARRIER

220.0000 m 6.67 % 200.0000 -46.67 %
88,000.00 5,500.00 44,000.00 -38,500.00

375.0000
82,500.00

18.0000
195 TEMPORARY CONC. BARRIER

15414.0000 m -44.27 % 35.1500 8.82 %
277,452.00 -220,420.20 541,802.10 43,929.90

32.3000
497,872.20

25.0000
196 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

600.0000 m 0.00 % 8.7000 -65.20 %
15,000.00 0.00 5,220.00 -9,780.00

25.0000
15,000.00

7,500.0000
197 TEMPORARY IMPACT ATTENUATOR

10.0000 EACH 66.67 % 5,200.0000 15.56 %
75,000.00 30,000.00 52,000.00 7,000.00

4,500.0000
45,000.00

45,000.0000
198 PERMANENT IMPACT ATTENUATOR

6.0000 EACH 25.52 % 37,490.0000 4.57 %
270,000.00 54,900.00 224,940.00 9,840.00

35,850.0000
215,100.00

2,500.0000
199 RESETTING IMPACT ATTENUATOR

10.0000 EACH 212.50 % 1,155.0000 44.38 %
25,000.00 17,000.00 11,550.00 3,550.00

800.0000
8,000.00

5,000.0000
200 TRUCK-MOUNTED IMPACT ATTENUATOR

6.0000 EACH -35.90 % 10,000.0000 28.21 %
30,000.00 -16,800.00 60,000.00 13,200.00

7,800.0000
46,800.00

37.0000
201 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

6600.0000 HR -2.63 % 45.0000 18.42 %
244,200.00 -6,600.00 297,000.00 46,200.00

38.0000
250,800.00

23.0000
202 FLEXIBLE GUIDE POST

135.0000 EACH -8.00 % 21.5000 -14.00 %
3,105.00 -270.00 2,902.50 -472.50

25.0000
3,375.00

0.5000
203 PAINT LINE

9980.0000 m -28.57 % 0.5000 -28.57 %
4,990.00 -1,996.00 4,990.00 -1,996.00

0.7000
6,986.00

1.4000
204 PLASTIC LINE

22050.0000 m -47.17 % 1.4000 -47.17 %
30,870.00 -27,562.50 30,870.00 -27,562.50

2.6500
58,432.50

1.6500
205 PROFILED PLASTIC LINE

13760.0000 m -29.79 % 1.6500 -29.79 %
22,704.00 -9,632.00 22,704.00 -9,632.00

2.3500
32,336.00
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2.0000
206 PROFILED PLASTIC DROP LANE LINE

250.0000 m -66.67 % 2.0000 -66.67 %
500.00 -1,000.00 500.00 -1,000.00

6.0000
1,500.00

0.5000
207 PAINTED WIDE LINE

60.0000 m -84.38 % 0.5000 -84.38 %
30.00 -162.00 30.00 -162.00

3.2000
192.00

3.2500
208 PLASTIC WIDE LINE

2510.0000 m -56.08 % 3.2500 -56.08 %
8,157.50 -10,416.50 8,157.50 -10,416.50

7.4000
18,574.00

30.0000
209 PLASTIC STOP LINE

22.0000 m 25.00 % 30.0000 25.00 %
660.00 132.00 660.00 132.00

24.0000
528.00

85.0000
210 PLASTIC TRAFFIC ARROW

14.0000 EACH -11.46 % 85.0000 -11.46 %
1,190.00 -154.00 1,190.00 -154.00

96.0000
1,344.00

55.0000
211 PLASTIC TRAFFIC LETTER

8.0000 EACH 10.00 % 55.0000 10.00 %
440.00 40.00 440.00 40.00

50.0000
400.00

15.0000
212 PLASTIC DRAINAGE MARKING

42.0000 EACH -16.67 % 15.0000 -16.67 %
630.00 -126.00 630.00 -126.00

18.0000
756.00

15.0000
213  PLASTIC JUNCTION BOX MARKING

159.0000 EACH -13.29 % 15.0000 -13.29 %
2,385.00 -365.70 2,385.00 -365.70

17.3000
2,750.70

165.0000
214 RAISED PAVEMENT MARKER TYPE 1

46.9000 HUND -19.12 % 165.0000 -19.12 %
7,738.50 -1,829.10 7,738.50 -1,829.10

204.0000
9,567.60

350.0000
215 RAISED PAVEMENT MARKER TYPE 2

15.1000 HUND 12.54 % 350.0000 12.54 %
5,285.00 588.90 5,285.00 588.90

311.0000
4,696.10

1.1500
216 TEMPORARY PAVEMENT MARKING

52976.0000 m 76.92 % 1.1500 76.92 %
60,922.40 26,488.00 60,922.40 26,488.00

0.6500
34,434.40

55.0000
217  TEMPORARY TRAFFIC ARROW

2.0000 EACH -72.50 % 55.0000 -72.50 %
110.00 -290.00 110.00 -290.00

200.0000
400.00
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218 PERMANENT SIGNING

L.S. -30.35 % -33.26 %
120,000.00 -52,300.00 115,000.00 -57,300.00172,300.00

219 SIGN BRIDGE NO. 1
L.S. 28.05 % 41.96 %

105,000.00 23,000.00 116,406.00 34,406.0082,000.00
220 SIGN BRIDGE NO. 2

L.S. 3.13 % 28.91 %
165,000.00 5,000.00 206,259.00 46,259.00160,000.00

221 SIGN BRIDGE NO. 3
L.S. 7.69 % 29.51 %

140,000.00 10,000.00 168,367.00 38,367.00130,000.00
222 SIGN BRIDGE NO. 4

L.S. 32.35 % 60.86 %
90,000.00 22,000.00 109,385.00 41,385.0068,000.00

223 SIGN BRIDGE NO. 5
L.S. 47.44 % 61.78 %

115,000.00 37,000.00 126,192.00 48,192.0078,000.00
224 SIGN BRIDGE NO. 6

L.S. 76.47 % 94.48 %
90,000.00 39,000.00 99,186.00 48,186.0051,000.00

225 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 42.86 % 24.26 %

10,000.00 3,000.00 8,698.00 1,698.007,000.00

17.0000
226 SIGN COVERING

530.0000 m2 -69.64 % 27.0000 -51.79 %
9,010.00 -20,670.00 14,310.00 -15,370.00

56.0000
29,680.00

227 TEMPORARY ILLUMINATION SYSTEM SCA 2661
L.S. 155.10 % 40.99 %

50,000.00 30,400.00 27,635.00 8,035.0019,600.00
228 TEMPORARY ILLUMINATION SYSTEM SCA 2662

L.S. 174.51 % 56.97 %
70,000.00 44,500.00 40,028.00 14,528.0025,500.00

229 TEMPORARY ILLUMINATION SYSTEM SCA 600
L.S. 188.46 % -2.26 %

75,000.00 49,000.00 25,412.00 -588.0026,000.00
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230 TEMPORARY ILLUMINATION SYSTEM SCA 634

L.S. 93.37 % 114.35 %
35,000.00 16,900.00 38,797.00 20,697.0018,100.00

231 ILLUMINATION SYSTEM SCA 2644
L.S. 52.78 % 35.36 %

55,000.00 19,000.00 48,730.00 12,730.0036,000.00
232 ILLUMINATION SYSTEM SCA 2645

L.S. 52.44 % -31.36 %
50,000.00 17,200.00 22,514.00 -10,286.0032,800.00

233 ILLUMINATION SYSTEM SCA 634
L.S. -2.15 % 1.59 %

100,000.00 -2,200.00 103,823.00 1,623.00102,200.00
234 ILLUMINATION SYSTEM SCA 2647

L.S. 77.51 % 44.23 %
90,000.00 39,300.00 73,127.00 22,427.0050,700.00

235 ILLUMINATION SYSTEM MP WALL
L.S. 51.82 % 24.78 %

75,000.00 25,600.00 61,640.00 12,240.0049,400.00
236 ILLUMINATION SYSTEM SCA 2661

L.S. -6.39 % 12.47 %
170,000.00 -11,600.00 204,242.00 22,642.00181,600.00

237 ILLUMINATION SYSTEM SCA 2662
L.S. 7.61 % 26.22 %

140,000.00 9,900.00 164,209.00 34,109.00130,100.00
238 ILLUMINATION SYSTEM SCA 600

L.S. -12.46 % -1.28 %
130,000.00 -18,500.00 146,600.00 -1,900.00148,500.00

239 ILLUMINATION SYSTEM SCX 2666
L.S. 83.67 % 19.57 %

90,000.00 41,000.00 58,588.00 9,588.0049,000.00
240 ILLUMINATION SYSTEM SCX 2667

L.S. 59.57 % 2.43 %
60,000.00 22,400.00 38,514.00 914.0037,600.00

241 ILLUMINATION SYSTEM SCX 2668
L.S. 110.21 % 62.44 %

70,000.00 36,700.00 54,092.00 20,792.0033,300.00
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242  BRIDGE INSPECTION LIGHTING SYSTEM - BRIDGE NO. 5/439

L.S. 58.74 % -23.59 %
175,000.00 64,758.00 84,240.00 -26,002.00110,242.00

243  BRIDGE INSPECTION LIGHTING SYSTEM - BRIDGE NO. 5/440
L.S. 58.85 % -19.94 %

195,000.00 72,246.00 98,280.00 -24,474.00122,754.00
244  TRAFFIC DATA ACCUMULATION SYSTEM

L.S. -34.40 % -32.11 %
115,000.00 -60,311.52 119,024.00 -56,287.52175,311.52

245  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -90.57 % -91.09 %

60,000.00 -576,232.00 56,684.00 -579,548.00636,232.00
246  COMMUNICATION CONDUIT SYSTEM

L.S. 193.29 % 195.07 %
580,000.00 382,244.42 583,508.00 385,752.42197,755.58

247  COMMUNICATION SYSTEM CABLES AND INTERFACES
L.S. 270.00 % 2,172.60 %

95,000.00 69,324.21 583,508.00 557,832.2125,675.79
248  FIBER OPTIC TRANSMISSION SYSTEM

L.S. -56.28 % 47.01 %
35,000.00 -45,056.04 117,689.00 37,632.9680,056.04

3.0000
249 SEQUENTIAL ARROW SIGN

11500.0000 HR -62.50 % 3.0000 -62.50 %
34,500.00 -57,500.00 34,500.00 -57,500.00

8.0000
92,000.00

5,000.0000
250 PORTABLE CHANGEABLE MESSAGE SIGN

11.0000 EACH -32.43 % 7,500.0000 1.35 %
55,000.00 -26,400.00 82,500.00 1,100.00

7,400.0000
81,400.00

5.0000
251 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

11500.0000 HR -16.67 % 10.0000 66.67 %
57,500.00 -11,500.00 115,000.00 46,000.00

6.0000
69,000.00

252 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 53.85 % 15.38 %

200,000.00 70,000.00 150,000.00 20,000.00130,000.00

35.0000
253 FLAGGERS AND SPOTTERS

3500.0000 HR -12.50 % 41.0000 2.50 %
122,500.00 -17,500.00 143,500.00 3,500.00

40.0000
140,000.00
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35.0000
254 OTHER TRAFFIC CONTROL LABOR

30000.0000 HR -12.50 % 41.0000 2.50 %
1,050,000.00 -150,000.00 1,230,000.00 30,000.00

40.0000
1,200,000.00

255 TRAFFIC CONTROL SUPERVISOR
L.S. 4.12 % 20.48 %

350,000.00 13,850.00 405,000.00 68,850.00336,150.00

225.0000
256 CONSTRUCTION SIGNS CLASS A

350.0000 m2 25.00 % 160.0000 -11.11 %
78,750.00 15,750.00 56,000.00 -7,000.00

180.0000
63,000.00

OTHER ITEMS

7.0000
257 STRUCTURE EXCAVATION CLASS B INCL. HAUL

109820.0000 m3 -30.00 % 9.3000 -7.00 %
768,740.00 -329,460.00 1,021,326.00 -76,874.00

10.0000
1,098,200.00

120.0000
258 SHORING OR EXTRA EXCAVATION CLASS B

10290.0000 m2 700.00 % 10.0000 -33.33 %
1,234,800.00 1,080,450.00 102,900.00 -51,450.00

15.0000
154,350.00

35.0000
259 GRAVEL BACKFILL FOR DRAIN

816.0000 m3 -9.33 % 50.0000 29.53 %
28,560.00 -2,937.60 40,800.00 9,302.40

38.6000
31,497.60

0.0000
260 DELETED ITEM

0.0400 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

261 STRUCTURE SURVEYING
L.S. -36.12 % -50.86 %

325,000.00 -183,800.00 250,000.00 -258,800.00508,800.00
262 FORCE ACCOUNT POTHOLING

EST. 0.00 % 0.00 %
10,000.00 10,000.0010,000.00

263 ROADWAY SURVEYING
L.S. 41.51 % 57.23 %

450,000.00 132,000.00 500,000.00 182,000.00318,000.00

35.0000
264 CEMENT CONC. DRIVEWAY ENTRANCE TYPE

199.0000 m2 -66.67 % 37.5000 -64.29 %
6,965.00 -13,930.00 7,462.50 -13,432.50

105.0000
20,895.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C513 REVISION NO : 1 BIDS OPENED ON : Jun 15 2005
CONTRACT NO :006958 REGION NO : 3 AWARDED ON : Jun 22 2005
VERSION NO :6 WORK ORDER# : 0L3459
HWY :SR  ,005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
SOUTH 48TH STREET TO PACIFIC AVENUE

02C513

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS. INC.
350 - 106TH AVE NE 19460 84TH AVE S
98004-5732 KENT WA  98032-1240

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/06/2005
08:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

600.0000
265  CEMENT CONC. SIDEWALK RAMP

20.0000 EACH -31.43 % 1,000.0000 14.29 %
12,000.00 -5,500.00 20,000.00 2,500.00

875.0000
17,500.00

23.0000
266 CEMENT CONC. SIDEWALK

925.0000 m2 -28.13 % 29.1000 -9.06 %
21,275.00 -8,325.00 26,917.50 -2,682.50

32.0000
29,600.00

40.0000
267  PATTERNED CEMENT CONC. SIDEWALK

847.0000 m2 0.00 % 51.5000 28.75 %
33,880.00 0.00 43,620.50 9,740.50

40.0000
33,880.00

500.0000
268  CEMENT CONC. BUS STOP PAD

12.0000 m2 809.09 % 75.0000 36.36 %
6,000.00 5,340.00 900.00 240.00

55.0000
660.00

45.0000
269 CONC. SLOPE PROTECTION

1188.0000 m2 -36.62 % 40.0000 -43.66 %
53,460.00 -30,888.00 47,520.00 -36,828.00

71.0000
84,348.00

70.0000
270 COATED CHAIN LINK FENCE TYPE 1

3243.0000 m 4.01 % 69.3600 3.06 %
227,010.00 8,756.10 224,934.48 6,680.58

67.3000
218,253.90

40.0000
271 COATED CHAIN LINK FENCE TYPE 3

93.0000 m -10.41 % 39.8300 -10.80 %
3,720.00 -432.45 3,704.19 -448.26

44.6500
4,152.45

46.0000
272 COATED CHAIN LINK FENCE TYPE 4

379.0000 m 25.68 % 45.6700 24.78 %
17,434.00 3,562.60 17,308.93 3,437.53

36.6000
13,871.40

220.0000
273 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

105.0000 EACH 52.78 % 215.4400 49.61 %
23,100.00 7,980.00 22,621.20 7,501.20

144.0000
15,120.00

800.0000
274 DOUBLE 6.1 M COATED CHAIN LINK GATE

10.0000 EACH -27.27 % 603.0000 -45.18 %
8,000.00 -3,000.00 6,030.00 -4,970.00

1,100.0000
11,000.00

20.0000
275  TEMPORARY CHAIN LINK FENCE

800.0000 m 0.00 % 30.0000 50.00 %
16,000.00 0.00 24,000.00 8,000.00

20.0000
16,000.00

150.0000
276  CABLE FENCE

1487.0000 m -25.00 % 200.0000 0.00 %
223,050.00 -74,350.00 297,400.00 0.00

200.0000
297,400.00
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20.0000
277 TEMPORARY BARRIER GLARE SCREEN

905.0000 m -41.18 % 33.5000 -1.47 %
18,100.00 -12,670.00 30,317.50 -452.50

34.0000
30,770.00

0.0000
278 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

2,000.0000
279 ABANDON EXISTING MANHOLE

7.0000 EACH 238.98 % 1,000.0000 69.49 %
14,000.00 9,870.00 7,000.00 2,870.00

590.0000
4,130.00

800.0000
280 CONNECTION TO DRAINAGE STRUCTURE

30.0000 EACH 46.79 % 500.0000 -8.26 %
24,000.00 7,650.00 15,000.00 -1,350.00

545.0000
16,350.00

400.0000
281 ADJUST MANHOLE

7.0000 EACH -16.67 % 500.0000 4.17 %
2,800.00 -560.00 3,500.00 140.00

480.0000
3,360.00

8,000.0000
282 MANHOLE 1200 MM DIAM. TYPE 1

27.0000 EACH 211.28 % 2,750.0000 7.00 %
216,000.00 146,610.00 74,250.00 4,860.00

2,570.0000
69,390.00

7,000.0000
283 MANHOLE 1800 MM DIAM. TYPE 3

16.0000 EACH 26.13 % 4,750.0000 -14.41 %
112,000.00 23,200.00 76,000.00 -12,800.00

5,550.0000
88,800.00

6,500.0000
284  MANHOLE 1200 MM DIAM. TYPE C.O.T.

20.0000 EACH 195.45 % 2,850.0000 29.55 %
130,000.00 86,000.00 57,000.00 13,000.00

2,200.0000
44,000.00

700.0000
285 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1

26.6000 m -7.89 % 450.0000 -40.79 %
18,620.00 -1,596.00 11,970.00 -8,246.00

760.0000
20,216.00

1,200.0000
286 MANHOLE ADDITIONAL HEIGHT 1800 MM DIAM. TYPE 3

3.1000 m 2.56 % 1,000.0000 -14.53 %
3,720.00 93.00 3,100.00 -527.00

1,170.0000
3,627.00

1,000.0000
287  MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE C.O.T.

6.7000 m 66.67 % 450.0000 -25.00 %
6,700.00 2,680.00 3,015.00 -1,005.00

600.0000
4,020.00

300.0000
288 ADJUST CATCH BASIN

14.0000 EACH -16.67 % 400.0000 11.11 %
4,200.00 -840.00 5,600.00 560.00

360.0000
5,040.00
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289 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -18.03 % -38.52 %
10,000.00 -2,200.00 7,500.00 -4,700.0012,200.00

290 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
291 TRIMMING AND CLEANUP

L.S. -85.29 % 135.29 %
2,500.00 -14,500.00 40,000.00 23,000.0017,000.00

292 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.005.00
293 MINOR CHANGE

CALC 0.00 % 0.00 %
-3.00 -3.00-3.00

294 SPCC PLAN
L.S. 150.00 % -50.00 %

25,000.00 15,000.00 5,000.00 -5,000.0010,000.00
295 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %
25,000.00 25,000.0025,000.00

2.0000
296 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

11635.0000 m2 -31.03 % 2.5000 -13.79 %
23,270.00 -10,471.50 29,087.50 -4,654.00

2.9000
33,741.50

0.0000
297 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

77.0000
298 SHOTCRETE FACING

12660.0000 m2 -48.67 % 75.0000 -50.00 %
974,820.00 -924,180.00 949,500.00 -949,500.00

150.0000
1,899,000.00

300.0000
299  POND MARKER

4.0000 EACH -23.08 % 100.0000 -74.36 %
1,200.00 -360.00 400.00 -1,160.00

390.0000
1,560.00

300  DETENTION TANK
L.S. 17.65 % 17.65 %

200,000.00 30,000.00 200,000.00 30,000.00170,000.00
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500.0000
301  TEMPORARY BARRIER CONECTION

7.0000 EACH -58.33 % 815.0000 -32.08 %
3,500.00 -4,900.00 5,705.00 -2,695.00

1,200.0000
8,400.00

2,000.0000
302 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

1.0000 EACH 33.33 % 405.0000 -73.00 %
2,000.00 500.00 405.00 -1,095.00

1,500.0000
1,500.00

50.0000
303 COATED CHAIN LINK FENCE TYPE 6

594.0000 m 8.70 % 41.1600 -10.52 %
29,700.00 2,376.00 24,449.04 -2,874.96

46.0000
27,324.00

220.0000
304 PVC SANITARY SEWER PIPE 200 MM DIAM.

46.0000 m 120.00 % 75.0000 -25.00 %
10,120.00 5,520.00 3,450.00 -1,150.00

100.0000
4,600.00

305 FORCE ACCOUNT LICENSED SURVEYING
EST. 0.00 % 0.00 %

12,000.00 12,000.0012,000.00
306 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS

L.S. 20.00 % 200.00 %
6,000.00 1,000.00 15,000.00 10,000.005,000.00

307 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
308 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -75.00 % -79.17 %
15,000.00 -45,000.00 12,500.00 -47,500.0060,000.00

20.0000
309 STABILIZED CONSTRUCTION ENTRANCE

3700.0000 m2 515.38 % 15.0000 361.54 %
74,000.00 61,975.00 55,500.00 43,475.00

3.2500
12,025.00

500.0000
310  375 MM DIAM. WATER MAIM - BRIDGE NO. 5/440

165.0000 m 83.82 % 800.0000 194.12 %
82,500.00 37,620.00 132,000.00 87,120.00

272.0000
44,880.00

4,500.0000
311  SANITARY SEWER LINE CONECTION

1.0000 EACH 125.00 % 34,500.0000 1,625.00 %
4,500.00 2,500.00 34,500.00 32,500.00

2,000.0000
2,000.00

210.0000
312  254 MM DIAM. CASING - BRIDGE NO. 5/440

165.0000 m -18.29 % 185.0000 -28.02 %
34,650.00 -7,755.00 30,525.00 -11,880.00

257.0000
42,405.00
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180.0000
313  SLOT DRAIN

500.0000 m -28.00 % 215.0000 -14.00 %
90,000.00 -35,000.00 107,500.00 -17,500.00

250.0000
125,000.00

314  REMOVING HOUSE
L.S. -87.50 % -25.00 %

2,500.00 -17,500.00 15,000.00 -5,000.0020,000.00

800.0000
315 ASPHALT FOR FOG SEAL

2.7100 t 90.48 % 750.0000 78.57 %
2,168.00 1,029.80 2,032.50 894.30

420.0000
1,138.20

2.0000
316  SCARIFYING CONCRETE SURFACE

32751.0000 m2 -81.82 % 1.5000 -86.36 %
65,502.00 -294,759.00 49,126.50 -311,134.50

11.0000
360,261.00

317 TEMPORARY ILLUMINATION SYSTEM SCX 2815
L.S. 40.00 % 45.40 %

7,000.00 2,000.00 7,270.00 2,270.005,000.00

350.0000
318 NOISE BARRIER WALL TYPE 2

686.0000 m2 16.67 % 380.0000 26.67 %
240,100.00 34,300.00 260,680.00 54,880.00

300.0000
205,800.00

$79,219,951.70 3.60% $79,489,671.90 3.95%$76,470,516.83CONTRACT TOTAL

$79,219,951.70 $79,489,671.90BASE TOTAL 3.60% 3.95%$76,470,516.83


