
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A035 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006697 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1385
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
W LK SAMM PKWY I/C TO 436TH AVE SE I/C
PAVING & SAFETY
03A035  (REV. 01-08-04)

WILDER CONSTRUCTION COMPANY LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY,
1525 E MARINE VIEW DR 6505 226TH PL SE #200 19220 NE 80TH

98027-8905 98052-9402

PROJECT : EVERETT   WA  982011927 ISSAQUAH   WA  980277016 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/08/2004
07:18

DOT_RGGB01

IM-0901(431)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 1.68 % 26.30 % 18.00 %
551,500.00 9,129.31 685,000.00 142,629.31 640,000.00 97,629.31542,370.69

3,200.0000
2 CLEARING AND GRUBBING

2.6800 ACRE 60.00 % 6,900.0000 245.00 % 10,000.0000 400.00 %
8,576.00 3,216.00 18,492.00 13,132.00 26,800.00 21,440.00

2,000.0000
5,360.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 40.62 % -32.14 % 1,685.71 %

11,812.07 3,412.07 5,700.00 -2,700.00 150,000.00 141,600.008,400.00

2.0000
4 REMOVING GUARDRAIL

1145.0000 L.F. -50.00 % 2.1500 -46.25 % 2.1500 -46.25 %
2,290.00 -2,290.00 2,461.75 -2,118.25 2,461.75 -2,118.25

4.0000
4,580.00

160.0000
5 REMOVING GUARDRAIL ANCHOR

31.0000 EACH 6.67 % 160.0000 6.67 % 160.0000 6.67 %
4,960.00 310.00 4,960.00 310.00 4,960.00 310.00

150.0000
4,650.00

0.1000
6 REMOVING TEMPORARY PAVEMENT MARKING

295505.0000 L.F. 0.00 % 0.0800 -20.00 % 0.1000 0.00 %
29,550.50 0.00 23,640.40 -5,910.10 29,550.50 0.00

0.1000
29,550.50

0.5000
7 REMOVING PLASTIC LINE

32700.0000 L.F. -37.50 % 0.5000 -37.50 % 0.7000 -12.50 %
16,350.00 -9,810.00 16,350.00 -9,810.00 22,890.00 -3,270.00

0.8000
26,160.00

33.0000
8 REMOVING PLASTIC TRAFFIC MARKING

199.0000 EACH 65.00 % 32.0000 60.00 % 30.0000 50.00 %
6,567.00 2,587.00 6,368.00 2,388.00 5,970.00 1,990.00

20.0000
3,980.00

2.0000
9 REMOVING PLASTIC CROSSWALK LINE

651.0000 S.F. 100.00 % 2.0000 100.00 % 2.0000 100.00 %
1,302.00 651.00 1,302.00 651.00 1,302.00 651.00

1.0000
651.00

98.0000
10 REMOVING RAISED PAVEMENT MARKER

51.0000 HUND -2.00 % 95.0000 -5.00 % 90.0000 -10.00 %
4,998.00 -102.00 4,845.00 -255.00 4,590.00 -510.00

100.0000
5,100.00
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GRADING

27.0000
11 ROADWAY EXCAVATION INCL. HAUL

3540.0000 C.Y. 80.00 % 24.0000 60.00 % 25.0000 66.67 %
95,580.00 42,480.00 84,960.00 31,860.00 88,500.00 35,400.00

15.0000
53,100.00

70.0000
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL

152.0000 S.Y. 180.00 % 20.0000 -20.00 % 30.0000 20.00 %
10,640.00 6,840.00 3,040.00 -760.00 4,560.00 760.00

25.0000
3,800.00

7.0000
13 EMBANKMENT COMPACTION

1300.0000 C.Y. 180.00 % 4.5000 80.00 % 4.0000 60.00 %
9,100.00 5,850.00 5,850.00 2,600.00 5,200.00 1,950.00

2.5000
3,250.00

DRAINAGE

1,500.0000
14 GRATE INLET TYPE 1

1.0000 EACH -16.67 % 2,900.0000 61.11 % 3,600.0000 100.00 %
1,500.00 -300.00 2,900.00 1,100.00 3,600.00 1,800.00

1,800.0000
1,800.00

5.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

596.0000 L.F. -50.00 % 10.0000 0.00 % 15.0000 50.00 %
2,980.00 -2,980.00 5,960.00 0.00 8,940.00 2,980.00

10.0000
5,960.00

18.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

33.0000 L.F. -40.00 % 29.0000 -3.33 % 50.0000 66.67 %
594.00 -396.00 957.00 -33.00 1,650.00 660.00

30.0000
990.00

STORM SEWER

35.0000
17 TESTING STORM SEWER PIPE

23.0000 L.F. 75.00 % 20.0000 0.00 % 20.0000 0.00 %
805.00 345.00 460.00 0.00 460.00 0.00

20.0000
460.00

6,700.0000
18 CATCH BASIN TYPE 2 72 IN. DIAM.

2.0000 EACH 123.33 % 3,200.0000 6.67 % 5,000.0000 66.67 %
13,400.00 7,400.00 6,400.00 400.00 10,000.00 4,000.00

3,000.0000
6,000.00

35.0000
19 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

9.0000 L.F. -41.67 % 49.0000 -18.33 % 100.0000 66.67 %
315.00 -225.00 441.00 -99.00 900.00 360.00

60.0000
540.00
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STORM SEWER

65.0000
20 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

5.6000 L.F. -7.14 % 80.0000 14.29 % 100.0000 42.86 %
364.00 -28.00 448.00 56.00 560.00 168.00

70.0000
392.00

75.0000
21 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

8.3000 L.F. -25.00 % 90.0000 -10.00 % 100.0000 0.00 %
622.50 -207.50 747.00 -83.00 830.00 0.00

100.0000
830.00

STRUCTURE

40.0000
22 STRUCTURE EXCAVATION CLASS A INCL. HAUL

133.0000 C.Y. -20.00 % 29.0000 -42.00 % 50.0000 0.00 %
5,320.00 -1,330.00 3,857.00 -2,793.00 6,650.00 0.00

50.0000
6,650.00

23 SHORING OR EXTRA EXCAVATION CL. A
L.S. -95.92 % -75.49 % -59.15 %

500.00 -11,740.00 3,000.00 -9,240.00 5,000.00 -7,240.0012,240.00
24 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
8.00 8.00 8.008.00

200.0000
25 EXPANSION JOINT MODIFICATION

792.0000 L.F. -33.33 % 150.0000 -50.00 % 150.0000 -50.00 %
158,400.00 -79,200.00 118,800.00 -118,800.00 118,800.00 -118,800.00

300.0000
237,600.00

26 BRIDGE DECK REPAIR
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00

200.0000
27  SEAT EXTENSION - BRIDGE NO. 90/68N&S, BRIDGE NO. 90/77N

388.0000 L.F. -20.00 % 227.0000 -9.20 % 200.0000 -20.00 %
77,600.00 -19,400.00 88,076.00 -8,924.00 77,600.00 -19,400.00

250.0000
97,000.00

3.0000
28  REMOVING ASPHALT CONC. FROM BRIDGE DECK

15800.0000 S.Y. 33.33 % 2.4000 6.67 % 5.0000 122.22 %
47,400.00 11,850.00 37,920.00 2,370.00 79,000.00 43,450.00

2.2500
35,550.00
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STRUCTURE

9.0000
29  SAWCUT & SEALING BRIDGE JOINT

1211.0000 L.F. -10.00 % 12.0000 20.00 % 10.0000 0.00 %
10,899.00 -1,211.00 14,532.00 2,422.00 12,110.00 0.00

10.0000
12,110.00

SURFACING

20.0000
30 CRUSHED SURFACING BASE COURSE

3617.0000 TON 0.00 % 16.5000 -17.50 % 18.0000 -10.00 %
72,340.00 0.00 59,680.50 -12,659.50 65,106.00 -7,234.00

20.0000
72,340.00

LIQUID ASPHALT
31 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
41,205.00 41,205.00 41,205.0041,205.00

3.0000
32  COAL TAR PITCH EMULSTION

3987.0000 GAL. -50.00 % 3.0600 -49.00 % 2.6400 -56.00 %
11,961.00 -11,961.00 12,200.22 -11,721.78 10,525.68 -13,396.32

6.0000
23,922.00

0.5000
33  PREPARATION OF SURFACE

9270.0000 S.Y. 66.67 % 0.4300 43.33 % 0.4300 43.33 %
4,635.00 1,854.00 3,986.10 1,205.10 3,986.10 1,205.10

0.3000
2,781.00

52.0000
34  AGGREGATE FOR SEAL COAT

7.2000 TON -65.33 % 50.0000 -66.67 % 50.0000 -66.67 %
374.40 -705.60 360.00 -720.00 360.00 -720.00

150.0000
1,080.00

CEMENT CONCRETE PAVEMENT

150.0000
35 BRIDGE APPROACH SLAB

1515.0000 S.Y. -25.00 % 165.0000 -17.50 % 185.0000 -7.50 %
227,250.00 -75,750.00 249,975.00 -53,025.00 280,275.00 -22,725.00

200.0000
303,000.00
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CEMENT CONCRETE PAVEMENT

410.0000
36 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

80.0000 C.Y. 64.00 % 229.0000 -8.40 % 350.0000 40.00 %
32,800.00 12,800.00 18,320.00 -1,680.00 28,000.00 8,000.00

250.0000
20,000.00

ASPHALT CONCRETE PAVEMENT
37 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
50,000.00 50,000.00 50,000.0050,000.00

2.0000
38 PLANING BITUMINOUS PAVEMENT

226980.0000 S.Y. -20.00 % 2.4500 -2.00 % 3.0000 20.00 %
453,960.00 -113,490.00 556,101.00 -11,349.00 680,940.00 113,490.00

2.5000
567,450.00

93.0000
39 ASPHALT CONC. FOR PAVEMENT REPAIR

153.0000 TON 55.00 % 91.7500 52.92 % 85.0000 41.67 %
14,229.00 5,049.00 14,037.75 4,857.75 13,005.00 3,825.00

60.0000
9,180.00

47.5000
40 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22

40122.3200 TON 35.71 % 45.6500 30.43 % 53.0000 51.43 %
1,905,810.20 501,529.00 1,831,583.91 427,302.71 2,126,482.96 722,201.76

35.0000
1,404,281.20

41 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

43,265.25 43,265.25 43,265.2543,265.25
42 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
28,843.50 28,843.50 28,843.5028,843.50

1.0000
43 LONGITUDINAL JOINT SEAL

30500.0000 L.F. -33.33 % 1.6000 6.67 % 2.2500 50.00 %
30,500.00 -15,250.00 48,800.00 3,050.00 68,625.00 22,875.00

1.5000
45,750.00

EROSION CONTROL AND PLANTING

1.0000
44 ESC LEAD

20.0000 DAY -99.00 % 350.0000 250.00 % 50.0000 -50.00 %
20.00 -1,980.00 7,000.00 5,000.00 1,000.00 -1,000.00

100.0000
2,000.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,300.0000
45 SEEDING, FERTILIZING, AND MULCHING - SITE PROJECT

3.3400 ACRE -67.50 % 2,400.0000 -40.00 % 2,000.0000 -50.00 %
4,342.00 -9,018.00 8,016.00 -5,344.00 6,680.00 -6,680.00

4,000.0000
13,360.00

0.0000
46 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

46.0000
47 COMPOST

155.0000 C.Y. 15.00 % 45.0000 12.50 % 85.0000 112.50 %
7,130.00 930.00 6,975.00 775.00 13,175.00 6,975.00

40.0000
6,200.00

6.0000
48 CHECK DAM

1395.0000 L.F. -60.00 % 6.0000 -60.00 % 10.0000 -33.33 %
8,370.00 -12,555.00 8,370.00 -12,555.00 13,950.00 -6,975.00

15.0000
20,925.00

2.0000
49 PLASTIC COVERING

622.0000 S.Y. 33.33 % 5.3500 256.67 % 3.0000 100.00 %
1,244.00 311.00 3,327.70 2,394.70 1,866.00 933.00

1.5000
933.00

86.0000
50 STREET CLEANING

507.0000 HR -31.20 % 115.0000 -8.00 % 110.0000 -12.00 %
43,602.00 -19,773.00 58,305.00 -5,070.00 55,770.00 -7,605.00

125.0000
63,375.00

39.0000
51 INLET PROTECTION

133.0000 EACH -48.00 % 80.0000 6.67 % 70.0000 -6.67 %
5,187.00 -4,788.00 10,640.00 665.00 9,310.00 -665.00

75.0000
9,975.00

2.0000
52  CONSTRUCTION FENCE

2450.0000 L.F. 0.00 % 4.0000 100.00 % 5.0000 150.00 %
4,900.00 0.00 9,800.00 4,900.00 12,250.00 7,350.00

2.0000
4,900.00

6.0000
53 SILT FENCE

1183.0000 L.F. 20.00 % 7.0000 40.00 % 6.0000 20.00 %
7,098.00 1,183.00 8,281.00 2,366.00 7,098.00 1,183.00

5.0000
5,915.00

4.0000
54 WATTLE

7410.0000 L.F. 33.33 % 6.5900 119.67 % 5.0000 66.67 %
29,640.00 7,410.00 48,831.90 26,601.90 37,050.00 14,820.00

3.0000
22,230.00
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EROSION CONTROL AND PLANTING
55 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
15,000.00 15,000.00 15,000.0015,000.00

TRAFFIC

13.0000
56 BEAM GUARDRAIL TYPE 1

3733.0000 L.F. 8.33 % 12.1500 1.25 % 12.1500 1.25 %
48,529.00 3,733.00 45,355.95 559.95 45,355.95 559.95

12.0000
44,796.00

480.0000
57 BEAM GUARDRAIL ANCHOR TYPE 4

10.0000 EACH -20.00 % 465.0000 -22.50 % 465.0000 -22.50 %
4,800.00 -1,200.00 4,650.00 -1,350.00 4,650.00 -1,350.00

600.0000
6,000.00

920.0000
58 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

1.0000 EACH -23.33 % 890.0000 -25.83 % 890.0000 -25.83 %
920.00 -280.00 890.00 -310.00 890.00 -310.00

1,200.0000
1,200.00

1,700.0000
59 BEAM GUARDRAIL FLARED TERMINAL

34.0000 EACH -5.56 % 1,660.0000 -7.78 % 1,660.0000 -7.78 %
57,800.00 -3,400.00 56,440.00 -4,760.00 56,440.00 -4,760.00

1,800.0000
61,200.00

9.0000
60 TEMPORARY CONC. BARRIER

3890.0000 L.F. -10.00 % 9.0000 -10.00 % 9.0000 -10.00 %
35,010.00 -3,890.00 35,010.00 -3,890.00 35,010.00 -3,890.00

10.0000
38,900.00

3.0000
61 RAISING EXISTING BEAM GUARDRAIL

1054.0000 L.F. 0.00 % 2.4000 -20.00 % 2.4000 -20.00 %
3,162.00 0.00 2,529.60 -632.40 2,529.60 -632.40

3.0000
3,162.00

7.0000
62 CABLE BARRIER

5188.0000 L.F. -30.00 % 6.9000 -31.00 % 6.9000 -31.00 %
36,316.00 -15,564.00 35,797.20 -16,082.80 35,797.20 -16,082.80

10.0000
51,880.00

1,700.0000
63 CABLE BARRIER TERMINAL

10.0000 EACH -5.56 % 1,640.0000 -8.89 % 1,640.0000 -8.89 %
17,000.00 -1,000.00 16,400.00 -1,600.00 16,400.00 -1,600.00

1,800.0000
18,000.00

4,500.0000
64 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH -10.00 % 4,350.0000 -13.00 % 4,350.0000 -13.00 %
27,000.00 -3,000.00 26,100.00 -3,900.00 26,100.00 -3,900.00

5,000.0000
30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A035 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006697 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1385
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
W LK SAMM PKWY I/C TO 436TH AVE SE I/C
PAVING & SAFETY
03A035  (REV. 01-08-04)
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1525 E MARINE VIEW DR 6505 226TH PL SE #200 19220 NE 80TH

98027-8905 98052-9402

PROJECT : EVERETT   WA  982011927 ISSAQUAH   WA  980277016 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/08/2004
07:18

DOT_RGGB01

IM-0901(431)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
65 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

800.0000
66 RESETTING IMPACT ATTENUATOR

6.0000 EACH -20.00 % 780.0000 -22.00 % 780.0000 -22.00 %
4,800.00 -1,200.00 4,680.00 -1,320.00 4,680.00 -1,320.00

1,000.0000
6,000.00

8,000.0000
67 TRUCK MOUNTED IMPACT ATTENUATOR

6.0000 EACH 220.00 % 10,000.0000 300.00 % 25,000.0000 900.00 %
48,000.00 33,000.00 60,000.00 45,000.00 150,000.00 135,000.00

2,500.0000
15,000.00

0.0100
68 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

7027.0000 HR -99.90 % 44.0000 340.00 % 5.0000 -50.00 %
70.27 -70,199.73 309,188.00 238,918.00 35,135.00 -35,135.00

10.0000
70,270.00

20.0000
69 FLEXIBLE GUIDE POST

530.0000 EACH -9.09 % 19.5000 -11.36 % 25.0000 13.64 %
10,600.00 -1,060.00 10,335.00 -1,325.00 13,250.00 1,590.00

22.0000
11,660.00

0.9300
70 PLASTIC LINE

129370.0000 L.F. -7.00 % 0.9200 -8.00 % 1.0000 0.00 %
120,314.10 -9,055.90 119,020.40 -10,349.60 129,370.00 0.00

1.0000
129,370.00

1.0000
71 PROFILED PLASTIC LINE

96100.5100 L.F. -50.00 % 1.1300 -43.50 % 1.3000 -35.00 %
96,100.51 -96,100.51 108,593.58 -83,607.44 124,930.66 -67,270.36

2.0000
192,201.02

2.0000
72 PROFILED PLASTIC DROP LANE LINE

1130.0000 L.F. 100.00 % 1.5000 50.00 % 2.0000 100.00 %
2,260.00 1,130.00 1,695.00 565.00 2,260.00 1,130.00

1.0000
1,130.00

2.0000
73 PLASTIC WIDE LINE

37130.0000 L.F. -50.00 % 2.1300 -46.75 % 2.0000 -50.00 %
74,260.00 -74,260.00 79,086.90 -69,433.10 74,260.00 -74,260.00

4.0000
148,520.00

3.0000
74 PROFILED PLASTIC WIDE LINE

5915.0000 L.F. 0.00 % 3.2000 6.67 % 3.0000 0.00 %
17,745.00 0.00 18,928.00 1,183.00 17,745.00 0.00

3.0000
17,745.00

4.0000
75 PLASTIC SKIP WIDE LINE

100.0000 L.F. -20.00 % 4.0000 -20.00 % 1.0000 -80.00 %
400.00 -100.00 400.00 -100.00 100.00 -400.00

5.0000
500.00
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TRAFFIC

1.5000
76 PROFILED PLASTIC SKIP WIDE LINE

3870.0000 L.F. -50.00 % 1.3500 -55.00 % 1.0000 -66.67 %
5,805.00 -5,805.00 5,224.50 -6,385.50 3,870.00 -7,740.00

3.0000
11,610.00

10.0000
77 PLASTIC CROSSWALK LINE

1000.0000 S.F. 233.33 % 10.0000 233.33 % 6.0000 100.00 %
10,000.00 7,000.00 10,000.00 7,000.00 6,000.00 3,000.00

3.0000
3,000.00

9.0000
78 PLASTIC STOP LINE

810.5700 L.F. 80.00 % 9.0000 80.00 % 10.0000 100.00 %
7,295.13 3,242.28 7,295.13 3,242.28 8,105.70 4,052.85

5.0000
4,052.85

150.0000
79 PLASTIC TRAFFIC ARROW

45.0000 EACH 50.00 % 150.0000 50.00 % 99.0000 -1.00 %
6,750.00 2,250.00 6,750.00 2,250.00 4,455.00 -45.00

100.0000
4,500.00

67.0000
80 PLASTIC TRAFFIC LETTER

52.0000 EACH 34.00 % 65.0000 30.00 % 20.0000 -60.00 %
3,484.00 884.00 3,380.00 780.00 1,040.00 -1,560.00

50.0000
2,600.00

230.0000
81 PLASTIC HOV LANE SYMBOL TYPE 1

4.0000 EACH 15.00 % 225.0000 12.50 % 250.0000 25.00 %
920.00 120.00 900.00 100.00 1,000.00 200.00

200.0000
800.00

26.0000
82 PLASTIC DRAINAGE MARKING

327.0000 EACH 30.00 % 25.0000 25.00 % 12.0000 -40.00 %
8,502.00 1,962.00 8,175.00 1,635.00 3,924.00 -2,616.00

20.0000
6,540.00

210.0000
83 PLASTIC AERIAL SURVEILLANCE FULL MARKER

1.0000 EACH 20.00 % 200.0000 14.29 % 300.0000 71.43 %
210.00 35.00 200.00 25.00 300.00 125.00

175.0000
175.00

210.0000
84 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

1.0000 EACH 20.00 % 200.0000 14.29 % 300.0000 71.43 %
210.00 35.00 200.00 25.00 300.00 125.00

175.0000
175.00

190.0000
85 RAISED PAVEMENT MARKER TYPE 1

36.0000 HUND -5.00 % 185.0000 -7.50 % 165.0000 -17.50 %
6,840.00 -360.00 6,660.00 -540.00 5,940.00 -1,260.00

200.0000
7,200.00

320.0000
86 RAISED PAVEMENT MARKER TYPE 2

11.7900 HUND 6.67 % 310.0000 3.33 % 300.0000 -0.00 %
3,772.80 235.80 3,654.90 117.90 3,537.00 -0.00

300.0000
3,537.00
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0.0600
87 TEMPORARY PAVEMENT MARKING

299230.5100 L.F. -60.00 % 0.1800 20.00 % 0.1700 13.33 %
17,953.83 -26,930.75 53,861.49 8,976.92 50,869.19 5,984.61

0.1500
44,884.58

88 PERMANENT SIGNING
L.S. -20.63 % 6.80 % -24.22 %

50,800.00 -13,200.00 68,350.00 4,350.00 48,500.00 -15,500.0064,000.00
89 ILLUMINATION SYSTEM .

L.S. -24.62 % -28.44 % 25.63 %
90,000.00 -29,400.00 85,438.00 -33,962.00 150,000.00 30,600.00119,400.00

510.0000
90  LOOP REPLACEMENT TYPE 1

20.0000 EACH 2.00 % 480.0000 -4.00 % 500.0000 0.00 %
10,200.00 200.00 9,600.00 -400.00 10,000.00 0.00

500.0000
10,000.00

1,500.0000
91  LOOP REPLACEMENT TYPE 3

16.0000 EACH -3.23 % 1,440.0000 -7.10 % 1,500.0000 -3.23 %
24,000.00 -800.00 23,040.00 -1,760.00 24,000.00 -800.00

1,550.0000
24,800.00

92 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -10.71 % -15.47 % -36.22 %

28,000.00 -3,360.00 26,509.00 -4,851.00 20,000.00 -11,360.0031,360.00
93  WEATHER STATION

L.S. 33.33 % 2.23 % -4.76 %
14,000.00 3,500.00 10,734.00 234.00 10,000.00 -500.0010,500.00

60.0000
94  DIRECTIONAL BORING

80.0000 L.F. 20.00 % 52.5000 5.00 % 75.0000 50.00 %
4,800.00 800.00 4,200.00 200.00 6,000.00 2,000.00

50.0000
4,000.00

2.0000
95 SEQUENTIAL ARROW SIGN

9108.0000 HR -60.00 % 2.7500 -45.00 % 3.0000 -40.00 %
18,216.00 -27,324.00 25,047.00 -20,493.00 27,324.00 -18,216.00

5.0000
45,540.00

8,000.0000
96 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 60.00 % 7,500.0000 50.00 % 15,000.0000 200.00 %
32,000.00 12,000.00 30,000.00 10,000.00 60,000.00 40,000.00

5,000.0000
20,000.00

0.0100
97 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

11439.0000 HR -99.50 % 2.7500 37.50 % 3.0000 50.00 %
114.39 -22,763.61 31,457.25 8,579.25 34,317.00 11,439.00

2.0000
22,878.00
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360.0000
98 TYPE III BARRICADE

6.0000 EACH 140.00 % 1.0000 -99.33 % 750.0000 400.00 %
2,160.00 1,260.00 6.00 -894.00 4,500.00 3,600.00

150.0000
900.00

31.0000
99 TRAFFIC CONTROL LABOR

9367.5000 HR -11.43 % 41.2000 17.71 % 38.0000 8.57 %
290,392.50 -37,470.00 385,941.00 58,078.50 355,965.00 28,102.50

35.0000
327,862.50

100 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 33.33 % 46.17 % 400.00 %

40,000.00 10,000.00 43,850.25 13,850.25 150,000.00 120,000.0030,000.00

0.0100
101 TRAFFIC CONTROL VEHICLE

245.0000 DAY -99.98 % 112.2500 72.69 % 85.0000 30.77 %
2.45 -15,922.55 27,501.25 11,576.25 20,825.00 4,900.00

65.0000
15,925.00

32.0000
102 TRAFFIC CONTROL SUPERVISOR

1562.0000 HR -20.00 % 50.0000 25.00 % 46.0000 15.00 %
49,984.00 -12,496.00 78,100.00 15,620.00 71,852.00 9,372.00

40.0000
62,480.00

15.0000
103 CONSTRUCTION SIGNS CLASS A

1000.0000 S.F. 0.00 % 18.0000 20.00 % 15.0000 0.00 %
15,000.00 0.00 18,000.00 3,000.00 15,000.00 0.00

15.0000
15,000.00

OTHER ITEMS

20.0000
104 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1850.0000 C.Y. 100.00 % 16.0000 60.00 % 25.0000 150.00 %
37,000.00 18,500.00 29,600.00 11,100.00 46,250.00 27,750.00

10.0000
18,500.00

0.0100
105 SHORING OR EXTRA EXCAVATION CLASS B

6760.0000 S.F. -99.33 % 2.0000 33.33 % 1.0000 -33.33 %
67.60 -10,072.40 13,520.00 3,380.00 6,760.00 -3,380.00

1.5000
10,140.00

48.0000
106 GRAVEL BACKFILL FOR DRAIN

465.0000 C.Y. 37.14 % 27.0000 -22.86 % 25.0000 -28.57 %
22,320.00 6,045.00 12,555.00 -3,720.00 11,625.00 -4,650.00

35.0000
16,275.00

107 ROADWAY SURVEYING
L.S. -70.00 % 0.00 % 0.00 %

15,000.00 -35,000.00 50,000.00 0.00 50,000.00 0.0050,000.00
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OTHER ITEMS

290.0000
108 ADJUST MONUMENT CASE AND COVER

38.0000 EACH 16.00 % 240.0000 -4.00 % 300.0000 20.00 %
11,020.00 1,520.00 9,120.00 -380.00 11,400.00 1,900.00

250.0000
9,500.00

28.0000
109 GRAVITY BLOCK WALL

4050.0000 S.F. 27.27 % 17.0000 -22.73 % 20.0000 -9.09 %
113,400.00 24,300.00 68,850.00 -20,250.00 81,000.00 -8,100.00

22.0000
89,100.00

370.0000
110 ADJUST INLET

2.0000 EACH 5.71 % 375.0000 7.14 % 350.0000 0.00 %
740.00 40.00 750.00 50.00 700.00 0.00

350.0000
700.00

1,600.0000
111 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 166.67 % 490.0000 -18.33 % 500.0000 -16.67 %
3,200.00 2,000.00 980.00 -220.00 1,000.00 -200.00

600.0000
1,200.00

370.0000
112 ADJUST MANHOLE

10.0000 EACH 23.33 % 375.0000 25.00 % 350.0000 16.67 %
3,700.00 700.00 3,750.00 750.00 3,500.00 500.00

300.0000
3,000.00

370.0000
113 ADJUST CATCH BASIN

22.0000 EACH 23.33 % 375.0000 25.00 % 350.0000 16.67 %
8,140.00 1,540.00 8,250.00 1,650.00 7,700.00 1,100.00

300.0000
6,600.00

114 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 535.00 % 650.00 % 150.00 %

12,700.00 10,700.00 15,000.00 13,000.00 5,000.00 3,000.002,000.00

400.0000
115 ADJUST JUNCTION BOX

50.0000 EACH 100.00 % 300.0000 50.00 % 350.0000 75.00 %
20,000.00 10,000.00 15,000.00 5,000.00 17,500.00 7,500.00

200.0000
10,000.00

1.0000
116 TRAINING

400.0000 HR -96.00 % 30.0000 20.00 % 4.0000 -84.00 %
400.00 -9,600.00 12,000.00 2,000.00 1,600.00 -8,400.00

25.0000
10,000.00

117 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

2.0000
118 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

660.0000 S.Y. -33.33 % 2.2500 -25.00 % 3.0000 0.00 %
1,320.00 -660.00 1,485.00 -495.00 1,980.00 0.00

3.0000
1,980.00
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OTHER ITEMS
119 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

120 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
121 SPCC PLAN

L.S. -95.00 % 500.00 % 250.00 %
50.00 -950.00 6,000.00 5,000.00 3,500.00 2,500.001,000.00

30.0000
122 GRAVEL BORROW INCL. HAUL

10.0000 TON -25.00 % 44.0000 10.00 % 100.0000 150.00 %
300.00 -100.00 440.00 40.00 1,000.00 600.00

40.0000
400.00

2,000.0000
123 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 11.11 % 1,910.0000 6.11 % 1,910.0000 6.11 %
2,000.00 200.00 1,910.00 110.00 1,910.00 110.00

1,800.0000
1,800.00

$5,780,500.00 -2.45% $6,513,768.38 9.93% $7,116,617.04 20.10%$5,925,446.09CONTRACT TOTAL

$7,116,617.04$5,780,500.00 $6,513,768.38BASE TOTAL -2.45% 9.93% 20.10%$5,925,446.09


