
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -9.73 % -4.71 % -12.24 %
180,000.00 -19,400.00 190,000.00 -9,400.00 175,000.00 -24,400.00199,400.00

3,000.0000
2 CLEARING AND GRUBBING

15.3500 ACRE 0.00 % 4,000.0000 33.33 % 2,000.0000 -33.33 %
46,050.00 0.00 61,400.00 15,350.00 30,700.00 -15,350.00

3,000.0000
46,050.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -31.07 % -6.44 % -15.25 %

12,200.00 -5,500.00 16,560.00 -1,140.00 15,000.00 -2,700.0017,700.00

2.0000
4 REMOVING WIRE FENCE

1938.0000 L.F. 100.00 % 2.0000 100.00 % 2.3000 130.00 %
3,876.00 1,938.00 3,876.00 1,938.00 4,457.40 2,519.40

1.0000
1,938.00

5  ABANDONMENT OF PIEZOMETER
L.S. -82.50 % -50.00 % -75.00 %

350.00 -1,650.00 1,000.00 -1,000.00 500.00 -1,500.002,000.00

GRADING

6.7500
6 ROADWAY EXCAVATION INCL. HAUL

66420.0000 C.Y. 35.00 % 7.2500 45.00 % 6.4000 28.00 %
448,335.00 116,235.00 481,545.00 149,445.00 425,088.00 92,988.00

5.0000
332,100.00

6.7500
7 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

4900.0000 C.Y. -15.63 % 11.0000 37.50 % 8.0000 0.00 %
33,075.00 -6,125.00 53,900.00 14,700.00 39,200.00 0.00

8.0000
39,200.00

6.7500
8  WETLAND MITIGATION EXCAVATION INCL. HAUL

364.0000 C.Y. -15.63 % 15.0000 87.50 % 25.0000 212.50 %
2,457.00 -455.00 5,460.00 2,548.00 9,100.00 6,188.00

8.0000
2,912.00

10.5000
9 SELECT BORROW INCL. HAUL

611.0000 TON -12.50 % 7.9000 -34.17 % 10.0000 -16.67 %
6,415.50 -916.50 4,826.90 -2,505.10 6,110.00 -1,222.00

12.0000
7,332.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.7500
10 EMBANKMENT COMPACTION

3390.0000 C.Y. -41.67 % 2.5000 -16.67 % 3.0000 0.00 %
5,932.50 -4,237.50 8,475.00 -1,695.00 10,170.00 0.00

3.0000
10,170.00

DRAINAGE

6.7500
11  POND EXCAVATION INCL HAUL

16500.0000 C.Y. 35.00 % 6.9000 38.00 % 8.0000 60.00 %
111,375.00 28,875.00 113,850.00 31,350.00 132,000.00 49,500.00

5.0000
82,500.00

50.0000
12 QUARRY SPALLS

45.0000 TON 150.00 % 25.0000 25.00 % 25.0000 25.00 %
2,250.00 1,350.00 1,125.00 225.00 1,125.00 225.00

20.0000
900.00

12.0000
13 UNDERDRAIN PIPE 8 IN. DIAM.

800.0000 L.F. -20.00 % 10.0000 -33.33 % 20.0000 33.33 %
9,600.00 -2,400.00 8,000.00 -4,000.00 16,000.00 4,000.00

15.0000
12,000.00

30.0000
14 SCHEDULE A CULV. PIPE 12 IN. DIAM.

357.0000 L.F. 20.00 % 17.5000 -30.00 % 26.0000 4.00 %
10,710.00 1,785.00 6,247.50 -2,677.50 9,282.00 357.00

25.0000
8,925.00

37.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM.

280.0000 L.F. 5.71 % 24.0000 -31.43 % 36.0000 2.86 %
10,360.00 560.00 6,720.00 -3,080.00 10,080.00 280.00

35.0000
9,800.00

61.0000
16 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

249.0000 L.F. 408.33 % 28.0000 133.33 % 37.0000 208.33 %
15,189.00 12,201.00 6,972.00 3,984.00 9,213.00 6,225.00

12.0000
2,988.00

62.0000
17 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

232.0000 L.F. 106.67 % 35.0000 16.67 % 39.0000 30.00 %
14,384.00 7,424.00 8,120.00 1,160.00 9,048.00 2,088.00

30.0000
6,960.00

70.0000
18 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

23.0000 L.F. 75.00 % 55.0000 37.50 % 75.0000 87.50 %
1,610.00 690.00 1,265.00 345.00 1,725.00 805.00

40.0000
920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

800.0000
19 CATCH BASIN TYPE 1

5.0000 EACH -46.67 % 655.0000 -56.33 % 825.0000 -45.00 %
4,000.00 -3,500.00 3,275.00 -4,225.00 4,125.00 -3,375.00

1,500.0000
7,500.00

1,900.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -24.00 % 1,750.0000 -30.00 % 2,400.0000 -4.00 %
3,800.00 -1,200.00 3,500.00 -1,500.00 4,800.00 -200.00

2,500.0000
5,000.00

2,100.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH -30.00 % 2,700.0000 -10.00 % 3,400.0000 13.33 %
2,100.00 -900.00 2,700.00 -300.00 3,400.00 400.00

3,000.0000
3,000.00

38.0000
22 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

202.0000 L.F. 26.67 % 25.0000 -16.67 % 40.0000 33.33 %
7,676.00 1,616.00 5,050.00 -1,010.00 8,080.00 2,020.00

30.0000
6,060.00

SURFACING

10.2500
23 CRUSHED SURFACING BASE COURSE

22845.0000 TON 2.50 % 9.1500 -8.50 % 13.5000 35.00 %
234,161.25 5,711.25 209,031.75 -19,418.25 308,407.50 79,957.50

10.0000
228,450.00

ASPHALT CONCRETE PAVEMENT

12.0000
24 PLANING BITUMINOUS PAVEMENT

349.0000 S.Y. 20.00 % 12.0000 20.00 % 13.0000 30.00 %
4,188.00 698.00 4,188.00 698.00 4,537.00 1,047.00

10.0000
3,490.00

37.5000
25 HMA CL. 1/2 IN. PG 64-22

13532.0000 TON 4.17 % 38.1000 5.83 % 39.2000 8.89 %
507,450.00 20,298.00 515,569.20 28,417.20 530,454.40 43,302.40

36.0000
487,152.00

26 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

14,615.00 14,615.00 14,615.0014,615.00
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
2,923.00 2,923.00 2,923.002,923.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

120.0000
28 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

52.0000 TON 60.00 % 125.0000 66.67 % 134.0000 78.67 %
6,240.00 2,340.00 6,500.00 2,600.00 6,968.00 3,068.00

75.0000
3,900.00

EROSION CONTROL AND PLANTING

50.0000
29 ESC LEAD

100.0000 DAY -33.33 % 120.0000 60.00 % 100.0000 33.33 %
5,000.00 -2,500.00 12,000.00 4,500.00 10,000.00 2,500.00

75.0000
7,500.00

900.0000
30  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

17.8000 ACRE -55.00 % 810.0000 -59.50 % 1,025.0000 -48.75 %
16,020.00 -19,580.00 14,418.00 -21,182.00 18,245.00 -17,355.00

2,000.0000
35,600.00

2,500.0000
31  BIOFILTRATION SWALE SEEDING AND MULCHING

0.4200 ACRE -1.96 % 4,000.0000 56.86 % 2,850.0000 11.76 %
1,050.00 -21.00 1,680.00 609.00 1,197.00 126.00

2,550.0000
1,071.00

40.0000
32 COMPOST TYPE 1

38.0000 C.Y. -11.11 % 55.0000 22.22 % 45.0000 0.00 %
1,520.00 -190.00 2,090.00 380.00 1,710.00 0.00

45.0000
1,710.00

3.0000
33 PERMANENT EROSION CONTROL BLANKET

18660.0000 S.Y. 0.00 % 3.3500 11.67 % 3.9000 30.00 %
55,980.00 0.00 62,511.00 6,531.00 72,774.00 16,794.00

3.0000
55,980.00

7.0000
34 CHECK DAM

670.0000 L.F. -30.00 % 8.0000 -20.00 % 8.0000 -20.00 %
4,690.00 -2,010.00 5,360.00 -1,340.00 5,360.00 -1,340.00

10.0000
6,700.00

50.0000
35 INLET PROTECTION

4.0000 EACH -50.00 % 250.0000 150.00 % 100.0000 0.00 %
200.00 -200.00 1,000.00 600.00 400.00 0.00

100.0000
400.00

4.0000
36 SILT FENCE

3632.5000 L.F. -20.00 % 3.8500 -23.00 % 4.5000 -10.00 %
14,530.00 -3,632.50 13,985.13 -4,177.38 16,346.25 -1,816.25

5.0000
18,162.50

5.0000
37 WATTLE

250.0000 L.F. 0.00 % 5.0000 0.00 % 3.4000 -32.00 %
1,250.00 0.00 1,250.00 0.00 850.00 -400.00

5.0000
1,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
38 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

15.0000
39 PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT.

23.0000 EACH -5.06 % 15.0000 -5.06 % 18.0000 13.92 %
345.00 -18.40 345.00 -18.40 414.00 50.60

15.8000
363.40

15.0000
40 PSIPE SITKA SPRUCE, 24" HT., #2 CONT.

23.0000 EACH 14.07 % 15.0000 14.07 % 18.0000 36.88 %
345.00 42.55 345.00 42.55 414.00 111.55

13.1500
302.45

15.0000
41 PSIPE DOUGLAS FIR, 24" HT., #2 CONT.

211.0000 EACH 17.19 % 15.0000 17.19 % 18.0000 40.62 %
3,165.00 464.20 3,165.00 464.20 3,798.00 1,097.20

12.8000
2,700.80

6.0000
42 PSIPE OREGON ASH, 18" HT., #1 CONT.

23.0000 EACH -20.00 % 10.0000 33.33 % 8.0000 6.67 %
138.00 -34.50 230.00 57.50 184.00 11.50

7.5000
172.50

1.2500
43 PSIPE SITKA WILLOW, 36" HT., LS

136.0000 EACH -64.29 % 5.0000 42.86 % 2.5000 -28.57 %
170.00 -306.00 680.00 204.00 340.00 -136.00

3.5000
476.00

1.7500
44 PSIPE RED-OSIER DOGWOOD, 18" HT., BR

764.0000 EACH -46.15 % 5.0000 53.85 % 3.1000 -4.62 %
1,337.00 -1,146.00 3,820.00 1,337.00 2,368.40 -114.60

3.2500
2,483.00

5.0000
45 PSIPE WESTERN CRAB APPLE, 18" HT., #1 CONT.

68.0000 EACH -16.67 % 11.0000 83.33 % 6.8500 14.17 %
340.00 -68.00 748.00 340.00 465.80 57.80

6.0000
408.00

5.0000
46 PSIPE BEAKED HAZELNUT, 18" HT., #1 CONT.

640.0000 EACH -50.00 % 12.5000 25.00 % 6.8500 -31.50 %
3,200.00 -3,200.00 8,000.00 1,600.00 4,384.00 -2,016.00

10.0000
6,400.00

5.0000
47 PSIPE VINE MAPLE, 18" HT., #1 CONT.

560.0000 EACH -28.57 % 11.0000 57.14 % 6.8500 -2.14 %
2,800.00 -1,120.00 6,160.00 2,240.00 3,836.00 -84.00

7.0000
3,920.00

2.0000
48 PSIPE SNOWBERRY, 18" HT., BR

868.0000 EACH -66.67 % 7.0000 16.67 % 3.4000 -43.33 %
1,736.00 -3,472.00 6,076.00 868.00 2,951.20 -2,256.80

6.0000
5,208.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.7500
49 PSIPE BALDHIP ROSE, 18" HT., BR

521.0000 EACH -65.00 % 7.0000 40.00 % 3.1000 -38.00 %
911.75 -1,693.25 3,647.00 1,042.00 1,615.10 -989.90

5.0000
2,605.00

5.0000
50 PSIPE SALMONBERRY, BR., #1 CONT.

91.0000 EACH -23.08 % 7.0000 7.69 % 6.8500 5.38 %
455.00 -136.50 637.00 45.50 623.35 31.85

6.5000
591.50

1.2500
51 PSIPE GIANT BURRWEED

1167.0000 EACH -37.50 % 3.0000 50.00 % 2.5000 25.00 %
1,458.75 -875.25 3,501.00 1,167.00 2,917.50 583.50

2.0000
2,334.00

1.2500
52 PSIPE HARDSTEM BULLRUSH

1167.0000 EACH -37.50 % 3.0000 50.00 % 2.5000 25.00 %
1,458.75 -875.25 3,501.00 1,167.00 2,917.50 583.50

2.0000
2,334.00

21.0000
53 SOIL AMENDMENT

1003.0000 C.Y. -40.00 % 25.0000 -28.57 % 25.1000 -28.29 %
21,063.00 -14,042.00 25,075.00 -10,030.00 25,175.30 -9,929.70

35.0000
35,105.00

24.0000
54 BARK OR WOOD CHIP MULCH

114.0000 C.Y. -46.67 % 60.0000 33.33 % 28.5000 -36.67 %
2,736.00 -2,394.00 6,840.00 1,710.00 3,249.00 -1,881.00

45.0000
5,130.00

55  FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
56  FORCE ACCOUNT REMOVING BURIED DEBRIS

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

500.0000
57  BRUSH PILE

2.0000 EACH -50.00 % 500.0000 -50.00 % 115.0000 -88.50 %
1,000.00 -1,000.00 1,000.00 -1,000.00 230.00 -1,770.00

1,000.0000
2,000.00

3.0000
58  CONSTRUCTION FENCE

688.0000 L.F. 50.00 % 3.0000 50.00 % 3.0000 50.00 %
2,064.00 688.00 2,064.00 688.00 2,064.00 688.00

2.0000
1,376.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
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TITLE :SR 92
SR 9 TO 84TH ST NE VIC
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.6500
59 EXTRUDED CURB

2414.0000 L.F. -8.75 % 4.0000 0.00 % 3.4000 -15.00 %
8,811.10 -844.90 9,656.00 0.00 8,207.60 -1,448.40

4.0000
9,656.00

15.0000
60 TYPE C PRECAST TRAFFIC CURB

121.0000 L.F. 15.38 % 20.0000 53.85 % 17.0000 30.77 %
1,815.00 242.00 2,420.00 847.00 2,057.00 484.00

13.0000
1,573.00

14.3000
61 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

6200.0000 L.F. -4.67 % 15.0000 0.00 % 16.0000 6.67 %
88,660.00 -4,340.00 93,000.00 0.00 99,200.00 6,200.00

15.0000
93,000.00

16.1500
62 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

2750.0000 L.F. 7.67 % 17.1500 14.33 % 18.0000 20.00 %
44,412.50 3,162.50 47,162.50 5,912.50 49,500.00 8,250.00

15.0000
41,250.00

13.2000
63 BEAM GUARDRAIL TYPE 1

3237.5000 L.F. 10.00 % 14.2000 18.33 % 14.6800 22.33 %
42,735.00 3,885.00 45,972.50 7,122.50 47,526.50 8,676.50

12.0000
38,850.00

1,895.0000
64 BEAM GUARDRAIL FLARED TERMINAL

30.0000 EACH 26.33 % 1,775.0000 18.33 % 1,880.0000 25.33 %
56,850.00 11,850.00 53,250.00 8,250.00 56,400.00 11,400.00

1,500.0000
45,000.00

1,940.0000
65 BEAM GUARDRAIL NON-FLARED TERMINAL

13.0000 EACH 29.33 % 2,150.0000 43.33 % 2,156.0000 43.73 %
25,220.00 5,720.00 27,950.00 8,450.00 28,028.00 8,528.00

1,500.0000
19,500.00

630.0000
66 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

6.0000 EACH 5.00 % 725.0000 20.83 % 700.0000 16.67 %
3,780.00 180.00 4,350.00 750.00 4,200.00 600.00

600.0000
3,600.00

560.0000
67 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH -6.67 % 650.0000 8.33 % 622.0000 3.67 %
560.00 -40.00 650.00 50.00 622.00 22.00

600.0000
600.00

13.4000
68 TEMPORARY CONC. BARRIER

200.0000 L.F. -33.00 % 17.0000 -15.00 % 30.0000 50.00 %
2,680.00 -1,320.00 3,400.00 -600.00 6,000.00 2,000.00

20.0000
4,000.00

4,320.0000
69 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -13.60 % 4,700.0000 -6.00 % 4,935.0000 -1.30 %
8,640.00 -1,360.00 9,400.00 -600.00 9,870.00 -130.00

5,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
70 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

8,000.0000
71 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 60.00 % 15,000.0000 200.00 % 12,000.0000 140.00 %
16,000.00 6,000.00 30,000.00 20,000.00 24,000.00 14,000.00

5,000.0000
10,000.00

5.0000
72 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1090.0000 HR -84.85 % 35.0000 6.06 % 40.0000 21.21 %
5,450.00 -30,520.00 38,150.00 2,180.00 43,600.00 7,630.00

33.0000
35,970.00

21.5000
73 FLEXIBLE GUIDE POST

228.0000 EACH -14.00 % 23.0000 -8.00 % 25.0000 0.00 %
4,902.00 -798.00 5,244.00 -456.00 5,700.00 0.00

25.0000
5,700.00

0.5000
74 PLASTIC LINE

33601.0000 L.F. 150.00 % 0.5700 185.00 % 0.7400 270.00 %
16,800.50 10,080.30 19,152.57 12,432.37 24,864.74 18,144.54

0.2000
6,720.20

1.5000
75 PLASTIC WIDE LINE

742.0000 L.F. -50.00 % 1.8500 -38.33 % 1.5000 -50.00 %
1,113.00 -1,113.00 1,372.70 -853.30 1,113.00 -1,113.00

3.0000
2,226.00

9.0000
76 PLASTIC STOP LINE

156.0000 L.F. -10.00 % 9.5000 -5.00 % 11.4000 14.00 %
1,404.00 -156.00 1,482.00 -78.00 1,778.40 218.40

10.0000
1,560.00

100.0000
77 PLASTIC TRAFFIC ARROW

13.0000 EACH -16.67 % 120.0000 0.00 % 131.0000 9.17 %
1,300.00 -260.00 1,560.00 0.00 1,703.00 143.00

120.0000
1,560.00

30.0000
78 PLASTIC TRAFFIC LETTER

30.0000 EACH -62.50 % 35.0000 -56.25 % 51.0000 -36.25 %
900.00 -1,500.00 1,050.00 -1,350.00 1,530.00 -870.00

80.0000
2,400.00

33.0000
79 PLASTIC DRAINAGE MARKING

10.0000 EACH 10.00 % 35.0000 16.67 % 23.0000 -23.33 %
330.00 30.00 350.00 50.00 230.00 -70.00

30.0000
300.00

310.0000
80 RAISED PAVEMENT MARKER TYPE 2

3.3400 HUND -22.50 % 350.0000 -12.50 % 456.0000 14.00 %
1,035.40 -300.60 1,169.00 -167.00 1,523.04 187.04

400.0000
1,336.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1500
81 TEMPORARY PAVEMENT MARKING

21540.0000 L.F. -25.00 % 0.1600 -20.00 % 0.2500 25.00 %
3,231.00 -1,077.00 3,446.40 -861.60 5,385.00 1,077.00

0.2000
4,308.00

82 PERMANENT SIGNING
L.S. -15.09 % -5.66 % -3.02 %

22,500.00 -4,000.00 25,000.00 -1,500.00 25,700.00 -800.0026,500.00
83 ILLUMINATION SYSTEM

L.S. -11.38 % -25.30 % -18.87 %
70,000.00 -8,987.00 59,000.00 -19,987.00 64,080.00 -14,907.0078,987.00

84 TRAFFIC SIGNAL SYSTEM
L.S. 31.27 % 64.09 % 77.95 %

18,000.00 4,288.00 22,500.00 8,788.00 24,400.00 10,688.0013,712.00

35.0000
85  DIRECTIONAL BORING

290.0000 L.F. 2.94 % 42.0000 23.53 % 45.7000 34.41 %
10,150.00 290.00 12,180.00 2,320.00 13,253.00 3,393.00

34.0000
9,860.00

5.0000
86 SEQUENTIAL ARROW SIGN

2310.0000 HR 25.00 % 10.0000 150.00 % 3.0000 -25.00 %
11,550.00 2,310.00 23,100.00 13,860.00 6,930.00 -2,310.00

4.0000
9,240.00

8,000.0000
87 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 60.00 % 12,000.0000 140.00 % 11,700.0000 134.00 %
16,000.00 6,000.00 24,000.00 14,000.00 23,400.00 13,400.00

5,000.0000
10,000.00

2.0000
88 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5760.0000 HR 0.00 % 5.5000 175.00 % 1.7500 -12.50 %
11,520.00 0.00 31,680.00 20,160.00 10,080.00 -1,440.00

2.0000
11,520.00

300.0000
89 TYPE III BARRICADE

2.0000 EACH 0.00 % 135.0000 -55.00 % 300.0000 0.00 %
600.00 0.00 270.00 -330.00 600.00 0.00

300.0000
600.00

90 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 9.80 % -87.25 % 17.06 %

56,000.00 5,000.00 6,500.00 -44,500.00 59,700.00 8,700.0051,000.00

33.0000
91 TRAFFIC CONTROL LABOR

8830.0000 HR 0.00 % 36.0000 9.09 % 35.0000 6.06 %
291,390.00 0.00 317,880.00 26,490.00 309,050.00 17,660.00

33.0000
291,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
92 TRAFFIC CONTROL VEHICLE

236.0000 DAY 0.00 % 90.0000 80.00 % 75.0000 50.00 %
11,800.00 0.00 21,240.00 9,440.00 17,700.00 5,900.00

50.0000
11,800.00

38.0000
93 TRAFFIC CONTROL SUPERVISOR

2400.0000 HR -5.00 % 37.5000 -6.25 % 37.0000 -7.50 %
91,200.00 -4,800.00 90,000.00 -6,000.00 88,800.00 -7,200.00

40.0000
96,000.00

10.0000
94 CONSTRUCTION SIGNS CLASS A

960.0000 S.F. -33.33 % 12.0000 -20.00 % 12.0000 -20.00 %
9,600.00 -4,800.00 11,520.00 -2,880.00 11,520.00 -2,880.00

15.0000
14,400.00

OTHER ITEMS

10.0000
95 STRUCTURE EXCAVATION CLASS B INCL. HAUL

990.0000 C.Y. 42.86 % 6.7500 -3.57 % 8.0000 14.29 %
9,900.00 2,970.00 6,682.50 -247.50 7,920.00 990.00

7.0000
6,930.00

400.0000
96 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 33.33 % 500.0000 66.67 % 300.0000 0.00 %
400.00 100.00 500.00 200.00 300.00 0.00

300.0000
300.00

500.0000
97 PLUGGING EXISTING PIPE

2.0000 EACH 0.00 % 350.0000 -30.00 % 500.0000 0.00 %
1,000.00 0.00 700.00 -300.00 1,000.00 0.00

500.0000
1,000.00

12.0000
98 CHAIN LINK FENCE TYPE 1

1347.0000 L.F. 0.00 % 16.5000 37.50 % 13.7000 14.17 %
16,164.00 0.00 22,225.50 6,061.50 18,453.90 2,289.90

12.0000
16,164.00

100.0000
99 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

10.0000 EACH -50.00 % 150.0000 -25.00 % 115.0000 -42.50 %
1,000.00 -1,000.00 1,500.00 -500.00 1,150.00 -850.00

200.0000
2,000.00

500.0000
100 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -58.33 % 950.0000 -20.83 % 571.0000 -52.42 %
500.00 -700.00 950.00 -250.00 571.00 -629.00

1,200.0000
1,200.00

5.0000
101 WIRE FENCE TYPE 1

1382.0000 L.F. 66.67 % 5.2000 73.33 % 5.7000 90.00 %
6,910.00 2,764.00 7,186.40 3,040.40 7,877.40 3,731.40

3.0000
4,146.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
102 SINGLE WIRE GATE 14 FT. WIDE

3.0000 EACH -16.67 % 300.0000 0.00 % 856.0000 185.33 %
750.00 -150.00 900.00 0.00 2,568.00 1,668.00

300.0000
900.00

4.0000
103  BARBLESS WIRE FENCE TYPE 2

408.0000 L.F. -20.00 % 4.5000 -10.00 % 4.6000 -8.00 %
1,632.00 -408.00 1,836.00 -204.00 1,876.80 -163.20

5.0000
2,040.00

250.0000
104  SINGLE BARBLESS WIRE GATE 14 FT. WIDE

1.0000 EACH -83.33 % 300.0000 -80.00 % 286.0000 -80.93 %
250.00 -1,250.00 300.00 -1,200.00 286.00 -1,214.00

1,500.0000
1,500.00

2,100.0000
105 MANHOLE 48 IN. DIAM. TYPE 2

1.0000 EACH -16.00 % 2,400.0000 -4.00 % 2,400.0000 -4.00 %
2,100.00 -400.00 2,400.00 -100.00 2,400.00 -100.00

2,500.0000
2,500.00

5.0000
106 TRAINING

400.0000 HR 400.00 % 1.0000 0.00 % 4.0000 300.00 %
2,000.00 1,600.00 400.00 0.00 1,600.00 1,200.00

1.0000
400.00

107 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

43,000.00 43,000.00 43,000.0043,000.00
108 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

109 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
110 SPCC PLAN

L.S. -80.00 % -10.00 % -60.00 %
1,000.00 -4,000.00 4,500.00 -500.00 2,000.00 -3,000.005,000.00

300.0000
111 MAILBOX SUPPORT TYPE 1

4.0000 EACH 50.00 % 300.0000 50.00 % 250.0000 25.00 %
1,200.00 400.00 1,200.00 400.00 1,000.00 200.00

200.0000
800.00

400.0000
112 MONUMENT CASE AND COVER

3.0000 EACH 33.33 % 500.0000 66.67 % 250.0000 -16.67 %
1,200.00 300.00 1,500.00 600.00 750.00 -150.00

300.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

MARSHBANK CONSTRUCTION INC. KLB CONSTRUCTION INC. THOMCO CONSTRUCTION INC.
3304 OLD HARTFORD RD 3405 - 121ST ST SW 13700 44TH ST NE
98258-8699 LYNNWOOD WA 98037-1549

PROJECT : LAKE STEVENS   WA  982580097 MUKILTEO   WA  982750158 LAKE STEVENS   WA  982589714

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

4.0000
113 WIRE FENCE TYPE 2

319.0000 L.F. 33.33 % 6.0000 100.00 % 4.6000 53.33 %
1,276.00 319.00 1,914.00 957.00 1,467.40 510.40

3.0000
957.00

$2,925,513.00 3.23% $3,111,580.54 9.79% $3,181,415.48 12.26%$2,834,029.35CONTRACT TOTAL

$3,181,415.48$2,925,513.00 $3,111,580.55BASE TOTAL 3.23% 9.79% 12.26%$2,834,029.35



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 41.42 % 35.41 % 69.26 %
282,000.00 82,600.00 270,000.00 70,600.00 337,495.12 138,095.12199,400.00

6,500.0000
2 CLEARING AND GRUBBING

15.3500 ACRE 116.67 % 2,250.0000 -25.00 % 3,500.0000 16.67 %
99,775.00 53,725.00 34,537.50 -11,512.50 53,725.00 7,675.00

3,000.0000
46,050.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 150.28 % -15.25 % 41.24 %

44,300.00 26,600.00 15,000.00 -2,700.00 25,000.00 7,300.0017,700.00

2.0000
4 REMOVING WIRE FENCE

1938.0000 L.F. 100.00 % 2.0000 100.00 % 1.0000 0.00 %
3,876.00 1,938.00 3,876.00 1,938.00 1,938.00 0.00

1.0000
1,938.00

5  ABANDONMENT OF PIEZOMETER
L.S. -60.00 % -25.00 % -45.00 %

800.00 -1,200.00 1,500.00 -500.00 1,100.00 -900.002,000.00

GRADING

10.3000
6 ROADWAY EXCAVATION INCL. HAUL

66420.0000 C.Y. 106.00 % 9.0000 80.00 % 8.8800 77.60 %
684,126.00 352,026.00 597,780.00 265,680.00 589,809.60 257,709.60

5.0000
332,100.00

8.0000
7 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

4900.0000 C.Y. 0.00 % 10.0000 25.00 % 12.0000 50.00 %
39,200.00 0.00 49,000.00 9,800.00 58,800.00 19,600.00

8.0000
39,200.00

19.0000
8  WETLAND MITIGATION EXCAVATION INCL. HAUL

364.0000 C.Y. 137.50 % 11.0000 37.50 % 12.0000 50.00 %
6,916.00 4,004.00 4,004.00 1,092.00 4,368.00 1,456.00

8.0000
2,912.00

7.5000
9 SELECT BORROW INCL. HAUL

611.0000 TON -37.50 % 8.0000 -33.33 % 12.0000 0.00 %
4,582.50 -2,749.50 4,888.00 -2,444.00 7,332.00 0.00

12.0000
7,332.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.4000
10 EMBANKMENT COMPACTION

3390.0000 C.Y. 46.67 % 1.5000 -50.00 % 2.0000 -33.33 %
14,916.00 4,746.00 5,085.00 -5,085.00 6,780.00 -3,390.00

3.0000
10,170.00

DRAINAGE

9.7500
11  POND EXCAVATION INCL HAUL

16500.0000 C.Y. 95.00 % 8.0000 60.00 % 8.8800 77.60 %
160,875.00 78,375.00 132,000.00 49,500.00 146,520.00 64,020.00

5.0000
82,500.00

49.0000
12 QUARRY SPALLS

45.0000 TON 145.00 % 20.0000 0.00 % 25.0000 25.00 %
2,205.00 1,305.00 900.00 0.00 1,125.00 225.00

20.0000
900.00

12.0000
13 UNDERDRAIN PIPE 8 IN. DIAM.

800.0000 L.F. -20.00 % 7.0000 -53.33 % 24.0000 60.00 %
9,600.00 -2,400.00 5,600.00 -6,400.00 19,200.00 7,200.00

15.0000
12,000.00

22.0000
14 SCHEDULE A CULV. PIPE 12 IN. DIAM.

357.0000 L.F. -12.00 % 18.0000 -28.00 % 33.0000 32.00 %
7,854.00 -1,071.00 6,426.00 -2,499.00 11,781.00 2,856.00

25.0000
8,925.00

31.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM.

280.0000 L.F. -11.43 % 22.0000 -37.14 % 41.0000 17.14 %
8,680.00 -1,120.00 6,160.00 -3,640.00 11,480.00 1,680.00

35.0000
9,800.00

41.0000
16 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

249.0000 L.F. 241.67 % 20.0000 66.67 % 34.0000 183.33 %
10,209.00 7,221.00 4,980.00 1,992.00 8,466.00 5,478.00

12.0000
2,988.00

43.0000
17 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

232.0000 L.F. 43.33 % 26.0000 -13.33 % 37.0000 23.33 %
9,976.00 3,016.00 6,032.00 -928.00 8,584.00 1,624.00

30.0000
6,960.00

60.0000
18 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

23.0000 L.F. 50.00 % 60.0000 50.00 % 56.0000 40.00 %
1,380.00 460.00 1,380.00 460.00 1,288.00 368.00

40.0000
920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,000.0000
19 CATCH BASIN TYPE 1

5.0000 EACH -33.33 % 700.0000 -53.33 % 1,300.0000 -13.33 %
5,000.00 -2,500.00 3,500.00 -4,000.00 6,500.00 -1,000.00

1,500.0000
7,500.00

2,000.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -20.00 % 2,000.0000 -20.00 % 2,900.0000 16.00 %
4,000.00 -1,000.00 4,000.00 -1,000.00 5,800.00 800.00

2,500.0000
5,000.00

3,000.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 0.00 % 3,500.0000 16.67 % 5,500.0000 83.33 %
3,000.00 0.00 3,500.00 500.00 5,500.00 2,500.00

3,000.0000
3,000.00

43.0000
22 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

202.0000 L.F. 43.33 % 20.0000 -33.33 % 37.0000 23.33 %
8,686.00 2,626.00 4,040.00 -2,020.00 7,474.00 1,414.00

30.0000
6,060.00

SURFACING

12.1500
23 CRUSHED SURFACING BASE COURSE

22845.0000 TON 21.50 % 11.0000 10.00 % 13.0000 30.00 %
277,566.75 49,116.75 251,295.00 22,845.00 296,985.00 68,535.00

10.0000
228,450.00

ASPHALT CONCRETE PAVEMENT

8.0000
24 PLANING BITUMINOUS PAVEMENT

349.0000 S.Y. -20.00 % 14.0000 40.00 % 9.0000 -10.00 %
2,792.00 -698.00 4,886.00 1,396.00 3,141.00 -349.00

10.0000
3,490.00

43.3000
25 HMA CL. 1/2 IN. PG 64-22

13532.0000 TON 20.28 % 38.0000 5.56 % 47.0000 30.56 %
585,935.60 98,783.60 514,216.00 27,064.00 636,004.00 148,852.00

36.0000
487,152.00

26 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

14,615.00 14,615.00 14,615.0014,615.00
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
2,923.00 2,923.00 2,923.002,923.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

120.0000
28 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

52.0000 TON 60.00 % 140.0000 86.67 % 230.0000 206.67 %
6,240.00 2,340.00 7,280.00 3,380.00 11,960.00 8,060.00

75.0000
3,900.00

EROSION CONTROL AND PLANTING

1.0000
29 ESC LEAD

100.0000 DAY -98.67 % 50.0000 -33.33 % 71.0000 -5.33 %
100.00 -7,400.00 5,000.00 -2,500.00 7,100.00 -400.00

75.0000
7,500.00

900.0000
30  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

17.8000 ACRE -55.00 % 900.0000 -55.00 % 810.0000 -59.50 %
16,020.00 -19,580.00 16,020.00 -19,580.00 14,418.00 -21,182.00

2,000.0000
35,600.00

2,500.0000
31  BIOFILTRATION SWALE SEEDING AND MULCHING

0.4200 ACRE -1.96 % 2,500.0000 -1.96 % 4,000.0000 56.86 %
1,050.00 -21.00 1,050.00 -21.00 1,680.00 609.00

2,550.0000
1,071.00

40.0000
32 COMPOST TYPE 1

38.0000 C.Y. -11.11 % 40.0000 -11.11 % 55.0000 22.22 %
1,520.00 -190.00 1,520.00 -190.00 2,090.00 380.00

45.0000
1,710.00

3.3500
33 PERMANENT EROSION CONTROL BLANKET

18660.0000 S.Y. 11.67 % 3.0000 0.00 % 3.4000 13.33 %
62,511.00 6,531.00 55,980.00 0.00 63,444.00 7,464.00

3.0000
55,980.00

7.0000
34 CHECK DAM

670.0000 L.F. -30.00 % 6.0000 -40.00 % 8.0000 -20.00 %
4,690.00 -2,010.00 4,020.00 -2,680.00 5,360.00 -1,340.00

10.0000
6,700.00

75.0000
35 INLET PROTECTION

4.0000 EACH -25.00 % 50.0000 -50.00 % 64.0000 -36.00 %
300.00 -100.00 200.00 -200.00 256.00 -144.00

100.0000
400.00

4.0000
36 SILT FENCE

3632.5000 L.F. -20.00 % 2.0000 -60.00 % 4.0000 -20.00 %
14,530.00 -3,632.50 7,265.00 -10,897.50 14,530.00 -3,632.50

5.0000
18,162.50

3.0000
37 WATTLE

250.0000 L.F. -40.00 % 3.0000 -40.00 % 7.0000 40.00 %
750.00 -500.00 750.00 -500.00 1,750.00 500.00

5.0000
1,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
38 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

15.0000
39 PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT.

23.0000 EACH -5.06 % 15.0000 -5.06 % 5.0000 -68.35 %
345.00 -18.40 345.00 -18.40 115.00 -248.40

15.8000
363.40

15.0000
40 PSIPE SITKA SPRUCE, 24" HT., #2 CONT.

23.0000 EACH 14.07 % 15.0000 14.07 % 15.0000 14.07 %
345.00 42.55 345.00 42.55 345.00 42.55

13.1500
302.45

15.0000
41 PSIPE DOUGLAS FIR, 24" HT., #2 CONT.

211.0000 EACH 17.19 % 15.0000 17.19 % 15.0000 17.19 %
3,165.00 464.20 3,165.00 464.20 3,165.00 464.20

12.8000
2,700.80

6.0000
42 PSIPE OREGON ASH, 18" HT., #1 CONT.

23.0000 EACH -20.00 % 6.0000 -20.00 % 10.0000 33.33 %
138.00 -34.50 138.00 -34.50 230.00 57.50

7.5000
172.50

1.2500
43 PSIPE SITKA WILLOW, 36" HT., LS

136.0000 EACH -64.29 % 1.2500 -64.29 % 5.0000 42.86 %
170.00 -306.00 170.00 -306.00 680.00 204.00

3.5000
476.00

1.7500
44 PSIPE RED-OSIER DOGWOOD, 18" HT., BR

764.0000 EACH -46.15 % 1.7500 -46.15 % 5.0000 53.85 %
1,337.00 -1,146.00 1,337.00 -1,146.00 3,820.00 1,337.00

3.2500
2,483.00

5.0000
45 PSIPE WESTERN CRAB APPLE, 18" HT., #1 CONT.

68.0000 EACH -16.67 % 5.0000 -16.67 % 11.0000 83.33 %
340.00 -68.00 340.00 -68.00 748.00 340.00

6.0000
408.00

5.0000
46 PSIPE BEAKED HAZELNUT, 18" HT., #1 CONT.

640.0000 EACH -50.00 % 5.0000 -50.00 % 12.5000 25.00 %
3,200.00 -3,200.00 3,200.00 -3,200.00 8,000.00 1,600.00

10.0000
6,400.00

5.0000
47 PSIPE VINE MAPLE, 18" HT., #1 CONT.

560.0000 EACH -28.57 % 5.0000 -28.57 % 11.0000 57.14 %
2,800.00 -1,120.00 2,800.00 -1,120.00 6,160.00 2,240.00

7.0000
3,920.00

2.0000
48 PSIPE SNOWBERRY, 18" HT., BR

868.0000 EACH -66.67 % 2.0000 -66.67 % 7.0000 16.67 %
1,736.00 -3,472.00 1,736.00 -3,472.00 6,076.00 868.00

6.0000
5,208.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.7500
49 PSIPE BALDHIP ROSE, 18" HT., BR

521.0000 EACH -65.00 % 1.7500 -65.00 % 7.0000 40.00 %
911.75 -1,693.25 911.75 -1,693.25 3,647.00 1,042.00

5.0000
2,605.00

5.0000
50 PSIPE SALMONBERRY, BR., #1 CONT.

91.0000 EACH -23.08 % 5.0000 -23.08 % 7.0000 7.69 %
455.00 -136.50 455.00 -136.50 637.00 45.50

6.5000
591.50

1.2500
51 PSIPE GIANT BURRWEED

1167.0000 EACH -37.50 % 1.2500 -37.50 % 3.0000 50.00 %
1,458.75 -875.25 1,458.75 -875.25 3,501.00 1,167.00

2.0000
2,334.00

1.2500
52 PSIPE HARDSTEM BULLRUSH

1167.0000 EACH -37.50 % 1.2500 -37.50 % 3.0000 50.00 %
1,458.75 -875.25 1,458.75 -875.25 3,501.00 1,167.00

2.0000
2,334.00

21.0000
53 SOIL AMENDMENT

1003.0000 C.Y. -40.00 % 21.0000 -40.00 % 29.0000 -17.14 %
21,063.00 -14,042.00 21,063.00 -14,042.00 29,087.00 -6,018.00

35.0000
35,105.00

24.0000
54 BARK OR WOOD CHIP MULCH

114.0000 C.Y. -46.67 % 24.0000 -46.67 % 49.0000 8.89 %
2,736.00 -2,394.00 2,736.00 -2,394.00 5,586.00 456.00

45.0000
5,130.00

55  FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
56  FORCE ACCOUNT REMOVING BURIED DEBRIS

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

800.0000
57  BRUSH PILE

2.0000 EACH -20.00 % 200.0000 -80.00 % 400.0000 -60.00 %
1,600.00 -400.00 400.00 -1,600.00 800.00 -1,200.00

1,000.0000
2,000.00

2.0000
58  CONSTRUCTION FENCE

688.0000 L.F. 0.00 % 1.5000 -25.00 % 13.0000 550.00 %
1,376.00 0.00 1,032.00 -344.00 8,944.00 7,568.00

2.0000
1,376.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.6500
59 EXTRUDED CURB

2414.0000 L.F. -8.75 % 3.6500 -8.75 % 3.6500 -8.75 %
8,811.10 -844.90 8,811.10 -844.90 8,811.10 -844.90

4.0000
9,656.00

15.0000
60 TYPE C PRECAST TRAFFIC CURB

121.0000 L.F. 15.38 % 15.0000 15.38 % 15.0000 15.38 %
1,815.00 242.00 1,815.00 242.00 1,815.00 242.00

13.0000
1,573.00

14.3000
61 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

6200.0000 L.F. -4.67 % 14.3000 -4.67 % 14.5000 -3.33 %
88,660.00 -4,340.00 88,660.00 -4,340.00 89,900.00 -3,100.00

15.0000
93,000.00

16.2000
62 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

2750.0000 L.F. 8.00 % 16.1500 7.67 % 16.1500 7.67 %
44,550.00 3,300.00 44,412.50 3,162.50 44,412.50 3,162.50

15.0000
41,250.00

13.2000
63 BEAM GUARDRAIL TYPE 1

3237.5000 L.F. 10.00 % 13.2000 10.00 % 13.2000 10.00 %
42,735.00 3,885.00 42,735.00 3,885.00 42,735.00 3,885.00

12.0000
38,850.00

1,700.0000
64 BEAM GUARDRAIL FLARED TERMINAL

30.0000 EACH 13.33 % 1,695.0000 13.00 % 1,695.0000 13.00 %
51,000.00 6,000.00 50,850.00 5,850.00 50,850.00 5,850.00

1,500.0000
45,000.00

1,950.0000
65 BEAM GUARDRAIL NON-FLARED TERMINAL

13.0000 EACH 30.00 % 1,940.0000 29.33 % 1,940.0000 29.33 %
25,350.00 5,850.00 25,220.00 5,720.00 25,220.00 5,720.00

1,500.0000
19,500.00

630.0000
66 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

6.0000 EACH 5.00 % 630.0000 5.00 % 630.0000 5.00 %
3,780.00 180.00 3,780.00 180.00 3,780.00 180.00

600.0000
3,600.00

560.0000
67 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH -6.67 % 560.0000 -6.67 % 560.0000 -6.67 %
560.00 -40.00 560.00 -40.00 560.00 -40.00

600.0000
600.00

23.0000
68 TEMPORARY CONC. BARRIER

200.0000 L.F. 15.00 % 9.0000 -55.00 % 15.0000 -25.00 %
4,600.00 600.00 1,800.00 -2,200.00 3,000.00 -1,000.00

20.0000
4,000.00

3,000.0000
69 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -40.00 % 6,500.0000 30.00 % 5,000.0000 0.00 %
6,000.00 -4,000.00 13,000.00 3,000.00 10,000.00 0.00

5,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
70 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

14,000.0000
71 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 180.00 % 5,000.0000 0.00 % 5,000.0000 0.00 %
28,000.00 18,000.00 10,000.00 0.00 10,000.00 0.00

5,000.0000
10,000.00

0.0100
72 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1090.0000 HR -99.97 % 55.0000 66.67 % 1.0000 -96.97 %
10.90 -35,959.10 59,950.00 23,980.00 1,090.00 -34,880.00

33.0000
35,970.00

22.0000
73 FLEXIBLE GUIDE POST

228.0000 EACH -12.00 % 22.0000 -12.00 % 27.0000 8.00 %
5,016.00 -684.00 5,016.00 -684.00 6,156.00 456.00

25.0000
5,700.00

0.5000
74 PLASTIC LINE

33601.0000 L.F. 150.00 % 0.5000 150.00 % 0.5000 150.00 %
16,800.50 10,080.30 16,800.50 10,080.30 16,800.50 10,080.30

0.2000
6,720.20

1.5000
75 PLASTIC WIDE LINE

742.0000 L.F. -50.00 % 1.5000 -50.00 % 1.5000 -50.00 %
1,113.00 -1,113.00 1,113.00 -1,113.00 1,113.00 -1,113.00

3.0000
2,226.00

9.0000
76 PLASTIC STOP LINE

156.0000 L.F. -10.00 % 9.0000 -10.00 % 9.0000 -10.00 %
1,404.00 -156.00 1,404.00 -156.00 1,404.00 -156.00

10.0000
1,560.00

100.0000
77 PLASTIC TRAFFIC ARROW

13.0000 EACH -16.67 % 100.0000 -16.67 % 100.0000 -16.67 %
1,300.00 -260.00 1,300.00 -260.00 1,300.00 -260.00

120.0000
1,560.00

30.0000
78 PLASTIC TRAFFIC LETTER

30.0000 EACH -62.50 % 30.0000 -62.50 % 30.0000 -62.50 %
900.00 -1,500.00 900.00 -1,500.00 900.00 -1,500.00

80.0000
2,400.00

33.0000
79 PLASTIC DRAINAGE MARKING

10.0000 EACH 10.00 % 33.0000 10.00 % 52.0000 73.33 %
330.00 30.00 330.00 30.00 520.00 220.00

30.0000
300.00

400.0000
80 RAISED PAVEMENT MARKER TYPE 2

3.3400 HUND 0.00 % 310.0000 -22.50 % 310.0000 -22.50 %
1,336.00 0.00 1,035.40 -300.60 1,035.40 -300.60

400.0000
1,336.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1500
81 TEMPORARY PAVEMENT MARKING

21540.0000 L.F. -25.00 % 0.4000 100.00 % 0.1500 -25.00 %
3,231.00 -1,077.00 8,616.00 4,308.00 3,231.00 -1,077.00

0.2000
4,308.00

82 PERMANENT SIGNING
L.S. -13.21 % -15.09 % 20.75 %

23,000.00 -3,500.00 22,500.00 -4,000.00 32,000.00 5,500.0026,500.00
83 ILLUMINATION SYSTEM

L.S. 20.27 % -22.77 % -25.30 %
95,000.00 16,013.00 61,000.00 -17,987.00 59,000.00 -19,987.0078,987.00

84 TRAFFIC SIGNAL SYSTEM
L.S. 213.59 % 31.27 % 67.74 %

43,000.00 29,288.00 18,000.00 4,288.00 23,000.00 9,288.0013,712.00

35.0000
85  DIRECTIONAL BORING

290.0000 L.F. 2.94 % 40.0000 17.65 % 41.0000 20.59 %
10,150.00 290.00 11,600.00 1,740.00 11,890.00 2,030.00

34.0000
9,860.00

0.0100
86 SEQUENTIAL ARROW SIGN

2310.0000 HR -99.75 % 2.0000 -50.00 % 5.0000 25.00 %
23.10 -9,216.90 4,620.00 -4,620.00 11,550.00 2,310.00

4.0000
9,240.00

26,500.0000
87 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 430.00 % 5,000.0000 0.00 % 2,600.0000 -48.00 %
53,000.00 43,000.00 10,000.00 0.00 5,200.00 -4,800.00

5,000.0000
10,000.00

0.0100
88 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5760.0000 HR -99.50 % 2.0000 0.00 % 4.0000 100.00 %
57.60 -11,462.40 11,520.00 0.00 23,040.00 11,520.00

2.0000
11,520.00

150.0000
89 TYPE III BARRICADE

2.0000 EACH -50.00 % 100.0000 -66.67 % 150.0000 -50.00 %
300.00 -300.00 200.00 -400.00 300.00 -300.00

300.0000
600.00

90 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -12.55 % 47.06 % 429.41 %

44,600.00 -6,400.00 75,000.00 24,000.00 270,000.00 219,000.0051,000.00

0.0100
91 TRAFFIC CONTROL LABOR

8830.0000 HR -99.97 % 35.0000 6.06 % 0.0100 -99.97 %
88.30 -291,301.70 309,050.00 17,660.00 88.30 -291,301.70

33.0000
291,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0100
92 TRAFFIC CONTROL VEHICLE

236.0000 DAY -99.98 % 200.0000 300.00 % 0.0100 -99.98 %
2.36 -11,797.64 47,200.00 35,400.00 2.36 -11,797.64

50.0000
11,800.00

0.0100
93 TRAFFIC CONTROL SUPERVISOR

2400.0000 HR -99.98 % 45.0000 12.50 % 0.0100 -99.98 %
24.00 -95,976.00 108,000.00 12,000.00 24.00 -95,976.00

40.0000
96,000.00

10.0000
94 CONSTRUCTION SIGNS CLASS A

960.0000 S.F. -33.33 % 15.0000 0.00 % 9.0000 -40.00 %
9,600.00 -4,800.00 14,400.00 0.00 8,640.00 -5,760.00

15.0000
14,400.00

OTHER ITEMS

8.0000
95 STRUCTURE EXCAVATION CLASS B INCL. HAUL

990.0000 C.Y. 14.29 % 6.0000 -14.29 % 4.0000 -42.86 %
7,920.00 990.00 5,940.00 -990.00 3,960.00 -2,970.00

7.0000
6,930.00

250.0000
96 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -16.67 % 150.0000 -50.00 % 260.0000 -13.33 %
250.00 -50.00 150.00 -150.00 260.00 -40.00

300.0000
300.00

400.0000
97 PLUGGING EXISTING PIPE

2.0000 EACH -20.00 % 200.0000 -60.00 % 670.0000 34.00 %
800.00 -200.00 400.00 -600.00 1,340.00 340.00

500.0000
1,000.00

12.0000
98 CHAIN LINK FENCE TYPE 1

1347.0000 L.F. 0.00 % 12.0000 0.00 % 15.0000 25.00 %
16,164.00 0.00 16,164.00 0.00 20,205.00 4,041.00

12.0000
16,164.00

100.0000
99 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

10.0000 EACH -50.00 % 100.0000 -50.00 % 260.0000 30.00 %
1,000.00 -1,000.00 1,000.00 -1,000.00 2,600.00 600.00

200.0000
2,000.00

500.0000
100 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -58.33 % 500.0000 -58.33 % 2,600.0000 116.67 %
500.00 -700.00 500.00 -700.00 2,600.00 1,400.00

1,200.0000
1,200.00

5.0000
101 WIRE FENCE TYPE 1

1382.0000 L.F. 66.67 % 5.0000 66.67 % 10.0000 233.33 %
6,910.00 2,764.00 6,910.00 2,764.00 13,820.00 9,674.00

3.0000
4,146.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
102 SINGLE WIRE GATE 14 FT. WIDE

3.0000 EACH -16.67 % 250.0000 -16.67 % 1,600.0000 433.33 %
750.00 -150.00 750.00 -150.00 4,800.00 3,900.00

300.0000
900.00

4.0000
103  BARBLESS WIRE FENCE TYPE 2

408.0000 L.F. -20.00 % 4.0000 -20.00 % 9.0000 80.00 %
1,632.00 -408.00 1,632.00 -408.00 3,672.00 1,632.00

5.0000
2,040.00

250.0000
104  SINGLE BARBLESS WIRE GATE 14 FT. WIDE

1.0000 EACH -83.33 % 250.0000 -83.33 % 700.0000 -53.33 %
250.00 -1,250.00 250.00 -1,250.00 700.00 -800.00

1,500.0000
1,500.00

2,500.0000
105 MANHOLE 48 IN. DIAM. TYPE 2

1.0000 EACH 0.00 % 2,500.0000 0.00 % 3,000.0000 20.00 %
2,500.00 0.00 2,500.00 0.00 3,000.00 500.00

2,500.0000
2,500.00

3.0000
106 TRAINING

400.0000 HR 200.00 % 0.5000 -50.00 % 51.0000 5,000.00 %
1,200.00 800.00 200.00 -200.00 20,400.00 20,000.00

1.0000
400.00

107 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

43,000.00 43,000.00 43,000.0043,000.00
108 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

109 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
110 SPCC PLAN

L.S. -90.00 % 0.00 % 200.00 %
500.00 -4,500.00 5,000.00 0.00 15,000.00 10,000.005,000.00

200.0000
111 MAILBOX SUPPORT TYPE 1

4.0000 EACH 0.00 % 200.0000 0.00 % 77.0000 -61.50 %
800.00 0.00 800.00 0.00 308.00 -492.00

200.0000
800.00

250.0000
112 MONUMENT CASE AND COVER

3.0000 EACH -16.67 % 200.0000 -33.33 % 340.0000 13.33 %
750.00 -150.00 600.00 -300.00 1,020.00 120.00

300.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
5802 CEMETERY RD 320 - 106TH AVE NE 1525 E MARINE VIEW DR
98223-7781 98004-5732

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

4.0000
113 WIRE FENCE TYPE 2

319.0000 L.F. 33.33 % 4.0000 33.33 % 14.0000 366.67 %
1,276.00 319.00 1,276.00 319.00 4,466.00 3,509.00

3.0000
957.00

$3,182,490.96 12.30% $3,294,576.25 16.25% $3,423,888.88 20.81%$2,834,029.35CONTRACT TOTAL

$3,423,888.88$3,182,490.96 $3,294,576.25BASE TOTAL 12.30% 16.25% 20.81%$2,834,029.35



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

SNELSON COMPANIES INC. SRV CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
601 W. STATE ST 2920 N HELLER RD 4721 NORTHWEST RD

98277-9254

PROJECT : SEDRO WOOLLEY   WA  982841560 OAK HARBOR   WA  982770481 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -29.79 % 80.54 % 50.45 %
140,000.00 -59,400.00 360,000.00 160,600.00 300,000.00 100,600.00199,400.00

5,500.0000
2 CLEARING AND GRUBBING

15.3500 ACRE 83.33 % 6,500.0000 116.67 % 2,500.0000 -16.67 %
84,425.00 38,375.00 99,775.00 53,725.00 38,375.00 -7,675.00

3,000.0000
46,050.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 7.34 % 142.94 % 97.74 %

19,000.00 1,300.00 43,000.00 25,300.00 35,000.00 17,300.0017,700.00

2.0500
4 REMOVING WIRE FENCE

1938.0000 L.F. 105.00 % 2.2500 125.00 % 1.0000 0.00 %
3,972.90 2,034.90 4,360.50 2,422.50 1,938.00 0.00

1.0000
1,938.00

5  ABANDONMENT OF PIEZOMETER
L.S. 0.00 % -70.00 % 75.00 %

2,000.00 0.00 600.00 -1,400.00 3,500.00 1,500.002,000.00

GRADING

9.5000
6 ROADWAY EXCAVATION INCL. HAUL

66420.0000 C.Y. 90.00 % 10.6500 113.00 % 15.0000 200.00 %
630,990.00 298,890.00 707,373.00 375,273.00 996,300.00 664,200.00

5.0000
332,100.00

12.2500
7 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

4900.0000 C.Y. 53.13 % 14.5000 81.25 % 20.0000 150.00 %
60,025.00 20,825.00 71,050.00 31,850.00 98,000.00 58,800.00

8.0000
39,200.00

14.5000
8  WETLAND MITIGATION EXCAVATION INCL. HAUL

364.0000 C.Y. 81.25 % 21.0000 162.50 % 22.0000 175.00 %
5,278.00 2,366.00 7,644.00 4,732.00 8,008.00 5,096.00

8.0000
2,912.00

12.0000
9 SELECT BORROW INCL. HAUL

611.0000 TON 0.00 % 11.0000 -8.33 % 15.0000 25.00 %
7,332.00 0.00 6,721.00 -611.00 9,165.00 1,833.00

12.0000
7,332.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

SNELSON COMPANIES INC. SRV CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
601 W. STATE ST 2920 N HELLER RD 4721 NORTHWEST RD

98277-9254

PROJECT : SEDRO WOOLLEY   WA  982841560 OAK HARBOR   WA  982770481 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.8000
10 EMBANKMENT COMPACTION

3390.0000 C.Y. -40.00 % 2.0000 -33.33 % 1.7000 -43.33 %
6,102.00 -4,068.00 6,780.00 -3,390.00 5,763.00 -4,407.00

3.0000
10,170.00

DRAINAGE

9.0000
11  POND EXCAVATION INCL HAUL

16500.0000 C.Y. 80.00 % 9.5000 90.00 % 13.0000 160.00 %
148,500.00 66,000.00 156,750.00 74,250.00 214,500.00 132,000.00

5.0000
82,500.00

20.0000
12 QUARRY SPALLS

45.0000 TON 0.00 % 34.0000 70.00 % 25.0000 25.00 %
900.00 0.00 1,530.00 630.00 1,125.00 225.00

20.0000
900.00

16.0000
13 UNDERDRAIN PIPE 8 IN. DIAM.

800.0000 L.F. 6.67 % 17.3000 15.33 % 7.0000 -53.33 %
12,800.00 800.00 13,840.00 1,840.00 5,600.00 -6,400.00

15.0000
12,000.00

34.0000
14 SCHEDULE A CULV. PIPE 12 IN. DIAM.

357.0000 L.F. 36.00 % 18.0000 -28.00 % 19.0000 -24.00 %
12,138.00 3,213.00 6,426.00 -2,499.00 6,783.00 -2,142.00

25.0000
8,925.00

25.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM.

280.0000 L.F. -28.57 % 22.0000 -37.14 % 25.0000 -28.57 %
7,000.00 -2,800.00 6,160.00 -3,640.00 7,000.00 -2,800.00

35.0000
9,800.00

48.0000
16 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

249.0000 L.F. 300.00 % 29.0000 141.67 % 29.0000 141.67 %
11,952.00 8,964.00 7,221.00 4,233.00 7,221.00 4,233.00

12.0000
2,988.00

52.0000
17 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

232.0000 L.F. 73.33 % 36.7000 22.33 % 32.0000 6.67 %
12,064.00 5,104.00 8,514.40 1,554.40 7,424.00 464.00

30.0000
6,960.00

63.0000
18 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

23.0000 L.F. 57.50 % 47.0000 17.50 % 50.0000 25.00 %
1,449.00 529.00 1,081.00 161.00 1,150.00 230.00

40.0000
920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

SNELSON COMPANIES INC. SRV CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
601 W. STATE ST 2920 N HELLER RD 4721 NORTHWEST RD

98277-9254

PROJECT : SEDRO WOOLLEY   WA  982841560 OAK HARBOR   WA  982770481 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,000.0000
19 CATCH BASIN TYPE 1

5.0000 EACH -33.33 % 780.0000 -48.00 % 775.0000 -48.33 %
5,000.00 -2,500.00 3,900.00 -3,600.00 3,875.00 -3,625.00

1,500.0000
7,500.00

2,200.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -12.00 % 2,000.0000 -20.00 % 1,750.0000 -30.00 %
4,400.00 -600.00 4,000.00 -1,000.00 3,500.00 -1,500.00

2,500.0000
5,000.00

4,300.0000
21 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 43.33 % 2,800.0000 -6.67 % 5,000.0000 66.67 %
4,300.00 1,300.00 2,800.00 -200.00 5,000.00 2,000.00

3,000.0000
3,000.00

50.0000
22 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

202.0000 L.F. 66.67 % 34.8000 16.00 % 29.0000 -3.33 %
10,100.00 4,040.00 7,029.60 969.60 5,858.00 -202.00

30.0000
6,060.00

SURFACING

11.0000
23 CRUSHED SURFACING BASE COURSE

22845.0000 TON 10.00 % 11.3500 13.50 % 15.0000 50.00 %
251,295.00 22,845.00 259,290.75 30,840.75 342,675.00 114,225.00

10.0000
228,450.00

ASPHALT CONCRETE PAVEMENT

12.0000
24 PLANING BITUMINOUS PAVEMENT

349.0000 S.Y. 20.00 % 12.0000 20.00 % 8.0000 -20.00 %
4,188.00 698.00 4,188.00 698.00 2,792.00 -698.00

10.0000
3,490.00

39.0000
25 HMA CL. 1/2 IN. PG 64-22

13532.0000 TON 8.33 % 39.9000 10.83 % 44.0000 22.22 %
527,748.00 40,596.00 539,926.80 52,774.80 595,408.00 108,256.00

36.0000
487,152.00

26 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

14,615.00 14,615.00 14,615.0014,615.00
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
2,923.00 2,923.00 2,923.002,923.00
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STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

125.0000
28 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

52.0000 TON 66.67 % 160.0000 113.33 % 130.0000 73.33 %
6,500.00 2,600.00 8,320.00 4,420.00 6,760.00 2,860.00

75.0000
3,900.00

EROSION CONTROL AND PLANTING

38.0000
29 ESC LEAD

100.0000 DAY -49.33 % 100.0000 33.33 % 100.0000 33.33 %
3,800.00 -3,700.00 10,000.00 2,500.00 10,000.00 2,500.00

75.0000
7,500.00

1,300.0000
30  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

17.8000 ACRE -35.00 % 1,300.0000 -35.00 % 1,325.0000 -33.75 %
23,140.00 -12,460.00 23,140.00 -12,460.00 23,585.00 -12,015.00

2,000.0000
35,600.00

2,300.0000
31  BIOFILTRATION SWALE SEEDING AND MULCHING

0.4200 ACRE -9.80 % 2,300.0000 -9.80 % 2,200.0000 -13.73 %
966.00 -105.00 966.00 -105.00 924.00 -147.00

2,550.0000
1,071.00

52.0000
32 COMPOST TYPE 1

38.0000 C.Y. 15.56 % 54.0000 20.00 % 40.0000 -11.11 %
1,976.00 266.00 2,052.00 342.00 1,520.00 -190.00

45.0000
1,710.00

3.3500
33 PERMANENT EROSION CONTROL BLANKET

18660.0000 S.Y. 11.67 % 4.3000 43.33 % 2.5000 -16.67 %
62,511.00 6,531.00 80,238.00 24,258.00 46,650.00 -9,330.00

3.0000
55,980.00

9.0000
34 CHECK DAM

670.0000 L.F. -10.00 % 8.0000 -20.00 % 8.5000 -15.00 %
6,030.00 -670.00 5,360.00 -1,340.00 5,695.00 -1,005.00

10.0000
6,700.00

45.0000
35 INLET PROTECTION

4.0000 EACH -55.00 % 60.0000 -40.00 % 50.0000 -50.00 %
180.00 -220.00 240.00 -160.00 200.00 -200.00

100.0000
400.00

3.0000
36 SILT FENCE

3632.5000 L.F. -40.00 % 3.0000 -40.00 % 2.4000 -52.00 %
10,897.50 -7,265.00 10,897.50 -7,265.00 8,718.00 -9,444.50

5.0000
18,162.50

4.5000
37 WATTLE

250.0000 L.F. -10.00 % 3.9000 -22.00 % 4.0000 -20.00 %
1,125.00 -125.00 975.00 -275.00 1,000.00 -250.00

5.0000
1,250.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
38 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
25,000.00 25,000.00 25,000.0025,000.00

13.0000
39 PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT.

23.0000 EACH -17.72 % 13.0000 -17.72 % 50.0000 216.46 %
299.00 -64.40 299.00 -64.40 1,150.00 786.60

15.8000
363.40

13.0000
40 PSIPE SITKA SPRUCE, 24" HT., #2 CONT.

23.0000 EACH -1.14 % 13.0000 -1.14 % 50.0000 280.23 %
299.00 -3.45 299.00 -3.45 1,150.00 847.55

13.1500
302.45

13.0000
41 PSIPE DOUGLAS FIR, 24" HT., #2 CONT.

211.0000 EACH 1.56 % 13.0000 1.56 % 48.0000 275.00 %
2,743.00 42.20 2,743.00 42.20 10,128.00 7,427.20

12.8000
2,700.80

8.0000
42 PSIPE OREGON ASH, 18" HT., #1 CONT.

23.0000 EACH 6.67 % 8.6000 14.67 % 30.0000 300.00 %
184.00 11.50 197.80 25.30 690.00 517.50

7.5000
172.50

5.0000
43 PSIPE SITKA WILLOW, 36" HT., LS

136.0000 EACH 42.86 % 5.0000 42.86 % 35.0000 900.00 %
680.00 204.00 680.00 204.00 4,760.00 4,284.00

3.5000
476.00

6.0000
44 PSIPE RED-OSIER DOGWOOD, 18" HT., BR

764.0000 EACH 84.62 % 6.0000 84.62 % 20.0000 515.38 %
4,584.00 2,101.00 4,584.00 2,101.00 15,280.00 12,797.00

3.2500
2,483.00

8.0000
45 PSIPE WESTERN CRAB APPLE, 18" HT., #1 CONT.

68.0000 EACH 33.33 % 1.6000 -73.33 % 30.0000 400.00 %
544.00 136.00 108.80 -299.20 2,040.00 1,632.00

6.0000
408.00

13.0000
46 PSIPE BEAKED HAZELNUT, 18" HT., #1 CONT.

640.0000 EACH 30.00 % 13.0000 30.00 % 15.0000 50.00 %
8,320.00 1,920.00 8,320.00 1,920.00 9,600.00 3,200.00

10.0000
6,400.00

8.0000
47 PSIPE VINE MAPLE, 18" HT., #1 CONT.

560.0000 EACH 14.29 % 8.6000 22.86 % 20.0000 185.71 %
4,480.00 560.00 4,816.00 896.00 11,200.00 7,280.00

7.0000
3,920.00

8.0000
48 PSIPE SNOWBERRY, 18" HT., BR

868.0000 EACH 33.33 % 5.8000 -3.33 % 15.0000 150.00 %
6,944.00 1,736.00 5,034.40 -173.60 13,020.00 7,812.00

6.0000
5,208.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
49 PSIPE BALDHIP ROSE, 18" HT., BR

521.0000 EACH 20.00 % 5.8000 16.00 % 10.0000 100.00 %
3,126.00 521.00 3,021.80 416.80 5,210.00 2,605.00

5.0000
2,605.00

6.0000
50 PSIPE SALMONBERRY, BR., #1 CONT.

91.0000 EACH -7.69 % 6.0000 -7.69 % 10.0000 53.85 %
546.00 -45.50 546.00 -45.50 910.00 318.50

6.5000
591.50

2.0000
51 PSIPE GIANT BURRWEED

1167.0000 EACH 0.00 % 2.0000 0.00 % 5.0000 150.00 %
2,334.00 0.00 2,334.00 0.00 5,835.00 3,501.00

2.0000
2,334.00

2.0000
52 PSIPE HARDSTEM BULLRUSH

1167.0000 EACH 0.00 % 2.0000 0.00 % 5.0000 150.00 %
2,334.00 0.00 2,334.00 0.00 5,835.00 3,501.00

2.0000
2,334.00

27.0000
53 SOIL AMENDMENT

1003.0000 C.Y. -22.86 % 28.0000 -20.00 % 45.0000 28.57 %
27,081.00 -8,024.00 28,084.00 -7,021.00 45,135.00 10,030.00

35.0000
35,105.00

36.0000
54 BARK OR WOOD CHIP MULCH

114.0000 C.Y. -20.00 % 37.8000 -16.00 % 40.0000 -11.11 %
4,104.00 -1,026.00 4,309.20 -820.80 4,560.00 -570.00

45.0000
5,130.00

55  FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
56  FORCE ACCOUNT REMOVING BURIED DEBRIS

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

1,101.5500
57  BRUSH PILE

2.0000 EACH 10.15 % 1,110.0000 11.00 % 600.0000 -40.00 %
2,203.10 203.10 2,220.00 220.00 1,200.00 -800.00

1,000.0000
2,000.00

2.0000
58  CONSTRUCTION FENCE

688.0000 L.F. 0.00 % 2.0000 0.00 % 3.0000 50.00 %
1,376.00 0.00 1,376.00 0.00 2,064.00 688.00

2.0000
1,376.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.0000
59 EXTRUDED CURB

2414.0000 L.F. 0.00 % 4.0000 0.00 % 4.5000 12.50 %
9,656.00 0.00 9,656.00 0.00 10,863.00 1,207.00

4.0000
9,656.00

16.0000
60 TYPE C PRECAST TRAFFIC CURB

121.0000 L.F. 23.08 % 17.0000 30.77 % 8.0000 -38.46 %
1,936.00 363.00 2,057.00 484.00 968.00 -605.00

13.0000
1,573.00

15.0000
61 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

6200.0000 L.F. 0.00 % 16.0000 6.67 % 15.0000 0.00 %
93,000.00 0.00 99,200.00 6,200.00 93,000.00 0.00

15.0000
93,000.00

15.0000
62 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

2750.0000 L.F. 0.00 % 18.0000 20.00 % 17.0000 13.33 %
41,250.00 0.00 49,500.00 8,250.00 46,750.00 5,500.00

15.0000
41,250.00

15.0000
63 BEAM GUARDRAIL TYPE 1

3237.5000 L.F. 25.00 % 14.5000 20.83 % 14.0000 16.67 %
48,562.50 9,712.50 46,943.75 8,093.75 45,325.00 6,475.00

12.0000
38,850.00

1,800.0000
64 BEAM GUARDRAIL FLARED TERMINAL

30.0000 EACH 20.00 % 1,900.0000 26.67 % 2,000.0000 33.33 %
54,000.00 9,000.00 57,000.00 12,000.00 60,000.00 15,000.00

1,500.0000
45,000.00

2,100.0000
65 BEAM GUARDRAIL NON-FLARED TERMINAL

13.0000 EACH 40.00 % 2,180.0000 45.33 % 2,000.0000 33.33 %
27,300.00 7,800.00 28,340.00 8,840.00 26,000.00 6,500.00

1,500.0000
19,500.00

700.0000
66 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

6.0000 EACH 16.67 % 700.0000 16.67 % 650.0000 8.33 %
4,200.00 600.00 4,200.00 600.00 3,900.00 300.00

600.0000
3,600.00

600.0000
67 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 0.00 % 630.0000 5.00 % 700.0000 16.67 %
600.00 0.00 630.00 30.00 700.00 100.00

600.0000
600.00

15.0000
68 TEMPORARY CONC. BARRIER

200.0000 L.F. -25.00 % 15.0000 -25.00 % 17.0000 -15.00 %
3,000.00 -1,000.00 3,000.00 -1,000.00 3,400.00 -600.00

20.0000
4,000.00

4,500.0000
69 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -10.00 % 4,750.0000 -5.00 % 4,750.0000 -5.00 %
9,000.00 -1,000.00 9,500.00 -500.00 9,500.00 -500.00

5,000.0000
10,000.00
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TRAFFIC
70 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

18,000.0000
71 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 260.00 % 19,500.0000 290.00 % 8,000.0000 60.00 %
36,000.00 26,000.00 39,000.00 29,000.00 16,000.00 6,000.00

5,000.0000
10,000.00

38.0000
72 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1090.0000 HR 15.15 % 51.0000 54.55 % 45.0000 36.36 %
41,420.00 5,450.00 55,590.00 19,620.00 49,050.00 13,080.00

33.0000
35,970.00

33.0000
73 FLEXIBLE GUIDE POST

228.0000 EACH 32.00 % 24.0000 -4.00 % 25.0000 0.00 %
7,524.00 1,824.00 5,472.00 -228.00 5,700.00 0.00

25.0000
5,700.00

0.5500
74 PLASTIC LINE

33601.0000 L.F. 175.00 % 0.5500 175.00 % 0.5000 150.00 %
18,480.55 11,760.35 18,480.55 11,760.35 16,800.50 10,080.30

0.2000
6,720.20

1.6500
75 PLASTIC WIDE LINE

742.0000 L.F. -45.00 % 1.6000 -46.67 % 5.0000 66.67 %
1,224.30 -1,001.70 1,187.20 -1,038.80 3,710.00 1,484.00

3.0000
2,226.00

10.0000
76 PLASTIC STOP LINE

156.0000 L.F. 0.00 % 10.0000 0.00 % 4.0000 -60.00 %
1,560.00 0.00 1,560.00 0.00 624.00 -936.00

10.0000
1,560.00

110.0000
77 PLASTIC TRAFFIC ARROW

13.0000 EACH -8.33 % 100.0000 -16.67 % 105.0000 -12.50 %
1,430.00 -130.00 1,300.00 -260.00 1,365.00 -195.00

120.0000
1,560.00

32.0000
78 PLASTIC TRAFFIC LETTER

30.0000 EACH -60.00 % 33.0000 -58.75 % 35.0000 -56.25 %
960.00 -1,440.00 990.00 -1,410.00 1,050.00 -1,350.00

80.0000
2,400.00

35.0000
79 PLASTIC DRAINAGE MARKING

10.0000 EACH 16.67 % 37.0000 23.33 % 20.0000 -33.33 %
350.00 50.00 370.00 70.00 200.00 -100.00

30.0000
300.00

325.0000
80 RAISED PAVEMENT MARKER TYPE 2

3.3400 HUND -18.75 % 350.0000 -12.50 % 400.0000 0.00 %
1,085.50 -250.50 1,169.00 -167.00 1,336.00 0.00

400.0000
1,336.00
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HWY :SR 092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

SNELSON COMPANIES INC. SRV CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
601 W. STATE ST 2920 N HELLER RD 4721 NORTHWEST RD

98277-9254

PROJECT : SEDRO WOOLLEY   WA  982841560 OAK HARBOR   WA  982770481 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1700
81 TEMPORARY PAVEMENT MARKING

21540.0000 L.F. -15.00 % 0.1000 -50.00 % 0.1000 -50.00 %
3,661.80 -646.20 2,154.00 -2,154.00 2,154.00 -2,154.00

0.2000
4,308.00

82 PERMANENT SIGNING
L.S. -13.21 % -5.66 % 13.21 %

23,000.00 -3,500.00 25,000.00 -1,500.00 30,000.00 3,500.0026,500.00
83 ILLUMINATION SYSTEM

L.S. -17.71 % -13.91 % -17.71 %
65,000.00 -13,987.00 68,000.00 -10,987.00 65,000.00 -13,987.0078,987.00

84 TRAFFIC SIGNAL SYSTEM
L.S. 45.86 % 45.86 % 993.93 %

20,000.00 6,288.00 20,000.00 6,288.00 150,000.00 136,288.0013,712.00

30.0000
85  DIRECTIONAL BORING

290.0000 L.F. -11.76 % 45.0000 32.35 % 35.0000 2.94 %
8,700.00 -1,160.00 13,050.00 3,190.00 10,150.00 290.00

34.0000
9,860.00

2.2500
86 SEQUENTIAL ARROW SIGN

2310.0000 HR -43.75 % 0.9000 -77.50 % 2.0000 -50.00 %
5,197.50 -4,042.50 2,079.00 -7,161.00 4,620.00 -4,620.00

4.0000
9,240.00

11,000.0000
87 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 120.00 % 19,800.0000 296.00 % 20,000.0000 300.00 %
22,000.00 12,000.00 39,600.00 29,600.00 40,000.00 30,000.00

5,000.0000
10,000.00

1.7500
88 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

5760.0000 HR -12.50 % 0.1000 -95.00 % 2.0000 0.00 %
10,080.00 -1,440.00 576.00 -10,944.00 11,520.00 0.00

2.0000
11,520.00

140.0000
89 TYPE III BARRICADE

2.0000 EACH -53.33 % 140.0000 -53.33 % 500.0000 66.67 %
280.00 -320.00 280.00 -320.00 1,000.00 400.00

300.0000
600.00

90 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 76.47 % -89.02 % -1.96 %

90,000.00 39,000.00 5,600.00 -45,400.00 50,000.00 -1,000.0051,000.00

38.0000
91 TRAFFIC CONTROL LABOR

8830.0000 HR 15.15 % 41.0000 24.24 % 37.0000 12.12 %
335,540.00 44,150.00 362,030.00 70,640.00 326,710.00 35,320.00

33.0000
291,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

SNELSON COMPANIES INC. SRV CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
601 W. STATE ST 2920 N HELLER RD 4721 NORTHWEST RD

98277-9254

PROJECT : SEDRO WOOLLEY   WA  982841560 OAK HARBOR   WA  982770481 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

85.0000
92 TRAFFIC CONTROL VEHICLE

236.0000 DAY 70.00 % 50.0000 0.00 % 50.0000 0.00 %
20,060.00 8,260.00 11,800.00 0.00 11,800.00 0.00

50.0000
11,800.00

40.0000
93 TRAFFIC CONTROL SUPERVISOR

2400.0000 HR 0.00 % 41.6000 4.00 % 30.0000 -25.00 %
96,000.00 0.00 99,840.00 3,840.00 72,000.00 -24,000.00

40.0000
96,000.00

11.0000
94 CONSTRUCTION SIGNS CLASS A

960.0000 S.F. -26.67 % 11.0000 -26.67 % 20.0000 33.33 %
10,560.00 -3,840.00 10,560.00 -3,840.00 19,200.00 4,800.00

15.0000
14,400.00

OTHER ITEMS

8.0000
95 STRUCTURE EXCAVATION CLASS B INCL. HAUL

990.0000 C.Y. 14.29 % 1.0000 -85.71 % 20.0000 185.71 %
7,920.00 990.00 990.00 -5,940.00 19,800.00 12,870.00

7.0000
6,930.00

200.0000
96 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -33.33 % 225.0000 -25.00 % 250.0000 -16.67 %
200.00 -100.00 225.00 -75.00 250.00 -50.00

300.0000
300.00

200.0000
97 PLUGGING EXISTING PIPE

2.0000 EACH -60.00 % 130.0000 -74.00 % 300.0000 -40.00 %
400.00 -600.00 260.00 -740.00 600.00 -400.00

500.0000
1,000.00

13.0000
98 CHAIN LINK FENCE TYPE 1

1347.0000 L.F. 8.33 % 13.5000 12.50 % 13.0000 8.33 %
17,511.00 1,347.00 18,184.50 2,020.50 17,511.00 1,347.00

12.0000
16,164.00

110.0000
99 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

10.0000 EACH -45.00 % 100.0000 -50.00 % 200.0000 0.00 %
1,100.00 -900.00 1,000.00 -1,000.00 2,000.00 0.00

200.0000
2,000.00

550.0000
100 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -54.17 % 560.0000 -53.33 % 500.0000 -58.33 %
550.00 -650.00 560.00 -640.00 500.00 -700.00

1,200.0000
1,200.00

6.0000
101 WIRE FENCE TYPE 1

1382.0000 L.F. 100.00 % 5.6000 86.67 % 4.0000 33.33 %
8,292.00 4,146.00 7,739.20 3,593.20 5,528.00 1,382.00

3.0000
4,146.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

SNELSON COMPANIES INC. SRV CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
601 W. STATE ST 2920 N HELLER RD 4721 NORTHWEST RD

98277-9254

PROJECT : SEDRO WOOLLEY   WA  982841560 OAK HARBOR   WA  982770481 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

270.0000
102 SINGLE WIRE GATE 14 FT. WIDE

3.0000 EACH -10.00 % 280.0000 -6.67 % 350.0000 16.67 %
810.00 -90.00 840.00 -60.00 1,050.00 150.00

300.0000
900.00

4.5000
103  BARBLESS WIRE FENCE TYPE 2

408.0000 L.F. -10.00 % 4.5000 -10.00 % 4.0000 -20.00 %
1,836.00 -204.00 1,836.00 -204.00 1,632.00 -408.00

5.0000
2,040.00

275.0000
104  SINGLE BARBLESS WIRE GATE 14 FT. WIDE

1.0000 EACH -81.67 % 280.0000 -81.33 % 300.0000 -80.00 %
275.00 -1,225.00 280.00 -1,220.00 300.00 -1,200.00

1,500.0000
1,500.00

2,100.0000
105 MANHOLE 48 IN. DIAM. TYPE 2

1.0000 EACH -16.00 % 2,720.0000 8.80 % 1,500.0000 -40.00 %
2,100.00 -400.00 2,720.00 220.00 1,500.00 -1,000.00

2,500.0000
2,500.00

28.0000
106 TRAINING

400.0000 HR 2,700.00 % 10.0000 900.00 % 1.0000 0.00 %
11,200.00 10,800.00 4,000.00 3,600.00 400.00 0.00

1.0000
400.00

107 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

43,000.00 43,000.00 43,000.0043,000.00
108 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

109 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
110 SPCC PLAN

L.S. -80.00 % -94.40 % -90.00 %
1,000.00 -4,000.00 280.00 -4,720.00 500.00 -4,500.005,000.00

225.0000
111 MAILBOX SUPPORT TYPE 1

4.0000 EACH 12.50 % 225.0000 12.50 % 250.0000 25.00 %
900.00 100.00 900.00 100.00 1,000.00 200.00

200.0000
800.00

350.0000
112 MONUMENT CASE AND COVER

3.0000 EACH 16.67 % 225.0000 -25.00 % 300.0000 0.00 %
1,050.00 150.00 675.00 -225.00 900.00 0.00

300.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A054 REVISION NO : 1 BIDS OPENED ON : May 19 2004
CONTRACT NO :006780 REGION NO : 1 AWARDED ON : May 24 2004
VERSION NO :3 WORK ORDER# : XL0782
HWY :SR 092 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 92
SR 9 TO 84TH ST NE VIC
CHANNELIZATION & SAFETY IMPROVEMENTS
03A054     (REVISED 4-23-2004)

SNELSON COMPANIES INC. SRV CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC.
601 W. STATE ST 2920 N HELLER RD 4721 NORTHWEST RD

98277-9254

PROJECT : SEDRO WOOLLEY   WA  982841560 OAK HARBOR   WA  982770481 BELLINGHAM   WA  982269019

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100348 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/28/2004
13:22

DOT_RGGB01

STP-0092(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

4.5000
113 WIRE FENCE TYPE 2

319.0000 L.F. 50.00 % 4.5000 50.00 % 4.5000 50.00 %
1,435.50 478.50 1,435.50 478.50 1,435.50 478.50

3.0000
957.00

$3,424,007.15 20.82% $3,773,640.25 33.15% $4,288,625.00 51.33%$2,834,029.35CONTRACT TOTAL

$4,288,625.00$3,424,007.15 $3,773,640.25BASE TOTAL 20.82% 33.15% 51.33%$2,834,029.35


