
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 12.13 % 112.33 %
575,000.00 62,212.85 1,088,824.00 576,036.85512,787.15

2 MOBILIZATION
L.S. -90.71 % -72.14 %

5,000.00 -48,834.58 15,000.00 -38,834.5853,834.58

1,000.0000
3 CLEARING AND GRUBBING

7.5000 ACRE -76.74 % 13,226.0000 207.58 %
7,500.00 -24,750.00 99,195.00 66,945.00

4,300.0000
32,250.00

100.0000
4 REMOVING DRAINAGE STRUCTURE

29.0000 EACH -62.26 % 250.0000 -5.66 %
2,900.00 -4,785.00 7,250.00 -435.00

265.0000
7,685.00

3.0000
5 REMOVING CEMENT CONC. SIDEWALK

515.0000 S.Y. -43.40 % 6.0000 13.21 %
1,545.00 -1,184.50 3,090.00 360.50

5.3000
2,729.50

3.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

473.0000 L.F. -29.41 % 4.0000 -5.88 %
1,419.00 -591.25 1,892.00 -118.25

4.2500
2,010.25

5.0000
7 REMOVING CEMENT CONC. CURB

150.0000 L.F. -21.26 % 4.0000 -37.01 %
750.00 -202.50 600.00 -352.50

6.3500
952.50

2.2500
8 REMOVING ASPHALT CONC. SIDEWALK

5960.0000 S.Y. -55.00 % 4.0000 -20.00 %
13,410.00 -16,390.00 23,840.00 -5,960.00

5.0000
29,800.00

5.0000
9 REMOVING ASPHALT CONC. CURB

280.0000 L.F. 25.00 % 4.0000 0.00 %
1,400.00 280.00 1,120.00 0.00

4.0000
1,120.00

50.0000
10 REMOVING TRAFFIC ISLAND

40.0000 S.Y. 614.29 % 20.0000 185.71 %
2,000.00 1,720.00 800.00 520.00

7.0000
280.00

6.2000
11 REMOVING GUARDRAIL

520.0000 L.F. 31.63 % 7.0000 48.62 %
3,224.00 774.80 3,640.00 1,190.80

4.7100
2,449.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

160.0000
12 REMOVING GUARDRAIL ANCHOR

6.0000 EACH -9.56 % 200.0000 13.05 %
960.00 -101.52 1,200.00 138.48

176.9200
1,061.52

13 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -99.17 % 4.33 %

100.00 -11,880.70 12,500.00 519.3011,980.70
14 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 253.35 % 3.06 %
12,000.00 8,603.90 3,500.00 103.903,396.10

5.0000
15 REMOVING CHAIN LINK FENCE

260.0000 L.F. -21.26 % 5.0000 -21.26 %
1,300.00 -351.00 1,300.00 -351.00

6.3500
1,651.00

2.0000
16  REMOVING WOOD FENCE

460.0000 L.F. -50.00 % 3.5000 -12.50 %
920.00 -920.00 1,610.00 -230.00

4.0000
1,840.00

GRADING

18.8000
17 ROADWAY EXCAVATION INCL. HAUL

14598.0000 C.Y. 77.36 % 6.0000 -43.40 %
274,442.40 119,703.60 87,588.00 -67,150.80

10.6000
154,738.80

8.4000
18 ROADWAY EXCAVATION INCL. HAUL - AREA A

500.0000 C.Y. -16.00 % 8.0000 -20.00 %
4,200.00 -800.00 4,000.00 -1,000.00

10.0000
5,000.00

8.4000
19 ROADWAY EXCAVATION INCL. HAUL - AREA B

2203.0000 C.Y. -58.00 % 8.0000 -60.00 %
18,505.20 -25,554.80 17,624.00 -26,436.00

20.0000
44,060.00

15.2000
20 PAVEMENT REPAIR EXCAVATION INCL. HAUL

4390.0000 S.Y. -24.00 % 14.0000 -30.00 %
66,728.00 -21,072.00 61,460.00 -26,340.00

20.0000
87,800.00
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COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.0000
21 EMBANKMENT COMPACTION

11745.0000 C.Y. -68.75 % 3.0000 -6.25 %
11,745.00 -25,839.00 35,235.00 -2,349.00

3.2000
37,584.00

DRAINAGE

20.0000
22 DITCH EXCAVATION INCL. HAUL

1043.0000 C.Y. 100.00 % 13.0000 30.00 %
20,860.00 10,430.00 13,559.00 3,129.00

10.0000
10,430.00

4,160.0000
23 DROP INLET TYPE 1

1.0000 EACH 60.00 % 3,500.0000 34.62 %
4,160.00 1,560.00 3,500.00 900.00

2,600.0000
2,600.00

100.0000
24 HAND PLACED RIPRAP

21.0000 C.Y. 42.86 % 30.0000 -57.14 %
2,100.00 630.00 630.00 -840.00

70.0000
1,470.00

50.0000
25 QUARRY SPALLS

205.0000 TON 150.00 % 18.0000 -10.00 %
10,250.00 6,150.00 3,690.00 -410.00

20.0000
4,100.00

42.0000
26 UNDERDRAIN PIPE 12 IN. DIAM.

100.0000 L.F. 133.33 % 25.0000 38.89 %
4,200.00 2,400.00 2,500.00 700.00

18.0000
1,800.00

100.0000
27 DRAIN PIPE 12 IN. DIAM.

10.0000 L.F. 169.54 % 50.0000 34.77 %
1,000.00 629.00 500.00 129.00

37.1000
371.00

53.4500
28 SCHEDULE A CULV. PIPE 12 IN. DIAM.

2535.0000 L.F. 236.16 % 22.0000 38.36 %
135,495.75 95,189.25 55,770.00 15,463.50

15.9000
40,306.50

STORM SEWER

935.0000
29 CATCH BASIN TYPE 1

98.0000 EACH -11.79 % 730.0000 -31.13 %
91,630.00 -12,250.00 71,540.00 -32,340.00

1,060.0000
103,880.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,000.0000
30 CATCH BASIN TYPE 1P

1.0000 EACH -5.66 % 1,000.0000 -5.66 %
1,000.00 -60.00 1,000.00 -60.00

1,060.0000
1,060.00

1,010.0000
31 CATCH BASIN TYPE 1L

32.0000 EACH 1.00 % 950.0000 -5.00 %
32,320.00 320.00 30,400.00 -1,600.00

1,000.0000
32,000.00

2,215.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM.

79.0000 EACH 5.48 % 2,200.0000 4.76 %
174,985.00 9,085.00 173,800.00 7,900.00

2,100.0000
165,900.00

2,930.0000
33 CATCH BASIN TYPE 2 54 IN. DIAM.

2.0000 EACH 17.20 % 3,000.0000 20.00 %
5,860.00 860.00 6,000.00 1,000.00

2,500.0000
5,000.00

3,300.0000
34 CATCH BASIN TYPE 2 60 IN. DIAM.

1.0000 EACH -5.71 % 3,500.0000 0.00 %
3,300.00 -200.00 3,500.00 0.00

3,500.0000
3,500.00

1.0000
35 TESTING STORM SEWER PIPE

21759.0000 L.F. -37.50 % 0.7500 -53.13 %
21,759.00 -13,055.40 16,319.25 -18,495.15

1.6000
34,814.40

181.0000
36 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

131.0000 L.F. 546.43 % 70.0000 150.00 %
23,711.00 20,043.00 9,170.00 5,502.00

28.0000
3,668.00

65.0000
37 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

462.0000 L.F. 116.67 % 28.0000 -6.67 %
30,030.00 16,170.00 12,936.00 -924.00

30.0000
13,860.00

55.0000
38 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

109.0000 L.F. 57.14 % 35.0000 0.00 %
5,995.00 2,180.00 3,815.00 0.00

35.0000
3,815.00

58.2500
39 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

557.0000 L.F. 45.63 % 40.0000 0.00 %
32,445.25 10,165.25 22,280.00 0.00

40.0000
22,280.00

241.0000
40 CL. IV REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

108.0000 L.F. 435.56 % 90.0000 100.00 %
26,028.00 21,168.00 9,720.00 4,860.00

45.0000
4,860.00
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

38.8000
41 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

8415.0000 L.F. 38.57 % 23.2200 -17.07 %
326,502.00 90,882.00 195,396.30 -40,223.70

28.0000
235,620.00

52.6000
42 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

4988.0000 L.F. 64.38 % 29.0000 -9.38 %
262,368.80 102,752.80 144,652.00 -14,964.00

32.0000
159,616.00

61.4000
43 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

7260.0000 L.F. 53.50 % 29.8000 -25.50 %
445,764.00 155,364.00 216,348.00 -74,052.00

40.0000
290,400.00

SURFACING

21.7500
44 CRUSHED SURFACING BASE COURSE

11199.0000 TON 70.59 % 14.0000 9.80 %
243,578.25 100,791.00 156,786.00 13,998.75

12.7500
142,787.25

46.5000
45 CRUSHED SURFACING TOP COURSE

2602.0000 TON 264.71 % 15.0000 17.65 %
120,993.00 87,817.50 39,030.00 5,854.50

12.7500
33,175.50

LIQUID ASPHALT
46 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
18,692.00 18,692.0018,692.00

ASPHALT CONCRETE PAVEMENT
47 CRACK SEALING

EST. 0.00 % 0.00 %
13,300.00 13,300.0013,300.00

4.5000
48 PLANING BITUMINOUS PAVEMENT

3240.0000 S.Y. -39.19 % 6.0000 -18.92 %
14,580.00 -9,396.00 19,440.00 -4,536.00

7.4000
23,976.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

79.0000
49 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

1500.0000 TON 12.86 % 75.9000 8.43 %
118,500.00 13,500.00 113,850.00 8,850.00

70.0000
105,000.00

45.4000
50 HMA CL. 1/2 IN. PG 58-22

16957.0000 TON -10.98 % 49.5000 -2.94 %
769,847.80 -94,959.20 839,371.50 -25,435.50

51.0000
864,807.00

51 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

27,000.00 27,000.0027,000.00
52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
10,423.00 10,423.0010,423.00

95.0000
53 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

963.0000 TON -5.00 % 84.0000 -16.00 %
91,485.00 -4,815.00 80,892.00 -15,408.00

100.0000
96,300.00

170.0000
54 COMMERCIAL HMA

55.0000 TON 169.84 % 91.0000 44.44 %
9,350.00 5,885.00 5,005.00 1,540.00

63.0000
3,465.00

EROSION CONTROL AND PLANTING

100.0000
55 ESC LEAD

116.5000 DAY -5.66 % 100.0000 -5.66 %
11,650.00 -699.00 11,650.00 -699.00

106.0000
12,349.00

56  TESC PLAN
L.S. 0.00 % 66.67 %

1,500.00 0.00 2,500.00 1,000.001,500.00

920.0000
57 SEEDING, FERTILIZING, AND MULCHING

12.5500 ACRE -13.21 % 1,036.0000 -2.26 %
11,546.00 -1,757.00 13,001.80 -301.20

1,060.0000
13,303.00

17.0000
58 COMPOST

6480.0000 C.Y. -51.43 % 20.3000 -42.00 %
110,160.00 -116,640.00 131,544.00 -95,256.00

35.0000
226,800.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
59 CHECK DAM

100.0000 L.F. -23.08 % 20.0000 53.85 %
1,000.00 -300.00 2,000.00 700.00

13.0000
1,300.00

95.0000
60 STREET CLEANING

803.0000 HR -0.42 % 105.0000 10.06 %
76,285.00 -321.20 84,315.00 7,708.80

95.4000
76,606.20

100.0000
61 INLET PROTECTION

10.0000 EACH 0.00 % 50.0000 -50.00 %
1,000.00 0.00 500.00 -500.00

100.0000
1,000.00

5.0000
62 SILT FENCE

11340.0000 L.F. 56.25 % 7.0000 118.75 %
56,700.00 20,412.00 79,380.00 43,092.00

3.2000
36,288.00

63 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

45,830.00 45,830.0045,830.00

36.0000
64 TOPSOIL TYPE A

150.0000 C.Y. 44.00 % 32.0000 28.00 %
5,400.00 1,650.00 4,800.00 1,050.00

25.0000
3,750.00

160.0000
65 PSIPE EDDIE'S WHITE WONDER DOGWOOD 1" CAL. B&B.

45.0000 EACH 60.00 % 266.3500 166.35 %
7,200.00 2,700.00 11,985.75 7,485.75

100.0000
4,500.00

180.0000
66 PSIPE CONSTELLATION DOGWOOD 1" CAL. B&B.

46.0000 EACH 80.00 % 265.0000 165.00 %
8,280.00 3,680.00 12,190.00 7,590.00

100.0000
4,600.00

170.0000
67 PSIPE IVORY SILK TREE LILAC 1" CAL. B&B.

45.0000 EACH 70.00 % 224.5000 124.50 %
7,650.00 3,150.00 10,102.50 5,602.50

100.0000
4,500.00

160.0000
68 PSIPE TSCHONOSKII CRABAPPLE 1" CAL. B&B.

45.0000 EACH 60.00 % 232.2500 132.25 %
7,200.00 2,700.00 10,451.25 5,951.25

100.0000
4,500.00

130.0000
69 PSIPE AMUR MAPLE 1" CAL. B&B.

42.0000 EACH 30.00 % 213.0000 113.00 %
5,460.00 1,260.00 8,946.00 4,746.00

100.0000
4,200.00
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EROSION CONTROL AND PLANTING

160.0000
70 PSIPE QUEEN ELIZABETH HEDGE MAPLE 1" CAL. B&B.

38.0000 EACH 60.00 % 264.5000 164.50 %
6,080.00 2,280.00 10,051.00 6,251.00

100.0000
3,800.00

160.0000
71 PSIPE CANADIAN SERVICEBERRY 1" CAL. B&B.

39.0000 EACH 60.00 % 204.0000 104.00 %
6,240.00 2,340.00 7,956.00 4,056.00

100.0000
3,900.00

150.0000
72 PSIPE PACIFIC SUNSET MAPLE 1" CAL. B&B.

37.0000 EACH 50.00 % 215.0000 115.00 %
5,550.00 1,850.00 7,955.00 4,255.00

100.0000
3,700.00

160.0000
73 PSIPE TRIDENT MAPLE 1" CAL. B&B.

34.0000 EACH 60.00 % 215.0000 115.00 %
5,440.00 2,040.00 7,310.00 3,910.00

100.0000
3,400.00

150.0000
74 PSIPE RED CASCADE MOUNTAIN ASH 1" CAL. B&B.

39.0000 EACH 50.00 % 210.0000 110.00 %
5,850.00 1,950.00 8,190.00 4,290.00

100.0000
3,900.00

160.0000
75 PSIPE GOLDEN RAINDROPS CRABAPPLE 1" CAL. B&B.

37.0000 EACH 60.00 % 200.0000 100.00 %
5,920.00 2,220.00 7,400.00 3,700.00

100.0000
3,700.00

270.0000
76 PSIPE AUTUMN GOLD GINKGO 1 1/2" B&B.

32.0000 EACH 80.00 % 208.0000 38.67 %
8,640.00 3,840.00 6,656.00 1,856.00

150.0000
4,800.00

255.0000
77 PSIPE RED OAK 1 1/2" CAL. B&B.

32.0000 EACH 70.00 % 222.0000 48.00 %
8,160.00 3,360.00 7,104.00 2,304.00

150.0000
4,800.00

280.0000
78 PSIPE WILLOW OAK 1 1/2" CAL. B&B.

31.0000 EACH 86.67 % 251.5000 67.67 %
8,680.00 4,030.00 7,796.50 3,146.50

150.0000
4,650.00

245.0000
79 PSIPE LONDON PLANE TREE 1 1/2" CAL. B&B.

30.0000 EACH 63.33 % 215.0000 43.33 %
7,350.00 2,850.00 6,450.00 1,950.00

150.0000
4,500.00

250.0000
80 PSIPE CHINESE ELM 1 1/2" CAL. B&B.

28.0000 EACH 66.67 % 259.0000 72.67 %
7,000.00 2,800.00 7,252.00 3,052.00

150.0000
4,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.0000
81 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

45.0000
82 PSIPE DOUGLAS FIR 2'-3' 5 GAL. CONT.

80.0000 EACH 80.00 % 53.5000 114.00 %
3,600.00 1,600.00 4,280.00 2,280.00

25.0000
2,000.00

0.0000
83 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
84 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

45.0000
85 PSIPE WESTERN HEMLOCK 2'-3' 5 GAL. CONT.

40.0000 EACH 80.00 % 54.7500 119.00 %
1,800.00 800.00 2,190.00 1,190.00

25.0000
1,000.00

0.0000
86 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

6.0000
87 PSIPE INDIAN PLUM 18"-24" B.R.

40.0000 EACH -76.00 % 8.7000 -65.20 %
240.00 -760.00 348.00 -652.00

25.0000
1,000.00

0.0000
88 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
89 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

5.0000
90 PSIPE VINE MAPLE 2'-3' B.R.

40.0000 EACH -80.00 % 8.5000 -66.00 %
200.00 -800.00 340.00 -660.00

25.0000
1,000.00

0.0000
91 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.5000
92 PSIPE BLUE ELDERBERRY 12"-18" B.R.

40.0000 EACH -82.00 % 7.6500 -69.40 %
180.00 -820.00 306.00 -694.00

25.0000
1,000.00

0.0000
93 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

6.0000
94 PSIPE OREGON GRAPE 10"-12" #1 CONT.

160.0000 EACH -40.00 % 11.3000 13.00 %
960.00 -640.00 1,808.00 208.00

10.0000
1,600.00

5.0000
95 PSIPE NOOTKA ROSE 12"-18" B.R.

120.0000 EACH -50.00 % 7.6500 -23.50 %
600.00 -600.00 918.00 -282.00

10.0000
1,200.00

5.0000
96 PSIPE SNOWBERRY 12"-18" B.R.

120.0000 EACH -50.00 % 7.5000 -25.00 %
600.00 -600.00 900.00 -300.00

10.0000
1,200.00

5.0000
97 PSIPE OCEANSPRAY 12"-18" B.R.

40.0000 EACH -50.00 % 7.6500 -23.50 %
200.00 -200.00 306.00 -94.00

10.0000
400.00

5.0000
98 PSIPE RED FLOWERING CURRANT 12"-18" B.R.

40.0000 EACH -50.00 % 7.6500 -23.50 %
200.00 -200.00 306.00 -94.00

10.0000
400.00

4.3900
99 PSIPE MOCK ORANGE 12"-18" B.R.

40.0000 EACH -56.10 % 7.6500 -23.50 %
175.60 -224.40 306.00 -94.00

10.0000
400.00

5.0000
100 PSIPE SERVICEBERRY 12"-18" B.R.

40.0000 EACH -50.00 % 8.5000 -15.00 %
200.00 -200.00 340.00 -60.00

10.0000
400.00

0.0000
101 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
102 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.0000
103 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
104 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
105 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

0.0000
106 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00

0.0001
0.00

107 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00
108 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %
50,000.00 50,000.0050,000.00

22.0000
109 BARK OR WOOD CHIP MULCH

180.0000 C.Y. -12.00 % 55.6000 122.40 %
3,960.00 -540.00 10,008.00 5,508.00

25.0000
4,500.00

TRAFFIC

6.3500
110 CEMENT CONC. TRAFFIC CURB AND GUTTER

30895.0000 L.F. -47.08 % 9.2000 -23.33 %
196,183.25 -174,556.75 284,234.00 -86,506.00

12.0000
370,740.00

21.0000
111 CEMENT CONC. TRAFFIC CURB

702.0000 L.F. 110.00 % 12.0000 20.00 %
14,742.00 7,722.00 8,424.00 1,404.00

10.0000
7,020.00

9.0000
112 CEMENT CONC. PEDESTRIAN CURB

1669.0000 L.F. -40.00 % 12.0000 -20.00 %
15,021.00 -10,014.00 20,028.00 -5,007.00

15.0000
25,035.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

12.0000
113 TYPE C PRECAST TRAFFIC CURB

2273.0000 L.F. -33.33 % 11.0000 -38.89 %
27,276.00 -13,638.00 25,003.00 -15,911.00

18.0000
40,914.00

34.4000
114 BEAM GUARDRAIL TYPE 1

25.0000 L.F. 145.71 % 40.0000 185.71 %
860.00 510.00 1,000.00 650.00

14.0000
350.00

2,515.0000
115 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 25.75 % 3,000.0000 50.00 %
2,515.00 515.00 3,000.00 1,000.00

2,000.0000
2,000.00

3,135.0000
116 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 61.18 % 3,500.0000 79.95 %
3,135.00 1,190.00 3,500.00 1,555.00

1,945.0000
1,945.00

0.0700
117 PAINT LINE

68043.0000 L.F. -36.36 % 0.1100 0.00 %
4,763.01 -2,721.72 7,484.73 0.00

0.1100
7,484.73

0.1400
118 PAINTED DROP LANE LINE

2053.0000 L.F. -65.00 % 0.3300 -17.50 %
287.42 -533.78 677.49 -143.71

0.4000
821.20

0.2000
119 PAINTED WIDE LINE

6979.0000 L.F. -31.03 % 0.3300 13.79 %
1,395.80 -628.11 2,303.07 279.16

0.2900
2,023.91

4.0000
120 PLASTIC CROSSWALK LINE

7160.0000 S.F. 60.00 % 6.0000 140.00 %
28,640.00 10,740.00 42,960.00 25,060.00

2.5000
17,900.00

7.0000
121 PLASTIC STOP LINE

1616.0000 L.F. 65.09 % 9.3000 119.34 %
11,312.00 4,460.16 15,028.80 8,176.96

4.2400
6,851.84

80.0000
122 PLASTIC TRAFFIC ARROW

141.0000 EACH 90.48 % 100.0000 138.10 %
11,280.00 5,358.00 14,100.00 8,178.00

42.0000
5,922.00

40.0000
123 PLASTIC TRAFFIC LETTER

96.0000 EACH 25.00 % 50.0000 56.25 %
3,840.00 768.00 4,800.00 1,728.00

32.0000
3,072.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.5000
124 PLASTIC DRAINAGE MARKING

177.0000 EACH -22.50 % 20.0000 0.00 %
2,743.50 -796.50 3,540.00 0.00

20.0000
3,540.00

15.5000
125  PLASTIC JUNCTION BOX MARKER

245.0000 EACH 3.33 % 20.0000 33.33 %
3,797.50 122.50 4,900.00 1,225.00

15.0000
3,675.00

140.0000
126 RAISED PAVEMENT MARKER TYPE 1

48.8300 HUND -9.09 % 200.0000 29.87 %
6,836.20 -683.62 9,766.00 2,246.18

154.0000
7,519.82

255.0000
127 RAISED PAVEMENT MARKER TYPE 2

15.4100 HUND -22.49 % 350.0000 6.38 %
3,929.55 -1,140.34 5,393.50 323.61

329.0000
5,069.89

0.1000
128 TEMPORARY PAVEMENT MARKING

84000.0000 L.F. -16.67 % 0.4500 275.00 %
8,400.00 -1,680.00 37,800.00 27,720.00

0.1200
10,080.00

129 PERMANENT SIGNING
L.S. 7.36 % 19.63 %

17,500.00 1,200.00 19,500.00 3,200.0016,300.00
130 TRAFFIC SIGNAL SYSTEM NO. 1

L.S. -10.80 % -10.81 %
130,500.00 -15,800.00 130,490.00 -15,810.00146,300.00

131 TRAFFIC SIGNAL SYSTEM NO. 2
L.S. -12.94 % -12.93 %

125,100.00 -18,600.00 125,113.00 -18,587.00143,700.00
132 TRAFFIC SIGNAL SYSTEM NO. 3

L.S. -11.42 % -11.42 %
200,375.00 -25,825.00 200,378.00 -25,822.00226,200.00

133 TRAFFIC SIGNAL SYSTEM NO.4
L.S. -16.12 % -16.12 %

210,800.00 -40,500.00 210,796.00 -40,504.00251,300.00
134 TRAFFIC SIGNAL SYSTEM NO. 5

L.S. -18.89 % -18.90 %
172,600.00 -40,200.00 172,573.00 -40,227.00212,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
135 TRAFFIC SIGNAL SYSTEM NO.6

L.S. -9.79 % -9.78 %
171,400.00 -18,600.00 171,410.00 -18,590.00190,000.00

136 TRAFFIC SIGNAL SYSTEM NO. 7
L.S. 12.11 % 12.43 %

25,000.00 2,700.00 25,072.00 2,772.0022,300.00
137 TRAFFIC SIGNAL SYSTEM NO. 8

L.S. 2.88 % 2.57 %
25,000.00 700.00 24,924.00 624.0024,300.00

3.0000
138 SEQUENTIAL ARROW SIGN

4640.0000 HR -70.00 % 3.0000 -70.00 %
13,920.00 -32,480.00 13,920.00 -32,480.00

10.0000
46,400.00

12,450.0000
139 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 196.43 % 10,000.0000 138.10 %
49,800.00 33,000.00 40,000.00 23,200.00

4,200.0000
16,800.00

6.0000
140 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4660.0000 HR -6.25 % 3.0000 -53.13 %
27,960.00 -1,864.00 13,980.00 -15,844.00

6.4000
29,824.00

141 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -59.96 % 456.88 %

3,185.00 -4,770.00 44,300.00 36,345.007,955.00
142 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 63.89 % -9.09 %
9,555.00 3,725.00 5,300.00 -530.005,830.00

38.4000
143 TRAFFIC CONTROL LABOR

6840.0000 HR 1.05 % 35.0000 -7.89 %
262,656.00 2,736.00 239,400.00 -20,520.00

38.0000
259,920.00

42.0000
144 TRAFFIC CONTROL SUPERVISOR

1160.0000 HR 0.00 % 36.0000 -14.29 %
48,720.00 0.00 41,760.00 -6,960.00

42.0000
48,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
145 CONSTRUCTION SIGNS CLASS A

444.0000 S.F. -11.76 % 18.0000 5.88 %
6,660.00 -888.00 7,992.00 444.00

17.0000
7,548.00

OTHER ITEMS

5.0000
146 STRUCTURE EXCAVATION CLASS B INCL. HAUL

16878.0000 C.Y. -52.83 % 9.0000 -15.09 %
84,390.00 -94,516.80 151,902.00 -27,004.80

10.6000
178,906.80

0.1000
147 SHORING OR EXTRA EXCAVATION CLASS B

89594.0000 S.F. -90.00 % 0.6000 -40.00 %
8,959.40 -80,634.60 53,756.40 -35,837.60

1.0000
89,594.00

30.0000
148 GRAVEL BACKFILL FOR DRAIN

115.0000 C.Y. -29.25 % 22.0000 -48.11 %
3,450.00 -1,426.00 2,530.00 -2,346.00

42.4000
4,876.00

35.0000
149 WATER

1001.0000 mGAL 16.67 % 20.0000 -33.33 %
35,035.00 5,005.00 20,020.00 -10,010.00

30.0000
30,030.00

50.0000
150 PLUGGING EXISTING PIPE

111.0000 EACH -68.55 % 80.0000 -49.69 %
5,550.00 -12,099.00 8,880.00 -8,769.00

159.0000
17,649.00

325.0000
151 ADJUST MONUMENT CASE AND COVER

15.0000 EACH 8.33 % 300.0000 0.00 %
4,875.00 375.00 4,500.00 0.00

300.0000
4,500.00

15.9000
152 CEMENT CONC. SIDEWALK

16322.0000 S.Y. -40.00 % 19.1500 -27.74 %
259,519.80 -173,013.20 312,566.30 -119,966.70

26.5000
432,533.00

650.0000
153  CONCRETE BUS PULLOUT PAD

20.0000 EACH -35.00 % 750.0000 -25.00 %
13,000.00 -7,000.00 15,000.00 -5,000.00

1,000.0000
20,000.00

26.0000
154 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

1679.0000 S.Y. -48.00 % 30.0000 -40.00 %
43,654.00 -40,296.00 50,370.00 -33,580.00

50.0000
83,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------
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03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
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PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

26.0000
155 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

1716.0000 S.Y. -48.00 % 30.0000 -40.00 %
44,616.00 -41,184.00 51,480.00 -34,320.00

50.0000
85,800.00

26.0000
156 CEMENT CONC. DRIVEWAY ENTRANCE TYPE CO

722.0000 S.Y. -50.94 % 35.0000 -33.96 %
18,772.00 -19,494.00 25,270.00 -12,996.00

53.0000
38,266.00

400.0000
157 CEMENT CONC. SIDEWALK RAMP TYPE 1A

1.0000 EACH 14.29 % 500.0000 42.86 %
400.00 50.00 500.00 150.00

350.0000
350.00

350.0000
158 CEMENT CONC. SIDEWALK RAMP TYPE 1B

14.0000 EACH 0.00 % 450.0000 28.57 %
4,900.00 0.00 6,300.00 1,400.00

350.0000
4,900.00

400.0000
159 CEMENT CONC. SIDEWALK RAMP TYPE 2A

18.0000 EACH 14.29 % 500.0000 42.86 %
7,200.00 900.00 9,000.00 2,700.00

350.0000
6,300.00

400.0000
160 CEMENT CONC. SIDEWALK RAMP TYPE 2B

29.0000 EACH 14.29 % 500.0000 42.86 %
11,600.00 1,450.00 14,500.00 4,350.00

350.0000
10,150.00

350.0000
161 CEMENT CONC. SIDEWALK RAMP TYPE 4A

24.0000 EACH 0.00 % 425.0000 21.43 %
8,400.00 0.00 10,200.00 1,800.00

350.0000
8,400.00

10.0000
162 COATED CHAIN LINK FENCE TYPE 3

460.0000 L.F. 4.17 % 13.0000 35.42 %
4,600.00 184.00 5,980.00 1,564.00

9.6000
4,416.00

10.0000
163 COATED CHAIN LINK FENCE TYPE 4

1623.0000 L.F. -12.66 % 12.0000 4.80 %
16,230.00 -2,353.35 19,476.00 892.65

11.4500
18,583.35

200.0000
164 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

26.0000 EACH -0.70 % 220.0000 9.24 %
5,200.00 -36.40 5,720.00 483.60

201.4000
5,236.40

500.0000
165 SINGLE 6 FT. COATED CHAIN LINK GATE

1.0000 EACH -37.11 % 550.0000 -30.82 %
500.00 -295.00 550.00 -245.00

795.0000
795.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
166 DOUBLE 14 FT. COATED CHAIN LINK GATE

2.0000 EACH 0.00 % 1,200.0000 20.00 %
2,000.00 0.00 2,400.00 400.00

1,000.0000
2,000.00

500.0000
167 CONNECTION TO DRAINAGE STRUCTURE

12.0000 EACH -5.66 % 300.0000 -43.40 %
6,000.00 -360.00 3,600.00 -2,760.00

530.0000
6,360.00

325.0000
168 ADJUST MANHOLE

42.0000 EACH -18.24 % 350.0000 -11.95 %
13,650.00 -3,045.00 14,700.00 -1,995.00

397.5000
16,695.00

350.0000
169 ADJUST CATCH BASIN

14.0000 EACH -5.66 % 350.0000 -5.66 %
4,900.00 -294.00 4,900.00 -294.00

371.0000
5,194.00

170 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -80.00 % 80.00 %

1,000.00 -4,000.00 9,000.00 4,000.005,000.00

225.0000
171 ADJUST VALVE BOX

151.0000 EACH -29.25 % 220.0000 -30.82 %
33,975.00 -14,043.00 33,220.00 -14,798.00

318.0000
48,018.00

200.0000
172 ADJUST JUNCTION BOX

24.0000 EACH -20.00 % 400.0000 60.00 %
4,800.00 -1,200.00 9,600.00 3,600.00

250.0000
6,000.00

173 FORCE ACCOUNT REPLACE TRAFFIC SIGNAL LOOPS
EST. 0.00 % 0.00 %

14,976.00 14,976.0014,976.00

5.0000
174 TRAINING

600.0000 HR -50.00 % 6.0000 -40.00 %
3,000.00 -3,000.00 3,600.00 -2,400.00

10.0000
6,000.00

175 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
176 TRIMMING AND CLEANUP

L.S. 300.00 % 400.00 %
20,000.00 15,000.00 25,000.00 20,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
177 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %
5.00 5.005.00

178 MINOR CHANGE
CALC 0.00 % 0.00 %

-8.00 -8.00-8.00
179 SPCC PLAN

L.S. 150.00 % 100.00 %
2,500.00 1,500.00 2,000.00 1,000.001,000.00

5.0000
180 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

390.0000 S.Y. 56.25 % 2.0000 -37.50 %
1,950.00 702.00 780.00 -468.00

3.2000
1,248.00

150.0000
181 MAILBOX SUPPORT TYPE 1

25.0000 EACH -52.83 % 300.0000 -5.66 %
3,750.00 -4,200.00 7,500.00 -450.00

318.0000
7,950.00

250.0000
182 MAILBOX SUPPORT TYPE 2

17.0000 EACH -16.67 % 390.0000 30.00 %
4,250.00 -850.00 6,630.00 1,530.00

300.0000
5,100.00

NEW ITEMS

1.2000
183  REMOVABLE  PREFORMED TAPE

11600.0000 L.F. 0.00 % 1.3000 8.33 %
13,920.00 0.00 15,080.00 1,160.00

1.2000
13,920.00

184  CONDUIT SYSTEM
L.S. -32.86 % -32.93 %

57,000.00 -27,900.00 56,940.00 -27,960.0084,900.00

$7,275,455.48 -3.52% $7,397,030.14 -1.90%$7,540,518.09CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03C509 REVISION NO : 1 BIDS OPENED ON : Jun 30 2004
CONTRACT NO :006804 REGION NO : 3 AWARDED ON : Jul  6 2004
VERSION NO :3 WORK ORDER# : XL1196
HWY :SR 000,161 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 161
128TH TO 176TH
SAFETY
03C509

TUCCI & SONS, INC. R.W. SCOTT CONSTRUCTION CO.
4224 WALLER RD E 4005 W VALLEY HWY N SUITE A

PROJECT : TACOMA   WA  984431099 AUBURN   WA  980012442

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/2004
09:39

DOT_RGGB01

STP-0161(023)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$7,275,455.48 $7,397,030.14BASE TOTAL -3.52% -1.90%$7,540,518.09


