DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 22/ 2003
* k% BI D CHECK REPORT * * * TI ME: 10: 34
PSZE JOB NO: 03X310 REVI SION NO : 1 BIDS OPENED ON : Dec 3 2003
CONTRACT NO: 006685 REGON NO  : 4 AWARDED ON : Dec 8 2003
VERSI ON NO : 1 WORK ORDER# : XL2014
o Csrol2 T e LONBIDDER  ------- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE »Us 12 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY M D- MOUNTAI N CONTRACTORS, | NC.
wETEPPffg. 5' LL ERCSI ON 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 825 5TH AVE
035310 98004- 5732 98033- 6391
PROJECT . Nt 0012( 150) BELLEVUE WA 980093686 WA 982011927 KIRKLAND WA 980832909
CONTY(S) - LEWS CONTRACTOR NUMBER 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -5.44% 25.30 % 18.20 %
42, 300. 00 40,000.00  -2,300.00 53,000.00 10, 700. 00 50, 000. 00 7,700. 00
2 REMDVI NG CONC. BARRI ER
325. 0000 L.F. 10. 0000 5.0000 -50. 00 % 9. 0000 -10. 00 % 30. 0000 200. 00 %
3, 250. 00 1,625.00  -1,625.00 2,925. 00 -325. 00 9, 750. 00 6, 500. 00
3 REMDVI NG DRAI NAGE STRUCTURE
2.0000 EACH 500. 0000 500. 0000 0.00 % 450. 0000 -10.00 % 500. 0000 0.00 %
1, 000. 00 1, 000. 00 0.00 900. 00 -100. 00 1, 000. 00 0.00
4 REMOVING PAINT LI NE
2200. 0000 L.F. 1. 0000 1. 0000 0.00 % 0. 6000 -40.00 % 1. 0000 0.00 %
2,200. 00 2,200. 00 0.00 1, 320. 00 -880. 00 2,200. 00 0.00
GRADI NG
5 ROADWAY EXCAVATI ON I NCL. HAUL
120. 0000 cY. 50. 0000 40. 0000 -20.00% 45. 0000 -10. 00 % 75. 0000 50. 00 %
6, 000. 00 4,800.00 -1, 200.00 5, 400. 00 -600. 00 9, 000. 00 3, 000. 00
DRAI NAGE
6 HEAVY LOCSE RI PRAP
100. 0000 TON 75. 0000 50. 0000 -33.33% 50. 0000 -33.33% 110. 0000 46. 67 %
7,500. 00 5,000.00 -2, 500.00 5,000.00  -2,500.00 11, 000. 00 3, 500. 00
7 TR 2 ST. CULV. PIPE 0.064 IN. TH 36 IN. DI AM
10. 0000 L.F. 50. 0000 200. 0000 300. 00 % 110. 0000 120. 00 % 285. 0000 470. 00 %
500. 00 2,000. 00 1, 500. 00 1, 100. 00 600. 00 2, 850. 00 2, 350. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 22/ 2003
* k% BI D CHECK REPORT * * * TI ME: 10: 34
PSZE JOB NO: 03X310 REVI SION NO : 1 BIDS OPENED ON : Dec 3 2003
CONTRACT NO: 006685 REGON NO  : 4 AWARDED ON : Dec 8 2003
VERSI ON NO : 1 WORK ORDER# : XL2014
o Csrol2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE »Us 12 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY M D- MOUNTAI N CONTRACTORS, | NC.
wETEPPffg. 5' LL ERCSI ON 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 825 5TH AVE
035310 98004- 5732 98033- 6391
PROJECT . Nt 0012( 150) BELLEVUE WA 980093686 EVERETT WA 982011927 KIRKLAND WA 980832909
CONTY(S) - LEWS CONTRACTOR NUMBER 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STORM SEVER
8 CATCH BASIN TYPE 2 54 IN. DI AM
1. 0000 EACH 3, 000. 0000 8, 000. 0000 166. 67 % 5, 100. 0000 70. 00 % 3, 500. 0000 16. 67 %
3, 000. 00 8, 000. 00 5, 000. 00 5, 100. 00 2,100. 00 3, 500. 00 500. 00
STRUCTURE
9  WORK ACCESS- SOLDI ER PILE AND PGA CONSTRUCTI ON
L.S. -80.00 % -63.00% -16. 48 %
50, 000. 00 10,000.00 - 40, 000. 00 18,500.00 - 31, 500. 00 41,761.00 -8, 239.00
10 SHAFT - 2'-0" DI AVETER
472. 0000 L.F. 400. 0000 200. 0000 -50.00 % 490. 0000 22.50% 525. 0000 31.25%
188, 800. 00 94,400.00 - 94, 400. 00 231,280.00 42, 480. 00 247,800.00 59, 000. 00
11 FURN SHI NG SOLDI ER Pl LE- DBLWL2X40
260. 0000 L.F. 150. 0000 25. 0000 -83.33% 49. 0000 -67.33% 50. 0000 -66.67 %
39, 000. 00 6,500.00 - 32, 500. 00 12,740.00  -26, 260. 00 13,000.00 -26, 000. 00
12 FURNI SH NG SOLDI ER Pl LE- WL2X106
490. 0000 L.F. 80. 0000 35. 0000 -56.25 % 69. 0000 S13.75% 65. 0000 -18.75%
39, 200. 00 17,150.00 -22, 050. 00 33,810.00 -5, 390.00 31,850.00 -7, 350.00
13 REMOVI NG OBSTRUCTI ONS
EST. 0.00 % 0.00 % 0.00%
26, 700. 00 26, 700. 00 26, 700. 00 26, 700. 00
14  TIMBER LAGG NG
8. 0000 VBN 3, 500. 0000 2,000. 0000 -42.86% 2, 400. 0000 -31.43% 2, 300. 0000 -34.29%
28, 000. 00 16,000.00 -12,000. 00 19,200.00 -8, 800. 00 18,400.00 -9, 600. 00
15  PERMANENT GROUND ANCHOR
8. 0000 EACH 2, 500. 0000 5, 000. 0000 100. 00 % 3, 100. 0000 24.00 % 3, 000. 0000 20. 00 %
20, 000. 00 40,000.00 20, 000. 00 24, 800. 00 4, 800. 00 24, 000. 00 4,000. 00
16  PERFORMANCE TEST
3.0000 EACH 1, 000. 0000 1, 000. 0000 0.00 % 2, 800. 0000 180. 00 % 2, 500. 0000 150. 00 %
3, 000. 00 3, 000. 00 0.00 8, 400. 00 5, 400. 00 7,500. 00 4, 500. 00
17 VER FI CATI ON TEST
L.S. -50.00 % -72.00% -75.00 %
10, 000. 00 5,000.00 -5, 000.00 2,800.00  -7,200.00 2,500.00  -7,500.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 22/ 2003
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o Csrol2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE »Us 12 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY M D- MOUNTAI N CONTRACTORS, | NC.
wCTEPPﬁS 5' LL ERCSI ON 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 825 5TH AVE
a0 98004- 5732 98033- 6391
PROJECT . Nt 0012( 150) BELLEVUE WA 980093686 EVERETT WA 982011927 KIRKLAND WA 980832909
CONTY(S) - LEWS CONTRACTOR NUMBER 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
18  SPECI AL PERMEABLE CONCRETE BACKFI LL
30. 0000 cY. 80. 0000 250. 0000 212.50 % 400. 0000 400. 00 % 300. 0000 275.00 %
2, 400. 00 7,500. 00 5, 100. 00 12, 000. 00 9, 600. 00 9, 000. 00 6, 600. 00
SURFACI NG
19 CRUSHED SURFACI NG BASE COURSE
150. 0000 TON 70. 0000 40. 0000 -42.86% 70. 0000 0.00 % 45. 0000 235.71%
10, 500. 00 6,000.00  -4,500.00 10, 500. 00 0. 00 6,750.00 -3, 750.00
LI QUI D ASPHALT
20 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00 % 0.00 % 0.00%
25.00 25. 00 25. 00 25.00
ASPHALT CONCRETE PAVEMENT
21 ASPHALT CONC. PAVEMENT CL. A PG 64-22
25. 0000 TON 100. 0000 190. 0000 90. 00 % 250. 0000 150. 00 % 275. 0000 175. 00 %
2,500. 00 4, 750. 00 2, 250. 00 6, 250. 00 3, 750. 00 6,875. 00 4,375. 00
EROCSI ON CONTROL AND PLANTI NG
22 ESC LEAD
45. 0000 DAY 25. 0000 1. 0000 -96.00 % 13. 0000 -48.00 % 400.0000  1,500.00 %
1,125. 00 45.00  -1,080.00 585. 00 -540. 00 18,000.00 16, 875.00
23 SILT FENCE
250. 0000 L.F. 20. 0000 5. 0000 -75.00 % 13. 0000 -35.00% 15. 0000 -25.00 %
5, 000. 00 1,250.00 -3, 750.00 3,250.00 -1, 750.00 3,750.00  -1,250.00
24 STRAW BALE
25. 0000 EACH 40. 0000 50. 0000 25. 00 % 65. 0000 62.50 % 100. 0000 150. 00 %
1, 000. 00 1, 250. 00 250. 00 1, 625. 00 625. 00 2,500. 00 1, 500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 22/ 2003
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PSZE JOB NO: 03X310 REVI SION NO : 1 BIDS OPENED ON : Dec 3 2003
CONTRACT NO: 006685 REGON NO  : 4 AWARDED ON : Dec 8 2003
VERSI ON NO : 1 WORK ORDER# : XL2014
o Csrol2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE »Us 12 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY M D- MOUNTAI N CONTRACTORS, | NC.
wETEPPffg. 5' LL ERCSION 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 825 5TH AVE
035310 98004- 5732 98033- 6391
PROJECT . Nt 0012( 150) BELLEVUE WA 980093686 EVERETT WA 982011927 KIRKLAND WA 980832909
CONTY(S) - LEWS CONTRACTOR NUMBER 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
25 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
6, 250. 00 6, 250. 00 6, 250. 00 6, 250. 00
TRAFFI C
26 BEAM GUARDRAI L TYPE 1
325. 0000 L.F. 25. 0000 16. 0000 -36.00 % 24. 0000 -4.00% 18. 0000 -28.00%
8, 125. 00 5,200.00 -2, 925.00 7, 800. 00 -325. 00 5,850.00  -2,275.00
27 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
1. 0000 EACH 800. 0000 650. 0000 -18.75% 1, 000. 0000 25. 00 % 700. 0000 -12.50 %
800. 00 650. 00 -150. 00 1, 000. 00 200. 00 700. 00 -100. 00
28 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
190. 0000 L.F. 10. 0000 10. 0000 0.00 % 9. 0000 -10. 00 % 15. 0000 50. 00 %
1, 900. 00 1, 900. 00 0.00 1,710. 00 -190. 00 2, 850. 00 950. 00
29 PAINT LI NE
2200. 0000 L.F. 1. 0000 1. 0000 0.00 % 0. 8400 -16. 00 % 0. 7000 -30. 00 %
2,200. 00 2, 200. 00 0.00 1, 848. 00 -352. 00 1, 540. 00 -660. 00
30 TEMPORARY PAVEMENT MARKI NG
2200. 0000 L.F. 1.5000 2.0000 33.33% 0. 7500 -50. 00 % 2.0000 33.33%
3, 300. 00 4, 400. 00 1, 100. 00 1,650.00  -1,650.00 4, 400. 00 1, 100. 00
31  TEMPORARY TRAFFI C CONTROL
L.S. 10. 64 % -11.86% -35.46 %
54, 230. 00 60, 000. 00 5,770. 00 47,800.00 -6, 430.00 35,000.00 -19, 230. 00
OTHER | TEMS
32 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
100. 0000 cv. 50. 0000 15. 0000 -70.00 % 45. 0000 -10.00 % 25. 0000 -50. 00 %
5, 000. 00 1,500.00  -3,500.00 4, 500. 00 -500. 00 2,500.00  -2,500.00
33 SHORI NG OR EXTRA EXCAVATI ON CLASS B
400. 0000 S.F. 5. 0000 1. 0000 -80.00 % 1. 0000 -80.00 % 2.0000 -60. 00 %
2,000. 00 400.00 -1, 600.00 400.00 -1, 600.00 800.00  -1,200.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 22/ 2003
* k% BI D CHECK REPORT * * * TI ME: 10: 34
PSZE JOB NO: 03X310 REVI SION NO : 1 BIDS OPENED ON : Dec 3 2003
CONTRACT NO: 006685 REGON NO  : 4 AWARDED ON : Dec 8 2003
VERSI ON NO : 1 WORK ORDER# : XL2014
o Csrol2 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE »Us 12 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY M D- MOUNTAI N CONTRACTORS, | NC.
wCTEPPﬁS 5' LL ERCSION 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 825 5TH AVE
a0 98004- 5732 98033- 6391
PROJECT . Nt 0012( 150) BELLEVUE WA 980093686 EVERETT WA 982011927 KIRKLAND WA 980832909
CONTY(S) - LEWS CONTRACTOR NUMBER 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
34 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
35 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0. 00 %
5.00 5. 00 5.00 5.00
36 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00%
-3.00 -3.00 -3.00 -3.00
37 SPCC PLAN
L.S. 1, 900. 00 % 33.33% 13.33%
750. 00 15,000.00 14, 250.00 1, 000. 00 250. 00 850. 00 100. 00
38 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
50. 0000 S. Y. 10. 0000 10. 0000 0.00 % 3. 0000 -70.00 % 6. 0000 -40.00 %
500. 00 500. 00 0.00 150. 00 -350. 00 300. 00 -200. 00
CONTRACT TOTAL $579, 057. 00 $403, 197. 00 -30. 37% $562, 320. 00 ~2.89% $611, 753. 00 5. 65%
BASE TOTAL $579, 057. 00 $403, 197. 00 730.37% $562, 320. 00 ~2.89% $611, 753. 00 5. 65%




