
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
320 - 106TH AVE NE 1525 E MARINE VIEW DR 20210 142ND AVE NE
98004-5732 98072

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -7.05 % 9.08 % 6.46 %
1,100,000.00 -83,489.00 1,291,000.00 107,511.00 1,260,000.00 76,511.001,183,489.00

15,000.0000
2 CLEARING AND GRUBBING

4.3100 ha 66.67 % 11,000.0000 22.22 % 20,000.0000 122.22 %
64,650.00 25,860.00 47,410.00 8,620.00 86,200.00 47,410.00

9,000.0000
38,790.00

200.0000
3 REMOVING DRAINAGE STRUCTURE

27.0000 EACH -33.33 % 280.0000 -6.67 % 300.0000 0.00 %
5,400.00 -2,700.00 7,560.00 -540.00 8,100.00 0.00

300.0000
8,100.00

4 REMOVING PORTION OF EXISTING BRIDGE NO. 18/5
L.S. -19.46 % -45.04 % 0.67 %

120,000.00 -29,000.00 81,891.00 -67,109.00 150,000.00 1,000.00149,000.00

3.0000
5 REMOVING ASPHALT CONC. PAVEMENT

2942.2000 m2 -0.00 % 5.0000 66.67 % 6.0000 100.00 %
8,826.60 -0.00 14,711.00 5,884.40 17,653.20 8,826.60

3.0000
8,826.60

5.0000
6 REMOVING ASPHALT CONC. CURB

1985.3000 m 0.00 % 3.0000 -40.00 % 10.0000 100.00 %
9,926.50 0.00 5,955.90 -3,970.60 19,853.00 9,926.50

5.0000
9,926.50

6.0000
7 REMOVING TRAFFIC ISLAND

1150.0000 m2 -25.00 % 10.0000 25.00 % 12.0000 50.00 %
6,900.00 -2,300.00 11,500.00 2,300.00 13,800.00 4,600.00

8.0000
9,200.00

9.0000
8 REMOVING GUARDRAIL

1766.4000 m 28.57 % 5.0000 -28.57 % 6.5000 -7.14 %
15,897.60 3,532.80 8,832.00 -3,532.80 11,481.60 -883.20

7.0000
12,364.80

300.0000
9 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 87.50 % 150.0000 -6.25 % 220.0000 37.50 %
300.00 140.00 150.00 -10.00 220.00 60.00

160.0000
160.00

10.0000
10 REMOVING GUIDE POST

93.0000 EACH 100.00 % 5.0000 0.00 % 3.0000 -40.00 %
930.00 465.00 465.00 0.00 279.00 -186.00

5.0000
465.00

1.2500
11 REMOVING PAINT LINE

14408.4000 m -16.67 % 1.0000 -33.33 % 1.1000 -26.67 %
18,010.50 -3,602.10 14,408.40 -7,204.20 15,849.24 -5,763.36

1.5000
21,612.60
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PREPARATION

2.0000
12 REMOVING PLASTIC LINE

846.0000 m 0.00 % 2.0000 0.00 % 2.0000 0.00 %
1,692.00 0.00 1,692.00 0.00 1,692.00 0.00

2.0000
1,692.00

60.0000
13 REMOVING PLASTIC TRAFFIC MARKING

9.0000 EACH 50.00 % 61.0000 52.50 % 60.0000 50.00 %
540.00 180.00 549.00 189.00 540.00 180.00

40.0000
360.00

80.0000
14 REMOVING RAISED PAVEMENT MARKER

32.5800 HUND -20.00 % 81.0000 -19.00 % 80.0000 -20.00 %
2,606.40 -651.60 2,638.98 -619.02 2,606.40 -651.60

100.0000
3,258.00

GRADING

12.0000
15 ROADWAY EXCAVATION INCL. HAUL

8475.0000 m3 -20.00 % 16.0000 6.67 % 14.0000 -6.67 %
101,700.00 -25,425.00 135,600.00 8,475.00 118,650.00 -8,475.00

15.0000
127,125.00

50.0000
16 PAVEMENT REPAIR EXCAVATION INCL. HAUL

53.4000 m2 0.00 % 85.0000 70.00 % 250.0000 400.00 %
2,670.00 0.00 4,539.00 1,869.00 13,350.00 10,680.00

50.0000
2,670.00

25.0000
17 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

48.6000 m3 0.00 % 37.0000 48.00 % 40.0000 60.00 %
1,215.00 0.00 1,798.20 583.20 1,944.00 729.00

25.0000
1,215.00

15.0000
18 GRAVEL BORROW INCL. HAUL

1990.0000 m3 0.00 % 32.0000 113.33 % 25.0000 66.67 %
29,850.00 0.00 63,680.00 33,830.00 49,750.00 19,900.00

15.0000
29,850.00

5.0000
19 EMBANKMENT COMPACTION

1990.0000 m3 150.00 % 0.5000 -75.00 % 2.5000 25.00 %
9,950.00 5,970.00 995.00 -2,985.00 4,975.00 995.00

2.0000
3,980.00

DRAINAGE

20.0000
20 DITCH EXCAVATION INCL. HAUL

78.0000 m3 0.00 % 21.0000 5.00 % 20.0000 0.00 %
1,560.00 0.00 1,638.00 78.00 1,560.00 0.00

20.0000
1,560.00
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DRAINAGE

12.0000
21  POND EXCAVATION INCL. HAUL

3225.0000 m3 -65.71 % 16.0000 -54.29 % 18.0000 -48.57 %
38,700.00 -74,175.00 51,600.00 -61,275.00 58,050.00 -54,825.00

35.0000
112,875.00

700.0000
22 CONCRETE INLET

16.0000 EACH -12.50 % 330.0000 -58.75 % 750.0000 -6.25 %
11,200.00 -1,600.00 5,280.00 -7,520.00 12,000.00 -800.00

800.0000
12,800.00

1,900.0000
23 GRATE INLET TYPE 2

21.0000 EACH -5.00 % 1,100.0000 -45.00 % 1,600.0000 -20.00 %
39,900.00 -2,100.00 23,100.00 -18,900.00 33,600.00 -8,400.00

2,000.0000
42,000.00

20.0000
24 ASPHALT CONC. GUTTER

325.5000 m -50.00 % 20.0000 -50.00 % 20.0000 -50.00 %
6,510.00 -6,510.00 6,510.00 -6,510.00 6,510.00 -6,510.00

40.0000
13,020.00

22.0000
25 QUARRY SPALLS

1558.1000 m3 -56.00 % 50.0000 0.00 % 50.0000 0.00 %
34,278.20 -43,626.80 77,905.00 0.00 77,905.00 0.00

50.0000
77,905.00

300.0000
26 FLARED END SECTION 600 MM DIAM

2.0000 EACH -25.00 % 820.0000 105.00 % 300.0000 -25.00 %
600.00 -200.00 1,640.00 840.00 600.00 -200.00

400.0000
800.00

15.0000
27 UNDERDRAIN PIPE 200 MM DIAM.

2266.0000 m -40.00 % 31.0000 24.00 % 35.0000 40.00 %
33,990.00 -22,660.00 70,246.00 13,596.00 79,310.00 22,660.00

25.0000
56,650.00

STORM SEWER

5,000.0000
28 CATCH BASIN TYPE 2 1350MM DIAM. W/ FLOW RESTRICTOR

1.0000 EACH 100.00 % 4,900.0000 96.00 % 3,300.0000 32.00 %
5,000.00 2,500.00 4,900.00 2,400.00 3,300.00 800.00

2,500.0000
2,500.00

4,500.0000
29 CATCH BASIN TYPE 2 1350MM DIAM. W/ RISER

1.0000 EACH 80.00 % 4,300.0000 72.00 % 3,200.0000 28.00 %
4,500.00 2,000.00 4,300.00 1,800.00 3,200.00 700.00

2,500.0000
2,500.00

2,600.0000
30 CATCH BASIN TYPE 2 1200 MM DIAM.

52.0000 EACH 30.00 % 2,900.0000 45.00 % 2,600.0000 30.00 %
135,200.00 31,200.00 150,800.00 46,800.00 135,200.00 31,200.00

2,000.0000
104,000.00
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STORM SEWER

5.0000
31 TESTING STORM SEWER PIPE

3294.0000 m -9.09 % 8.0000 45.45 % 4.0000 -27.27 %
16,470.00 -1,647.00 26,352.00 8,235.00 13,176.00 -4,941.00

5.5000
18,117.00

70.0000
32 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

1610.0000 m 16.67 % 93.0000 55.00 % 106.0000 76.67 %
112,700.00 16,100.00 149,730.00 53,130.00 170,660.00 74,060.00

60.0000
96,600.00

95.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

726.0000 m 5.56 % 150.0000 66.67 % 141.0000 56.67 %
68,970.00 3,630.00 108,900.00 43,560.00 102,366.00 37,026.00

90.0000
65,340.00

150.0000
34 CL. IV REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

53.5000 m 0.00 % 180.0000 20.00 % 206.0000 37.33 %
8,025.00 0.00 9,630.00 1,605.00 11,021.00 2,996.00

150.0000
8,025.00

60.0000
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

64.5000 m -33.33 % 86.0000 -4.44 % 85.0000 -5.56 %
3,870.00 -1,935.00 5,547.00 -258.00 5,482.50 -322.50

90.0000
5,805.00

80.0000
36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

402.0000 m -20.00 % 180.0000 80.00 % 92.0000 -8.00 %
32,160.00 -8,040.00 72,360.00 32,160.00 36,984.00 -3,216.00

100.0000
40,200.00

100.0000
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

275.0000 m -16.67 % 180.0000 50.00 % 115.0000 -4.17 %
27,500.00 -5,500.00 49,500.00 16,500.00 31,625.00 -1,375.00

120.0000
33,000.00

800.0000
38  FURNISHING AND JACKING 600MM DIAM. STEEL CASING

153.0000 m 220.00 % 700.0000 180.00 % 326.0000 30.40 %
122,400.00 84,150.00 107,100.00 68,850.00 49,878.00 11,628.00

250.0000
38,250.00

1,500.0000
39  DEBRIS CAGE

1.0000 EACH 50.00 % 530.0000 -47.00 % 1,500.0000 50.00 %
1,500.00 500.00 530.00 -470.00 1,500.00 500.00

1,000.0000
1,000.00

500.0000
40  TRASH RACK

1.0000 EACH -50.00 % 860.0000 -14.00 % 300.0000 -70.00 %
500.00 -500.00 860.00 -140.00 300.00 -700.00

1,000.0000
1,000.00
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STRUCTURE

14.0000
41 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2591.0000 m3 -88.33 % 16.0000 -86.67 % 25.0000 -79.17 %
36,274.00 -274,646.00 41,456.00 -269,464.00 64,775.00 -246,145.00

120.0000
310,920.00

42 SHORING OR EXTRA EXCAVATION CL. A BRIDGE 18/05 WIDENING
L.S. 87.97 % 42.86 % -6.02 %

50,000.00 23,400.00 38,000.00 11,400.00 25,000.00 -1,600.0026,600.00
43 SHORING OR EXTRA EXCAVATION CL. A WALL F

L.S. 640.74 % 529.63 % 177.78 %
40,000.00 34,600.00 34,000.00 28,600.00 15,000.00 9,600.005,400.00

22.0000
44 GRAVEL BACKFILL FOR WALL

2119.0000 m3 -12.00 % 29.0000 16.00 % 25.0000 0.00 %
46,618.00 -6,357.00 61,451.00 8,476.00 52,975.00 0.00

25.0000
52,975.00

2.0000
45 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

4640.0000 kg -20.00 % 2.0000 -20.00 % 0.5000 -80.00 %
9,280.00 -2,320.00 9,280.00 -2,320.00 2,320.00 -9,280.00

2.5000
11,600.00

1.5000
46 ST. REINF. BAR FOR BRIDGE

28161.0000 kg -25.00 % 1.0000 -50.00 % 2.0000 0.00 %
42,241.50 -14,080.50 28,161.00 -28,161.00 56,322.00 0.00

2.0000
56,322.00

1.5000
47 ST. REINF. BAR FOR SHAFT

31164.0000 kg -25.00 % 1.0000 -50.00 % 1.5000 -25.00 %
46,746.00 -15,582.00 31,164.00 -31,164.00 46,746.00 -15,582.00

2.0000
62,328.00

1.5000
48 ST. REINF. BAR FOR WALL

39800.0000 kg 0.00 % 1.0000 -33.33 % 1.0000 -33.33 %
59,700.00 0.00 39,800.00 -19,900.00 39,800.00 -19,900.00

1.5000
59,700.00

500.0000
49 CONC. CLASS 28 FOR WALL

880.0000 m3 -16.67 % 540.0000 -10.00 % 300.0000 -50.00 %
440,000.00 -88,000.00 475,200.00 -52,800.00 264,000.00 -264,000.00

600.0000
528,000.00

1,000.0000
50 CONC. CLASS 28 FOR BRIDGE

182.0000 m3 33.33 % 620.0000 -17.33 % 1,000.0000 33.33 %
182,000.00 45,500.00 112,840.00 -23,660.00 182,000.00 45,500.00

750.0000
136,500.00

51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
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52 SUPERSTRUCTURE BRIDGE NO. 18/5 WIDENING

L.S. -15.57 % 14.82 % 7.88 %
900,000.00 -166,000.00 1,224,000.00 158,000.00 1,150,000.00 84,000.001,066,000.00

53  REMOVING OBSTRUCTIONS - BRIDGE NO. 18/5 WIDENING
EST. 0.00 % 0.00 % 0.00 %

60,000.00 60,000.00 60,000.0060,000.00
54  REMOVING OBSTRUCTIONS - WALL B

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

55  REMOVING OBSTRUCTIONS - WALL D
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
56  REMOVING OBSTRUCTIONS - WALL G

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

230.0000
57  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

198.0000 m3 -61.67 % 320.0000 -46.67 % 215.0000 -64.17 %
45,540.00 -73,260.00 63,360.00 -55,440.00 42,570.00 -76,230.00

600.0000
118,800.00

1,700.0000
58  CASING SHORING

10.0000 m 240.00 % 1,700.0000 240.00 % 2,000.0000 300.00 %
17,000.00 12,000.00 17,000.00 12,000.00 20,000.00 15,000.00

500.0000
5,000.00

290.0000
59  CONC. CLASS 28P FOR SHAFT

198.0000 m3 16.00 % 300.0000 20.00 % 280.0000 12.00 %
57,420.00 7,920.00 59,400.00 9,900.00 55,440.00 5,940.00

250.0000
49,500.00

30.0000
60  CSL ACCESS TUBE

360.0000 m 200.00 % 6.0000 -40.00 % 30.0000 200.00 %
10,800.00 7,200.00 2,160.00 -1,440.00 10,800.00 7,200.00

10.0000
3,600.00

90.0000
61  SHAFT - 460MM DIAM.

198.0000 m -64.00 % 90.0000 -64.00 % 100.0000 -60.00 %
17,820.00 -31,680.00 17,820.00 -31,680.00 19,800.00 -29,700.00

250.0000
49,500.00

105.0000
62  SHAFT - 610MM DIAM.

111.0000 m -65.00 % 110.0000 -63.33 % 125.0000 -58.33 %
11,655.00 -21,645.00 12,210.00 -21,090.00 13,875.00 -19,425.00

300.0000
33,300.00
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COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

350.0000
63  SHAFT - 915MM DIAM.

990.0000 m 0.00 % 360.0000 2.86 % 375.0000 7.14 %
346,500.00 0.00 356,400.00 9,900.00 371,250.00 24,750.00

350.0000
346,500.00

200.0000
64  FURNISHING AND INSTALLING SOLDIER PILE

4164.0000 m -20.00 % 175.0000 -30.00 % 200.0000 -20.00 %
832,800.00 -208,200.00 728,700.00 -312,300.00 832,800.00 -208,200.00

250.0000
1,041,000.00

650.0000
65  TIMBER LAGGING

461.0000 m3 -35.00 % 840.0000 -16.00 % 600.0000 -40.00 %
299,650.00 -161,350.00 387,240.00 -73,760.00 276,600.00 -184,400.00

1,000.0000
461,000.00

7.0000
66  PREFABRICATED DRAINAGE MATERIAL

1587.0000 m2 -72.00 % 14.0000 -44.00 % 5.0000 -80.00 %
11,109.00 -28,566.00 22,218.00 -17,457.00 7,935.00 -31,740.00

25.0000
39,675.00

2,800.0000
67  PERMANENT GROUND ANCHOR

109.0000 EACH 40.00 % 2,800.0000 40.00 % 2,750.0000 37.50 %
305,200.00 87,200.00 305,200.00 87,200.00 299,750.00 81,750.00

2,000.0000
218,000.00

500.0000
68  PERFORMANCE TEST

5.0000 EACH -75.00 % 550.0000 -72.50 % 500.0000 -75.00 %
2,500.00 -7,500.00 2,750.00 -7,250.00 2,500.00 -7,500.00

2,000.0000
10,000.00

69  VERIFICATION TEST
L.S. -45.00 % -45.00 % -47.50 %

11,000.00 -9,000.00 11,000.00 -9,000.00 10,500.00 -9,500.0020,000.00

25.0000
70  MODIFIED DEBRIS PROTECTION FENCE

180.0000 m -58.33 % 200.0000 233.33 % 275.0000 358.33 %
4,500.00 -6,300.00 36,000.00 25,200.00 49,500.00 38,700.00

60.0000
10,800.00

SURFACING

15.0000
71 CRUSHED SURFACING BASE COURSE

8954.1500 t -6.25 % 18.0000 12.50 % 14.5000 -9.38 %
134,312.25 -8,954.15 161,174.70 17,908.30 129,835.17 -13,431.23

16.0000
143,266.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
320 - 106TH AVE NE 1525 E MARINE VIEW DR 20210 142ND AVE NE
98004-5732 98072

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
72 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
32,100.00 32,100.00 32,100.0032,100.00

CEMENT CONCRETE PAVEMENT

225.0000
73 BRIDGE APPROACH SLAB

370.5000 m2 50.00 % 230.0000 53.33 % 135.0000 -10.00 %
83,362.50 27,787.50 85,215.00 29,640.00 50,017.50 -5,557.50

150.0000
55,575.00

ASPHALT CONCRETE PAVEMENT
74 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
20,000.00 20,000.00 20,000.0020,000.00

5.0000
75 PLANING BITUMINOUS PAVEMENT

1730.6400 m2 -16.67 % 6.0000 0.00 % 10.0000 66.67 %
8,653.20 -1,730.64 10,383.84 0.00 17,306.40 6,922.56

6.0000
10,383.84

75.0000
76 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

650.0000 t 87.50 % 73.0000 82.50 % 72.0000 80.00 %
48,750.00 22,750.00 47,450.00 21,450.00 46,800.00 20,800.00

40.0000
26,000.00

45.0000
77 ASPHALT CONC. PAVEMENT CL. A PG 64-22

16440.0000 t 7.14 % 45.0000 7.14 % 44.0000 4.76 %
739,800.00 49,320.00 739,800.00 49,320.00 723,360.00 32,880.00

42.0000
690,480.00

110.0000
78 ASPHALT CONC. FOR PAVEMENT REPAIR

110.0000 t 83.33 % 110.0000 83.33 % 85.0000 41.67 %
12,100.00 5,500.00 12,100.00 5,500.00 9,350.00 2,750.00

60.0000
6,600.00

43.0000
79 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-22

11700.0000 t 34.38 % 43.0000 34.38 % 42.0000 31.25 %
503,100.00 128,700.00 503,100.00 128,700.00 491,400.00 117,000.00

32.0000
374,400.00

80 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

36,300.00 36,300.00 36,300.0036,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
320 - 106TH AVE NE 1525 E MARINE VIEW DR 20210 142ND AVE NE
98004-5732 98072

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
81 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
25,300.00 25,300.00 25,300.0025,300.00

25.0000
82 LONGITUDINAL JOINT SEAL

50.0000 m -64.29 % 15.0000 -78.57 % 50.0000 -28.57 %
1,250.00 -2,250.00 750.00 -2,750.00 2,500.00 -1,000.00

70.0000
3,500.00

EROSION CONTROL AND PLANTING

1.0000
83 ESC LEAD

400.0000 DAY -99.33 % 0.0100 -99.99 % 30.0000 -80.00 %
400.00 -59,600.00 4.00 -59,996.00 12,000.00 -48,000.00

150.0000
60,000.00

3,000.0000
84 SEEDING, FERTILIZING, AND MULCHING

2.3100 ha 20.00 % 2,400.0000 -4.00 % 2,200.0000 -12.00 %
6,930.00 1,155.00 5,544.00 -231.00 5,082.00 -693.00

2,500.0000
5,775.00

100.0000
85 COMPOST

7.0000 m3 300.00 % 66.0000 164.00 % 65.0000 160.00 %
700.00 525.00 462.00 287.00 455.00 280.00

25.0000
175.00

15.0000
86 CHECK DAM

238.0000 m 50.00 % 21.0000 110.00 % 40.0000 300.00 %
3,570.00 1,190.00 4,998.00 2,618.00 9,520.00 7,140.00

10.0000
2,380.00

15.0000
87 STABILIZED CONSTRUCTION ENTRANCE

643.0000 m2 50.00 % 12.0000 20.00 % 15.0000 50.00 %
9,645.00 3,215.00 7,716.00 1,286.00 9,645.00 3,215.00

10.0000
6,430.00

85.0000
88 STREET CLEANING

326.0000 HR -22.73 % 86.0000 -21.82 % 80.0000 -27.27 %
27,710.00 -8,150.00 28,036.00 -7,824.00 26,080.00 -9,780.00

110.0000
35,860.00

40.0000
89 INLET PROTECTION

148.0000 EACH -46.67 % 100.0000 33.33 % 50.0000 -33.33 %
5,920.00 -5,180.00 14,800.00 3,700.00 7,400.00 -3,700.00

75.0000
11,100.00

12.0000
90 SILT FENCE

3700.0000 m 20.00 % 11.0000 10.00 % 15.0000 50.00 %
44,400.00 7,400.00 40,700.00 3,700.00 55,500.00 18,500.00

10.0000
37,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

30.0000
91 GRAVEL FILTER BERM

12.0000 m 500.00 % 30.0000 500.00 % 100.0000 1,900.00 %
360.00 300.00 360.00 300.00 1,200.00 1,140.00

5.0000
60.00

10.0000
92 WATTLE

208.0000 m 100.00 % 10.0000 100.00 % 12.0000 140.00 %
2,080.00 1,040.00 2,080.00 1,040.00 2,496.00 1,456.00

5.0000
1,040.00

50.0000
93  SENSITIVE AREA SIGN

250.0000 EACH 900.00 % 10.0000 100.00 % 8.0000 60.00 %
12,500.00 11,250.00 2,500.00 1,250.00 2,000.00 750.00

5.0000
1,250.00

94 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

5.0000
95 TOPSOIL TYPE B

521.0000 m3 -50.00 % 12.0000 20.00 % 12.0000 20.00 %
2,605.00 -2,605.00 6,252.00 1,042.00 6,252.00 1,042.00

10.0000
5,210.00

20.0000
96 PSIPE DOUGLAS FIR 450MM HT., #2 CONTAINER

8.0000 EACH 11.11 % 13.0000 -27.78 % 13.0000 -27.78 %
160.00 16.00 104.00 -40.00 104.00 -40.00

18.0000
144.00

25.0000
97 PSIPE WESTERN RED CEDAR 450MM HT., #2 CONTAINER

4.0000 EACH 38.89 % 13.0000 -27.78 % 13.0000 -27.78 %
100.00 28.00 52.00 -20.00 52.00 -20.00

18.0000
72.00

6.0000
98 PSIPE SALMONBERRY 300MM HT., #1 CONTAINER

75.0000 EACH -33.33 % 7.0000 -22.22 % 7.0000 -22.22 %
450.00 -225.00 525.00 -150.00 525.00 -150.00

9.0000
675.00

5.0000
99 PSIPE SNOWBERRY 300MM HT., #1 CONTAINER

55.0000 EACH -44.44 % 7.0000 -22.22 % 7.0000 -22.22 %
275.00 -220.00 385.00 -110.00 385.00 -110.00

9.0000
495.00

5.0000
100 PSIPE THIMBLEBERRY 300MM HT., #1 CONTAINER

55.0000 EACH -44.44 % 7.0000 -22.22 % 7.0000 -22.22 %
275.00 -220.00 385.00 -110.00 385.00 -110.00

9.0000
495.00

101 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

1,800.00 1,800.00 1,800.001,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
102 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
1,200.00 1,200.00 1,200.001,200.00

103  PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 % 0.00 % 0.00 %

1,200.00 1,200.00 1,200.001,200.00
104  PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

60.0000
105 SOIL AMENDMENT

15.0000 m3 71.43 % 61.0000 74.29 % 60.0000 71.43 %
900.00 375.00 915.00 390.00 900.00 375.00

35.0000
525.00

70.0000
106 BARK OR WOOD CHIP MULCH

15.0000 m3 180.00 % 66.0000 164.00 % 65.0000 160.00 %
1,050.00 675.00 990.00 615.00 975.00 600.00

25.0000
375.00

TRAFFIC

30.0000
107 CEMENT CONC. BARRIER CURB AND GUTTER

243.5000 m -45.45 % 65.0000 18.18 % 45.0000 -18.18 %
7,305.00 -6,087.50 15,827.50 2,435.00 10,957.50 -2,435.00

55.0000
13,392.50

34.0000
108 CEMENT CONC. BARRIER CURB

82.0000 m -24.44 % 70.0000 55.56 % 40.0000 -11.11 %
2,788.00 -902.00 5,740.00 2,050.00 3,280.00 -410.00

45.0000
3,690.00

40.0000
109 DOUBLE FACED MOUNTABLE CEMENT CONC. CURB

25.0000 m 0.00 % 110.0000 175.00 % 60.0000 50.00 %
1,000.00 0.00 2,750.00 1,750.00 1,500.00 500.00

40.0000
1,000.00

15.0000
110 EXTRUDED CURB

1235.6000 m -11.76 % 13.0000 -23.53 % 14.0000 -17.65 %
18,534.00 -2,471.20 16,062.80 -4,942.40 17,298.40 -3,706.80

17.0000
21,005.20

40.0000
111 BEAM GUARDRAIL TYPE 1

1267.4000 m 0.00 % 66.0000 65.00 % 36.0000 -10.00 %
50,696.00 0.00 83,648.40 32,952.40 45,626.40 -5,069.60

40.0000
50,696.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,400.0000
112 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

9.0000 EACH 40.00 % 1,200.0000 20.00 % 1,100.0000 10.00 %
12,600.00 3,600.00 10,800.00 1,800.00 9,900.00 900.00

1,000.0000
9,000.00

2,000.0000
113 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 0.00 % 810.0000 -59.50 % 1,800.0000 -10.00 %
4,000.00 0.00 1,620.00 -2,380.00 3,600.00 -400.00

2,000.0000
4,000.00

100.0000
114  BEAM GUARDRAIL BURIED TERMINAL TYPE 2

20.0000 m -66.67 % 120.0000 -60.00 % 75.0000 -75.00 %
2,000.00 -4,000.00 2,400.00 -3,600.00 1,500.00 -4,500.00

300.0000
6,000.00

500.0000
115 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH 0.00 % 1,100.0000 120.00 % 450.0000 -10.00 %
2,000.00 0.00 4,400.00 2,400.00 1,800.00 -200.00

500.0000
2,000.00

75.0000
116 PRECAST CONC. BARRIER TYPE 2

1002.0000 m -6.25 % 61.0000 -23.75 % 75.0000 -6.25 %
75,150.00 -5,010.00 61,122.00 -19,038.00 75,150.00 -5,010.00

80.0000
80,160.00

10.0000
117 TEMPORARY CONC. BARRIER

18780.0000 m -50.00 % 24.0000 20.00 % 12.0000 -40.00 %
187,800.00 -187,800.00 450,720.00 75,120.00 225,360.00 -150,240.00

20.0000
375,600.00

4.0000
118 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

2856.0000 m -77.78 % 8.0000 -55.56 % 2.5000 -86.11 %
11,424.00 -39,984.00 22,848.00 -28,560.00 7,140.00 -44,268.00

18.0000
51,408.00

350.0000
119 CONC. CLASS 28 FOR BARRIER

643.9000 m3 -50.00 % 300.0000 -57.14 % 450.0000 -35.71 %
225,365.00 -225,365.00 193,170.00 -257,560.00 289,755.00 -160,975.00

700.0000
450,730.00

1.4000
120 ST. REINF. BAR FOR BARRIER

34234.0000 kg -30.00 % 1.5000 -25.00 % 2.0000 0.00 %
47,927.60 -20,540.40 51,351.00 -17,117.00 68,468.00 0.00

2.0000
68,468.00

3,500.0000
121 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH -12.50 % 4,600.0000 15.00 % 9,000.0000 125.00 %
28,000.00 -4,000.00 36,800.00 4,800.00 72,000.00 40,000.00

4,000.0000
32,000.00

122 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,500.0000
123 RESETTING IMPACT ATTENUATOR

6.0000 EACH 50.00 % 610.0000 -39.00 % 750.0000 -25.00 %
9,000.00 3,000.00 3,660.00 -2,340.00 4,500.00 -1,500.00

1,000.0000
6,000.00

5,000.0000
124 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH -41.18 % 2,000.0000 -76.47 % 7,500.0000 -11.76 %
20,000.00 -14,000.00 8,000.00 -26,000.00 30,000.00 -4,000.00

8,500.0000
34,000.00

45.0000
125 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

5000.0000 HR 12.50 % 0.0100 -99.98 % 0.0100 -99.98 %
225,000.00 25,000.00 50.00 -199,950.00 50.00 -199,950.00

40.0000
200,000.00

22.0000
126 FLEXIBLE GUIDE POST

72.0000 EACH -4.35 % 25.0000 8.70 % 25.0000 8.70 %
1,584.00 -72.00 1,800.00 144.00 1,800.00 144.00

23.0000
1,656.00

10.0000
127  BARRIER DELINEATOR

254.0000 EACH -33.33 % 10.0000 -33.33 % 7.5000 -50.00 %
2,540.00 -1,270.00 2,540.00 -1,270.00 1,905.00 -1,905.00

15.0000
3,810.00

0.0000
128 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

3.0000
129 PLASTIC WIDE LINE

2496.0000 m -50.00 % 3.0000 -50.00 % 3.0000 -50.00 %
7,488.00 -7,488.00 7,488.00 -7,488.00 7,488.00 -7,488.00

6.0000
14,976.00

55.0000
130 PLASTIC CROSSWALK LINE

49.1000 m2 22.22 % 53.0000 17.78 % 52.0000 15.56 %
2,700.50 491.00 2,602.30 392.80 2,553.20 343.70

45.0000
2,209.50

20.0000
131 PLASTIC STOP LINE

48.1000 m -20.00 % 26.0000 4.00 % 10.0000 -60.00 %
962.00 -240.50 1,250.60 48.10 481.00 -721.50

25.0000
1,202.50

110.0000
132 PLASTIC TRAFFIC ARROW

12.0000 EACH 46.67 % 110.0000 46.67 % 105.0000 40.00 %
1,320.00 420.00 1,320.00 420.00 1,260.00 360.00

75.0000
900.00

250.0000
133 PLASTIC HOV LANE SYMBOL TYPE 1

1.0000 EACH 25.00 % 250.0000 25.00 % 250.0000 25.00 %
250.00 50.00 250.00 50.00 250.00 50.00

200.0000
200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
320 - 106TH AVE NE 1525 E MARINE VIEW DR 20210 142ND AVE NE
98004-5732 98072

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
134 PLASTIC DRAINAGE MARKING

86.0000 EACH -25.00 % 15.0000 -25.00 % 15.0000 -25.00 %
1,290.00 -430.00 1,290.00 -430.00 1,290.00 -430.00

20.0000
1,720.00

200.0000
135 RAISED PAVEMENT MARKER TYPE 1

35.2400 HUND 14.29 % 200.0000 14.29 % 200.0000 14.29 %
7,048.00 881.00 7,048.00 881.00 7,048.00 881.00

175.0000
6,167.00

325.0000
136 RAISED PAVEMENT MARKER TYPE 2

12.2000 HUND 8.33 % 310.0000 3.33 % 310.0000 3.33 %
3,965.00 305.00 3,782.00 122.00 3,782.00 122.00

300.0000
3,660.00

1.0000
137 TEMPORARY PAVEMENT MARKING

88330.0000 m 300.00 % 1.0000 300.00 % 1.0000 300.00 %
88,330.00 66,247.50 88,330.00 66,247.50 88,330.00 66,247.50

0.2500
22,082.50

138 PERMANENT SIGNING
L.S. -46.96 % -33.70 % -73.48 %

40,000.00 -35,411.00 50,000.00 -25,411.00 20,000.00 -55,411.0075,411.00
139 SIGN BRIDGE NO. 1

L.S. -6.98 % -30.23 % -34.11 %
120,000.00 -9,000.00 90,000.00 -39,000.00 85,000.00 -44,000.00129,000.00

140 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -30.23 % -16.28 % -59.30 %

30,000.00 -13,000.00 36,000.00 -7,000.00 17,500.00 -25,500.0043,000.00

25.0000
141 SIGN COVERING

20.2000 m2 -50.00 % 68.0000 36.00 % 25.0000 -50.00 %
505.00 -505.00 1,373.60 363.60 505.00 -505.00

50.0000
1,010.00

142 ILLUMINATION SYSTEM SAD 4761
L.S. 19.72 % 21.13 % 76.06 %

170,000.00 28,000.00 172,000.00 30,000.00 250,000.00 108,000.00142,000.00
143 ILLUMINATION SYSTEM SAD 2022

L.S. 150.00 % -88.00 % -80.00 %
25,000.00 15,000.00 1,200.00 -8,800.00 2,000.00 -8,000.0010,000.00

144 ILLUMINATION SYSTEM SAD 4793
L.S. -18.37 % 2.04 % 53.06 %

120,000.00 -27,000.00 150,000.00 3,000.00 225,000.00 78,000.00147,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
320 - 106TH AVE NE 1525 E MARINE VIEW DR 20210 142ND AVE NE
98004-5732 98072

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
145 ILLUMINATION SYSTEM SAD 2136

L.S. -11.76 % -17.65 % -11.76 %
15,000.00 -2,000.00 14,000.00 -3,000.00 15,000.00 -2,000.0017,000.00

146 ILLUMINATION SYSTEM SAD 4794
L.S. 2.56 % -20.51 % 105.13 %

40,000.00 1,000.00 31,000.00 -8,000.00 80,000.00 41,000.0039,000.00
147 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SAD 4761

L.S. -21.05 % -35.34 % 31.58 %
105,000.00 -28,000.00 86,000.00 -47,000.00 175,000.00 42,000.00133,000.00

148 TRAFFIC SIGNAL CONTROL SYSTEM SAD 4761
L.S. 11.11 % 0.00 % 11.11 %

20,000.00 2,000.00 18,000.00 0.00 20,000.00 2,000.0018,000.00
149  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -23.31 % 13.50 % 53.38 %
150,000.00 -45,597.00 222,000.00 26,403.00 300,000.00 104,403.00195,597.00

150  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -32.39 % -42.05 % 20.74 %

70,000.00 -33,531.00 60,000.00 -43,531.00 125,000.00 21,469.00103,531.00
151  HIGHWAY ADVISORY RADIO SYSTEM

L.S. -63.36 % -49.62 % -54.20 %
8,000.00 -13,833.00 11,000.00 -10,833.00 10,000.00 -11,833.0021,833.00

152  COMMUNICATION CONDUIT SYSTEM
L.S. -4.30 % -30.22 % -20.25 %

240,000.00 -10,792.00 175,000.00 -75,792.00 200,000.00 -50,792.00250,792.00
153  COMMUNICATION CABLES AND INTERFACES

L.S. 41.11 % -25.41 % 101.58 %
140,000.00 40,786.00 74,000.00 -25,214.00 200,000.00 100,786.0099,214.00

154  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 102.88 % 44.91 % 189.83 %

70,000.00 35,497.00 50,000.00 15,497.00 100,000.00 65,497.0034,503.00

160.0000
155  DIRECTIONAL BORING

475.0000 m 33.33 % 140.0000 16.67 % 145.0000 20.83 %
76,000.00 19,000.00 66,500.00 9,500.00 68,875.00 11,875.00

120.0000
57,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
320 - 106TH AVE NE 1525 E MARINE VIEW DR 20210 142ND AVE NE
98004-5732 98072

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.0000
156 SEQUENTIAL ARROW SIGN

2000.0000 HR 0.00 % 4.0000 0.00 % 5.0000 25.00 %
8,000.00 0.00 8,000.00 0.00 10,000.00 2,000.00

4.0000
8,000.00

1,500.0000
157 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -70.00 % 5,100.0000 2.00 % 500.0000 -90.00 %
6,000.00 -14,000.00 20,400.00 400.00 2,000.00 -18,000.00

5,000.0000
20,000.00

5.0000
158 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1800.0000 HR 100.00 % 9.0000 260.00 % 5.0000 100.00 %
9,000.00 4,500.00 16,200.00 11,700.00 9,000.00 4,500.00

2.5000
4,500.00

100.0000
159 TYPE III BARRICADE

6.0000 EACH -50.00 % 150.0000 -25.00 % 200.0000 0.00 %
600.00 -600.00 900.00 -300.00 1,200.00 0.00

200.0000
1,200.00

160 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 100.00 % 0.00 % -50.00 %

40,000.00 20,000.00 20,000.00 0.00 10,000.00 -10,000.0020,000.00

35.0000
161 TRAFFIC CONTROL LABOR

8000.0000 HR 0.00 % 33.0000 -5.71 % 31.5000 -10.00 %
280,000.00 0.00 264,000.00 -16,000.00 252,000.00 -28,000.00

35.0000
280,000.00

20.0000
162 TRAFFIC CONTROL VEHICLE

381.0000 DAY -73.33 % 51.0000 -32.00 % 35.0000 -53.33 %
7,620.00 -20,955.00 19,431.00 -9,144.00 13,335.00 -15,240.00

75.0000
28,575.00

40.0000
163 TRAFFIC CONTROL SUPERVISOR

4000.0000 HR -11.11 % 34.0000 -24.44 % 0.0100 -99.98 %
160,000.00 -20,000.00 136,000.00 -44,000.00 40.00 -179,960.00

45.0000
180,000.00

150.0000
164 CONSTRUCTION SIGNS CLASS A

79.2000 m2 -6.25 % 15.0000 -90.63 % 415.0000 159.38 %
11,880.00 -792.00 1,188.00 -11,484.00 32,868.00 20,196.00

160.0000
12,672.00

15.0000
165  PYLON

221.0000 EACH -40.00 % 20.0000 -20.00 % 35.0000 40.00 %
3,315.00 -2,210.00 4,420.00 -1,105.00 7,735.00 2,210.00

25.0000
5,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
320 - 106TH AVE NE 1525 E MARINE VIEW DR 20210 142ND AVE NE
98004-5732 98072

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

12.0000
166 STRUCTURE EXCAVATION CLASS B INCL. HAUL

16286.5000 m3 20.00 % 9.0000 -10.00 % 15.0000 50.00 %
195,438.00 32,573.00 146,578.50 -16,286.50 244,297.50 81,432.50

10.0000
162,865.00

8.0000
167 SHORING OR EXTRA EXCAVATION CLASS B

8314.0000 m2 60.00 % 7.0000 40.00 % 2.0000 -60.00 %
66,512.00 24,942.00 58,198.00 16,628.00 16,628.00 -24,942.00

5.0000
41,570.00

40.0000
168 GRAVEL BACKFILL FOR DRAIN

315.0000 m3 0.00 % 33.0000 -17.50 % 35.0000 -12.50 %
12,600.00 0.00 10,395.00 -2,205.00 11,025.00 -1,575.00

40.0000
12,600.00

400.0000
169 PLUGGING EXISTING PIPE

6.0000 EACH 33.33 % 480.0000 60.00 % 750.0000 150.00 %
2,400.00 600.00 2,880.00 1,080.00 4,500.00 2,700.00

300.0000
1,800.00

170 STRUCTURE SURVEYING
L.S. 25.00 % 0.00 % -50.00 %

50,000.00 10,000.00 40,000.00 0.00 20,000.00 -20,000.0040,000.00

250.0000
171 ADJUST MONUMENT CASE AND COVER

10.0000 EACH 11.11 % 320.0000 42.22 % 250.0000 11.11 %
2,500.00 250.00 3,200.00 950.00 2,500.00 250.00

225.0000
2,250.00

50.0000
172 CEMENT CONC. SIDEWALK

260.0000 m2 42.86 % 30.0000 -14.29 % 35.0000 0.00 %
13,000.00 3,900.00 7,800.00 -1,300.00 9,100.00 0.00

35.0000
9,100.00

12.0000
173  BARRIER GLARE SCREEN

3066.0000 m 9.09 % 21.0000 90.91 % 10.0000 -9.09 %
36,792.00 3,066.00 64,386.00 30,660.00 30,660.00 -3,066.00

11.0000
33,726.00

140.0000
174 STRUCTURAL EARTH WALL

2860.0000 m2 -22.22 % 130.0000 -27.78 % 125.0000 -30.56 %
400,400.00 -114,400.00 371,800.00 -143,000.00 357,500.00 -157,300.00

180.0000
514,800.00

24.0000
175 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

9969.0000 m3 20.00 % 19.0000 -5.00 % 25.0000 25.00 %
239,256.00 39,876.00 189,411.00 -9,969.00 249,225.00 49,845.00

20.0000
199,380.00

300.0000
176 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH -40.00 % 1,500.0000 200.00 % 100.0000 -80.00 %
600.00 -400.00 3,000.00 2,000.00 200.00 -800.00

500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
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TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
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NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6,000.0000
177 MANHOLE 1200 MM DIAM. TYPE 2

2.0000 EACH 20.00 % 3,500.0000 -30.00 % 2,700.0000 -46.00 %
12,000.00 2,000.00 7,000.00 -3,000.00 5,400.00 -4,600.00

5,000.0000
10,000.00

1,000.0000
178 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 2

1.5000 m 100.00 % 1,000.0000 100.00 % 700.0000 40.00 %
1,500.00 750.00 1,500.00 750.00 1,050.00 300.00

500.0000
750.00

125.0000
179 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

23.0000 EACH -58.33 % 900.0000 200.00 % 350.0000 16.67 %
2,875.00 -4,025.00 20,700.00 13,800.00 8,050.00 1,150.00

300.0000
6,900.00

180 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -85.71 % 114.29 % 42.86 %

1,000.00 -6,000.00 15,000.00 8,000.00 10,000.00 3,000.007,000.00
181 FORCE ACCOUNT ENCOUNTERING FOREIGN MATERIAL

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

1.0000
182 TRAINING

3000.0000 HR -90.00 % 0.0000 -100.00 % 2.0000 -80.00 %
3,000.00 -27,000.00 0.00 -30,000.00 6,000.00 -24,000.00

10.0000
30,000.00

183 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
184 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

185 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
186 SPILL PREVENTION PLAN

L.S. 60.00 % -89.00 % -98.00 %
8,000.00 3,000.00 550.00 -4,450.00 100.00 -4,900.005,000.00

2.0000
187 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

5261.0000 m2 -33.33 % 1.0000 -66.67 % 3.0000 0.00 %
10,522.00 -5,261.00 5,261.00 -10,522.00 15,783.00 0.00

3.0000
15,783.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
320 - 106TH AVE NE 1525 E MARINE VIEW DR 20210 142ND AVE NE
98004-5732 98072

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 WOODINVILLE   WA  980721330
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07/22/2003
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NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.0000
188 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

470.3000 m2 -50.00 % 2.0000 -66.67 % 3.0000 -50.00 %
1,410.90 -1,410.90 940.60 -1,881.20 1,410.90 -1,410.90

6.0000
2,821.80

5.0000
189 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

50.0000 m2 -50.00 % 3.0000 -70.00 % 10.0000 0.00 %
250.00 -250.00 150.00 -350.00 500.00 0.00

10.0000
500.00

500.0000
190  FLOW SPREADER FOR BIOSWALE

0.9000 m 150.00 % 800.0000 300.00 % 1,500.0000 650.00 %
450.00 270.00 720.00 540.00 1,350.00 1,170.00

200.0000
180.00

25.0000
191  FILTER MEDIA BAG

41.0000 m -87.50 % 200.0000 0.00 % 100.0000 -50.00 %
1,025.00 -7,175.00 8,200.00 0.00 4,100.00 -4,100.00

200.0000
8,200.00

1.9000
192 PLASTIC LINE

13326.0000 m -5.00 % 1.4000 -30.00 % 1.7000 -15.00 %
25,319.40 -1,332.60 18,656.40 -7,995.60 22,654.20 -3,997.80

2.0000
26,652.00

$12,079,022.65 -10.66% $12,574,880.72 -6.99% $12,666,994.12 -6.31%$13,520,167.74CONTRACT TOTAL

$12,666,994.12$12,079,022.65 $12,574,880.72BASE TOTAL -10.66% -6.99% -6.31%$13,520,167.74



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -27.93 % 11.53 % 21.42 %
852,961.00 -330,528.00 1,320,000.00 136,511.00 1,437,000.00 253,511.001,183,489.00

40,000.0000
2 CLEARING AND GRUBBING

4.3100 ha 344.44 % 18,000.0000 100.00 % 25,000.0000 177.78 %
172,400.00 133,610.00 77,580.00 38,790.00 107,750.00 68,960.00

9,000.0000
38,790.00

190.0000
3 REMOVING DRAINAGE STRUCTURE

27.0000 EACH -36.67 % 200.0000 -33.33 % 1,200.0000 300.00 %
5,130.00 -2,970.00 5,400.00 -2,700.00 32,400.00 24,300.00

300.0000
8,100.00

4 REMOVING PORTION OF EXISTING BRIDGE NO. 18/5
L.S. -86.58 % -49.66 % -59.73 %

20,000.00 -129,000.00 75,000.00 -74,000.00 60,000.00 -89,000.00149,000.00

10.0000
5 REMOVING ASPHALT CONC. PAVEMENT

2942.2000 m2 233.33 % 5.0000 66.67 % 4.5000 50.00 %
29,422.00 20,595.40 14,711.00 5,884.40 13,239.90 4,413.30

3.0000
8,826.60

4.0000
6 REMOVING ASPHALT CONC. CURB

1985.3000 m -20.00 % 5.0000 0.00 % 7.0000 40.00 %
7,941.20 -1,985.30 9,926.50 0.00 13,897.10 3,970.60

5.0000
9,926.50

3.0000
7 REMOVING TRAFFIC ISLAND

1150.0000 m2 -62.50 % 7.0000 -12.50 % 5.0000 -37.50 %
3,450.00 -5,750.00 8,050.00 -1,150.00 5,750.00 -3,450.00

8.0000
9,200.00

8.0000
8 REMOVING GUARDRAIL

1766.4000 m 14.29 % 8.0000 14.29 % 7.2500 3.57 %
14,131.20 1,766.40 14,131.20 1,766.40 12,806.40 441.60

7.0000
12,364.80

160.0000
9 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 0.00 % 150.0000 -6.25 % 150.0000 -6.25 %
160.00 0.00 150.00 -10.00 150.00 -10.00

160.0000
160.00

6.0000
10 REMOVING GUIDE POST

93.0000 EACH 20.00 % 6.0000 20.00 % 85.0000 1,600.00 %
558.00 93.00 558.00 93.00 7,905.00 7,440.00

5.0000
465.00

2.0000
11 REMOVING PAINT LINE

14408.4000 m 33.33 % 2.0000 33.33 % 1.1000 -26.67 %
28,816.80 7,204.20 28,816.80 7,204.20 15,849.24 -5,763.36

1.5000
21,612.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.9000
12 REMOVING PLASTIC LINE

846.0000 m 95.00 % 3.0000 50.00 % 2.0000 0.00 %
3,299.40 1,607.40 2,538.00 846.00 1,692.00 0.00

2.0000
1,692.00

58.0000
13 REMOVING PLASTIC TRAFFIC MARKING

9.0000 EACH 45.00 % 60.0000 50.00 % 60.0000 50.00 %
522.00 162.00 540.00 180.00 540.00 180.00

40.0000
360.00

100.0000
14 REMOVING RAISED PAVEMENT MARKER

32.5800 HUND 0.00 % 80.0000 -20.00 % 80.0000 -20.00 %
3,258.00 0.00 2,606.40 -651.60 2,606.40 -651.60

100.0000
3,258.00

GRADING

16.0000
15 ROADWAY EXCAVATION INCL. HAUL

8475.0000 m3 6.67 % 20.0000 33.33 % 20.0000 33.33 %
135,600.00 8,475.00 169,500.00 42,375.00 169,500.00 42,375.00

15.0000
127,125.00

30.0000
16 PAVEMENT REPAIR EXCAVATION INCL. HAUL

53.4000 m2 -40.00 % 50.0000 0.00 % 30.0000 -40.00 %
1,602.00 -1,068.00 2,670.00 0.00 1,602.00 -1,068.00

50.0000
2,670.00

28.0000
17 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

48.6000 m3 12.00 % 30.0000 20.00 % 30.0000 20.00 %
1,360.80 145.80 1,458.00 243.00 1,458.00 243.00

25.0000
1,215.00

30.0000
18 GRAVEL BORROW INCL. HAUL

1990.0000 m3 100.00 % 22.0000 46.67 % 13.0000 -13.33 %
59,700.00 29,850.00 43,780.00 13,930.00 25,870.00 -3,980.00

15.0000
29,850.00

1.3000
19 EMBANKMENT COMPACTION

1990.0000 m3 -35.00 % 3.0000 50.00 % 5.0000 150.00 %
2,587.00 -1,393.00 5,970.00 1,990.00 9,950.00 5,970.00

2.0000
3,980.00

DRAINAGE

19.0000
20 DITCH EXCAVATION INCL. HAUL

78.0000 m3 -5.00 % 26.0000 30.00 % 14.0000 -30.00 %
1,482.00 -78.00 2,028.00 468.00 1,092.00 -468.00

20.0000
1,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

13.0000
21  POND EXCAVATION INCL. HAUL

3225.0000 m3 -62.86 % 20.0000 -42.86 % 4.0000 -88.57 %
41,925.00 -70,950.00 64,500.00 -48,375.00 12,900.00 -99,975.00

35.0000
112,875.00

710.0000
22 CONCRETE INLET

16.0000 EACH -11.25 % 600.0000 -25.00 % 500.0000 -37.50 %
11,360.00 -1,440.00 9,600.00 -3,200.00 8,000.00 -4,800.00

800.0000
12,800.00

2,000.0000
23 GRATE INLET TYPE 2

21.0000 EACH 0.00 % 2,000.0000 0.00 % 1,600.0000 -20.00 %
42,000.00 0.00 42,000.00 0.00 33,600.00 -8,400.00

2,000.0000
42,000.00

26.0000
24 ASPHALT CONC. GUTTER

325.5000 m -35.00 % 26.0000 -35.00 % 15.0000 -62.50 %
8,463.00 -4,557.00 8,463.00 -4,557.00 4,882.50 -8,137.50

40.0000
13,020.00

40.0000
25 QUARRY SPALLS

1558.1000 m3 -20.00 % 40.0000 -20.00 % 33.0000 -34.00 %
62,324.00 -15,581.00 62,324.00 -15,581.00 51,417.30 -26,487.70

50.0000
77,905.00

260.0000
26 FLARED END SECTION 600 MM DIAM

2.0000 EACH -35.00 % 200.0000 -50.00 % 110.0000 -72.50 %
520.00 -280.00 400.00 -400.00 220.00 -580.00

400.0000
800.00

19.0000
27 UNDERDRAIN PIPE 200 MM DIAM.

2266.0000 m -24.00 % 25.0000 0.00 % 31.5000 26.00 %
43,054.00 -13,596.00 56,650.00 0.00 71,379.00 14,729.00

25.0000
56,650.00

STORM SEWER

2,900.0000
28 CATCH BASIN TYPE 2 1350MM DIAM. W/ FLOW RESTRICTOR

1.0000 EACH 16.00 % 3,000.0000 20.00 % 3,300.0000 32.00 %
2,900.00 400.00 3,000.00 500.00 3,300.00 800.00

2,500.0000
2,500.00

2,700.0000
29 CATCH BASIN TYPE 2 1350MM DIAM. W/ RISER

1.0000 EACH 8.00 % 3,200.0000 28.00 % 2,400.0000 -4.00 %
2,700.00 200.00 3,200.00 700.00 2,400.00 -100.00

2,500.0000
2,500.00

1,900.0000
30 CATCH BASIN TYPE 2 1200 MM DIAM.

52.0000 EACH -5.00 % 2,000.0000 0.00 % 2,350.0000 17.50 %
98,800.00 -5,200.00 104,000.00 0.00 122,200.00 18,200.00

2,000.0000
104,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

5.0000
31 TESTING STORM SEWER PIPE

3294.0000 m -9.09 % 5.0000 -9.09 % 2.8000 -49.09 %
16,470.00 -1,647.00 16,470.00 -1,647.00 9,223.20 -8,893.80

5.5000
18,117.00

110.0000
32 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

1610.0000 m 83.33 % 100.0000 66.67 % 103.0000 71.67 %
177,100.00 80,500.00 161,000.00 64,400.00 165,830.00 69,230.00

60.0000
96,600.00

150.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

726.0000 m 66.67 % 130.0000 44.44 % 118.0000 31.11 %
108,900.00 43,560.00 94,380.00 29,040.00 85,668.00 20,328.00

90.0000
65,340.00

180.0000
34 CL. IV REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

53.5000 m 20.00 % 175.0000 16.67 % 150.0000 0.00 %
9,630.00 1,605.00 9,362.50 1,337.50 8,025.00 0.00

150.0000
8,025.00

96.0000
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

64.5000 m 6.67 % 80.0000 -11.11 % 90.0000 0.00 %
6,192.00 387.00 5,160.00 -645.00 5,805.00 0.00

90.0000
5,805.00

120.0000
36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

402.0000 m 20.00 % 100.0000 0.00 % 105.0000 5.00 %
48,240.00 8,040.00 40,200.00 0.00 42,210.00 2,010.00

100.0000
40,200.00

150.0000
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

275.0000 m 25.00 % 130.0000 8.33 % 120.0000 0.00 %
41,250.00 8,250.00 35,750.00 2,750.00 33,000.00 0.00

120.0000
33,000.00

700.0000
38  FURNISHING AND JACKING 600MM DIAM. STEEL CASING

153.0000 m 180.00 % 500.0000 100.00 % 680.0000 172.00 %
107,100.00 68,850.00 76,500.00 38,250.00 104,040.00 65,790.00

250.0000
38,250.00

920.0000
39  DEBRIS CAGE

1.0000 EACH -8.00 % 1,000.0000 0.00 % 1,400.0000 40.00 %
920.00 -80.00 1,000.00 0.00 1,400.00 400.00

1,000.0000
1,000.00

410.0000
40  TRASH RACK

1.0000 EACH -59.00 % 300.0000 -70.00 % 210.0000 -79.00 %
410.00 -590.00 300.00 -700.00 210.00 -790.00

1,000.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

14.0000
41 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2591.0000 m3 -88.33 % 30.0000 -75.00 % 20.0000 -83.33 %
36,274.00 -274,646.00 77,730.00 -233,190.00 51,820.00 -259,100.00

120.0000
310,920.00

42 SHORING OR EXTRA EXCAVATION CL. A BRIDGE 18/05 WIDENING
L.S. -69.17 % 87.97 % 20.30 %

8,200.00 -18,400.00 50,000.00 23,400.00 32,000.00 5,400.0026,600.00
43 SHORING OR EXTRA EXCAVATION CL. A WALL F

L.S. 1,307.41 % 825.93 % 1,807.41 %
76,000.00 70,600.00 50,000.00 44,600.00 103,000.00 97,600.005,400.00

26.0000
44 GRAVEL BACKFILL FOR WALL

2119.0000 m3 4.00 % 36.0000 44.00 % 25.0000 0.00 %
55,094.00 2,119.00 76,284.00 23,309.00 52,975.00 0.00

25.0000
52,975.00

1.5000
45 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

4640.0000 kg -40.00 % 1.4000 -44.00 % 1.2500 -50.00 %
6,960.00 -4,640.00 6,496.00 -5,104.00 5,800.00 -5,800.00

2.5000
11,600.00

1.0000
46 ST. REINF. BAR FOR BRIDGE

28161.0000 kg -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %
28,161.00 -28,161.00 28,161.00 -28,161.00 28,161.00 -28,161.00

2.0000
56,322.00

1.0000
47 ST. REINF. BAR FOR SHAFT

31164.0000 kg -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %
31,164.00 -31,164.00 31,164.00 -31,164.00 31,164.00 -31,164.00

2.0000
62,328.00

1.0000
48 ST. REINF. BAR FOR WALL

39800.0000 kg -33.33 % 1.0000 -33.33 % 1.0000 -33.33 %
39,800.00 -19,900.00 39,800.00 -19,900.00 39,800.00 -19,900.00

1.5000
59,700.00

470.0000
49 CONC. CLASS 28 FOR WALL

880.0000 m3 -21.67 % 1,000.0000 66.67 % 660.0000 10.00 %
413,600.00 -114,400.00 880,000.00 352,000.00 580,800.00 52,800.00

600.0000
528,000.00

580.0000
50 CONC. CLASS 28 FOR BRIDGE

182.0000 m3 -22.67 % 1,000.0000 33.33 % 450.0000 -40.00 %
105,560.00 -30,940.00 182,000.00 45,500.00 81,900.00 -54,600.00

750.0000
136,500.00

51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
52 SUPERSTRUCTURE BRIDGE NO. 18/5 WIDENING

L.S. 10.41 % -6.19 % 26.64 %
1,177,000.00 111,000.00 1,000,000.00 -66,000.00 1,350,000.00 284,000.001,066,000.00

53  REMOVING OBSTRUCTIONS - BRIDGE NO. 18/5 WIDENING
EST. 0.00 % 0.00 % 0.00 %

60,000.00 60,000.00 60,000.0060,000.00
54  REMOVING OBSTRUCTIONS - WALL B

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

55  REMOVING OBSTRUCTIONS - WALL D
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
56  REMOVING OBSTRUCTIONS - WALL G

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

460.0000
57  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

198.0000 m3 -23.33 % 225.0000 -62.50 % 235.0000 -60.83 %
91,080.00 -27,720.00 44,550.00 -74,250.00 46,530.00 -72,270.00

600.0000
118,800.00

1,100.0000
58  CASING SHORING

10.0000 m 120.00 % 1,630.0000 226.00 % 1,800.0000 260.00 %
11,000.00 6,000.00 16,300.00 11,300.00 18,000.00 13,000.00

500.0000
5,000.00

230.0000
59  CONC. CLASS 28P FOR SHAFT

198.0000 m3 -8.00 % 300.0000 20.00 % 320.0000 28.00 %
45,540.00 -3,960.00 59,400.00 9,900.00 63,360.00 13,860.00

250.0000
49,500.00

23.0000
60  CSL ACCESS TUBE

360.0000 m 130.00 % 15.0000 50.00 % 40.0000 300.00 %
8,280.00 4,680.00 5,400.00 1,800.00 14,400.00 10,800.00

10.0000
3,600.00

125.0000
61  SHAFT - 460MM DIAM.

198.0000 m -50.00 % 80.0000 -68.00 % 90.0000 -64.00 %
24,750.00 -24,750.00 15,840.00 -33,660.00 17,820.00 -31,680.00

250.0000
49,500.00

125.0000
62  SHAFT - 610MM DIAM.

111.0000 m -58.33 % 100.0000 -66.67 % 110.0000 -63.33 %
13,875.00 -19,425.00 11,100.00 -22,200.00 12,210.00 -21,090.00

300.0000
33,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

135.0000
63  SHAFT - 915MM DIAM.

990.0000 m -61.43 % 340.0000 -2.86 % 375.0000 7.14 %
133,650.00 -212,850.00 336,600.00 -9,900.00 371,250.00 24,750.00

350.0000
346,500.00

285.0000
64  FURNISHING AND INSTALLING SOLDIER PILE

4164.0000 m 14.00 % 175.0000 -30.00 % 300.0000 20.00 %
1,186,740.00 145,740.00 728,700.00 -312,300.00 1,249,200.00 208,200.00

250.0000
1,041,000.00

1,100.0000
65  TIMBER LAGGING

461.0000 m3 10.00 % 600.0000 -40.00 % 645.0000 -35.50 %
507,100.00 46,100.00 276,600.00 -184,400.00 297,345.00 -163,655.00

1,000.0000
461,000.00

13.0000
66  PREFABRICATED DRAINAGE MATERIAL

1587.0000 m2 -48.00 % 10.0000 -60.00 % 4.1000 -83.60 %
20,631.00 -19,044.00 15,870.00 -23,805.00 6,506.70 -33,168.30

25.0000
39,675.00

2,600.0000
67  PERMANENT GROUND ANCHOR

109.0000 EACH 30.00 % 2,750.0000 37.50 % 3,000.0000 50.00 %
283,400.00 65,400.00 299,750.00 81,750.00 327,000.00 109,000.00

2,000.0000
218,000.00

2,300.0000
68  PERFORMANCE TEST

5.0000 EACH 15.00 % 500.0000 -75.00 % 540.0000 -73.00 %
11,500.00 1,500.00 2,500.00 -7,500.00 2,700.00 -7,300.00

2,000.0000
10,000.00

69  VERIFICATION TEST
L.S. -10.00 % -47.50 % -43.75 %

18,000.00 -2,000.00 10,500.00 -9,500.00 11,250.00 -8,750.0020,000.00

96.0000
70  MODIFIED DEBRIS PROTECTION FENCE

180.0000 m 60.00 % 31.0000 -48.33 % 30.0000 -50.00 %
17,280.00 6,480.00 5,580.00 -5,220.00 5,400.00 -5,400.00

60.0000
10,800.00

SURFACING

20.0000
71 CRUSHED SURFACING BASE COURSE

8954.1500 t 25.00 % 17.0000 6.25 % 20.0000 25.00 %
179,083.00 35,816.60 152,220.55 8,954.15 179,083.00 35,816.60

16.0000
143,266.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
72 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
32,100.00 32,100.00 32,100.0032,100.00

CEMENT CONCRETE PAVEMENT

130.0000
73 BRIDGE APPROACH SLAB

370.5000 m2 -13.33 % 162.0000 8.00 % 160.0000 6.67 %
48,165.00 -7,410.00 60,021.00 4,446.00 59,280.00 3,705.00

150.0000
55,575.00

ASPHALT CONCRETE PAVEMENT
74 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
20,000.00 20,000.00 20,000.0020,000.00

3.9000
75 PLANING BITUMINOUS PAVEMENT

1730.6400 m2 -35.00 % 6.0000 0.00 % 3.5000 -41.67 %
6,749.50 -3,634.34 10,383.84 0.00 6,057.24 -4,326.60

6.0000
10,383.84

78.0000
76 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

650.0000 t 95.00 % 72.0000 80.00 % 55.0000 37.50 %
50,700.00 24,700.00 46,800.00 20,800.00 35,750.00 9,750.00

40.0000
26,000.00

49.0000
77 ASPHALT CONC. PAVEMENT CL. A PG 64-22

16440.0000 t 16.67 % 44.0000 4.76 % 35.0000 -16.67 %
805,560.00 115,080.00 723,360.00 32,880.00 575,400.00 -115,080.00

42.0000
690,480.00

120.0000
78 ASPHALT CONC. FOR PAVEMENT REPAIR

110.0000 t 100.00 % 140.0000 133.33 % 60.0000 0.00 %
13,200.00 6,600.00 15,400.00 8,800.00 6,600.00 0.00

60.0000
6,600.00

47.0000
79 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-22

11700.0000 t 46.88 % 42.0000 31.25 % 40.0000 25.00 %
549,900.00 175,500.00 491,400.00 117,000.00 468,000.00 93,600.00

32.0000
374,400.00

80 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

36,300.00 36,300.00 36,300.0036,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
81 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
25,300.00 25,300.00 25,300.0025,300.00

120.0000
82 LONGITUDINAL JOINT SEAL

50.0000 m 71.43 % 80.0000 14.29 % 100.0000 42.86 %
6,000.00 2,500.00 4,000.00 500.00 5,000.00 1,500.00

70.0000
3,500.00

EROSION CONTROL AND PLANTING

50.0000
83 ESC LEAD

400.0000 DAY -66.67 % 20.0000 -86.67 % 320.0000 113.33 %
20,000.00 -40,000.00 8,000.00 -52,000.00 128,000.00 68,000.00

150.0000
60,000.00

3,500.0000
84 SEEDING, FERTILIZING, AND MULCHING

2.3100 ha 40.00 % 2,200.0000 -12.00 % 2,200.0000 -12.00 %
8,085.00 2,310.00 5,082.00 -693.00 5,082.00 -693.00

2,500.0000
5,775.00

35.0000
85 COMPOST

7.0000 m3 40.00 % 65.0000 160.00 % 65.0000 160.00 %
245.00 70.00 455.00 280.00 455.00 280.00

25.0000
175.00

25.0000
86 CHECK DAM

238.0000 m 150.00 % 50.0000 400.00 % 20.0000 100.00 %
5,950.00 3,570.00 11,900.00 9,520.00 4,760.00 2,380.00

10.0000
2,380.00

14.0000
87 STABILIZED CONSTRUCTION ENTRANCE

643.0000 m2 40.00 % 16.0000 60.00 % 9.0000 -10.00 %
9,002.00 2,572.00 10,288.00 3,858.00 5,787.00 -643.00

10.0000
6,430.00

99.0000
88 STREET CLEANING

326.0000 HR -10.00 % 100.0000 -9.09 % 85.0000 -22.73 %
32,274.00 -3,586.00 32,600.00 -3,260.00 27,710.00 -8,150.00

110.0000
35,860.00

39.0000
89 INLET PROTECTION

148.0000 EACH -48.00 % 100.0000 33.33 % 40.0000 -46.67 %
5,772.00 -5,328.00 14,800.00 3,700.00 5,920.00 -5,180.00

75.0000
11,100.00

10.0000
90 SILT FENCE

3700.0000 m 0.00 % 15.0000 50.00 % 12.5000 25.00 %
37,000.00 0.00 55,500.00 18,500.00 46,250.00 9,250.00

10.0000
37,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

190.0000
91 GRAVEL FILTER BERM

12.0000 m 3,700.00 % 40.0000 700.00 % 200.0000 3,900.00 %
2,280.00 2,220.00 480.00 420.00 2,400.00 2,340.00

5.0000
60.00

11.0000
92 WATTLE

208.0000 m 120.00 % 12.0000 140.00 % 50.0000 900.00 %
2,288.00 1,248.00 2,496.00 1,456.00 10,400.00 9,360.00

5.0000
1,040.00

30.0000
93  SENSITIVE AREA SIGN

250.0000 EACH 500.00 % 25.0000 400.00 % 7.0000 40.00 %
7,500.00 6,250.00 6,250.00 5,000.00 1,750.00 500.00

5.0000
1,250.00

94 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

30.0000
95 TOPSOIL TYPE B

521.0000 m3 200.00 % 16.0000 60.00 % 8.7000 -13.00 %
15,630.00 10,420.00 8,336.00 3,126.00 4,532.70 -677.30

10.0000
5,210.00

35.0000
96 PSIPE DOUGLAS FIR 450MM HT., #2 CONTAINER

8.0000 EACH 94.44 % 13.0000 -27.78 % 13.0000 -27.78 %
280.00 136.00 104.00 -40.00 104.00 -40.00

18.0000
144.00

35.0000
97 PSIPE WESTERN RED CEDAR 450MM HT., #2 CONTAINER

4.0000 EACH 94.44 % 13.0000 -27.78 % 13.0000 -27.78 %
140.00 68.00 52.00 -20.00 52.00 -20.00

18.0000
72.00

5.8000
98 PSIPE SALMONBERRY 300MM HT., #1 CONTAINER

75.0000 EACH -35.56 % 7.0000 -22.22 % 7.0000 -22.22 %
435.00 -240.00 525.00 -150.00 525.00 -150.00

9.0000
675.00

5.8000
99 PSIPE SNOWBERRY 300MM HT., #1 CONTAINER

55.0000 EACH -35.56 % 7.0000 -22.22 % 7.0000 -22.22 %
319.00 -176.00 385.00 -110.00 385.00 -110.00

9.0000
495.00

5.8000
100 PSIPE THIMBLEBERRY 300MM HT., #1 CONTAINER

55.0000 EACH -35.56 % 7.0000 -22.22 % 7.0000 -22.22 %
319.00 -176.00 385.00 -110.00 385.00 -110.00

9.0000
495.00

101 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

1,800.00 1,800.00 1,800.001,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
102 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
1,200.00 1,200.00 1,200.001,200.00

103  PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 % 0.00 % 0.00 %

1,200.00 1,200.00 1,200.001,200.00
104  PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

41.0000
105 SOIL AMENDMENT

15.0000 m3 17.14 % 60.0000 71.43 % 60.0000 71.43 %
615.00 90.00 900.00 375.00 900.00 375.00

35.0000
525.00

41.0000
106 BARK OR WOOD CHIP MULCH

15.0000 m3 64.00 % 65.0000 160.00 % 65.0000 160.00 %
615.00 240.00 975.00 600.00 975.00 600.00

25.0000
375.00

TRAFFIC

46.0000
107 CEMENT CONC. BARRIER CURB AND GUTTER

243.5000 m -16.36 % 30.0000 -45.45 % 35.0000 -36.36 %
11,201.00 -2,191.50 7,305.00 -6,087.50 8,522.50 -4,870.00

55.0000
13,392.50

45.0000
108 CEMENT CONC. BARRIER CURB

82.0000 m 0.00 % 27.0000 -40.00 % 25.0000 -44.44 %
3,690.00 0.00 2,214.00 -1,476.00 2,050.00 -1,640.00

45.0000
3,690.00

90.0000
109 DOUBLE FACED MOUNTABLE CEMENT CONC. CURB

25.0000 m 125.00 % 31.0000 -22.50 % 25.0000 -37.50 %
2,250.00 1,250.00 775.00 -225.00 625.00 -375.00

40.0000
1,000.00

14.0000
110 EXTRUDED CURB

1235.6000 m -17.65 % 12.0000 -29.41 % 4.0000 -76.47 %
17,298.40 -3,706.80 14,827.20 -6,178.00 4,942.40 -16,062.80

17.0000
21,005.20

40.0000
111 BEAM GUARDRAIL TYPE 1

1267.4000 m 0.00 % 40.0000 0.00 % 39.0000 -2.50 %
50,696.00 0.00 50,696.00 0.00 49,428.60 -1,267.40

40.0000
50,696.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,250.0000
112 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

9.0000 EACH 25.00 % 1,200.0000 20.00 % 1,140.0000 14.00 %
11,250.00 2,250.00 10,800.00 1,800.00 10,260.00 1,260.00

1,000.0000
9,000.00

1,800.0000
113 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH -10.00 % 1,500.0000 -25.00 % 1,540.0000 -23.00 %
3,600.00 -400.00 3,000.00 -1,000.00 3,080.00 -920.00

2,000.0000
4,000.00

90.0000
114  BEAM GUARDRAIL BURIED TERMINAL TYPE 2

20.0000 m -70.00 % 80.0000 -73.33 % 78.0000 -74.00 %
1,800.00 -4,200.00 1,600.00 -4,400.00 1,560.00 -4,440.00

300.0000
6,000.00

520.0000
115 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH 4.00 % 450.0000 -10.00 % 445.0000 -11.00 %
2,080.00 80.00 1,800.00 -200.00 1,780.00 -220.00

500.0000
2,000.00

88.0000
116 PRECAST CONC. BARRIER TYPE 2

1002.0000 m 10.00 % 80.0000 0.00 % 64.0000 -20.00 %
88,176.00 8,016.00 80,160.00 0.00 64,128.00 -16,032.00

80.0000
80,160.00

30.0000
117 TEMPORARY CONC. BARRIER

18780.0000 m 50.00 % 30.0000 50.00 % 14.0000 -30.00 %
563,400.00 187,800.00 563,400.00 187,800.00 262,920.00 -112,680.00

20.0000
375,600.00

7.5000
118 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

2856.0000 m -58.33 % 7.0000 -61.11 % 6.7000 -62.78 %
21,420.00 -29,988.00 19,992.00 -31,416.00 19,135.20 -32,272.80

18.0000
51,408.00

700.0000
119 CONC. CLASS 28 FOR BARRIER

643.9000 m3 0.00 % 275.0000 -60.71 % 320.0000 -54.29 %
450,730.00 0.00 177,072.50 -273,657.50 206,048.00 -244,682.00

700.0000
450,730.00

1.0000
120 ST. REINF. BAR FOR BARRIER

34234.0000 kg -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %
34,234.00 -34,234.00 34,234.00 -34,234.00 34,234.00 -34,234.00

2.0000
68,468.00

5,000.0000
121 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 25.00 % 5,000.0000 25.00 % 2,500.0000 -37.50 %
40,000.00 8,000.00 40,000.00 8,000.00 20,000.00 -12,000.00

4,000.0000
32,000.00

122 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

MID-MOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION LLCROBISON CONSTRUCTION, INC.
825 5TH AVE 600 NACHES AVE SW #120 98055-22671216 140TH AVE COURT EAST
98033-6391 PO BOX 940 98390-9656

PROJECT : KIRKLAND   WA  980832909 RENTON   WA  980570940 SUMNER   WA  983900370

COUNTY(S) :KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

860.0000
123 RESETTING IMPACT ATTENUATOR

6.0000 EACH -14.00 % 750.0000 -25.00 % 800.0000 -20.00 %
5,160.00 -840.00 4,500.00 -1,500.00 4,800.00 -1,200.00

1,000.0000
6,000.00

5,800.0000
124 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH -31.76 % 15,000.0000 76.47 % 6,000.0000 -29.41 %
23,200.00 -10,800.00 60,000.00 26,000.00 24,000.00 -10,000.00

8,500.0000
34,000.00

40.0000
125 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

5000.0000 HR 0.00 % 40.0000 0.00 % 40.0000 0.00 %
200,000.00 0.00 200,000.00 0.00 200,000.00 0.00

40.0000
200,000.00

25.0000
126 FLEXIBLE GUIDE POST

72.0000 EACH 8.70 % 22.0000 -4.35 % 25.0000 8.70 %
1,800.00 144.00 1,584.00 -72.00 1,800.00 144.00

23.0000
1,656.00

14.0000
127  BARRIER DELINEATOR

254.0000 EACH -6.67 % 13.0000 -13.33 % 5.0000 -66.67 %
3,556.00 -254.00 3,302.00 -508.00 1,270.00 -2,540.00

15.0000
3,810.00

0.0000
128 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

3.5000
129 PLASTIC WIDE LINE

2496.0000 m -41.67 % 3.0000 -50.00 % 3.0000 -50.00 %
8,736.00 -6,240.00 7,488.00 -7,488.00 7,488.00 -7,488.00

6.0000
14,976.00

70.0000
130 PLASTIC CROSSWALK LINE

49.1000 m2 55.56 % 60.0000 33.33 % 52.0000 15.56 %
3,437.00 1,227.50 2,946.00 736.50 2,553.20 343.70

45.0000
2,209.50

35.0000
131 PLASTIC STOP LINE

48.1000 m 40.00 % 20.0000 -20.00 % 10.0000 -60.00 %
1,683.50 481.00 962.00 -240.50 481.00 -721.50

25.0000
1,202.50

99.0000
132 PLASTIC TRAFFIC ARROW

12.0000 EACH 32.00 % 100.0000 33.33 % 105.0000 40.00 %
1,188.00 288.00 1,200.00 300.00 1,260.00 360.00

75.0000
900.00

530.0000
133 PLASTIC HOV LANE SYMBOL TYPE 1

1.0000 EACH 165.00 % 300.0000 50.00 % 250.0000 25.00 %
530.00 330.00 300.00 100.00 250.00 50.00

200.0000
200.00
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14.0000
134 PLASTIC DRAINAGE MARKING

86.0000 EACH -30.00 % 15.0000 -25.00 % 15.0000 -25.00 %
1,204.00 -516.00 1,290.00 -430.00 1,290.00 -430.00

20.0000
1,720.00

200.0000
135 RAISED PAVEMENT MARKER TYPE 1

35.2400 HUND 14.29 % 200.0000 14.29 % 200.0000 14.29 %
7,048.00 881.00 7,048.00 881.00 7,048.00 881.00

175.0000
6,167.00

380.0000
136 RAISED PAVEMENT MARKER TYPE 2

12.2000 HUND 26.67 % 350.0000 16.67 % 310.0000 3.33 %
4,636.00 976.00 4,270.00 610.00 3,782.00 122.00

300.0000
3,660.00

1.7000
137 TEMPORARY PAVEMENT MARKING

88330.0000 m 580.00 % 1.0000 300.00 % 0.9500 280.00 %
150,161.00 128,078.50 88,330.00 66,247.50 83,913.50 61,831.00

0.2500
22,082.50

138 PERMANENT SIGNING
L.S. -53.59 % -20.43 % -47.62 %

35,000.00 -40,411.00 60,000.91 -15,410.09 39,500.00 -35,911.0075,411.00
139 SIGN BRIDGE NO. 1

L.S. -92.25 % -22.48 % -84.50 %
10,000.00 -119,000.00 100,000.00 -29,000.00 20,000.00 -109,000.00129,000.00

140 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -65.12 % -30.23 % -88.37 %

15,000.00 -28,000.00 30,000.00 -13,000.00 5,000.00 -38,000.0043,000.00

25.0000
141 SIGN COVERING

20.2000 m2 -50.00 % 25.0000 -50.00 % 10.0000 -80.00 %
505.00 -505.00 505.00 -505.00 202.00 -808.00

50.0000
1,010.00

142 ILLUMINATION SYSTEM SAD 4761
L.S. -26.06 % 5.63 % 19.72 %

105,000.00 -37,000.00 150,000.00 8,000.00 170,000.00 28,000.00142,000.00
143 ILLUMINATION SYSTEM SAD 2022

L.S. 30.00 % 100.00 % -88.00 %
13,000.00 3,000.00 20,000.00 10,000.00 1,200.00 -8,800.0010,000.00

144 ILLUMINATION SYSTEM SAD 4793
L.S. -25.17 % -21.77 % 15.65 %

110,000.00 -37,000.00 115,000.00 -32,000.00 170,000.00 23,000.00147,000.00
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145 ILLUMINATION SYSTEM SAD 2136

L.S. 47.06 % -11.76 % -20.59 %
25,000.00 8,000.00 15,000.00 -2,000.00 13,500.00 -3,500.0017,000.00

146 ILLUMINATION SYSTEM SAD 4794
L.S. 5.13 % 2.56 % 114.10 %

41,000.00 2,000.00 40,000.00 1,000.00 83,500.00 44,500.0039,000.00
147 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SAD 4761

L.S. -24.81 % -24.81 % -6.77 %
100,000.00 -33,000.00 100,000.00 -33,000.00 124,000.00 -9,000.00133,000.00

148 TRAFFIC SIGNAL CONTROL SYSTEM SAD 4761
L.S. 38.89 % -16.67 % 1.11 %

25,000.00 7,000.00 15,000.00 -3,000.00 18,200.00 200.0018,000.00
149  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -23.31 % -23.31 % 12.48 %
150,000.00 -45,597.00 150,000.00 -45,597.00 220,000.00 24,403.00195,597.00

150  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -8.24 % -37.22 % -5.34 %

95,000.00 -8,531.00 65,000.00 -38,531.00 98,000.00 -5,531.00103,531.00
151  HIGHWAY ADVISORY RADIO SYSTEM

L.S. 266.42 % -54.20 % -45.04 %
80,000.00 58,167.00 10,000.00 -11,833.00 12,000.00 -9,833.0021,833.00

152  COMMUNICATION CONDUIT SYSTEM
L.S. 39.56 % -0.32 % -38.20 %

350,000.00 99,208.00 250,000.00 -792.00 155,000.00 -95,792.00250,792.00
153  COMMUNICATION CABLES AND INTERFACES

L.S. 31.03 % 51.19 % 41.11 %
130,000.00 30,786.00 150,000.00 50,786.00 140,000.00 40,786.0099,214.00

154  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 4.34 % 73.90 % 189.83 %

36,000.00 1,497.00 60,000.00 25,497.00 100,000.00 65,497.0034,503.00

160.0000
155  DIRECTIONAL BORING

475.0000 m 33.33 % 140.0000 16.67 % 140.0000 16.67 %
76,000.00 19,000.00 66,500.00 9,500.00 66,500.00 9,500.00

120.0000
57,000.00
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3.5000
156 SEQUENTIAL ARROW SIGN

2000.0000 HR -12.50 % 4.0000 0.00 % 2.6000 -35.00 %
7,000.00 -1,000.00 8,000.00 0.00 5,200.00 -2,800.00

4.0000
8,000.00

5,800.0000
157 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 16.00 % 12,500.0000 150.00 % 5,000.0000 0.00 %
23,200.00 3,200.00 50,000.00 30,000.00 20,000.00 0.00

5,000.0000
20,000.00

9.3000
158 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1800.0000 HR 272.00 % 2.0000 -20.00 % 3.0000 20.00 %
16,740.00 12,240.00 3,600.00 -900.00 5,400.00 900.00

2.5000
4,500.00

210.0000
159 TYPE III BARRICADE

6.0000 EACH 5.00 % 150.0000 -25.00 % 150.0000 -25.00 %
1,260.00 60.00 900.00 -300.00 900.00 -300.00

200.0000
1,200.00

160 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 5.00 % 225.00 % 240.00 %

21,000.00 1,000.00 65,000.00 45,000.00 68,000.00 48,000.0020,000.00

33.0000
161 TRAFFIC CONTROL LABOR

8000.0000 HR -5.71 % 38.0000 8.57 % 41.0000 17.14 %
264,000.00 -16,000.00 304,000.00 24,000.00 328,000.00 48,000.00

35.0000
280,000.00

66.0000
162 TRAFFIC CONTROL VEHICLE

381.0000 DAY -12.00 % 50.0000 -33.33 % 70.0000 -6.67 %
25,146.00 -3,429.00 19,050.00 -9,525.00 26,670.00 -1,905.00

75.0000
28,575.00

41.0000
163 TRAFFIC CONTROL SUPERVISOR

4000.0000 HR -8.89 % 40.0000 -11.11 % 42.5000 -5.56 %
164,000.00 -16,000.00 160,000.00 -20,000.00 170,000.00 -10,000.00

45.0000
180,000.00

14.0000
164 CONSTRUCTION SIGNS CLASS A

79.2000 m2 -91.25 % 165.0000 3.13 % 165.0000 3.13 %
1,108.80 -11,563.20 13,068.00 396.00 13,068.00 396.00

160.0000
12,672.00

55.0000
165  PYLON

221.0000 EACH 120.00 % 25.0000 0.00 % 25.0000 0.00 %
12,155.00 6,630.00 5,525.00 0.00 5,525.00 0.00

25.0000
5,525.00
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11.0000
166 STRUCTURE EXCAVATION CLASS B INCL. HAUL

16286.5000 m3 10.00 % 15.0000 50.00 % 9.0000 -10.00 %
179,151.50 16,286.50 244,297.50 81,432.50 146,578.50 -16,286.50

10.0000
162,865.00

3.5000
167 SHORING OR EXTRA EXCAVATION CLASS B

8314.0000 m2 -30.00 % 3.0000 -40.00 % 31.0000 520.00 %
29,099.00 -12,471.00 24,942.00 -16,628.00 257,734.00 216,164.00

5.0000
41,570.00

30.0000
168 GRAVEL BACKFILL FOR DRAIN

315.0000 m3 -25.00 % 40.0000 0.00 % 35.0000 -12.50 %
9,450.00 -3,150.00 12,600.00 0.00 11,025.00 -1,575.00

40.0000
12,600.00

6.0000
169 PLUGGING EXISTING PIPE

6.0000 EACH -98.00 % 400.0000 33.33 % 360.0000 20.00 %
36.00 -1,764.00 2,400.00 600.00 2,160.00 360.00

300.0000
1,800.00

170 STRUCTURE SURVEYING
L.S. 25.00 % 25.00 % -37.50 %

50,000.00 10,000.00 50,000.00 10,000.00 25,000.00 -15,000.0040,000.00

220.0000
171 ADJUST MONUMENT CASE AND COVER

10.0000 EACH -2.22 % 200.0000 -11.11 % 200.0000 -11.11 %
2,200.00 -50.00 2,000.00 -250.00 2,000.00 -250.00

225.0000
2,250.00

27.0000
172 CEMENT CONC. SIDEWALK

260.0000 m2 -22.86 % 30.0000 -14.29 % 40.0000 14.29 %
7,020.00 -2,080.00 7,800.00 -1,300.00 10,400.00 1,300.00

35.0000
9,100.00

12.0000
173  BARRIER GLARE SCREEN

3066.0000 m 9.09 % 11.0000 0.00 % 10.2000 -7.27 %
36,792.00 3,066.00 33,726.00 0.00 31,273.20 -2,452.80

11.0000
33,726.00

120.0000
174 STRUCTURAL EARTH WALL

2860.0000 m2 -33.33 % 135.0000 -25.00 % 270.0000 50.00 %
343,200.00 -171,600.00 386,100.00 -128,700.00 772,200.00 257,400.00

180.0000
514,800.00

34.0000
175 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

9969.0000 m3 70.00 % 30.0000 50.00 % 25.0000 25.00 %
338,946.00 139,566.00 299,070.00 99,690.00 249,225.00 49,845.00

20.0000
199,380.00

1,100.0000
176 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 120.00 % 1,000.0000 100.00 % 1,200.0000 140.00 %
2,200.00 1,200.00 2,000.00 1,000.00 2,400.00 1,400.00

500.0000
1,000.00
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2,600.0000
177 MANHOLE 1200 MM DIAM. TYPE 2

2.0000 EACH -48.00 % 3,000.0000 -40.00 % 3,500.0000 -30.00 %
5,200.00 -4,800.00 6,000.00 -4,000.00 7,000.00 -3,000.00

5,000.0000
10,000.00

1,600.0000
178 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 2

1.5000 m 220.00 % 1,000.0000 100.00 % 425.0000 -15.00 %
2,400.00 1,650.00 1,500.00 750.00 637.50 -112.50

500.0000
750.00

140.0000
179 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

23.0000 EACH -53.33 % 400.0000 33.33 % 450.0000 50.00 %
3,220.00 -3,680.00 9,200.00 2,300.00 10,350.00 3,450.00

300.0000
6,900.00

180 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -41.43 % 14.29 % -95.71 %

4,100.00 -2,900.00 8,000.00 1,000.00 300.00 -6,700.007,000.00
181 FORCE ACCOUNT ENCOUNTERING FOREIGN MATERIAL

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

1.0000
182 TRAINING

3000.0000 HR -90.00 % 1.0000 -90.00 % 1.2000 -88.00 %
3,000.00 -27,000.00 3,000.00 -27,000.00 3,600.00 -26,400.00

10.0000
30,000.00

183 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
184 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

185 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
186 SPILL PREVENTION PLAN

L.S. -90.00 % -60.00 % -60.00 %
500.00 -4,500.00 2,000.00 -3,000.00 2,000.00 -3,000.005,000.00

1.0000
187 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

5261.0000 m2 -66.67 % 1.5000 -50.00 % 1.8000 -40.00 %
5,261.00 -10,522.00 7,891.50 -7,891.50 9,469.80 -6,313.20

3.0000
15,783.00
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2.0000
188 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

470.3000 m2 -66.67 % 2.0000 -66.67 % 2.0000 -66.67 %
940.60 -1,881.20 940.60 -1,881.20 940.60 -1,881.20

6.0000
2,821.80

2.0000
189 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

50.0000 m2 -80.00 % 4.0000 -60.00 % 4.0000 -60.00 %
100.00 -400.00 200.00 -300.00 200.00 -300.00

10.0000
500.00

1,900.0000
190  FLOW SPREADER FOR BIOSWALE

0.9000 m 850.00 % 500.0000 150.00 % 1,500.0000 650.00 %
1,710.00 1,530.00 450.00 270.00 1,350.00 1,170.00

200.0000
180.00

150.0000
191  FILTER MEDIA BAG

41.0000 m -25.00 % 40.0000 -80.00 % 42.0000 -79.00 %
6,150.00 -2,050.00 1,640.00 -6,560.00 1,722.00 -6,478.00

200.0000
8,200.00

1.5000
192 PLASTIC LINE

13326.0000 m -25.00 % 1.5000 -25.00 % 1.7000 -15.00 %
19,989.00 -6,663.00 19,989.00 -6,663.00 22,654.20 -3,997.80

2.0000
26,652.00

$13,324,205.70 -1.45% $13,329,964.00 -1.41% $14,040,812.88 3.85%$13,520,167.74CONTRACT TOTAL

$14,040,812.88$13,324,205.70 $13,329,964.00BASE TOTAL -1.45% -1.41% 3.85%$13,520,167.74



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 7TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 6.38 %
1,259,000.00 75,511.001,183,489.00

15,000.0000
2 CLEARING AND GRUBBING

4.3100 ha 66.67 %
64,650.00 25,860.00

9,000.0000
38,790.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

27.0000 EACH 66.67 %
13,500.00 5,400.00

300.0000
8,100.00

4 REMOVING PORTION OF EXISTING BRIDGE NO. 18/5
L.S. -49.66 %

75,000.00 -74,000.00149,000.00

10.0000
5 REMOVING ASPHALT CONC. PAVEMENT

2942.2000 m2 233.33 %
29,422.00 20,595.40

3.0000
8,826.60

5.0000
6 REMOVING ASPHALT CONC. CURB

1985.3000 m 0.00 %
9,926.50 0.00

5.0000
9,926.50

10.0000
7 REMOVING TRAFFIC ISLAND

1150.0000 m2 25.00 %
11,500.00 2,300.00

8.0000
9,200.00

6.5000
8 REMOVING GUARDRAIL

1766.4000 m -7.14 %
11,481.60 -883.20

7.0000
12,364.80

200.0000
9 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 25.00 %
200.00 40.00

160.0000
160.00

50.0000
10 REMOVING GUIDE POST

93.0000 EACH 900.00 %
4,650.00 4,185.00

5.0000
465.00

1.1000
11 REMOVING PAINT LINE

14408.4000 m -26.67 %
15,849.24 -5,763.36

1.5000
21,612.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 7TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 446001
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
12 REMOVING PLASTIC LINE

846.0000 m 0.00 %
1,692.00 0.00

2.0000
1,692.00

60.0000
13 REMOVING PLASTIC TRAFFIC MARKING

9.0000 EACH 50.00 %
540.00 180.00

40.0000
360.00

80.0000
14 REMOVING RAISED PAVEMENT MARKER

32.5800 HUND -20.00 %
2,606.40 -651.60

100.0000
3,258.00

GRADING

20.0000
15 ROADWAY EXCAVATION INCL. HAUL

8475.0000 m3 33.33 %
169,500.00 42,375.00

15.0000
127,125.00

30.0000
16 PAVEMENT REPAIR EXCAVATION INCL. HAUL

53.4000 m2 -40.00 %
1,602.00 -1,068.00

50.0000
2,670.00

35.0000
17 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

48.6000 m3 40.00 %
1,701.00 486.00

25.0000
1,215.00

22.0000
18 GRAVEL BORROW INCL. HAUL

1990.0000 m3 46.67 %
43,780.00 13,930.00

15.0000
29,850.00

6.0000
19 EMBANKMENT COMPACTION

1990.0000 m3 200.00 %
11,940.00 7,960.00

2.0000
3,980.00

DRAINAGE

15.0000
20 DITCH EXCAVATION INCL. HAUL

78.0000 m3 -25.00 %
1,170.00 -390.00

20.0000
1,560.00
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DATE:
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

15.0000
21  POND EXCAVATION INCL. HAUL

3225.0000 m3 -57.14 %
48,375.00 -64,500.00

35.0000
112,875.00

2,100.0000
22 CONCRETE INLET

16.0000 EACH 162.50 %
33,600.00 20,800.00

800.0000
12,800.00

1,500.0000
23 GRATE INLET TYPE 2

21.0000 EACH -25.00 %
31,500.00 -10,500.00

2,000.0000
42,000.00

20.0000
24 ASPHALT CONC. GUTTER

325.5000 m -50.00 %
6,510.00 -6,510.00

40.0000
13,020.00

45.0000
25 QUARRY SPALLS

1558.1000 m3 -10.00 %
70,114.50 -7,790.50

50.0000
77,905.00

1,000.0000
26 FLARED END SECTION 600 MM DIAM

2.0000 EACH 150.00 %
2,000.00 1,200.00

400.0000
800.00

10.0000
27 UNDERDRAIN PIPE 200 MM DIAM.

2266.0000 m -60.00 %
22,660.00 -33,990.00

25.0000
56,650.00

STORM SEWER

4,500.0000
28 CATCH BASIN TYPE 2 1350MM DIAM. W/ FLOW RESTRICTOR

1.0000 EACH 80.00 %
4,500.00 2,000.00

2,500.0000
2,500.00

2,700.0000
29 CATCH BASIN TYPE 2 1350MM DIAM. W/ RISER

1.0000 EACH 8.00 %
2,700.00 200.00

2,500.0000
2,500.00

2,500.0000
30 CATCH BASIN TYPE 2 1200 MM DIAM.

52.0000 EACH 25.00 %
130,000.00 26,000.00

2,000.0000
104,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

7.0000
31 TESTING STORM SEWER PIPE

3294.0000 m 27.27 %
23,058.00 4,941.00

5.5000
18,117.00

100.0000
32 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

1610.0000 m 66.67 %
161,000.00 64,400.00

60.0000
96,600.00

110.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

726.0000 m 22.22 %
79,860.00 14,520.00

90.0000
65,340.00

130.0000
34 CL. IV REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

53.5000 m -13.33 %
6,955.00 -1,070.00

150.0000
8,025.00

66.0000
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

64.5000 m -26.67 %
4,257.00 -1,548.00

90.0000
5,805.00

75.0000
36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

402.0000 m -25.00 %
30,150.00 -10,050.00

100.0000
40,200.00

90.0000
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

275.0000 m -25.00 %
24,750.00 -8,250.00

120.0000
33,000.00

1,000.0000
38  FURNISHING AND JACKING 600MM DIAM. STEEL CASING

153.0000 m 300.00 %
153,000.00 114,750.00

250.0000
38,250.00

1,500.0000
39  DEBRIS CAGE

1.0000 EACH 50.00 %
1,500.00 500.00

1,000.0000
1,000.00

2,000.0000
40  TRASH RACK

1.0000 EACH 100.00 %
2,000.00 1,000.00

1,000.0000
1,000.00
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ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

20.0000
41 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2591.0000 m3 -83.33 %
51,820.00 -259,100.00

120.0000
310,920.00

42 SHORING OR EXTRA EXCAVATION CL. A BRIDGE 18/05 WIDENING
L.S. 87.97 %

50,000.00 23,400.0026,600.00
43 SHORING OR EXTRA EXCAVATION CL. A WALL F

L.S. 2,677.78 %
150,000.00 144,600.005,400.00

40.0000
44 GRAVEL BACKFILL FOR WALL

2119.0000 m3 60.00 %
84,760.00 31,785.00

25.0000
52,975.00

1.0000
45 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

4640.0000 kg -60.00 %
4,640.00 -6,960.00

2.5000
11,600.00

1.0000
46 ST. REINF. BAR FOR BRIDGE

28161.0000 kg -50.00 %
28,161.00 -28,161.00

2.0000
56,322.00

1.1500
47 ST. REINF. BAR FOR SHAFT

31164.0000 kg -42.50 %
35,838.60 -26,489.40

2.0000
62,328.00

1.0000
48 ST. REINF. BAR FOR WALL

39800.0000 kg -33.33 %
39,800.00 -19,900.00

1.5000
59,700.00

600.0000
49 CONC. CLASS 28 FOR WALL

880.0000 m3 0.00 %
528,000.00 0.00

600.0000
528,000.00

800.0000
50 CONC. CLASS 28 FOR BRIDGE

182.0000 m3 6.67 %
145,600.00 9,100.00

750.0000
136,500.00

51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-12.00-12.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
52 SUPERSTRUCTURE BRIDGE NO. 18/5 WIDENING

L.S. 33.40 %
1,422,000.00 356,000.001,066,000.00

53  REMOVING OBSTRUCTIONS - BRIDGE NO. 18/5 WIDENING
EST. 0.00 %

60,000.0060,000.00
54  REMOVING OBSTRUCTIONS - WALL B

EST. 0.00 %
10,000.0010,000.00

55  REMOVING OBSTRUCTIONS - WALL D
EST. 0.00 %

10,000.0010,000.00
56  REMOVING OBSTRUCTIONS - WALL G

EST. 0.00 %
5,000.005,000.00

215.0000
57  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

198.0000 m3 -64.17 %
42,570.00 -76,230.00

600.0000
118,800.00

1,630.0000
58  CASING SHORING

10.0000 m 226.00 %
16,300.00 11,300.00

500.0000
5,000.00

285.0000
59  CONC. CLASS 28P FOR SHAFT

198.0000 m3 14.00 %
56,430.00 6,930.00

250.0000
49,500.00

30.0000
60  CSL ACCESS TUBE

360.0000 m 200.00 %
10,800.00 7,200.00

10.0000
3,600.00

80.0000
61  SHAFT - 460MM DIAM.

198.0000 m -68.00 %
15,840.00 -33,660.00

250.0000
49,500.00

100.0000
62  SHAFT - 610MM DIAM.

111.0000 m -66.67 %
11,100.00 -22,200.00

300.0000
33,300.00
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TOTAL AMOUNT

STRUCTURE

340.0000
63  SHAFT - 915MM DIAM.

990.0000 m -2.86 %
336,600.00 -9,900.00

350.0000
346,500.00

275.0000
64  FURNISHING AND INSTALLING SOLDIER PILE

4164.0000 m 10.00 %
1,145,100.00 104,100.00

250.0000
1,041,000.00

600.0000
65  TIMBER LAGGING

461.0000 m3 -40.00 %
276,600.00 -184,400.00

1,000.0000
461,000.00

12.0000
66  PREFABRICATED DRAINAGE MATERIAL

1587.0000 m2 -52.00 %
19,044.00 -20,631.00

25.0000
39,675.00

2,750.0000
67  PERMANENT GROUND ANCHOR

109.0000 EACH 37.50 %
299,750.00 81,750.00

2,000.0000
218,000.00

500.0000
68  PERFORMANCE TEST

5.0000 EACH -75.00 %
2,500.00 -7,500.00

2,000.0000
10,000.00

69  VERIFICATION TEST
L.S. -47.50 %

10,500.00 -9,500.0020,000.00

100.0000
70  MODIFIED DEBRIS PROTECTION FENCE

180.0000 m 66.67 %
18,000.00 7,200.00

60.0000
10,800.00

SURFACING

25.0000
71 CRUSHED SURFACING BASE COURSE

8954.1500 t 56.25 %
223,853.75 80,587.35

16.0000
143,266.40
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LIQUID ASPHALT
72 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
32,100.0032,100.00

CEMENT CONCRETE PAVEMENT

40.0000
73 BRIDGE APPROACH SLAB

370.5000 m2 -73.33 %
14,820.00 -40,755.00

150.0000
55,575.00

ASPHALT CONCRETE PAVEMENT
74 CRACK SEALING

EST. 0.00 %
20,000.0020,000.00

5.0000
75 PLANING BITUMINOUS PAVEMENT

1730.6400 m2 -16.67 %
8,653.20 -1,730.64

6.0000
10,383.84

72.0000
76 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

650.0000 t 80.00 %
46,800.00 20,800.00

40.0000
26,000.00

44.0000
77 ASPHALT CONC. PAVEMENT CL. A PG 64-22

16440.0000 t 4.76 %
723,360.00 32,880.00

42.0000
690,480.00

110.0000
78 ASPHALT CONC. FOR PAVEMENT REPAIR

110.0000 t 83.33 %
12,100.00 5,500.00

60.0000
6,600.00

42.0000
79 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-22

11700.0000 t 31.25 %
491,400.00 117,000.00

32.0000
374,400.00

80 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

36,300.0036,300.00
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ASPHALT CONCRETE PAVEMENT
81 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
25,300.0025,300.00

80.0000
82 LONGITUDINAL JOINT SEAL

50.0000 m 14.29 %
4,000.00 500.00

70.0000
3,500.00

EROSION CONTROL AND PLANTING

10.0000
83 ESC LEAD

400.0000 DAY -93.33 %
4,000.00 -56,000.00

150.0000
60,000.00

2,200.0000
84 SEEDING, FERTILIZING, AND MULCHING

2.3100 ha -12.00 %
5,082.00 -693.00

2,500.0000
5,775.00

65.0000
85 COMPOST

7.0000 m3 160.00 %
455.00 280.00

25.0000
175.00

120.0000
86 CHECK DAM

238.0000 m 1,100.00 %
28,560.00 26,180.00

10.0000
2,380.00

10.0000
87 STABILIZED CONSTRUCTION ENTRANCE

643.0000 m2 0.00 %
6,430.00 0.00

10.0000
6,430.00

85.0000
88 STREET CLEANING

326.0000 HR -22.73 %
27,710.00 -8,150.00

110.0000
35,860.00

150.0000
89 INLET PROTECTION

148.0000 EACH 100.00 %
22,200.00 11,100.00

75.0000
11,100.00

15.0000
90 SILT FENCE

3700.0000 m 50.00 %
55,500.00 18,500.00

10.0000
37,000.00
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EROSION CONTROL AND PLANTING

200.0000
91 GRAVEL FILTER BERM

12.0000 m 3,900.00 %
2,400.00 2,340.00

5.0000
60.00

20.0000
92 WATTLE

208.0000 m 300.00 %
4,160.00 3,120.00

5.0000
1,040.00

25.0000
93  SENSITIVE AREA SIGN

250.0000 EACH 400.00 %
6,250.00 5,000.00

5.0000
1,250.00

94 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

45,000.0045,000.00

15.0000
95 TOPSOIL TYPE B

521.0000 m3 50.00 %
7,815.00 2,605.00

10.0000
5,210.00

13.0000
96 PSIPE DOUGLAS FIR 450MM HT., #2 CONTAINER

8.0000 EACH -27.78 %
104.00 -40.00

18.0000
144.00

13.0000
97 PSIPE WESTERN RED CEDAR 450MM HT., #2 CONTAINER

4.0000 EACH -27.78 %
52.00 -20.00

18.0000
72.00

7.0000
98 PSIPE SALMONBERRY 300MM HT., #1 CONTAINER

75.0000 EACH -22.22 %
525.00 -150.00

9.0000
675.00

7.0000
99 PSIPE SNOWBERRY 300MM HT., #1 CONTAINER

55.0000 EACH -22.22 %
385.00 -110.00

9.0000
495.00

7.0000
100 PSIPE THIMBLEBERRY 300MM HT., #1 CONTAINER

55.0000 EACH -22.22 %
385.00 -110.00

9.0000
495.00

101 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

1,800.001,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 7TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
102 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
1,200.001,200.00

103  PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 %

1,200.001,200.00
104  PLANT ESTABLISHMENT - FIFTH YEAR

EST. 0.00 %
1,000.001,000.00

60.0000
105 SOIL AMENDMENT

15.0000 m3 71.43 %
900.00 375.00

35.0000
525.00

65.0000
106 BARK OR WOOD CHIP MULCH

15.0000 m3 160.00 %
975.00 600.00

25.0000
375.00

TRAFFIC

30.0000
107 CEMENT CONC. BARRIER CURB AND GUTTER

243.5000 m -45.45 %
7,305.00 -6,087.50

55.0000
13,392.50

60.0000
108 CEMENT CONC. BARRIER CURB

82.0000 m 33.33 %
4,920.00 1,230.00

45.0000
3,690.00

100.0000
109 DOUBLE FACED MOUNTABLE CEMENT CONC. CURB

25.0000 m 150.00 %
2,500.00 1,500.00

40.0000
1,000.00

15.0000
110 EXTRUDED CURB

1235.6000 m -11.76 %
18,534.00 -2,471.20

17.0000
21,005.20

37.0000
111 BEAM GUARDRAIL TYPE 1

1267.4000 m -7.50 %
46,893.80 -3,802.20

40.0000
50,696.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 7TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,077.0000
112 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

9.0000 EACH 7.70 %
9,693.00 693.00

1,000.0000
9,000.00

1,755.0000
113 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH -12.25 %
3,510.00 -490.00

2,000.0000
4,000.00

76.0000
114  BEAM GUARDRAIL BURIED TERMINAL TYPE 2

20.0000 m -74.67 %
1,520.00 -4,480.00

300.0000
6,000.00

444.0000
115 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH -11.20 %
1,776.00 -224.00

500.0000
2,000.00

90.0000
116 PRECAST CONC. BARRIER TYPE 2

1002.0000 m 12.50 %
90,180.00 10,020.00

80.0000
80,160.00

32.0000
117 TEMPORARY CONC. BARRIER

18780.0000 m 60.00 %
600,960.00 225,360.00

20.0000
375,600.00

15.0000
118 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

2856.0000 m -16.67 %
42,840.00 -8,568.00

18.0000
51,408.00

300.0000
119 CONC. CLASS 28 FOR BARRIER

643.9000 m3 -57.14 %
193,170.00 -257,560.00

700.0000
450,730.00

1.0000
120 ST. REINF. BAR FOR BARRIER

34234.0000 kg -50.00 %
34,234.00 -34,234.00

2.0000
68,468.00

6,000.0000
121 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 50.00 %
48,000.00 16,000.00

4,000.0000
32,000.00

122 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 7TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 446001
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,800.0000
123 RESETTING IMPACT ATTENUATOR

6.0000 EACH 80.00 %
10,800.00 4,800.00

1,000.0000
6,000.00

20,000.0000
124 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 135.29 %
80,000.00 46,000.00

8,500.0000
34,000.00

70.0000
125 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

5000.0000 HR 75.00 %
350,000.00 150,000.00

40.0000
200,000.00

35.0000
126 FLEXIBLE GUIDE POST

72.0000 EACH 52.17 %
2,520.00 864.00

23.0000
1,656.00

10.0000
127  BARRIER DELINEATOR

254.0000 EACH -33.33 %
2,540.00 -1,270.00

15.0000
3,810.00

0.0000
128 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

3.0000
129 PLASTIC WIDE LINE

2496.0000 m -50.00 %
7,488.00 -7,488.00

6.0000
14,976.00

52.0000
130 PLASTIC CROSSWALK LINE

49.1000 m2 15.56 %
2,553.20 343.70

45.0000
2,209.50

10.0000
131 PLASTIC STOP LINE

48.1000 m -60.00 %
481.00 -721.50

25.0000
1,202.50

105.0000
132 PLASTIC TRAFFIC ARROW

12.0000 EACH 40.00 %
1,260.00 360.00

75.0000
900.00

250.0000
133 PLASTIC HOV LANE SYMBOL TYPE 1

1.0000 EACH 25.00 %
250.00 50.00

200.0000
200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 7TH BIDDER -------

TITLE :SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND WEYERHAEUSER WAY TO SR 167
03A021  (REV. 07-16-03)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/22/2003
10:21

DOT_RGGB01

NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
134 PLASTIC DRAINAGE MARKING

86.0000 EACH -25.00 %
1,290.00 -430.00

20.0000
1,720.00

200.0000
135 RAISED PAVEMENT MARKER TYPE 1

35.2400 HUND 14.29 %
7,048.00 881.00

175.0000
6,167.00

310.0000
136 RAISED PAVEMENT MARKER TYPE 2

12.2000 HUND 3.33 %
3,782.00 122.00

300.0000
3,660.00

1.0000
137 TEMPORARY PAVEMENT MARKING

88330.0000 m 300.00 %
88,330.00 66,247.50

0.2500
22,082.50

138 PERMANENT SIGNING
L.S. -33.70 %

50,000.00 -25,411.0075,411.00
139 SIGN BRIDGE NO. 1

L.S. 20.16 %
155,000.00 26,000.00129,000.00

140 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -16.28 %

36,000.00 -7,000.0043,000.00

30.0000
141 SIGN COVERING

20.2000 m2 -40.00 %
606.00 -404.00

50.0000
1,010.00

142 ILLUMINATION SYSTEM SAD 4761
L.S. 19.72 %

170,000.00 28,000.00142,000.00
143 ILLUMINATION SYSTEM SAD 2022

L.S. -88.00 %
1,200.00 -8,800.0010,000.00

144 ILLUMINATION SYSTEM SAD 4793
L.S. 14.29 %

168,000.00 21,000.00147,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
VERSION NO :3 WORK ORDER# : 0L3489
HWY :SR 018 ------- 7TH BIDDER -------
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TIME:

07/22/2003
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NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
145 ILLUMINATION SYSTEM SAD 2136

L.S. -17.65 %
14,000.00 -3,000.0017,000.00

146 ILLUMINATION SYSTEM SAD 4794
L.S. 112.82 %

83,000.00 44,000.0039,000.00
147 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SAD 4761

L.S. -6.77 %
124,000.00 -9,000.00133,000.00

148 TRAFFIC SIGNAL CONTROL SYSTEM SAD 4761
L.S. 11.11 %

20,000.00 2,000.0018,000.00
149  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 11.96 %
219,000.00 23,403.00195,597.00

150  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -6.31 %

97,000.00 -6,531.00103,531.00
151  HIGHWAY ADVISORY RADIO SYSTEM

L.S. -49.62 %
11,000.00 -10,833.0021,833.00

152  COMMUNICATION CONDUIT SYSTEM
L.S. -38.99 %

153,000.00 -97,792.00250,792.00
153  COMMUNICATION CABLES AND INTERFACES

L.S. 38.09 %
137,000.00 37,786.0099,214.00

154  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 184.03 %

98,000.00 63,497.0034,503.00

150.0000
155  DIRECTIONAL BORING

475.0000 m 25.00 %
71,250.00 14,250.00

120.0000
57,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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HWY :SR 018 ------- 7TH BIDDER -------
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PROJECT : RENTON   WA  980561057
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07/22/2003
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NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
156 SEQUENTIAL ARROW SIGN

2000.0000 HR 75.00 %
14,000.00 6,000.00

4.0000
8,000.00

15,000.0000
157 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 200.00 %
60,000.00 40,000.00

5,000.0000
20,000.00

20.0000
158 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1800.0000 HR 700.00 %
36,000.00 31,500.00

2.5000
4,500.00

500.0000
159 TYPE III BARRICADE

6.0000 EACH 150.00 %
3,000.00 1,800.00

200.0000
1,200.00

160 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 25.00 %

25,000.00 5,000.0020,000.00

38.0000
161 TRAFFIC CONTROL LABOR

8000.0000 HR 8.57 %
304,000.00 24,000.00

35.0000
280,000.00

100.0000
162 TRAFFIC CONTROL VEHICLE

381.0000 DAY 33.33 %
38,100.00 9,525.00

75.0000
28,575.00

40.0000
163 TRAFFIC CONTROL SUPERVISOR

4000.0000 HR -11.11 %
160,000.00 -20,000.00

45.0000
180,000.00

175.0000
164 CONSTRUCTION SIGNS CLASS A

79.2000 m2 9.38 %
13,860.00 1,188.00

160.0000
12,672.00

50.0000
165  PYLON

221.0000 EACH 100.00 %
11,050.00 5,525.00

25.0000
5,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A021 REVISION NO : BIDS OPENED ON : Jul 23 2003
CONTRACT NO :006628 REGION NO : 1 AWARDED ON : Jul 28 2003
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07/22/2003
10:21
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NH-0018(028)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

25.0000
166 STRUCTURE EXCAVATION CLASS B INCL. HAUL

16286.5000 m3 150.00 %
407,162.50 244,297.50

10.0000
162,865.00

2.0000
167 SHORING OR EXTRA EXCAVATION CLASS B

8314.0000 m2 -60.00 %
16,628.00 -24,942.00

5.0000
41,570.00

50.0000
168 GRAVEL BACKFILL FOR DRAIN

315.0000 m3 25.00 %
15,750.00 3,150.00

40.0000
12,600.00

500.0000
169 PLUGGING EXISTING PIPE

6.0000 EACH 66.67 %
3,000.00 1,200.00

300.0000
1,800.00

170 STRUCTURE SURVEYING
L.S. 275.00 %

150,000.00 110,000.0040,000.00

250.0000
171 ADJUST MONUMENT CASE AND COVER

10.0000 EACH 11.11 %
2,500.00 250.00

225.0000
2,250.00

40.0000
172 CEMENT CONC. SIDEWALK

260.0000 m2 14.29 %
10,400.00 1,300.00

35.0000
9,100.00

12.0000
173  BARRIER GLARE SCREEN

3066.0000 m 9.09 %
36,792.00 3,066.00

11.0000
33,726.00

150.0000
174 STRUCTURAL EARTH WALL

2860.0000 m2 -16.67 %
429,000.00 -85,800.00

180.0000
514,800.00

45.0000
175 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

9969.0000 m3 125.00 %
448,605.00 249,225.00

20.0000
199,380.00

650.0000
176 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 30.00 %
1,300.00 300.00

500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/
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TOTAL AMOUNT

OTHER ITEMS

2,500.0000
177 MANHOLE 1200 MM DIAM. TYPE 2

2.0000 EACH -50.00 %
5,000.00 -5,000.00

5,000.0000
10,000.00

1,000.0000
178 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 2

1.5000 m 100.00 %
1,500.00 750.00

500.0000
750.00

400.0000
179 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

23.0000 EACH 33.33 %
9,200.00 2,300.00

300.0000
6,900.00

180 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 7.14 %

7,500.00 500.007,000.00
181 FORCE ACCOUNT ENCOUNTERING FOREIGN MATERIAL

EST. 0.00 %
10,000.0010,000.00

0.2000
182 TRAINING

3000.0000 HR -98.00 %
600.00 -29,400.00

10.0000
30,000.00

183 ROADSIDE CLEANUP
EST. 0.00 %

20,000.0020,000.00
184 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
10,000.0010,000.00

185 MINOR CHANGE
CALC 0.00 %

-12.00-12.00
186 SPILL PREVENTION PLAN

L.S. 0.00 %
5,000.00 0.005,000.00

4.0000
187 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

5261.0000 m2 33.33 %
21,044.00 5,261.00

3.0000
15,783.00
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6.0000
188 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

470.3000 m2 0.00 %
2,821.80 0.00

6.0000
2,821.80

6.0000
189 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

50.0000 m2 -40.00 %
300.00 -200.00

10.0000
500.00

400.0000
190  FLOW SPREADER FOR BIOSWALE

0.9000 m 100.00 %
360.00 180.00

200.0000
180.00

250.0000
191  FILTER MEDIA BAG

41.0000 m 25.00 %
10,250.00 2,050.00

200.0000
8,200.00

2.0000
192 PLASTIC LINE

13326.0000 m 0.00 %
26,652.00 0.00

2.0000
26,652.00

$14,911,514.09 10.29%$13,520,167.74CONTRACT TOTAL

$14,911,514.09BASE TOTAL 10.29%$13,520,167.74


