
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY TUCCI & SONS, INC.
320 - 106TH AVE NE 1525 E MARINE VIEW DR 4224 WALLER RD E
98004-5732

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 TACOMA   WA  984431099

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -12.59 % 5.77 % 6.64 %
50,000.00 -7,200.00 60,500.00 3,300.00 61,000.00 3,800.0057,200.00

25,000.0000
2 CLEARING AND GRUBBING

0.1000 ACRE 108.33 % 15,000.0000 25.00 % 50,000.0000 316.67 %
2,500.00 1,300.00 1,500.00 300.00 5,000.00 3,800.00

12,000.0000
1,200.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -19.19 % 50.68 % -49.49 %

8,000.00 -1,900.00 14,917.37 5,017.37 5,000.00 -4,900.009,900.00

10.0000
4 REMOVING ASPHALT CONC. PAVEMENT

447.0000 S.Y. -33.33 % 11.0000 -26.67 % 11.0000 -26.67 %
4,470.00 -2,235.00 4,917.00 -1,788.00 4,917.00 -1,788.00

15.0000
6,705.00

GRADING

15.0000
5 ROADWAY EXCAVATION INCL. HAUL

436.0000 C.Y. -62.50 % 27.0000 -32.50 % 37.2500 -6.88 %
6,540.00 -10,900.00 11,772.00 -5,668.00 16,241.00 -1,199.00

40.0000
17,440.00

15.0000
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

306.0000 S.Y. -16.67 % 20.0000 11.11 % 26.2500 45.83 %
4,590.00 -918.00 6,120.00 612.00 8,032.50 2,524.50

18.0000
5,508.00

9.0000
7 GRAVEL BORROW INCL. HAUL

517.0000 TON -40.00 % 16.0000 6.67 % 18.0000 20.00 %
4,653.00 -3,102.00 8,272.00 517.00 9,306.00 1,551.00

15.0000
7,755.00

3.0000
8 EMBANKMENT COMPACTION

279.0000 C.Y. -75.00 % 1.0000 -91.67 % 3.0000 -75.00 %
837.00 -2,511.00 279.00 -3,069.00 837.00 -2,511.00

12.0000
3,348.00

DRAINAGE

16.0000
9 DITCH EXCAVATION INCL. HAUL

55.5000 C.Y. -73.33 % 25.0000 -58.33 % 30.0000 -50.00 %
888.00 -2,442.00 1,387.50 -1,942.50 1,665.00 -1,665.00

60.0000
3,330.00
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TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY TUCCI & SONS, INC.
320 - 106TH AVE NE 1525 E MARINE VIEW DR 4224 WALLER RD E
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,000.0000
10 CONCRETE INLET

3.0000 EACH 33.33 % 1,100.0000 46.67 % 1,075.0000 43.33 %
3,000.00 750.00 3,300.00 1,050.00 3,225.00 975.00

750.0000
2,250.00

1,800.0000
11 GRATE INLET TYPE 1

1.0000 EACH 0.00 % 2,100.0000 16.67 % 2,720.0000 51.11 %
1,800.00 0.00 2,100.00 300.00 2,720.00 920.00

1,800.0000
1,800.00

150.0000
12 ASPHALT CONC. SPILLWAY

3.0000 L.F. 100.00 % 240.0000 220.00 % 100.0000 33.33 %
450.00 225.00 720.00 495.00 300.00 75.00

75.0000
225.00

50.0000
13 HAND PLACED RIPRAP

2.0000 C.Y. -80.00 % 480.0000 92.00 % 500.0000 100.00 %
100.00 -400.00 960.00 460.00 1,000.00 500.00

250.0000
500.00

20.0000
14  COIR LOGS

60.0000 L.F. 207.69 % 18.0000 176.92 % 20.0000 207.69 %
1,200.00 810.00 1,080.00 690.00 1,200.00 810.00

6.5000
390.00

STORM SEWER

2.0000
15 TESTING STORM SEWER PIPE

171.0000 L.F. -80.00 % 6.0000 -40.00 % 2.0000 -80.00 %
342.00 -1,368.00 1,026.00 -684.00 342.00 -1,368.00

10.0000
1,710.00

45.0000
16 CL. II REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

163.0000 L.F. 40.63 % 38.0000 18.75 % 27.4000 -14.38 %
7,335.00 2,119.00 6,194.00 978.00 4,466.20 -749.80

32.0000
5,216.00

65.0000
17 CL. II REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

8.0000 L.F. 0.00 % 170.0000 161.54 % 40.0000 -38.46 %
520.00 0.00 1,360.00 840.00 320.00 -200.00

65.0000
520.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

20.0000
18 CRUSHED SURFACING BASE COURSE

606.0000 TON -20.00 % 20.0000 -20.00 % 28.0000 12.00 %
12,120.00 -3,030.00 12,120.00 -3,030.00 16,968.00 1,818.00

25.0000
15,150.00

LIQUID ASPHALT
19 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
3,009.28 3,009.28 3,009.283,009.28

ASPHALT CONCRETE PAVEMENT

2.9000
20 PLANING BITUMINOUS PAVEMENT

6919.0000 S.Y. -27.50 % 4.0000 0.00 % 3.9000 -2.50 %
20,065.10 -7,610.90 27,676.00 0.00 26,984.10 -691.90

4.0000
27,676.00

50.0000
21 ASPHALT CONC. FOR PRELEVELING CL. A

273.0000 TON 11.11 % 50.0000 11.11 % 47.0000 4.44 %
13,650.00 1,365.00 13,650.00 1,365.00 12,831.00 546.00

45.0000
12,285.00

75.0000
22 ASPHALT CONC. FOR PAVEMENT REPAIR

126.0000 TON -16.67 % 110.0000 22.22 % 83.0000 -7.78 %
9,450.00 -1,890.00 13,860.00 2,520.00 10,458.00 -882.00

90.0000
11,340.00

50.0000
23 ASPHALT CONC. PAVEMENT CL. A  PG 64-22

1681.0000 TON 16.28 % 50.0000 16.28 % 47.0000 9.30 %
84,050.00 11,767.00 84,050.00 11,767.00 79,007.00 6,724.00

43.0000
72,283.00

24 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1,600.00 1,600.00 1,600.001,600.00

EROSION CONTROL AND PLANTING

1.0000
25 ESC LEAD

65.0000 DAY -98.33 % 1.0000 -98.33 % 50.0000 -16.67 %
65.00 -3,835.00 65.00 -3,835.00 3,250.00 -650.00

60.0000
3,900.00
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PRICE PER UNIT/
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EROSION CONTROL AND PLANTING

4.0000
26 SEEDING AND FERTILIZING BY HAND

300.0000 S.Y. 33.33 % 0.4000 -86.67 % 5.0000 66.67 %
1,200.00 300.00 120.00 -780.00 1,500.00 600.00

3.0000
900.00

150.0000
27 CHECK DAM

2.0000 L.F. 328.57 % 200.0000 471.43 % 100.0000 185.71 %
300.00 230.00 400.00 330.00 200.00 130.00

35.0000
70.00

90.0000
28 STREET CLEANING

45.0000 HR -10.00 % 100.0000 0.00 % 100.0000 0.00 %
4,050.00 -450.00 4,500.00 0.00 4,500.00 0.00

100.0000
4,500.00

50.0000
29 INLET PROTECTION

11.0000 EACH -50.00 % 160.0000 60.00 % 50.0000 -50.00 %
550.00 -550.00 1,760.00 660.00 550.00 -550.00

100.0000
1,100.00

3.0000
30 SILT FENCE

950.0000 L.F. -70.00 % 7.0000 -30.00 % 6.0000 -40.00 %
2,850.00 -6,650.00 6,650.00 -2,850.00 5,700.00 -3,800.00

10.0000
9,500.00

31 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

15.0000
32  SANDBAG

60.0000 EACH 50.00 % 8.0000 -20.00 % 10.0000 0.00 %
900.00 300.00 480.00 -120.00 600.00 0.00

10.0000
600.00

TRAFFIC

5.0000
33 EXTRUDED CURB

753.0000 L.F. 25.00 % 5.0000 25.00 % 4.5000 12.50 %
3,765.00 753.00 3,765.00 753.00 3,388.50 376.50

4.0000
3,012.00

15.0000
34 BEAM GUARDRAIL TYPE 1

303.0000 L.F. -25.00 % 14.0000 -30.00 % 14.0500 -29.75 %
4,545.00 -1,515.00 4,242.00 -1,818.00 4,257.15 -1,802.85

20.0000
6,060.00

1,900.0000
35 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -9.52 % 1,800.0000 -14.29 % 1,810.0000 -13.81 %
1,900.00 -200.00 1,800.00 -300.00 1,810.00 -290.00

2,100.0000
2,100.00
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TRAFFIC

500.0000
36 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -44.44 % 470.0000 -47.78 % 460.0000 -48.89 %
500.00 -400.00 470.00 -430.00 460.00 -440.00

900.0000
900.00

20.0000
37 TEMPORARY CONC. BARRIER

500.0000 L.F. 33.33 % 13.0000 -13.33 % 8.5000 -43.33 %
10,000.00 2,500.00 6,500.00 -1,000.00 4,250.00 -3,250.00

15.0000
7,500.00

5,000.0000
38 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -16.67 % 2,400.0000 -60.00 % 4,300.0000 -28.33 %
5,000.00 -1,000.00 2,400.00 -3,600.00 4,300.00 -1,700.00

6,000.0000
6,000.00

39 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1,500.0000
40 RESETTING IMPACT ATTENUATOR

1.0000 EACH 50.00 % 400.0000 -60.00 % 780.0000 -22.00 %
1,500.00 500.00 400.00 -600.00 780.00 -220.00

1,000.0000
1,000.00

10,000.0000
41 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 42.86 % 4,100.0000 -41.43 % 5,700.0000 -18.57 %
10,000.00 3,000.00 4,100.00 -2,900.00 5,700.00 -1,300.00

7,000.0000
7,000.00

47.0000
42 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

520.0000 HR 14.63 % 0.0100 -99.98 % 39.6000 -3.41 %
24,440.00 3,120.00 5.20 -21,314.80 20,592.00 -728.00

41.0000
21,320.00

22.0000
43 FLEXIBLE GUIDE POST

19.0000 EACH -18.52 % 22.0000 -18.52 % 22.0000 -18.52 %
418.00 -95.00 418.00 -95.00 418.00 -95.00

27.0000
513.00

0.2500
44 PAINT LINE

3344.0000 L.F. -69.51 % 0.5000 -39.02 % 0.2500 -69.51 %
836.00 -1,906.08 1,672.00 -1,070.08 836.00 -1,906.08

0.8200
2,742.08

2.5000
45 PLASTIC WIDE LINE

2368.0000 L.F. -16.67 % 3.0000 0.00 % 2.5000 -16.67 %
5,920.00 -1,184.00 7,104.00 0.00 5,920.00 -1,184.00

3.0000
7,104.00

1.6000
46 PLASTIC CROSSWALK LINE

1600.0000 S.F. -64.44 % 2.0000 -55.56 % 1.6000 -64.44 %
2,560.00 -4,640.00 3,200.00 -4,000.00 2,560.00 -4,640.00

4.5000
7,200.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
47 PLASTIC STOP LINE

208.0000 L.F. -31.37 % 7.0000 -31.37 % 7.0000 -31.37 %
1,456.00 -665.60 1,456.00 -665.60 1,456.00 -665.60

10.2000
2,121.60

95.0000
48 PLASTIC TRAFFIC ARROW

30.0000 EACH 59.66 % 97.0000 63.03 % 95.0000 59.66 %
2,850.00 1,065.00 2,910.00 1,125.00 2,850.00 1,065.00

59.5000
1,785.00

25.0000
49 PLASTIC DRAINAGE MARKING

15.0000 EACH 0.00 % 26.0000 4.00 % 25.0000 0.00 %
375.00 0.00 390.00 15.00 375.00 0.00

25.0000
375.00

250.0000
50 RAISED PAVEMENT MARKER TYPE 1

11.8600 HUND 25.00 % 260.0000 30.00 % 250.0000 25.00 %
2,965.00 593.00 3,083.60 711.60 2,965.00 593.00

200.0000
2,372.00

350.0000
51 RAISED PAVEMENT MARKER TYPE 2

2.5200 HUND -33.96 % 310.0000 -41.51 % 350.0000 -33.96 %
882.00 -453.60 781.20 -554.40 882.00 -453.60

530.0000
1,335.60

0.0500
52 TEMPORARY PAVEMENT MARKING

7200.0000 L.F. -90.00 % 0.1000 -80.00 % 0.1000 -80.00 %
360.00 -3,240.00 720.00 -2,880.00 720.00 -2,880.00

0.5000
3,600.00

53 PERMANENT SIGNING
L.S. -11.16 % 48.07 % -5.24 %

15,000.00 -1,884.00 25,000.00 8,116.00 16,000.00 -884.0016,884.00
54 ILLUMINATION SYSTEM SAD 4794

L.S. 5.54 % 26.65 % 1.32 %
50,000.00 2,625.00 60,000.00 12,625.00 48,000.00 625.0047,375.00

55  TRAFFIC SIGNAL CONTROL SYSTEM-SAD 4794
L.S. 37.36 % 92.31 % 4.40 %

25,000.00 6,800.00 35,000.00 16,800.00 19,000.00 800.0018,200.00
56  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-SAD 4794

L.S. -25.43 % -17.15 % -26.26 %
90,000.00 -30,700.00 100,000.00 -20,700.00 89,000.00 -31,700.00120,700.00

57  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-SAD 2136
L.S. 11.11 % 66.67 % 44.44 %

10,000.00 1,000.00 15,000.00 6,000.00 13,000.00 4,000.009,000.00
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TRAFFIC
58  SIGNAL INTERCONNECT SYSTEM

L.S. -27.67 % 80.83 % 8.50 %
2,000.00 -765.00 5,000.00 2,235.00 3,000.00 235.002,765.00

3.0000
59 SEQUENTIAL ARROW SIGN

360.0000 HR -70.00 % 4.0000 -60.00 % 7.0000 -30.00 %
1,080.00 -2,520.00 1,440.00 -2,160.00 2,520.00 -1,080.00

10.0000
3,600.00

4,000.0000
60 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -20.00 % 4,000.0000 -20.00 % 7,100.0000 42.00 %
4,000.00 -1,000.00 4,000.00 -1,000.00 7,100.00 2,100.00

5,000.0000
5,000.00

5.0000
61 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

250.0000 HR 11.11 % 1.0000 -77.78 % 3.0000 -33.33 %
1,250.00 125.00 250.00 -875.00 750.00 -375.00

4.5000
1,125.00

100.0000
62 TYPE III BARRICADE

2.0000 EACH -66.67 % 150.0000 -50.00 % 500.0000 66.67 %
200.00 -400.00 300.00 -300.00 1,000.00 400.00

300.0000
600.00

63 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 217.46 % 241.27 % -20.63 %

40,000.00 27,400.00 43,000.00 30,400.00 10,000.00 -2,600.0012,600.00

1.0000
64 TRAFFIC CONTROL LABOR

2600.0000 HR -97.06 % 0.0100 -99.97 % 39.6000 16.47 %
2,600.00 -85,800.00 26.00 -88,374.00 102,960.00 14,560.00

34.0000
88,400.00

120.0000
65 TRAFFIC CONTROL VEHICLE

65.0000 DAY 20.00 % 0.0100 -99.99 % 120.0000 20.00 %
7,800.00 1,300.00 0.65 -6,499.35 7,800.00 1,300.00

100.0000
6,500.00

40.0000
66 TRAFFIC CONTROL SUPERVISOR

700.0000 HR 5.26 % 0.0100 -99.97 % 44.0000 15.79 %
28,000.00 1,400.00 7.00 -26,593.00 30,800.00 4,200.00

38.0000
26,600.00

15.0000
67 CONSTRUCTION SIGNS CLASS A

120.0000 S.F. 0.00 % 19.0000 26.67 % 15.0000 0.00 %
1,800.00 0.00 2,280.00 480.00 1,800.00 0.00

15.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY TUCCI & SONS, INC.
320 - 106TH AVE NE 1525 E MARINE VIEW DR 4224 WALLER RD E
98004-5732

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 TACOMA   WA  984431099

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

65.0000
68  DIRECTIONAL BORING

320.0000 L.F. 30.00 % 41.0000 -18.00 % 27.5000 -45.00 %
20,800.00 4,800.00 13,120.00 -2,880.00 8,800.00 -7,200.00

50.0000
16,000.00

OTHER ITEMS

10.0000
69 STRUCTURE EXCAVATION CLASS B INCL. HAUL

68.6000 C.Y. -77.78 % 29.0000 -35.56 % 5.0000 -88.89 %
686.00 -2,401.00 1,989.40 -1,097.60 343.00 -2,744.00

45.0000
3,087.00

25.0000
70 WATER

25.0000 mGAL -58.33 % 50.0000 -16.67 % 35.0000 -41.67 %
625.00 -875.00 1,250.00 -250.00 875.00 -625.00

60.0000
1,500.00

71 ROADWAY SURVEYING
L.S. 48.81 % 98.41 % 58.73 %

15,000.00 4,920.00 20,000.00 9,920.00 16,000.00 5,920.0010,080.00

50.0000
72 CEMENT CONC. SIDEWALK

20.0000 S.Y. 28.63 % 100.0000 157.27 % 200.0000 414.54 %
1,000.00 222.60 2,000.00 1,222.60 4,000.00 3,222.60

38.8700
777.40

400.0000
73 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH -20.00 % 410.0000 -18.00 % 500.0000 0.00 %
1,200.00 -300.00 1,230.00 -270.00 1,500.00 0.00

500.0000
1,500.00

250.0000
74 ADJUST CATCH BASIN

2.0000 EACH -44.44 % 370.0000 -17.78 % 500.0000 11.11 %
500.00 -400.00 740.00 -160.00 1,000.00 100.00

450.0000
900.00

75 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 5.26 % -73.68 % -34.21 %

4,000.00 200.00 1,000.00 -2,800.00 2,500.00 -1,300.003,800.00
76 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

77 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY TUCCI & SONS, INC.
320 - 106TH AVE NE 1525 E MARINE VIEW DR 4224 WALLER RD E
98004-5732

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 TACOMA   WA  984431099

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
78 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

79 SPCC PLAN
L.S. 400.00 % -50.00 % 50.00 %

5,000.00 4,000.00 500.00 -500.00 1,500.00 500.001,000.00

$677,901.38 -14.38% $693,899.20 -12.36% $765,500.73 -3.32%$791,747.96CONTRACT TOTAL

$765,500.73$677,901.38 $693,899.20BASE TOTAL -14.38% -12.36% -3.32%$791,747.96



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

ICON MATERIALS, A DIVISION OF  CPMR.W. SCOTT CONSTRUCTION CO. CECCANTI,  INC.
6819 S 228TH ST 4005 W VALLEY HWY N SUITE A 4116 BROOKDALE RD E.
KENT, WA  98032-2961

PROJECT : TUKWILA   WA  981382050 AUBURN   WA  980012442 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 34.62 % 32.17 % 237.41 %
77,000.00 19,800.00 75,600.00 18,400.00 193,000.00 135,800.0057,200.00

29,000.0000
2 CLEARING AND GRUBBING

0.1000 ACRE 141.67 % 100,000.0000 733.33 % 20,000.0000 66.67 %
2,900.00 1,700.00 10,000.00 8,800.00 2,000.00 800.00

12,000.0000
1,200.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -51.52 % -4.04 % -29.29 %

4,800.00 -5,100.00 9,500.00 -400.00 7,000.00 -2,900.009,900.00

12.0000
4 REMOVING ASPHALT CONC. PAVEMENT

447.0000 S.Y. -20.00 % 7.0000 -53.33 % 6.8000 -54.67 %
5,364.00 -1,341.00 3,129.00 -3,576.00 3,039.60 -3,665.40

15.0000
6,705.00

GRADING

22.0000
5 ROADWAY EXCAVATION INCL. HAUL

436.0000 C.Y. -45.00 % 20.0000 -50.00 % 36.0000 -10.00 %
9,592.00 -7,848.00 8,720.00 -8,720.00 15,696.00 -1,744.00

40.0000
17,440.00

16.0000
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

306.0000 S.Y. -11.11 % 30.0000 66.67 % 15.0000 -16.67 %
4,896.00 -612.00 9,180.00 3,672.00 4,590.00 -918.00

18.0000
5,508.00

9.0000
7 GRAVEL BORROW INCL. HAUL

517.0000 TON -40.00 % 16.0000 6.67 % 40.0000 166.67 %
4,653.00 -3,102.00 8,272.00 517.00 20,680.00 12,925.00

15.0000
7,755.00

2.0000
8 EMBANKMENT COMPACTION

279.0000 C.Y. -83.33 % 6.0000 -50.00 % 1.0000 -91.67 %
558.00 -2,790.00 1,674.00 -1,674.00 279.00 -3,069.00

12.0000
3,348.00

DRAINAGE

29.0000
9 DITCH EXCAVATION INCL. HAUL

55.5000 C.Y. -51.67 % 35.0000 -41.67 % 30.0000 -50.00 %
1,609.50 -1,720.50 1,942.50 -1,387.50 1,665.00 -1,665.00

60.0000
3,330.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

ICON MATERIALS, A DIVISION OF  CPMR.W. SCOTT CONSTRUCTION CO. CECCANTI,  INC.
6819 S 228TH ST 4005 W VALLEY HWY N SUITE A 4116 BROOKDALE RD E.
KENT, WA  98032-2961

PROJECT : TUKWILA   WA  981382050 AUBURN   WA  980012442 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

700.0000
10 CONCRETE INLET

3.0000 EACH -6.67 % 600.0000 -20.00 % 1,000.0000 33.33 %
2,100.00 -150.00 1,800.00 -450.00 3,000.00 750.00

750.0000
2,250.00

1,700.0000
11 GRATE INLET TYPE 1

1.0000 EACH -5.56 % 2,500.0000 38.89 % 2,400.0000 33.33 %
1,700.00 -100.00 2,500.00 700.00 2,400.00 600.00

1,800.0000
1,800.00

75.0000
12 ASPHALT CONC. SPILLWAY

3.0000 L.F. 0.00 % 400.0000 433.33 % 50.0000 -33.33 %
225.00 0.00 1,200.00 975.00 150.00 -75.00

75.0000
225.00

200.0000
13 HAND PLACED RIPRAP

2.0000 C.Y. -20.00 % 300.0000 20.00 % 100.0000 -60.00 %
400.00 -100.00 600.00 100.00 200.00 -300.00

250.0000
500.00

41.0000
14  COIR LOGS

60.0000 L.F. 530.77 % 12.0000 84.62 % 18.6000 186.15 %
2,460.00 2,070.00 720.00 330.00 1,116.00 726.00

6.5000
390.00

STORM SEWER

5.0000
15 TESTING STORM SEWER PIPE

171.0000 L.F. -50.00 % 3.0000 -70.00 % 5.0000 -50.00 %
855.00 -855.00 513.00 -1,197.00 855.00 -855.00

10.0000
1,710.00

31.0000
16 CL. II REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

163.0000 L.F. -3.13 % 50.0000 56.25 % 35.0000 9.38 %
5,053.00 -163.00 8,150.00 2,934.00 5,705.00 489.00

32.0000
5,216.00

65.0000
17 CL. II REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

8.0000 L.F. 0.00 % 150.0000 130.77 % 110.0000 69.23 %
520.00 0.00 1,200.00 680.00 880.00 360.00

65.0000
520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

ICON MATERIALS, A DIVISION OF  CPMR.W. SCOTT CONSTRUCTION CO. CECCANTI,  INC.
6819 S 228TH ST 4005 W VALLEY HWY N SUITE A 4116 BROOKDALE RD E.
KENT, WA  98032-2961

PROJECT : TUKWILA   WA  981382050 AUBURN   WA  980012442 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

17.0000
18 CRUSHED SURFACING BASE COURSE

606.0000 TON -32.00 % 30.0000 20.00 % 32.0000 28.00 %
10,302.00 -4,848.00 18,180.00 3,030.00 19,392.00 4,242.00

25.0000
15,150.00

LIQUID ASPHALT
19 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
3,009.28 3,009.28 3,009.283,009.28

ASPHALT CONCRETE PAVEMENT

3.0000
20 PLANING BITUMINOUS PAVEMENT

6919.0000 S.Y. -25.00 % 7.0000 75.00 % 3.4000 -15.00 %
20,757.00 -6,919.00 48,433.00 20,757.00 23,524.60 -4,151.40

4.0000
27,676.00

48.0000
21 ASPHALT CONC. FOR PRELEVELING CL. A

273.0000 TON 6.67 % 52.0000 15.56 % 46.0000 2.22 %
13,104.00 819.00 14,196.00 1,911.00 12,558.00 273.00

45.0000
12,285.00

70.0000
22 ASPHALT CONC. FOR PAVEMENT REPAIR

126.0000 TON -22.22 % 80.0000 -11.11 % 75.0000 -16.67 %
8,820.00 -2,520.00 10,080.00 -1,260.00 9,450.00 -1,890.00

90.0000
11,340.00

48.0000
23 ASPHALT CONC. PAVEMENT CL. A  PG 64-22

1681.0000 TON 11.63 % 51.0000 18.60 % 46.0000 6.98 %
80,688.00 8,405.00 85,731.00 13,448.00 77,326.00 5,043.00

43.0000
72,283.00

24 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1,600.00 1,600.00 1,600.001,600.00

EROSION CONTROL AND PLANTING

175.0000
25 ESC LEAD

65.0000 DAY 191.67 % 200.0000 233.33 % 60.0000 0.00 %
11,375.00 7,475.00 13,000.00 9,100.00 3,900.00 0.00

60.0000
3,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

ICON MATERIALS, A DIVISION OF  CPMR.W. SCOTT CONSTRUCTION CO. CECCANTI,  INC.
6819 S 228TH ST 4005 W VALLEY HWY N SUITE A 4116 BROOKDALE RD E.
KENT, WA  98032-2961

PROJECT : TUKWILA   WA  981382050 AUBURN   WA  980012442 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
26 SEEDING AND FERTILIZING BY HAND

300.0000 S.Y. -66.67 % 3.0000 0.00 % 5.0000 66.67 %
300.00 -600.00 900.00 0.00 1,500.00 600.00

3.0000
900.00

60.0000
27 CHECK DAM

2.0000 L.F. 71.43 % 400.0000 1,042.86 % 50.0000 42.86 %
120.00 50.00 800.00 730.00 100.00 30.00

35.0000
70.00

100.0000
28 STREET CLEANING

45.0000 HR 0.00 % 125.0000 25.00 % 70.0000 -30.00 %
4,500.00 0.00 5,625.00 1,125.00 3,150.00 -1,350.00

100.0000
4,500.00

85.0000
29 INLET PROTECTION

11.0000 EACH -15.00 % 60.0000 -40.00 % 50.0000 -50.00 %
935.00 -165.00 660.00 -440.00 550.00 -550.00

100.0000
1,100.00

6.0000
30 SILT FENCE

950.0000 L.F. -40.00 % 8.0000 -20.00 % 4.0000 -60.00 %
5,700.00 -3,800.00 7,600.00 -1,900.00 3,800.00 -5,700.00

10.0000
9,500.00

31 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

20.0000
32  SANDBAG

60.0000 EACH 100.00 % 10.0000 0.00 % 35.0000 250.00 %
1,200.00 600.00 600.00 0.00 2,100.00 1,500.00

10.0000
600.00

TRAFFIC

4.5000
33 EXTRUDED CURB

753.0000 L.F. 12.50 % 4.5000 12.50 % 4.5000 12.50 %
3,388.50 376.50 3,388.50 376.50 3,388.50 376.50

4.0000
3,012.00

14.0500
34 BEAM GUARDRAIL TYPE 1

303.0000 L.F. -29.75 % 15.0000 -25.00 % 14.0500 -29.75 %
4,257.15 -1,802.85 4,545.00 -1,515.00 4,257.15 -1,802.85

20.0000
6,060.00

1,810.0000
35 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -13.81 % 2,000.0000 -4.76 % 1,810.0000 -13.81 %
1,810.00 -290.00 2,000.00 -100.00 1,810.00 -290.00

2,100.0000
2,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

ICON MATERIALS, A DIVISION OF  CPMR.W. SCOTT CONSTRUCTION CO. CECCANTI,  INC.
6819 S 228TH ST 4005 W VALLEY HWY N SUITE A 4116 BROOKDALE RD E.
KENT, WA  98032-2961

PROJECT : TUKWILA   WA  981382050 AUBURN   WA  980012442 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

460.0000
36 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -48.89 % 500.0000 -44.44 % 460.0000 -48.89 %
460.00 -440.00 500.00 -400.00 460.00 -440.00

900.0000
900.00

8.5000
37 TEMPORARY CONC. BARRIER

500.0000 L.F. -43.33 % 10.0000 -33.33 % 8.5000 -43.33 %
4,250.00 -3,250.00 5,000.00 -2,500.00 4,250.00 -3,250.00

15.0000
7,500.00

4,300.0000
38 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -28.33 % 5,000.0000 -16.67 % 4,300.0000 -28.33 %
4,300.00 -1,700.00 5,000.00 -1,000.00 4,300.00 -1,700.00

6,000.0000
6,000.00

39 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

780.0000
40 RESETTING IMPACT ATTENUATOR

1.0000 EACH -22.00 % 1,000.0000 0.00 % 780.0000 -22.00 %
780.00 -220.00 1,000.00 0.00 780.00 -220.00

1,000.0000
1,000.00

3,900.0000
41 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH -44.29 % 5,000.0000 -28.57 % 6,800.0000 -2.86 %
3,900.00 -3,100.00 5,000.00 -2,000.00 6,800.00 -200.00

7,000.0000
7,000.00

44.0000
42 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

520.0000 HR 7.32 % 35.0000 -14.63 % 35.0000 -14.63 %
22,880.00 1,560.00 18,200.00 -3,120.00 18,200.00 -3,120.00

41.0000
21,320.00

22.0000
43 FLEXIBLE GUIDE POST

19.0000 EACH -18.52 % 30.0000 11.11 % 22.0000 -18.52 %
418.00 -95.00 570.00 57.00 418.00 -95.00

27.0000
513.00

0.2500
44 PAINT LINE

3344.0000 L.F. -69.51 % 0.1800 -78.05 % 0.2500 -69.51 %
836.00 -1,906.08 601.92 -2,140.16 836.00 -1,906.08

0.8200
2,742.08

2.5000
45 PLASTIC WIDE LINE

2368.0000 L.F. -16.67 % 2.5000 -16.67 % 2.5000 -16.67 %
5,920.00 -1,184.00 5,920.00 -1,184.00 5,920.00 -1,184.00

3.0000
7,104.00

1.6000
46 PLASTIC CROSSWALK LINE

1600.0000 S.F. -64.44 % 5.5000 22.22 % 1.6000 -64.44 %
2,560.00 -4,640.00 8,800.00 1,600.00 2,560.00 -4,640.00

4.5000
7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

ICON MATERIALS, A DIVISION OF  CPMR.W. SCOTT CONSTRUCTION CO. CECCANTI,  INC.
6819 S 228TH ST 4005 W VALLEY HWY N SUITE A 4116 BROOKDALE RD E.
KENT, WA  98032-2961

PROJECT : TUKWILA   WA  981382050 AUBURN   WA  980012442 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
47 PLASTIC STOP LINE

208.0000 L.F. -31.37 % 9.5000 -6.86 % 7.0000 -31.37 %
1,456.00 -665.60 1,976.00 -145.60 1,456.00 -665.60

10.2000
2,121.60

95.0000
48 PLASTIC TRAFFIC ARROW

30.0000 EACH 59.66 % 100.0000 68.07 % 95.0000 59.66 %
2,850.00 1,065.00 3,000.00 1,215.00 2,850.00 1,065.00

59.5000
1,785.00

25.0000
49 PLASTIC DRAINAGE MARKING

15.0000 EACH 0.00 % 30.0000 20.00 % 25.0000 0.00 %
375.00 0.00 450.00 75.00 375.00 0.00

25.0000
375.00

250.0000
50 RAISED PAVEMENT MARKER TYPE 1

11.8600 HUND 25.00 % 275.0000 37.50 % 250.0000 25.00 %
2,965.00 593.00 3,261.50 889.50 2,965.00 593.00

200.0000
2,372.00

350.0000
51 RAISED PAVEMENT MARKER TYPE 2

2.5200 HUND -33.96 % 375.0000 -29.25 % 350.0000 -33.96 %
882.00 -453.60 945.00 -390.60 882.00 -453.60

530.0000
1,335.60

0.1000
52 TEMPORARY PAVEMENT MARKING

7200.0000 L.F. -80.00 % 0.1200 -76.00 % 0.0400 -92.00 %
720.00 -2,880.00 864.00 -2,736.00 288.00 -3,312.00

0.5000
3,600.00

53 PERMANENT SIGNING
L.S. 18.46 % -11.16 % 113.22 %

20,000.00 3,116.00 15,000.00 -1,884.00 36,000.00 19,116.0016,884.00
54 ILLUMINATION SYSTEM SAD 4794

L.S. 16.09 % 7.65 % 1.32 %
55,000.00 7,625.00 51,000.00 3,625.00 48,000.00 625.0047,375.00

55  TRAFFIC SIGNAL CONTROL SYSTEM-SAD 4794
L.S. 26.37 % 15.38 % 4.40 %

23,000.00 4,800.00 21,000.00 2,800.00 19,000.00 800.0018,200.00
56  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-SAD 4794

L.S. -17.15 % -22.12 % -26.26 %
100,000.00 -20,700.00 94,000.00 -26,700.00 89,000.00 -31,700.00120,700.00

57  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-SAD 2136
L.S. 66.67 % 55.56 % 44.44 %

15,000.00 6,000.00 14,000.00 5,000.00 13,000.00 4,000.009,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A052 REVISION NO : 1 BIDS OPENED ON : Jan 22 2004
CONTRACT NO :006713 REGION NO : 1 AWARDED ON : Jan 26 2004
VERSION NO :2 WORK ORDER# : XL1243
HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 18
EB OFFRAMP TO WEST VALLEY HIGHWAY

03A052

ICON MATERIALS, A DIVISION OF  CPMR.W. SCOTT CONSTRUCTION CO. CECCANTI,  INC.
6819 S 228TH ST 4005 W VALLEY HWY N SUITE A 4116 BROOKDALE RD E.
KENT, WA  98032-2961

PROJECT : TUKWILA   WA  981382050 AUBURN   WA  980012442 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
58  SIGNAL INTERCONNECT SYSTEM

L.S. 26.58 % 30.20 % 8.50 %
3,500.00 735.00 3,600.00 835.00 3,000.00 235.002,765.00

4.0000
59 SEQUENTIAL ARROW SIGN

360.0000 HR -60.00 % 4.0000 -60.00 % 2.0000 -80.00 %
1,440.00 -2,160.00 1,440.00 -2,160.00 720.00 -2,880.00

10.0000
3,600.00

7,000.0000
60 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 40.00 % 4,000.0000 -20.00 % 700.0000 -86.00 %
7,000.00 2,000.00 4,000.00 -1,000.00 700.00 -4,300.00

5,000.0000
5,000.00

4.0000
61 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

250.0000 HR -11.11 % 4.0000 -11.11 % 5.0000 11.11 %
1,000.00 -125.00 1,000.00 -125.00 1,250.00 125.00

4.5000
1,125.00

160.0000
62 TYPE III BARRICADE

2.0000 EACH -46.67 % 250.0000 -16.67 % 120.0000 -60.00 %
320.00 -280.00 500.00 -100.00 240.00 -360.00

300.0000
600.00

63 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -4.76 % -4.76 % -44.44 %

12,000.00 -600.00 12,000.00 -600.00 7,000.00 -5,600.0012,600.00

34.0000
64 TRAFFIC CONTROL LABOR

2600.0000 HR 0.00 % 35.0000 2.94 % 32.5500 -4.26 %
88,400.00 0.00 91,000.00 2,600.00 84,630.00 -3,770.00

34.0000
88,400.00

80.0000
65 TRAFFIC CONTROL VEHICLE

65.0000 DAY -20.00 % 50.0000 -50.00 % 80.0000 -20.00 %
5,200.00 -1,300.00 3,250.00 -3,250.00 5,200.00 -1,300.00

100.0000
6,500.00

44.0000
66 TRAFFIC CONTROL SUPERVISOR

700.0000 HR 15.79 % 35.0000 -7.89 % 32.5500 -14.34 %
30,800.00 4,200.00 24,500.00 -2,100.00 22,785.00 -3,815.00

38.0000
26,600.00

22.0000
67 CONSTRUCTION SIGNS CLASS A

120.0000 S.F. 46.67 % 18.0000 20.00 % 12.0000 -20.00 %
2,640.00 840.00 2,160.00 360.00 1,440.00 -360.00

15.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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12/23/2003
09:15

DOT_RGGB01

NH-0018(029)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
68  DIRECTIONAL BORING

320.0000 L.F. -40.00 % 50.0000 0.00 % 27.5000 -45.00 %
9,600.00 -6,400.00 16,000.00 0.00 8,800.00 -7,200.00

50.0000
16,000.00

OTHER ITEMS

29.0000
69 STRUCTURE EXCAVATION CLASS B INCL. HAUL

68.6000 C.Y. -35.56 % 50.0000 11.11 % 10.0000 -77.78 %
1,989.40 -1,097.60 3,430.00 343.00 686.00 -2,401.00

45.0000
3,087.00

20.0000
70 WATER

25.0000 mGAL -66.67 % 15.0000 -75.00 % 28.0000 -53.33 %
500.00 -1,000.00 375.00 -1,125.00 700.00 -800.00

60.0000
1,500.00

71 ROADWAY SURVEYING
L.S. 48.81 % 58.73 % 37.40 %

15,000.00 4,920.00 16,000.00 5,920.00 13,850.00 3,770.0010,080.00

100.0000
72 CEMENT CONC. SIDEWALK

20.0000 S.Y. 157.27 % 50.0000 28.63 % 30.0000 -22.82 %
2,000.00 1,222.60 1,000.00 222.60 600.00 -177.40

38.8700
777.40

600.0000
73 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 20.00 % 900.0000 80.00 % 400.0000 -20.00 %
1,800.00 300.00 2,700.00 1,200.00 1,200.00 -300.00

500.0000
1,500.00

450.0000
74 ADJUST CATCH BASIN

2.0000 EACH 0.00 % 400.0000 -11.11 % 400.0000 -11.11 %
900.00 0.00 800.00 -100.00 800.00 -100.00

450.0000
900.00

75 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -60.53 % -7.89 % -34.21 %

1,500.00 -2,300.00 3,500.00 -300.00 2,500.00 -1,300.003,800.00
76 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

77 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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HWY :SR 018 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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OTHER ITEMS
78 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

79 SPCC PLAN
L.S. 0.00 % 100.00 % -50.00 %

1,000.00 0.00 2,000.00 1,000.00 500.00 -500.001,000.00

$770,696.83 -2.66% $829,395.70 4.76% $867,616.13 9.58%$791,747.96CONTRACT TOTAL

$867,616.13$770,696.83 $829,395.70BASE TOTAL -2.66% 4.76% 9.58%$791,747.96


