
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY BUCKLEY NURSERY COMPANY, INC.
34721 W. VALLEY HWY S 9416 MARTIN LUTHER KING JR. WAY S16819 - 92ND ST E
ALGONIA 98001-4321

PROJECT : AUBURN   WA  980711876 SEATTLE   WA  981185418 SUMNER   WA  983908106

COUNTY(S) : KING CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100305

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -6.21 % 6.29 % -11.91 %
285,000.00 -18,878.00 323,000.00 19,122.00 267,700.00 -36,178.00303,878.00

0.0000
2 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

3 FORCE ACCOUNT SELECTIVE CLEARING, GRUBBING & PRUNING
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
4 FORCE ACCOUNT REMOVING BURIED DEBRIS

EST. 0.00 % 0.00 % 0.00 %
7,000.00 7,000.00 7,000.007,000.00

2.4000
5  CONSTRUCTION FENCE

9970.0000 L.F. -52.00 % 3.0000 -40.00 % 2.7000 -46.00 %
23,928.00 -25,922.00 29,910.00 -19,940.00 26,919.00 -22,931.00

5.0000
49,850.00

EROSION CONTROL AND PLANTING

70.0000
6 ESC LEAD

150.0000 DAY -6.67 % 135.0000 80.00 % 50.0000 -33.33 %
10,500.00 -750.00 20,250.00 9,000.00 7,500.00 -3,750.00

75.0000
11,250.00

800.0000
7 SEEDING, FERTILIZING, AND MULCHING

39.0000 ACRE -20.00 % 1,300.0000 30.00 % 1,120.0000 12.00 %
31,200.00 -7,800.00 50,700.00 11,700.00 43,680.00 4,680.00

1,000.0000
39,000.00

750.0000
8  SPECIAL SEEDING, FERTILIZING, AND MULCHING

10.0000 ACRE -50.00 % 1,090.0000 -27.33 % 795.0000 -47.00 %
7,500.00 -7,500.00 10,900.00 -4,100.00 7,950.00 -7,050.00

1,500.0000
15,000.00

24.1000
9 COMPOST TYPE 1

7189.0000 C.Y. -10.74 % 26.0000 -3.70 % 23.7500 -12.04 %
173,254.90 -20,848.10 186,914.00 -7,189.00 170,738.75 -23,364.25

27.0000
194,103.00

5.0000
10 CHECK DAM

1952.0000 L.F. -75.00 % 10.0000 -50.00 % 5.9500 -70.25 %
9,760.00 -29,280.00 19,520.00 -19,520.00 11,614.40 -27,425.60

20.0000
39,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY BUCKLEY NURSERY COMPANY, INC.
34721 W. VALLEY HWY S 9416 MARTIN LUTHER KING JR. WAY S16819 - 92ND ST E
ALGONIA 98001-4321

PROJECT : AUBURN   WA  980711876 SEATTLE   WA  981185418 SUMNER   WA  983908106

COUNTY(S) : KING CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100305

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
11 STABILIZED CONSTRUCTION ENTRANCE

200.0000 S.Y. 233.33 % 20.0000 233.33 % 16.0000 166.67 %
4,000.00 2,800.00 4,000.00 2,800.00 3,200.00 2,000.00

6.0000
1,200.00

105.0000
12 STREET CLEANING

300.0000 HR 31.25 % 110.0000 37.50 % 120.0000 50.00 %
31,500.00 7,500.00 33,000.00 9,000.00 36,000.00 12,000.00

80.0000
24,000.00

90.0000
13 INLET PROTECTION

18.0000 EACH 20.00 % 92.0000 22.67 % 61.0000 -18.67 %
1,620.00 270.00 1,656.00 306.00 1,098.00 -252.00

75.0000
1,350.00

4.0000
14 SILT FENCE

2165.0000 L.F. -20.00 % 3.0000 -40.00 % 3.9000 -22.00 %
8,660.00 -2,165.00 6,495.00 -4,330.00 8,443.50 -2,381.50

5.0000
10,825.00

2.9000
15 COMPOST BERM

18698.0000 L.F. -3.33 % 2.7000 -10.00 % 3.0000 0.00 %
54,224.20 -1,869.80 50,484.60 -5,609.40 56,094.00 0.00

3.0000
56,094.00

4.9000
16 COMPOST SOCK

34683.0000 L.F. 40.00 % 4.8000 37.14 % 4.1000 17.14 %
169,946.70 48,556.20 166,478.40 45,087.90 142,200.30 20,809.80

3.5000
121,390.50

35.0000
17  SENSITIVE AREA SIGN

42.0000 EACH 40.00 % 50.0000 100.00 % 54.6500 118.60 %
1,470.00 420.00 2,100.00 1,050.00 2,295.30 1,245.30

25.0000
1,050.00

28.0000
18  COIR LOG 12 IN. DIAM.

88.0000 L.F. 229.41 % 15.0000 76.47 % 11.0000 29.41 %
2,464.00 1,716.00 1,320.00 572.00 968.00 220.00

8.5000
748.00

40.0000
19  COIR LOG 16 IN. DIAM.

20.0000 L.F. 247.83 % 35.0000 204.35 % 14.2500 23.91 %
800.00 570.00 700.00 470.00 285.00 55.00

11.5000
230.00

20 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

10.0000
21 PSIPE INCENSE CEDAR, NO. 2 CONT., 24" HT

1682.0000 EACH -16.67 % 10.7000 -10.83 % 10.0000 -16.67 %
16,820.00 -3,364.00 17,997.40 -2,186.60 16,820.00 -3,364.00

12.0000
20,184.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY BUCKLEY NURSERY COMPANY, INC.
34721 W. VALLEY HWY S 9416 MARTIN LUTHER KING JR. WAY S16819 - 92ND ST E
ALGONIA 98001-4321

PROJECT : AUBURN   WA  980711876 SEATTLE   WA  981185418 SUMNER   WA  983908106

COUNTY(S) : KING CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100305

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.5000
22 PSIPE DOUGLAS FIR, NO. 2 CONT., 24" HT

6174.0000 EACH -29.17 % 10.5000 -12.50 % 9.5000 -20.83 %
52,479.00 -21,609.00 64,827.00 -9,261.00 58,653.00 -15,435.00

12.0000
74,088.00

8.5000
23 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 24"

5855.0000 EACH -29.17 % 10.0000 -16.67 % 10.2000 -15.00 %
49,767.50 -20,492.50 58,550.00 -11,710.00 59,721.00 -10,539.00

12.0000
70,260.00

8.0000
24 PSIPE NORWAY MAPLE, NO. 2 CONT., 24" HT

1363.0000 EACH -33.33 % 10.0000 -16.67 % 8.5500 -28.75 %
10,904.00 -5,452.00 13,630.00 -2,726.00 11,653.65 -4,702.35

12.0000
16,356.00

4.0000
25 PSIPE VINE MAPLE, BR, 24" HT

8497.0000 EACH -66.67 % 3.3000 -72.50 % 3.0000 -75.00 %
33,988.00 -67,976.00 28,040.10 -73,923.90 25,491.00 -76,473.00

12.0000
101,964.00

145.0000
26 PSIPE EMERALD QUEEN MAPLE, 1 1/4" CALIPER, B&B

15.0000 EACH 45.00 % 165.0000 65.00 % 114.0000 14.00 %
2,175.00 675.00 2,475.00 975.00 1,710.00 210.00

100.0000
1,500.00

9.0000
27 PSIPE SITKA SPRUCE, NO. 2 CONT., 24" HT

540.0000 EACH -25.00 % 10.0000 -16.67 % 9.5000 -20.83 %
4,860.00 -1,620.00 5,400.00 -1,080.00 5,130.00 -1,350.00

12.0000
6,480.00

8.0000
28 PSIPE TOBACCO BRUSH, NO. 1 CONT., 12" HT

1783.0000 EACH -20.00 % 10.0000 0.00 % 7.6000 -24.00 %
14,264.00 -3,566.00 17,830.00 0.00 13,550.80 -4,279.20

10.0000
17,830.00

6.0000
29 PSIPE WESTERN HAZELNUT, BR, 18" HT

3071.0000 EACH 20.00 % 8.4000 68.00 % 5.9000 18.00 %
18,426.00 3,071.00 25,796.40 10,441.40 18,118.90 2,763.90

5.0000
15,355.00

3.5000
30 PSIPE CASCARA, BR, 18" HT

6068.0000 EACH -65.00 % 3.1000 -69.00 % 3.9500 -60.50 %
21,238.00 -39,442.00 18,810.80 -41,869.20 23,968.60 -36,711.40

10.0000
60,680.00

4.0000
31 PSIPE INDIAN PLUM, BR, 18" HT

7098.0000 EACH -33.33 % 3.3000 -45.00 % 3.9000 -35.00 %
28,392.00 -14,196.00 23,423.40 -19,164.60 27,682.20 -14,905.80

6.0000
42,588.00

5.5000
32 PSIPE WILD MOCK ORANGE, NO. 1 CONT., 18" HT

823.0000 EACH -31.25 % 6.0000 -25.00 % 5.9000 -26.25 %
4,526.50 -2,057.50 4,938.00 -1,646.00 4,855.70 -1,728.30

8.0000
6,584.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY BUCKLEY NURSERY COMPANY, INC.
34721 W. VALLEY HWY S 9416 MARTIN LUTHER KING JR. WAY S16819 - 92ND ST E
ALGONIA 98001-4321

PROJECT : AUBURN   WA  980711876 SEATTLE   WA  981185418 SUMNER   WA  983908106

COUNTY(S) : KING CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100305

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.5000
33 PSIPE OREGON GRAPE, NO. 1 CONT., 9" HT

8849.0000 EACH -21.43 % 7.0000 0.00 % 6.2500 -10.71 %
48,669.50 -13,273.50 61,943.00 0.00 55,306.25 -6,636.75

7.0000
61,943.00

6.0000
34 PSIPE APPLE SERVICEBERRY, BR, 18" HT

78.0000 EACH -40.00 % 4.2000 -58.00 % 9.5000 -5.00 %
468.00 -312.00 327.60 -452.40 741.00 -39.00

10.0000
780.00

4.0000
35 PSIPE RED ELDERBERRY, BR, 18" HT

5302.0000 EACH -42.86 % 3.3000 -52.86 % 4.7000 -32.86 %
21,208.00 -15,906.00 17,496.60 -19,617.40 24,919.40 -12,194.60

7.0000
37,114.00

4.0000
36 PSIPE SNOWBERRY, BR, 12" HT

7864.0000 EACH -20.00 % 3.1000 -38.00 % 3.0000 -40.00 %
31,456.00 -7,864.00 24,378.40 -14,941.60 23,592.00 -15,728.00

5.0000
39,320.00

4.0000
37 PSIPE RED-OSIER DOGWOOD, BR, 18" HT

8523.0000 EACH -20.00 % 3.0000 -40.00 % 3.1500 -37.00 %
34,092.00 -8,523.00 25,569.00 -17,046.00 26,847.45 -15,767.55

5.0000
42,615.00

4.0000
38 PSIPE YELLOW-TWIG DOGWOOD, BR, 18" HT

3413.0000 EACH -20.00 % 4.4000 -12.00 % 6.1500 23.00 %
13,652.00 -3,413.00 15,017.20 -2,047.80 20,989.95 3,924.95

5.0000
17,065.00

4.0000
39 PSIPE SALMONBERRY, BR, 18" HT

810.0000 EACH -20.00 % 3.5000 -30.00 % 5.0000 0.00 %
3,240.00 -810.00 2,835.00 -1,215.00 4,050.00 0.00

5.0000
4,050.00

5.0000
40 PSIPE NINEBARK, NO. 1 CONT., 12" HT

810.0000 EACH -37.50 % 6.0000 -25.00 % 6.1000 -23.75 %
4,050.00 -2,430.00 4,860.00 -1,620.00 4,941.00 -1,539.00

8.0000
6,480.00

4.0000
41 PSIPE FLOWERING CURRANT, BR, 18" HT

272.0000 EACH -20.00 % 3.8000 -24.00 % 7.5000 50.00 %
1,088.00 -272.00 1,033.60 -326.40 2,040.00 680.00

5.0000
1,360.00

6.0000
42 PSIPE SALAL, NO. 1 CONT., 6-8" HT

360.0000 EACH -14.29 % 7.0000 0.00 % 7.5000 7.14 %
2,160.00 -360.00 2,520.00 0.00 2,700.00 180.00

7.0000
2,520.00

5.5000
43 PSIPE CORALBERRY, BR, 12" HT

901.0000 EACH -21.43 % 8.9000 27.14 % 5.5000 -21.43 %
4,955.50 -1,351.50 8,018.90 1,711.90 4,955.50 -1,351.50

7.0000
6,307.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

TERRA DYNAMICS, INC. OHNO CONSTRUCTION COMPANY BUCKLEY NURSERY COMPANY, INC.
34721 W. VALLEY HWY S 9416 MARTIN LUTHER KING JR. WAY S16819 - 92ND ST E
ALGONIA 98001-4321

PROJECT : AUBURN   WA  980711876 SEATTLE   WA  981185418 SUMNER   WA  983908106

COUNTY(S) : KING CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100305

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
44 PSIPE SERVICEBERRY, BR, 18" HT

5368.0000 EACH -42.86 % 3.8000 -45.71 % 4.0500 -42.14 %
21,472.00 -16,104.00 20,398.40 -17,177.60 21,740.40 -15,835.60

7.0000
37,576.00

6.0000
45 PSIPE PACIFIC WAX MYRTLE, BR, 18' HT

226.0000 EACH -40.00 % 4.8000 -52.00 % 15.0000 50.00 %
1,356.00 -904.00 1,084.80 -1,175.20 3,390.00 1,130.00

10.0000
2,260.00

6.0000
46 PSIPE LONGLEAF MAHONIA, NO. 1 CONT., 6-8" HT

226.0000 EACH -14.29 % 8.0000 14.29 % 7.5000 7.14 %
1,356.00 -226.00 1,808.00 226.00 1,695.00 113.00

7.0000
1,582.00

47 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

444,000.00 444,000.00 444,000.00444,000.00
48 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
277,500.00 277,500.00 277,500.00277,500.00

49 PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 % 0.00 % 0.00 %

32,500.00 32,500.00 32,500.0032,500.00

23.2000
50 SOIL AMENDMENT

18842.0000 C.Y. -3.33 % 23.0000 -4.17 % 32.3000 34.58 %
437,134.40 -15,073.60 433,366.00 -18,842.00 608,596.60 156,388.60

24.0000
452,208.00

17.3000
51 BARK OR WOOD CHIP MULCH

19669.0000 C.Y. -21.36 % 19.0000 -13.64 % 19.0000 -13.64 %
340,273.70 -92,444.30 373,711.00 -59,007.00 373,711.00 -59,007.00

22.0000
432,718.00

TRAFFIC
52 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
10,800.00 10,800.00 10,800.0010,800.00

14,000.0000
53 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 211.11 % 9,300.0000 106.67 % 12,000.0000 166.67 %
56,000.00 38,000.00 37,200.00 19,200.00 48,000.00 30,000.00

4,500.0000
18,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

41.0000
54 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

600.0000 HR 24.24 % 50.0000 51.52 % 45.0000 36.36 %
24,600.00 4,800.00 30,000.00 10,200.00 27,000.00 7,200.00

33.0000
19,800.00

2.0000
55 SEQUENTIAL ARROW SIGN

500.0000 HR -60.00 % 2.2500 -55.00 % 2.2500 -55.00 %
1,000.00 -1,500.00 1,125.00 -1,375.00 1,125.00 -1,375.00

5.0000
2,500.00

13,000.0000
56 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 766.67 % 13,000.0000 766.67 % 7,150.0000 376.67 %
13,000.00 11,500.00 13,000.00 11,500.00 7,150.00 5,650.00

1,500.0000
1,500.00

2.0000
57 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

200.0000 HR -60.00 % 2.2500 -55.00 % 2.2500 -55.00 %
400.00 -600.00 450.00 -550.00 450.00 -550.00

5.0000
1,000.00

58 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -26.11 % -9.11 % -23.65 %

15,000.00 -5,300.00 18,450.00 -1,850.00 15,500.00 -4,800.0020,300.00

41.0000
59 TRAFFIC CONTROL LABOR

1200.0000 HR 17.14 % 46.0000 31.43 % 43.0000 22.86 %
49,200.00 7,200.00 55,200.00 13,200.00 51,600.00 9,600.00

35.0000
42,000.00

75.0000
60 TRAFFIC CONTROL VEHICLE

150.0000 DAY 36.36 % 85.0000 54.55 % 90.0000 63.64 %
11,250.00 3,000.00 12,750.00 4,500.00 13,500.00 5,250.00

55.0000
8,250.00

44.0000
61 TRAFFIC CONTROL SUPERVISOR

600.0000 HR 25.71 % 51.0000 45.71 % 47.5000 35.71 %
26,400.00 5,400.00 30,600.00 9,600.00 28,500.00 7,500.00

35.0000
21,000.00

18.0000
62 CONSTRUCTION SIGNS CLASS A

372.0000 S.F. 5.88 % 20.0000 17.65 % 22.0000 29.41 %
6,696.00 372.00 7,440.00 1,116.00 8,184.00 1,860.00

17.0000
6,324.00

OTHER ITEMS

30.0000
63 WATER

200.0000 MGAL -40.00 % 106.0000 112.00 % 30.0000 -40.00 %
6,000.00 -4,000.00 21,200.00 11,200.00 6,000.00 -4,000.00

50.0000
10,000.00
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ALGONIA 98001-4321

PROJECT : AUBURN   WA  980711876 SEATTLE   WA  981185418 SUMNER   WA  983908106

COUNTY(S) : KING CONTRACTOR NUMBER : 100067 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100305

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
64 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

65 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
66 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

67 SPCC PLAN
L.S. 0.00 % 313.33 % 0.00 %

1,500.00 0.00 6,200.00 4,700.00 1,500.00 0.001,500.00

$3,071,148.90 -10.22% $3,236,932.60 -5.37% $3,262,569.65 -4.62%$3,420,753.50CONTRACT TOTAL

$3,262,569.65$3,071,148.90 $3,236,932.60BASE TOTAL -10.22% -5.37% -4.62%$3,420,753.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- 4TH BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

PAUL BROTHERS, INC.
8601 SE REVENUE RD

PROJECT : BORING   OR  970098458

COUNTY(S) : KING CONTRACTOR NUMBER : 650410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 7.57 %
326,887.00 23,009.00303,878.00

0.0000
2 DELETED ITEM

0.0300 EACH 0.00 %
0.00 0.00

0.0001
0.00

3 FORCE ACCOUNT SELECTIVE CLEARING, GRUBBING & PRUNING
EST. 0.00 %

3,000.003,000.00
4 FORCE ACCOUNT REMOVING BURIED DEBRIS

EST. 0.00 %
7,000.007,000.00

3.0000
5  CONSTRUCTION FENCE

9970.0000 L.F. -40.00 %
29,910.00 -19,940.00

5.0000
49,850.00

EROSION CONTROL AND PLANTING

70.0000
6 ESC LEAD

150.0000 DAY -6.67 %
10,500.00 -750.00

75.0000
11,250.00

1,450.0000
7 SEEDING, FERTILIZING, AND MULCHING

39.0000 ACRE 45.00 %
56,550.00 17,550.00

1,000.0000
39,000.00

1,600.0000
8  SPECIAL SEEDING, FERTILIZING, AND MULCHING

10.0000 ACRE 6.67 %
16,000.00 1,000.00

1,500.0000
15,000.00

24.5000
9 COMPOST TYPE 1

7189.0000 C.Y. -9.26 %
176,130.50 -17,972.50

27.0000
194,103.00

10.0000
10 CHECK DAM

1952.0000 L.F. -50.00 %
19,520.00 -19,520.00

20.0000
39,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- 4TH BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

PAUL BROTHERS, INC.
8601 SE REVENUE RD

PROJECT : BORING   OR  970098458

COUNTY(S) : KING CONTRACTOR NUMBER : 650410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.0000
11 STABILIZED CONSTRUCTION ENTRANCE

200.0000 S.Y. 33.33 %
1,600.00 400.00

6.0000
1,200.00

125.0000
12 STREET CLEANING

300.0000 HR 56.25 %
37,500.00 13,500.00

80.0000
24,000.00

60.0000
13 INLET PROTECTION

18.0000 EACH -20.00 %
1,080.00 -270.00

75.0000
1,350.00

5.0000
14 SILT FENCE

2165.0000 L.F. 0.00 %
10,825.00 0.00

5.0000
10,825.00

2.6000
15 COMPOST BERM

18698.0000 L.F. -13.33 %
48,614.80 -7,479.20

3.0000
56,094.00

7.0000
16 COMPOST SOCK

34683.0000 L.F. 100.00 %
242,781.00 121,390.50

3.5000
121,390.50

19.0000
17  SENSITIVE AREA SIGN

42.0000 EACH -24.00 %
798.00 -252.00

25.0000
1,050.00

14.0000
18  COIR LOG 12 IN. DIAM.

88.0000 L.F. 64.71 %
1,232.00 484.00

8.5000
748.00

17.0000
19  COIR LOG 16 IN. DIAM.

20.0000 L.F. 47.83 %
340.00 110.00

11.5000
230.00

20 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

40,000.0040,000.00

15.0000
21 PSIPE INCENSE CEDAR, NO. 2 CONT., 24" HT

1682.0000 EACH 25.00 %
25,230.00 5,046.00

12.0000
20,184.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- 4TH BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

PAUL BROTHERS, INC.
8601 SE REVENUE RD

PROJECT : BORING   OR  970098458

COUNTY(S) : KING CONTRACTOR NUMBER : 650410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

12.5000
22 PSIPE DOUGLAS FIR, NO. 2 CONT., 24" HT

6174.0000 EACH 4.17 %
77,175.00 3,087.00

12.0000
74,088.00

13.0000
23 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 24"

5855.0000 EACH 8.33 %
76,115.00 5,855.00

12.0000
70,260.00

18.0000
24 PSIPE NORWAY MAPLE, NO. 2 CONT., 24" HT

1363.0000 EACH 50.00 %
24,534.00 8,178.00

12.0000
16,356.00

5.0000
25 PSIPE VINE MAPLE, BR, 24" HT

8497.0000 EACH -58.33 %
42,485.00 -59,479.00

12.0000
101,964.00

100.0000
26 PSIPE EMERALD QUEEN MAPLE, 1 1/4" CALIPER, B&B

15.0000 EACH 0.00 %
1,500.00 0.00

100.0000
1,500.00

15.5000
27 PSIPE SITKA SPRUCE, NO. 2 CONT., 24" HT

540.0000 EACH 29.17 %
8,370.00 1,890.00

12.0000
6,480.00

8.0000
28 PSIPE TOBACCO BRUSH, NO. 1 CONT., 12" HT

1783.0000 EACH -20.00 %
14,264.00 -3,566.00

10.0000
17,830.00

4.5000
29 PSIPE WESTERN HAZELNUT, BR, 18" HT

3071.0000 EACH -10.00 %
13,819.50 -1,535.50

5.0000
15,355.00

4.5000
30 PSIPE CASCARA, BR, 18" HT

6068.0000 EACH -55.00 %
27,306.00 -33,374.00

10.0000
60,680.00

4.5000
31 PSIPE INDIAN PLUM, BR, 18" HT

7098.0000 EACH -25.00 %
31,941.00 -10,647.00

6.0000
42,588.00

8.0000
32 PSIPE WILD MOCK ORANGE, NO. 1 CONT., 18" HT

823.0000 EACH 0.00 %
6,584.00 0.00

8.0000
6,584.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- 4TH BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

PAUL BROTHERS, INC.
8601 SE REVENUE RD

PROJECT : BORING   OR  970098458

COUNTY(S) : KING CONTRACTOR NUMBER : 650410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.0000
33 PSIPE OREGON GRAPE, NO. 1 CONT., 9" HT

8849.0000 EACH 14.29 %
70,792.00 8,849.00

7.0000
61,943.00

6.0000
34 PSIPE APPLE SERVICEBERRY, BR, 18" HT

78.0000 EACH -40.00 %
468.00 -312.00

10.0000
780.00

4.5000
35 PSIPE RED ELDERBERRY, BR, 18" HT

5302.0000 EACH -35.71 %
23,859.00 -13,255.00

7.0000
37,114.00

4.0000
36 PSIPE SNOWBERRY, BR, 12" HT

7864.0000 EACH -20.00 %
31,456.00 -7,864.00

5.0000
39,320.00

3.7500
37 PSIPE RED-OSIER DOGWOOD, BR, 18" HT

8523.0000 EACH -25.00 %
31,961.25 -10,653.75

5.0000
42,615.00

4.2500
38 PSIPE YELLOW-TWIG DOGWOOD, BR, 18" HT

3413.0000 EACH -15.00 %
14,505.25 -2,559.75

5.0000
17,065.00

4.7500
39 PSIPE SALMONBERRY, BR, 18" HT

810.0000 EACH -5.00 %
3,847.50 -202.50

5.0000
4,050.00

8.2500
40 PSIPE NINEBARK, NO. 1 CONT., 12" HT

810.0000 EACH 3.13 %
6,682.50 202.50

8.0000
6,480.00

4.5000
41 PSIPE FLOWERING CURRANT, BR, 18" HT

272.0000 EACH -10.00 %
1,224.00 -136.00

5.0000
1,360.00

8.2500
42 PSIPE SALAL, NO. 1 CONT., 6-8" HT

360.0000 EACH 17.86 %
2,970.00 450.00

7.0000
2,520.00

4.0000
43 PSIPE CORALBERRY, BR, 12" HT

901.0000 EACH -42.86 %
3,604.00 -2,703.00

7.0000
6,307.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- 4TH BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

PAUL BROTHERS, INC.
8601 SE REVENUE RD

PROJECT : BORING   OR  970098458

COUNTY(S) : KING CONTRACTOR NUMBER : 650410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.7500
44 PSIPE SERVICEBERRY, BR, 18" HT

5368.0000 EACH -32.14 %
25,498.00 -12,078.00

7.0000
37,576.00

6.0000
45 PSIPE PACIFIC WAX MYRTLE, BR, 18' HT

226.0000 EACH -40.00 %
1,356.00 -904.00

10.0000
2,260.00

9.0000
46 PSIPE LONGLEAF MAHONIA, NO. 1 CONT., 6-8" HT

226.0000 EACH 28.57 %
2,034.00 452.00

7.0000
1,582.00

47 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

444,000.00444,000.00
48 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
277,500.00277,500.00

49 PLANT ESTABLISHMENT - FOURTH YEAR
EST. 0.00 %

32,500.0032,500.00

35.0000
50 SOIL AMENDMENT

18842.0000 C.Y. 45.83 %
659,470.00 207,262.00

24.0000
452,208.00

25.0000
51 BARK OR WOOD CHIP MULCH

19669.0000 C.Y. 13.64 %
491,725.00 59,007.00

22.0000
432,718.00

TRAFFIC
52 REPAIR IMPACT ATTENUATOR

EST. 0.00 %
10,800.0010,800.00

12,000.0000
53 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 166.67 %
48,000.00 30,000.00

4,500.0000
18,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- 4TH BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

PAUL BROTHERS, INC.
8601 SE REVENUE RD

PROJECT : BORING   OR  970098458

COUNTY(S) : KING CONTRACTOR NUMBER : 650410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

45.0000
54 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

600.0000 HR 36.36 %
27,000.00 7,200.00

33.0000
19,800.00

7.0000
55 SEQUENTIAL ARROW SIGN

500.0000 HR 40.00 %
3,500.00 1,000.00

5.0000
2,500.00

12,000.0000
56 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 700.00 %
12,000.00 10,500.00

1,500.0000
1,500.00

5.0000
57 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

200.0000 HR 0.00 %
1,000.00 0.00

5.0000
1,000.00

58 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -50.74 %

10,000.00 -10,300.0020,300.00

45.0000
59 TRAFFIC CONTROL LABOR

1200.0000 HR 28.57 %
54,000.00 12,000.00

35.0000
42,000.00

80.0000
60 TRAFFIC CONTROL VEHICLE

150.0000 DAY 45.45 %
12,000.00 3,750.00

55.0000
8,250.00

45.0000
61 TRAFFIC CONTROL SUPERVISOR

600.0000 HR 28.57 %
27,000.00 6,000.00

35.0000
21,000.00

15.0000
62 CONSTRUCTION SIGNS CLASS A

372.0000 S.F. -11.76 %
5,580.00 -744.00

17.0000
6,324.00

OTHER ITEMS

320.0000
63 WATER

200.0000 MGAL 540.00 %
64,000.00 54,000.00

50.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A027 REVISION NO : BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006832 REGION NO : 1 AWARDED ON : Aug 16 2004
VERSION NO : 6 WORK ORDER# : XL2039
HWY : SR 018 ------- 4TH BIDDER -------

TITLE : SR 18
COVINGTON WAY TO MAPLE VALLEY
ROADSIDE RESTORATION
04A027

PAUL BROTHERS, INC.
8601 SE REVENUE RD

PROJECT : BORING   OR  970098458

COUNTY(S) : KING CONTRACTOR NUMBER : 650410

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/28/2004
11:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
64 ROADSIDE CLEANUP

EST. 0.00 %
5,000.005,000.00

65 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
66 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

67 SPCC PLAN
L.S. -33.33 %

1,000.00 -500.001,500.00

$3,785,928.30 10.68%$3,420,753.50CONTRACT TOTAL

$3,785,928.30BASE TOTAL 10.68%$3,420,753.50


