
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C518 REVISION NO : 1 BIDS OPENED ON : May  4 2005
CONTRACT NO :006966 REGION NO : 3 AWARDED ON : May  9 2005
VERSION NO :3 WORK ORDER# : XL2101
HWY :SR 507 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 507
ROY TO SR 7
PAVING
04C518

LAKESIDE INDUSTRIES TUCCI & SONS, INC. WOODWORTH & COMPANY, INC
2416 HOGUM BAY ROAD 4224 WALLER RD E 1200 E "D" ST
 98516-3875

PROJECT : LACEY   WA  985093004 TACOMA   WA  984431099 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/26/2005
15:29

DOT_RGGB01

STP-0507(021)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -70.93 % -36.05 % 40.99 %
20,000.00 -48,800.00 44,000.00 -24,800.00 97,000.00 28,200.0068,800.00

2  CLEARING
L.S. 180.00 % 76.00 % 30.00 %

14,000.00 9,000.00 8,800.00 3,800.00 6,500.00 1,500.005,000.00
3 REMOVING PORTION OF EXISTING BRIDGE BR. NO. 507/208

L.S. -7.75 % -7.50 % -7.50 %
3,690.00 -310.00 3,700.00 -300.00 3,700.00 -300.004,000.00

3.4500
4 REMOVING GUARDRAIL

929.0000 L.F. -9.21 % 3.4500 -9.21 % 3.4500 -9.21 %
3,205.05 -325.15 3,205.05 -325.15 3,205.05 -325.15

3.8000
3,530.20

160.0000
5 REMOVING GUARDRAIL ANCHOR

16.0000 EACH -5.33 % 160.0000 -5.33 % 160.0000 -5.33 %
2,560.00 -144.00 2,560.00 -144.00 2,560.00 -144.00

169.0000
2,704.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 29.00 % 30.00 % 90.00 %

6,450.00 1,450.00 6,500.00 1,500.00 9,500.00 4,500.005,000.00

GRADING

16.5000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

500.0000 S.Y. -8.33 % 29.3000 62.78 % 31.0000 72.22 %
8,250.00 -750.00 14,650.00 5,650.00 15,500.00 6,500.00

18.0000
9,000.00

35.0000
8  PAVEMENT REPAIR EXCAVATION INCL. HAUL FOR RR CROSSING

125.0000 S.Y. 0.00 % 60.0000 71.43 % 87.0000 148.57 %
4,375.00 0.00 7,500.00 3,125.00 10,875.00 6,500.00

35.0000
4,375.00

24.0000
9 SELECT BORROW INCL. HAUL

149.0000 TON -31.43 % 42.0000 20.00 % 43.0000 22.86 %
3,576.00 -1,639.00 6,258.00 1,043.00 6,407.00 1,192.00

35.0000
5,215.00
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GRADING

9.5000
10 EMBANKMENT COMPACTION

80.0000 C.Y. -20.83 % 10.0000 -16.67 % 10.0000 -16.67 %
760.00 -200.00 800.00 -160.00 800.00 -160.00

12.0000
960.00

SURFACING

1,700.0000
11  SHOULDER FINISHING

13.2300 MI. -10.53 % 3,230.0000 70.00 % 3,175.0000 67.11 %
22,491.00 -2,646.00 42,732.90 17,595.90 42,005.25 16,868.25

1,900.0000
25,137.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
12,237.00 12,237.00 12,237.0012,237.00

ASPHALT CONCRETE PAVEMENT

7.2500
13 PLANING BITUMINOUS PAVEMENT

3500.0000 S.Y. 190.00 % 7.5000 200.00 % 8.0000 220.00 %
25,375.00 16,625.00 26,250.00 17,500.00 28,000.00 19,250.00

2.5000
8,750.00

72.0000
14 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

170.0000 TON -4.00 % 100.0000 33.33 % 65.0000 -13.33 %
12,240.00 -510.00 17,000.00 4,250.00 11,050.00 -1,700.00

75.0000
12,750.00

150.0000
15  HMA FOR RAILROAD CROSSING CL 1/2 IN. PG 58-22

43.0000 TON 20.00 % 155.0000 24.00 % 270.0000 116.00 %
6,450.00 1,075.00 6,665.00 1,290.00 11,610.00 6,235.00

125.0000
5,375.00

44.0000
16 HMA CL. 1/2 IN. PG 58-22

12116.0000 TON -2.22 % 38.3500 -14.78 % 39.0000 -13.33 %
533,104.00 -12,116.00 464,648.60 -80,571.40 472,524.00 -72,696.00

45.0000
545,220.00

17 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

16,357.00 16,357.00 16,357.0016,357.00
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ASPHALT CONCRETE PAVEMENT
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
7,377.00 7,377.00 7,377.007,377.00

19 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

50.0000
20 ESC LEAD

9.0000 DAY -50.00 % 100.0000 0.00 % 50.0000 -50.00 %
450.00 -450.00 900.00 0.00 450.00 -450.00

100.0000
900.00

1.5000
21 SEEDING AND FERTILIZING BY HAND

140.0000 S.Y. -57.14 % 5.0000 42.86 % 7.0000 100.00 %
210.00 -280.00 700.00 210.00 980.00 490.00

3.5000
490.00

22 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
23  TESC PLAN

L.S. -83.33 % 0.00 % -33.33 %
250.00 -1,250.00 1,500.00 0.00 1,000.00 -500.001,500.00

TRAFFIC

22.2000
24 BEAM GUARDRAIL TYPE 1

700.2500 L.F. -11.20 % 22.2000 -11.20 % 22.2000 -11.20 %
15,545.55 -1,960.70 15,545.55 -1,960.70 15,545.55 -1,960.70

25.0000
17,506.25

90.5000
25 BEAM GUARDRAIL TYPE THRIE BEAM

146.5000 L.F. 20.67 % 90.5000 20.67 % 90.5000 20.67 %
13,258.25 2,270.75 13,258.25 2,270.75 13,258.25 2,270.75

75.0000
10,987.50

0.0000
26 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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0.0000
27 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

1,320.0000
28 BEAM GUARDRAIL TRANSITION SECTION TYPE 1A

1.0000 EACH 5.60 % 1,320.0000 5.60 % 1,320.0000 5.60 %
1,320.00 70.00 1,320.00 70.00 1,320.00 70.00

1,250.0000
1,250.00

1,215.0000
29 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

3.0000 EACH -2.80 % 1,215.0000 -2.80 % 1,215.0000 -2.80 %
3,645.00 -105.00 3,645.00 -105.00 3,645.00 -105.00

1,250.0000
3,750.00

1,215.0000
30 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

3.0000 EACH -2.80 % 1,215.0000 -2.80 % 1,215.0000 -2.80 %
3,645.00 -105.00 3,645.00 -105.00 3,645.00 -105.00

1,250.0000
3,750.00

1,215.0000
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 12

1.0000 EACH -2.80 % 1,215.0000 -2.80 % 1,215.0000 -2.80 %
1,215.00 -35.00 1,215.00 -35.00 1,215.00 -35.00

1,250.0000
1,250.00

1,735.0000
32 BEAM GUARDRAIL FLARED TERMINAL

12.0000 EACH -2.25 % 1,735.0000 -2.25 % 1,735.0000 -2.25 %
20,820.00 -480.00 20,820.00 -480.00 20,820.00 -480.00

1,775.0000
21,300.00

570.0000
33 BEAM GUARDRAIL ANCHOR TYPE 1

4.0000 EACH -5.00 % 570.0000 -5.00 % 570.0000 -5.00 %
2,280.00 -120.00 2,280.00 -120.00 2,280.00 -120.00

600.0000
2,400.00

23.0000
34 FLEXIBLE GUIDE POST

98.0000 EACH -20.69 % 23.0000 -20.69 % 23.0000 -20.69 %
2,254.00 -588.00 2,254.00 -588.00 2,254.00 -588.00

29.0000
2,842.00

0.0900
35 PAINT LINE

114723.0000 L.F. 12.50 % 0.0900 12.50 % 0.0800 0.00 %
10,325.07 1,147.23 10,325.07 1,147.23 9,177.84 0.00

0.0800
9,177.84

1.0000
36 PLASTIC WIDE LINE

1865.0000 L.F. -33.33 % 1.0000 -33.33 % 0.6900 -54.00 %
1,865.00 -932.50 1,865.00 -932.50 1,286.85 -1,510.65

1.5000
2,797.50

3.6500
37 PLASTIC CROSSWALK LINE

136.0000 S.F. 14.06 % 3.6500 14.06 % 1.4000 -56.25 %
496.40 61.20 496.40 61.20 190.40 -244.80

3.2000
435.20
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4.0000
38 PLASTIC STOP LINE

325.0000 L.F. -4.76 % 4.0000 -4.76 % 2.2500 -46.43 %
1,300.00 -65.00 1,300.00 -65.00 731.25 -633.75

4.2000
1,365.00

55.0000
39 PLASTIC TRAFFIC ARROW

15.0000 EACH -13.25 % 55.0000 -13.25 % 58.0000 -8.52 %
825.00 -126.00 825.00 -126.00 870.00 -81.00

63.4000
951.00

55.0000
40 PLASTIC TRAFFIC LETTER

8.0000 EACH 59.88 % 55.0000 59.88 % 31.0000 -9.88 %
440.00 164.80 440.00 164.80 248.00 -27.20

34.4000
275.20

500.0000
41 PLASTIC RAILROAD CROSSING SYMBOL

4.0000 EACH 66.67 % 500.0000 66.67 % 185.0000 -38.33 %
2,000.00 800.00 2,000.00 800.00 740.00 -460.00

300.0000
1,200.00

22.0000
42 PLASTIC DRAINAGE MARKING

2.0000 EACH 51.72 % 22.0000 51.72 % 11.0000 -24.14 %
44.00 15.00 44.00 15.00 22.00 -7.00

14.5000
29.00

22.0000
43  PLASTIC JUNCTION BOX MARKING

27.0000 EACH 35.38 % 22.0000 35.38 % 12.0000 -26.15 %
594.00 155.25 594.00 155.25 324.00 -114.75

16.2500
438.75

600.0000
44  CENTER LINE RUMBLE STRIP

6.4900 MI. -85.00 % 600.0000 -85.00 % 1,736.7900 -56.58 %
3,894.00 -22,066.00 3,894.00 -22,066.00 11,271.77 -14,688.23

4,000.0000
25,960.00

800.0000
45 RECESSED PAVEMENT MARKER

6.5000 HUND 23.93 % 800.0000 23.93 % 686.0000 6.27 %
5,200.00 1,004.25 5,200.00 1,004.25 4,459.00 263.25

645.5000
4,195.75

0.0600
46 TEMPORARY PAVEMENT MARKING

42650.0000 L.F. -73.91 % 0.1000 -56.52 % 0.1000 -56.52 %
2,559.00 -7,250.50 4,265.00 -5,544.50 4,265.00 -5,544.50

0.2300
9,809.50

47 PERMANENT SIGNING
L.S. 11.29 % 11.29 % 11.29 %

34,500.00 3,500.00 34,500.00 3,500.00 34,500.00 3,500.0031,000.00

1,850.0000
48  INDUCTION LOOP

2.0000 EACH 23.33 % 1,400.0000 -6.67 % 1,350.0000 -10.00 %
3,700.00 700.00 2,800.00 -200.00 2,700.00 -300.00

1,500.0000
3,000.00
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TRAFFIC
49 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -7.35 % 5.15 % -19.12 %
126,000.00 -10,000.00 143,000.00 7,000.00 110,000.00 -26,000.00136,000.00

OTHER ITEMS

500.0000
50 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 66.11 % 500.0000 66.11 % 400.0000 32.89 %
500.00 199.00 500.00 199.00 400.00 99.00

301.0000
301.00

400.0000
51 ADJUST JUNCTION BOX

14.0000 EACH 101.01 % 200.0000 0.50 % 250.0000 25.63 %
5,600.00 2,814.00 2,800.00 14.00 3,500.00 714.00

199.0000
2,786.00

52 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
53 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

54 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
55 SPCC PLAN

L.S. -66.67 % -33.33 % 100.00 %
250.00 -500.00 500.00 -250.00 1,500.00 750.00750.00

$969,985.32 -6.97% $976,174.82 -6.38% $1,012,309.21 -2.91%$1,042,687.69CONTRACT TOTAL

$1,012,309.21$969,985.32 $976,174.82BASE TOTAL -6.97% -6.38% -2.91%$1,042,687.69


