
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

KLB CONSTRUCTION INC. GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 22035 SE WAX RD STE 14 350 - 106TH AVE NE
LYNNWOOD WA 98037-1549 98038-8543 98004-5732

PROJECT : MUKILTEO   WA  982750158 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -1.99 % -43.16 % -17.23 %

225,000.00 -4,561.58 130,473.00 -99,088.58 190,000.00 -39,561.58229,561.58

8,000.0000
2 CLEARING AND GRUBBING

3.7000 ACRE 60.00 % 3,275.0000 -34.50 % 3,500.0000 -30.00 %

29,600.00 11,100.00 12,117.50 -6,382.50 12,950.00 -5,550.00
5,000.0000
18,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 72.79 % 77.40 % 15.19 %

15,000.00 6,319.00 15,400.00 6,719.00 10,000.00 1,319.008,681.00

1.3000
4 REMOVING PLASTIC LINE

6603.0000 L.F. 160.00 % 0.5000 0.00 % 0.5000 0.00 %

8,583.90 5,282.40 3,301.50 0.00 3,301.50 0.00
0.5000

3,301.50

80.0000
5 REMOVING PLASTIC TRAFFIC MARKING

14.0000 EACH 166.67 % 45.0000 50.00 % 35.0000 16.67 %

1,120.00 700.00 630.00 210.00 490.00 70.00
30.0000
420.00

2.5500
6 REMOVING PLASTIC CROSSWALK LINE

300.0000 S.F. 27.50 % 2.2500 12.50 % 2.0000 0.00 %

765.00 165.00 675.00 75.00 600.00 0.00
2.0000
600.00

GRADING

16.0000
7 ROADWAY EXCAVATION INCL. HAUL

18101.0000 C.Y. -20.00 % 12.2500 -38.75 % 21.0000 5.00 %

289,616.00 -72,404.00 221,737.25 -140,282.75 380,121.00 18,101.00
20.0000

362,020.00

5.0000
8 EMBANKMENT COMPACTION

603.0000 C.Y. 150.00 % 2.9000 45.00 % 4.0000 100.00 %

3,015.00 1,809.00 1,748.70 542.70 2,412.00 1,206.00
2.0000

1,206.00

DRAINAGE

3,500.0000
9 GRATE INLET TYPE 1

2.0000 EACH 40.00 % 3,000.0000 20.00 % 3,500.0000 40.00 %

7,000.00 2,000.00 6,000.00 1,000.00 7,000.00 2,000.00
2,500.0000
5,000.00
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DRAINAGE

35.0000
10 QUARRY SPALLS

97.0000 C.Y. -12.50 % 75.0000 87.50 % 60.0000 50.00 %

3,395.00 -485.00 7,275.00 3,395.00 5,820.00 1,940.00
40.0000
3,880.00

75.0000
11 SCHEDULE A CULV. PIPE 24 IN. DIAM.

469.0000 L.F. 114.29 % 58.0000 65.71 % 95.0000 171.43 %

35,175.00 18,760.00 27,202.00 10,787.00 44,555.00 28,140.00
35.0000

16,415.00

55.0000
12 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

26.2000 L.F. 83.33 % 50.0000 66.67 % 45.0000 50.00 %

1,441.00 655.00 1,310.00 524.00 1,179.00 393.00
30.0000
786.00

75.0000
13 CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM.

97.5000 L.F. 0.00 % 70.0000 -6.67 % 120.0000 60.00 %

7,312.50 0.00 6,825.00 -487.50 11,700.00 4,387.50
75.0000
7,312.50

STORM SEWER

1,000.0000
14 CATCH BASIN TYPE 1

6.0000 EACH -28.57 % 1,400.0000 0.00 % 1,200.0000 -14.29 %

6,000.00 -2,400.00 8,400.00 0.00 7,200.00 -1,200.00
1,400.0000
8,400.00

5,000.0000
15 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 100.00 % 6,500.0000 160.00 % 6,000.0000 140.00 %

5,000.00 2,500.00 6,500.00 4,000.00 6,000.00 3,500.00
2,500.0000
2,500.00

2.0000
16 TESTING STORM SEWER PIPE

928.3000 L.F. -33.33 % 3.2500 8.33 % 2.5000 -16.67 %

1,856.60 -928.30 3,016.98 232.07 2,320.75 -464.15
3.0000

2,784.90

30.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

906.1000 L.F. 20.00 % 44.0000 76.00 % 40.0000 60.00 %

27,183.00 4,530.50 39,868.40 17,215.90 36,244.00 13,591.50
25.0000

22,652.50

70.0000
18 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

22.2000 L.F. 75.00 % 76.0000 90.00 % 120.0000 200.00 %

1,554.00 666.00 1,687.20 799.20 2,664.00 1,776.00
40.0000
888.00
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STRUCTURE

0.0000
19 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
0.0100
0.01

SURFACING

17.0000
20 CRUSHED SURFACING BASE COURSE

4034.0000 TON -32.00 % 34.0000 36.00 % 19.0000 -24.00 %

68,578.00 -32,272.00 137,156.00 36,306.00 76,646.00 -24,204.00
25.0000

100,850.00

LIQUID ASPHALT
21 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,216.40 6,216.40 6,216.406,216.40

HOT MIX ASPHALT

6.0000
22 PLANING BITUMINOUS PAVEMENT

900.0000 S.Y. -33.33 % 6.0000 -33.33 % 10.0000 11.11 %

5,400.00 -2,700.00 5,400.00 -2,700.00 9,000.00 900.00
9.0000

8,100.00

95.0000
23 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

592.0000 TON 35.71 % 100.0000 42.86 % 93.0000 32.86 %

56,240.00 14,800.00 59,200.00 17,760.00 55,056.00 13,616.00
70.0000

41,440.00

120.0000
24 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

5.7000 TON -65.71 % 290.0000 -17.14 % 275.0000 -21.43 %

684.00 -1,311.00 1,653.00 -342.00 1,567.50 -427.50
350.0000
1,995.00

70.0000
25 HMA CL. 1/2 IN. PG 64-22

5547.0000 TON 0.00 % 81.0000 15.71 % 70.0000 0.00 %

388,290.00 0.00 449,307.00 61,017.00 388,290.00 0.00
70.0000

388,290.00
26 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,200.00 2,200.00 2,200.002,200.00
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HOT MIX ASPHALT
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,002.00 10,002.00 10,002.0010,002.00

250.0000
28 COMMERCIAL HMA

63.2000 TON 66.67 % 255.0000 70.00 % 230.0000 53.33 %

15,800.00 6,320.00 16,116.00 6,636.00 14,536.00 5,056.00
150.0000
9,480.00

29 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND PLANTING

100.0000
30 ESC LEAD

120.0000 DAY -9.09 % 56.0000 -49.09 % 20.0000 -81.82 %

12,000.00 -1,200.00 6,720.00 -6,480.00 2,400.00 -10,800.00
110.0000
13,200.00

1,000.0000
31 SEEDING, FERTILIZING, AND MULCHING

3.1100 ACRE -33.33 % 1,250.0000 -16.67 % 1,300.0000 -13.33 %

3,110.00 -1,555.00 3,887.50 -777.50 4,043.00 -622.00
1,500.0000
4,665.00

37.0000
32 FINE COMPOST

1230.0000 C.Y. -7.50 % 35.0000 -12.50 % 30.0000 -25.00 %

45,510.00 -3,690.00 43,050.00 -6,150.00 36,900.00 -12,300.00
40.0000

49,200.00

1.8500
33 TEMPORARY EROSION CONTROL BLANKET

14386.1000 S.Y. -7.50 % 1.3000 -35.00 % 3.5000 75.00 %

26,614.29 -2,157.91 18,701.93 -10,070.27 50,351.35 21,579.15
2.0000

28,772.20

6.0000
34 CHECK DAM

590.0000 L.F. -25.00 % 6.2500 -21.88 % 8.0000 0.00 %

3,540.00 -1,180.00 3,687.50 -1,032.50 4,720.00 0.00
8.0000

4,720.00

14.0000
35 STABILIZED CONSTRUCTION ENTRANCE

200.0000 S.Y. -6.67 % 28.0000 86.67 % 18.0000 20.00 %

2,800.00 -200.00 5,600.00 2,600.00 3,600.00 600.00
15.0000
3,000.00

95.0000
36 STREET CLEANING

332.0000 HR 5.56 % 65.0000 -27.78 % 110.0000 22.22 %

31,540.00 1,660.00 21,580.00 -8,300.00 36,520.00 6,640.00
90.0000

29,880.00
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EROSION CONTROL AND PLANTING

125.0000
37 INLET PROTECTION

7.0000 EACH 25.00 % 65.0000 -35.00 % 60.0000 -40.00 %

875.00 175.00 455.00 -245.00 420.00 -280.00
100.0000
700.00

4.5000
38 SILT FENCE

1344.8000 L.F. 50.00 % 4.5000 50.00 % 4.0000 33.33 %

6,051.60 2,017.20 6,051.60 2,017.20 5,379.20 1,344.80
3.0000

4,034.40
39 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

14.0000
40 PSIPE DOUGLAS FIR, 24 IN. HT, NO. 2 CONT.

399.0000 EACH -6.67 % 15.5000 3.33 % 17.0000 13.33 %

5,586.00 -399.00 6,184.50 199.50 6,783.00 798.00
15.0000
5,985.00

14.0000
41 PSIPE WESTERN RED CEDAR, 24 IN. HT, NO. 2 CONT.

399.0000 EACH -6.67 % 15.5000 3.33 % 18.0000 20.00 %

5,586.00 -399.00 6,184.50 199.50 7,182.00 1,197.00
15.0000
5,985.00

10.0000
42 PSIPE DOUGLAS SPIREA, 18 IN. HT, NO. 1 CONT.

97.0000 EACH 11.11 % 9.0000 0.00 % 7.0000 -22.22 %

970.00 97.00 873.00 0.00 679.00 -194.00
9.0000
873.00

8.0000
43 PSIPE RED-OSIER DOGWOOD, 18 IN. HT, NO. 1 CONT.

191.0000 EACH -11.11 % 9.0000 0.00 % 6.0000 -33.33 %

1,528.00 -191.00 1,719.00 0.00 1,146.00 -573.00
9.0000

1,719.00

8.0000
44 PSIPE SITKA WILLOW, 18 IN. HT, NO. 1 CONT.

191.0000 EACH -11.11 % 9.0000 0.00 % 6.0000 -33.33 %

1,528.00 -191.00 1,719.00 0.00 1,146.00 -573.00
9.0000

1,719.00

8.0000
45 PSIPE SNOWBERRY, 18 IN. HT, NO. 1 CONT.

263.0000 EACH -11.11 % 9.0000 0.00 % 7.0000 -22.22 %

2,104.00 -263.00 2,367.00 0.00 1,841.00 -526.00
9.0000

2,367.00

8.0000
46 PSIPE TALL OREGON GRAPE, 12 IN. HT, NO. 1 CONT.

273.0000 EACH -11.11 % 9.2500 2.78 % 7.0000 -22.22 %

2,184.00 -273.00 2,525.25 68.25 1,911.00 -546.00
9.0000

2,457.00

12.0000
47 PSIPE VINE MAPLE, 24 IN. HT, NO. 1 CONT.

422.0000 EACH 20.00 % 9.0000 -10.00 % 8.0000 -20.00 %

5,064.00 844.00 3,798.00 -422.00 3,376.00 -844.00
10.0000
4,220.00
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EROSION CONTROL AND PLANTING
48 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
49 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

40.0000
50 BARK OR WOOD CHIP MULCH

273.5000 C.Y. 0.00 % 35.0000 -12.50 % 32.0000 -20.00 %

10,940.00 0.00 9,572.50 -1,367.50 8,752.00 -2,188.00
40.0000

10,940.00

4.0000
51  HIGH VISIBILITY FENCE

2182.0000 L.F. 33.33 % 2.0000 -33.33 % 8.0000 166.67 %

8,728.00 2,182.00 4,364.00 -2,182.00 17,456.00 10,910.00
3.0000

6,546.00
52  TEMPORARY CHANNEL DIVERSIONS

L.S. -64.29 % -40.48 % -40.48 %

15,000.00 -27,000.00 25,000.00 -17,000.00 25,000.00 -17,000.0042,000.00

TRAFFIC

5.2000
53 EXTRUDED CURB

993.0000 L.F. 4.00 % 4.5000 -10.00 % 6.5000 30.00 %

5,163.60 198.60 4,468.50 -496.50 6,454.50 1,489.50
5.0000

4,965.00

15.5000
54 TYPE A BLOCK TRAFFIC CURB

62.0000 L.F. 3.33 % 23.0000 53.33 % 19.0000 26.67 %

961.00 31.00 1,426.00 496.00 1,178.00 248.00
15.0000
930.00

23.0000
55 BEAM GUARDRAIL TYPE 1

501.0000 L.F. 15.00 % 23.0000 15.00 % 21.0000 5.00 %

11,523.00 1,503.00 11,523.00 1,503.00 10,521.00 501.00
20.0000

10,020.00

2,000.0000
56 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 5.26 % 2,000.0000 5.26 % 1,800.0000 -5.26 %

2,000.00 100.00 2,000.00 100.00 1,800.00 -100.00
1,900.0000
1,900.00

600.0000
57 BEAM GUARDRAIL ANCHOR TYPE 1

4.0000 EACH 9.09 % 700.0000 27.27 % 650.0000 18.18 %

2,400.00 200.00 2,800.00 600.00 2,600.00 400.00
550.0000
2,200.00
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TRAFFIC

150.0000
58 SINGLE SLOPE CONCRETE BARRIER

108.0000 L.F. 200.00 % 165.0000 230.00 % 75.0000 50.00 %

16,200.00 10,800.00 17,820.00 12,420.00 8,100.00 2,700.00
50.0000
5,400.00

13.5000
59 TEMPORARY CONC. BARRIER

3711.0000 L.F. 92.86 % 17.0000 142.86 % 10.0000 42.86 %

50,098.50 24,121.50 63,087.00 37,110.00 37,110.00 11,133.00
7.0000

25,977.00

4,500.0000
60 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -10.00 % 4,800.0000 -4.00 % 6,000.0000 20.00 %

13,500.00 -1,500.00 14,400.00 -600.00 18,000.00 3,000.00
5,000.0000
15,000.00

0.0000
61 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
0.0100
0.01

1,000.0000
62 RESETTING IMPACT ATTENUATOR

7.0000 EACH 25.00 % 1,050.0000 31.25 % 1,000.0000 25.00 %

7,000.00 1,400.00 7,350.00 1,750.00 7,000.00 1,400.00
800.0000
5,600.00

13,000.0000
63 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 333.33 % 2,800.0000 -6.67 % 7,500.0000 150.00 %

39,000.00 30,000.00 8,400.00 -600.00 22,500.00 13,500.00
3,000.0000
9,000.00

45.0000
64 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

760.0000 HR 36.36 % 57.0000 72.73 % 60.0000 81.82 %

34,200.00 9,120.00 43,320.00 18,240.00 45,600.00 20,520.00
33.0000

25,080.00
65 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

3,560.00 3,560.00 3,560.003,560.00

26.0000
66 FLEXIBLE GUIDE POST

64.0000 EACH 4.00 % 29.0000 16.00 % 26.0000 4.00 %

1,664.00 64.00 1,856.00 256.00 1,664.00 64.00
25.0000
1,600.00

1.4000
67 PLASTIC LINE

8746.0000 L.F. 180.00 % 1.7000 240.00 % 1.5000 200.00 %

12,244.40 7,871.40 14,868.20 10,495.20 13,119.00 8,746.00
0.5000

4,373.00

1.4000
68 PLASTIC DROP LANE LINE

1971.0000 L.F. 40.00 % 1.4000 40.00 % 1.2000 20.00 %

2,759.40 788.40 2,759.40 788.40 2,365.20 394.20
1.0000

1,971.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

KLB CONSTRUCTION INC. GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 22035 SE WAX RD STE 14 350 - 106TH AVE NE
LYNNWOOD WA 98037-1549 98038-8543 98004-5732

PROJECT : MUKILTEO   WA  982750158 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.1000
69 PLASTIC WIDE LINE

1663.0000 L.F. 210.00 % 2.7000 170.00 % 3.0000 200.00 %

5,155.30 3,492.30 4,490.10 2,827.10 4,989.00 3,326.00
1.0000

1,663.00

3.1000
70 PLASTIC CROSSWALK LINE

450.0000 S.F. -38.00 % 5.6000 12.00 % 3.6500 -27.00 %

1,395.00 -855.00 2,520.00 270.00 1,642.50 -607.50
5.0000

2,250.00

10.0000
71 PLASTIC STOP LINE

213.0000 L.F. 11.11 % 10.7500 19.44 % 4.7500 -47.22 %

2,130.00 213.00 2,289.75 372.75 1,011.75 -905.25
9.0000

1,917.00

130.0000
72 PLASTIC TRAFFIC ARROW

24.0000 EACH 18.18 % 130.0000 18.18 % 85.0000 -22.73 %

3,120.00 480.00 3,120.00 480.00 2,040.00 -600.00
110.0000
2,640.00

22.0000
73 PLASTIC DRAINAGE MARKING

6.0000 EACH -12.00 % 34.0000 36.00 % 30.0000 20.00 %

132.00 -18.00 204.00 54.00 180.00 30.00
25.0000
150.00

0.4000
74 TEMPORARY PAVEMENT MARKING

17756.0000 L.F. 300.00 % 0.5000 400.00 % 0.5000 400.00 %

7,102.40 5,326.80 8,878.00 7,102.40 8,878.00 7,102.40
0.1000

1,775.60
75 PERMANENT SIGNING

L.S. 53.93 % 61.40 % 207.85 %

35,000.00 12,262.00 36,700.00 13,962.00 70,000.00 47,262.0022,738.00
76 ILLUMINATION SYSTEM SUA 1222

L.S. 26.76 % 40.85 % 26.76 %

180,000.00 38,000.00 200,000.00 58,000.00 180,000.00 38,000.00142,000.00
77 TRAFFIC SIGNAL SYSTEM 1

L.S. -2.10 % 11.89 % -5.59 %

140,000.00 -3,000.00 160,000.00 17,000.00 135,000.00 -8,000.00143,000.00
78 TRAFFIC SIGNAL SYSTEM 2

L.S. 9.76 % 17.89 % 9.76 %

135,000.00 12,000.00 145,000.00 22,000.00 135,000.00 12,000.00123,000.00

70.0000
79 DIRECTIONAL BORING

100.0000 L.F. 16.67 % 37.0000 -38.33 % 63.0000 5.00 %

7,000.00 1,000.00 3,700.00 -2,300.00 6,300.00 300.00
60.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

KLB CONSTRUCTION INC. GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 22035 SE WAX RD STE 14 350 - 106TH AVE NE
LYNNWOOD WA 98037-1549 98038-8543 98004-5732

PROJECT : MUKILTEO   WA  982750158 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.0000
80 SEQUENTIAL ARROW SIGN

340.0000 HR 100.00 % 9.0000 80.00 % 4.0000 -20.00 %

3,400.00 1,700.00 3,060.00 1,360.00 1,360.00 -340.00
5.0000

1,700.00

10,000.0000
81 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 100.00 % 5,600.0000 12.00 % 7,500.0000 50.00 %

20,000.00 10,000.00 11,200.00 1,200.00 15,000.00 5,000.00
5,000.0000
10,000.00

5.0000
82 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1700.0000 HR -16.67 % 6.5000 8.33 % 10.0000 66.67 %

8,500.00 -1,700.00 11,050.00 850.00 17,000.00 6,800.00
6.0000

10,200.00
83 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -63.54 % 14.06 % 160.42 %

7,000.00 -12,200.00 21,900.00 2,700.00 50,000.00 30,800.0019,200.00

38.0000
84 FLAGGERS AND SPOTTERS

2000.0000 HR 8.57 % 44.0000 25.71 % 38.0000 8.57 %

76,000.00 6,000.00 88,000.00 18,000.00 76,000.00 6,000.00
35.0000

70,000.00

38.0000
85 OTHER TRAFFIC CONTROL LABOR

1000.0000 HR 8.57 % 44.0000 25.71 % 39.0000 11.43 %

38,000.00 3,000.00 44,000.00 9,000.00 39,000.00 4,000.00
35.0000

35,000.00
86 TRAFFIC CONTROL SUPERVISOR

L.S. -62.41 % -69.93 % -53.02 %

20,000.00 -33,210.00 16,000.00 -37,210.00 25,000.00 -28,210.0053,210.00

14.0000
87 CONSTRUCTION SIGNS CLASS A

728.0000 S.F. -17.65 % 14.2500 -16.18 % 18.0000 5.88 %

10,192.00 -2,184.00 10,374.00 -2,002.00 13,104.00 728.00
17.0000

12,376.00

OTHER ITEMS

14.0000
88 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1625.4000 C.Y. -22.22 % 7.5000 -58.33 % 8.0000 -55.56 %

22,755.60 -6,501.60 12,190.50 -17,066.70 13,003.20 -16,254.00
18.0000

29,257.20

1.5000
89 SHORING OR EXTRA EXCAVATION CLASS B

10958.2000 S.F. 50.00 % 0.0100 -99.00 % 1.0000 0.00 %

16,437.30 5,479.10 109.58 -10,848.62 10,958.20 0.00
1.0000

10,958.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

KLB CONSTRUCTION INC. GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 22035 SE WAX RD STE 14 350 - 106TH AVE NE
LYNNWOOD WA 98037-1549 98038-8543 98004-5732

PROJECT : MUKILTEO   WA  982750158 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

100.0000
90 WATER

40.0000 MGAL 233.33 % 31.5000 5.00 % 40.0000 33.33 %

4,000.00 2,800.00 1,260.00 60.00 1,600.00 400.00
30.0000
1,200.00

350.0000
91 PLUGGING EXISTING PIPE

3.0000 EACH 16.67 % 400.0000 33.33 % 400.0000 33.33 %

1,050.00 150.00 1,200.00 300.00 1,200.00 300.00
300.0000
900.00

0.0000
92 DELETED ITEM

2.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.02 0.00 -0.02 0.00 -0.02
0.0100
0.02

93 ROADWAY SURVEYING
L.S. -11.11 % -12.22 % 33.33 %

40,000.00 -5,000.00 39,500.00 -5,500.00 60,000.00 15,000.0045,000.00

700.0000
94 CEMENT CONC. SIDEWALK RAMP TYPE 1B

2.0000 EACH -36.36 % 2,000.0000 81.82 % 2,300.0000 109.09 %

1,400.00 -800.00 4,000.00 1,800.00 4,600.00 2,400.00
1,100.0000
2,200.00

50.0000
95 CONC. SLOPE PROTECTION

1223.0000 S.Y. 0.00 % 92.0000 84.00 % 70.0000 40.00 %

61,150.00 0.00 112,516.00 51,366.00 85,610.00 24,460.00
50.0000

61,150.00

0.0000
96 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
0.0100
0.01

2,000.0000
97 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 150.00 % 2,200.0000 175.00 % 800.0000 0.00 %

2,000.00 1,200.00 2,200.00 1,400.00 800.00 0.00
800.0000
800.00

3,750.0000
98 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 56.25 % 3,000.0000 25.00 % 6,000.0000 150.00 %

7,500.00 2,700.00 6,000.00 1,200.00 12,000.00 7,200.00
2,400.0000
4,800.00

21.0000
99  GEOSYNTHETIC CLAY LINER

1200.0000 S.Y. 110.00 % 25.5000 155.00 % 18.0000 80.00 %

25,200.00 13,200.00 30,600.00 18,600.00 21,600.00 9,600.00
10.0000

12,000.00
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,250.00 5,250.00 5,250.005,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

KLB CONSTRUCTION INC. GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 22035 SE WAX RD STE 14 350 - 106TH AVE NE
LYNNWOOD WA 98037-1549 98038-8543 98004-5732

PROJECT : MUKILTEO   WA  982750158 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
103 SPCC PLAN

L.S. -50.00 % -94.00 % 0.00 %

2,500.00 -2,500.00 300.00 -4,700.00 5,000.00 0.005,000.00
104 FIELD OFFICE BUILDING

L.S. 150.00 % 733.33 % 400.00 %

7,500.00 4,500.00 25,000.00 22,000.00 15,000.00 12,000.003,000.00

5.0000
105 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

285.0000 S.Y. 100.00 % 5.0000 100.00 % 3.0000 20.00 %

1,425.00 712.50 1,425.00 712.50 855.00 142.50
2.5000
712.50

0.0000
106 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
0.0100
0.01

4.0000
107 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

49.6000 S.Y. -50.00 % 5.0000 -37.50 % 5.0000 -37.50 %

198.40 -198.40 248.00 -148.80 248.00 -148.80
8.0000
396.80

16.0000
108 GRAVEL BORROW INCL. HAUL

1178.0000 TON 23.08 % 15.0000 15.38 % 11.0000 -15.38 %

18,848.00 3,534.00 17,670.00 2,356.00 12,958.00 -2,356.00
13.0000

15,314.00

24.0000
109 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

772.0000 L.F. 20.00 % 25.0000 25.00 % 23.0000 15.00 %

18,528.00 3,088.00 19,300.00 3,860.00 17,756.00 2,316.00
20.0000

15,440.00

78.0000
110 BEAM GUARDRAIL TYPE 11

45.0000 L.F. 20.00 % 87.0000 33.85 % 80.0000 23.08 %

3,510.00 585.00 3,915.00 990.00 3,600.00 675.00
65.0000
2,925.00

1,000.0000
111 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH -23.08 % 1,000.0000 -23.08 % 1,000.0000 -23.08 %

1,000.00 -300.00 1,000.00 -300.00 1,000.00 -300.00
1,300.0000
1,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

KLB CONSTRUCTION INC. GOODFELLOW BROS., INC. TRI-STATE CONSTRUCTION, INC.
3405 - 121ST ST SW 22035 SE WAX RD STE 14 350 - 106TH AVE NE
LYNNWOOD WA 98037-1549 98038-8543 98004-5732

PROJECT : MUKILTEO   WA  982750158 MAPLE VALLEY   WA  980381419 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,200.0000
112 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH -14.29 % 1,200.0000 -14.29 % 1,200.0000 -14.29 %

1,200.00 -200.00 1,200.00 -200.00 1,200.00 -200.00
1,400.0000
1,400.00

1,200.0000
113 BEAM GUARDRAIL TRANSITION SECTION TYPE 17

1.0000 EACH -14.29 % 1,200.0000 -14.29 % 1,200.0000 -14.29 %

1,200.00 -200.00 1,200.00 -200.00 1,200.00 -200.00
1,400.0000
1,400.00

2,200.0000
114 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -26.67 % 2,450.0000 -18.33 % 2,300.0000 -23.33 %

2,200.00 -800.00 2,450.00 -550.00 2,300.00 -700.00
3,000.0000
3,000.00

1,000.0000
115 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 25.00 % 1,000.0000 25.00 % 1,000.0000 25.00 %

1,000.00 200.00 1,000.00 200.00 1,000.00 200.00
800.0000
800.00

2.5000
116 PLASTIC DOTTED WIDE LINE

110.0000 L.F. 150.00 % 5.0000 400.00 % 3.5000 250.00 %

275.00 165.00 550.00 440.00 385.00 275.00
1.0000
110.00

$2,598,817.18 2.92% $2,655,669.24 5.17% $2,787,880.05 10.40%$2,525,177.34CONTRACT TOTAL

$2,787,880.05$2,598,817.19 $2,655,669.24BASE TOTAL 2.92% 5.17% 10.40%$2,525,177.34



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

SCARSELLA BROS. INC. ICON MATERIALS, A DIVISION OF 
8404 S 196TH ST 6819 S 228TH ST
KENT WA  98032-1145 KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -6.34 % 1.63 %

215,000.00 -14,561.58 233,300.00 3,738.42229,561.58

6,000.0000
2 CLEARING AND GRUBBING

3.7000 ACRE 20.00 % 5,400.0000 8.00 %

22,200.00 3,700.00 19,980.00 1,480.00
5,000.0000
18,500.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -85.26 % 340.04 %

1,280.00 -7,401.00 38,200.00 29,519.008,681.00

1.2500
4 REMOVING PLASTIC LINE

6603.0000 L.F. 150.00 % 0.5000 0.00 %

8,253.75 4,952.25 3,301.50 0.00
0.5000

3,301.50

75.0000
5 REMOVING PLASTIC TRAFFIC MARKING

14.0000 EACH 150.00 % 46.0000 53.33 %

1,050.00 630.00 644.00 224.00
30.0000
420.00

2.5000
6 REMOVING PLASTIC CROSSWALK LINE

300.0000 S.F. 25.00 % 2.3000 15.00 %

750.00 150.00 690.00 90.00
2.0000
600.00

GRADING

18.5000
7 ROADWAY EXCAVATION INCL. HAUL

18101.0000 C.Y. -7.50 % 20.2500 1.25 %

334,868.50 -27,151.50 366,545.25 4,525.25
20.0000

362,020.00

5.0000
8 EMBANKMENT COMPACTION

603.0000 C.Y. 150.00 % 3.1000 55.00 %

3,015.00 1,809.00 1,869.30 663.30
2.0000

1,206.00

DRAINAGE

2,500.0000
9 GRATE INLET TYPE 1

2.0000 EACH 0.00 % 2,900.0000 16.00 %

5,000.00 0.00 5,800.00 800.00
2,500.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

SCARSELLA BROS. INC. ICON MATERIALS, A DIVISION OF 
8404 S 196TH ST 6819 S 228TH ST
KENT WA  98032-1145 KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

50.0000
10 QUARRY SPALLS

97.0000 C.Y. 25.00 % 44.4000 11.00 %

4,850.00 970.00 4,306.80 426.80
40.0000
3,880.00

65.0000
11 SCHEDULE A CULV. PIPE 24 IN. DIAM.

469.0000 L.F. 85.71 % 85.0000 142.86 %

30,485.00 14,070.00 39,865.00 23,450.00
35.0000

16,415.00

100.0000
12 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

26.2000 L.F. 233.33 % 49.0000 63.33 %

2,620.00 1,834.00 1,283.80 497.80
30.0000
786.00

120.0000
13 CL. IV REINF. CONC. CULV. PIPE 24 IN. DIAM.

97.5000 L.F. 60.00 % 170.0000 126.67 %

11,700.00 4,387.50 16,575.00 9,262.50
75.0000
7,312.50

STORM SEWER

1,200.0000
14 CATCH BASIN TYPE 1

6.0000 EACH -14.29 % 1,700.0000 21.43 %

7,200.00 -1,200.00 10,200.00 1,800.00
1,400.0000
8,400.00

3,000.0000
15 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 20.00 % 5,200.0000 108.00 %

3,000.00 500.00 5,200.00 2,700.00
2,500.0000
2,500.00

2.5000
16 TESTING STORM SEWER PIPE

928.3000 L.F. -16.67 % 2.3000 -23.33 %

2,320.75 -464.15 2,135.09 -649.81
3.0000

2,784.90

40.0000
17 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

906.1000 L.F. 60.00 % 70.0000 180.00 %

36,244.00 13,591.50 63,427.00 40,774.50
25.0000

22,652.50

120.0000
18 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

22.2000 L.F. 200.00 % 104.0000 160.00 %

2,664.00 1,776.00 2,308.80 1,420.80
40.0000
888.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

SCARSELLA BROS. INC. ICON MATERIALS, A DIVISION OF 
8404 S 196TH ST 6819 S 228TH ST
KENT WA  98032-1145 KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.0000
19 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01
0.0100
0.01

SURFACING

20.0000
20 CRUSHED SURFACING BASE COURSE

4034.0000 TON -20.00 % 22.5000 -10.00 %

80,680.00 -20,170.00 90,765.00 -10,085.00
25.0000

100,850.00

LIQUID ASPHALT
21 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

6,216.40 6,216.406,216.40

HOT MIX ASPHALT

10.0000
22 PLANING BITUMINOUS PAVEMENT

900.0000 S.Y. 11.11 % 9.4500 5.00 %

9,000.00 900.00 8,505.00 405.00
9.0000

8,100.00

105.0000
23 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

592.0000 TON 50.00 % 77.0000 10.00 %

62,160.00 20,720.00 45,584.00 4,144.00
70.0000

41,440.00

300.0000
24 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

5.7000 TON -14.29 % 299.0000 -14.57 %

1,710.00 -285.00 1,704.30 -290.70
350.0000
1,995.00

80.0000
25 HMA CL. 1/2 IN. PG 64-22

5547.0000 TON 14.29 % 64.0000 -8.57 %

443,760.00 55,470.00 355,008.00 -33,282.00
70.0000

388,290.00
26 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

2,200.00 2,200.002,200.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

10,002.00 10,002.0010,002.00

250.0000
28 COMMERCIAL HMA

63.2000 TON 66.67 % 110.0000 -26.67 %

15,800.00 6,320.00 6,952.00 -2,528.00
150.0000
9,480.00

29 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-3.00 -3.00-3.00

EROSION CONTROL AND PLANTING

150.0000
30 ESC LEAD

120.0000 DAY 36.36 % 1.0000 -99.09 %

18,000.00 4,800.00 120.00 -13,080.00
110.0000
13,200.00

1,115.0000
31 SEEDING, FERTILIZING, AND MULCHING

3.1100 ACRE -25.67 % 1,280.0000 -14.67 %

3,467.65 -1,197.35 3,980.80 -684.20
1,500.0000
4,665.00

31.3500
32 FINE COMPOST

1230.0000 C.Y. -21.63 % 36.0000 -10.00 %

38,560.50 -10,639.50 44,280.00 -4,920.00
40.0000

49,200.00

1.1500
33 TEMPORARY EROSION CONTROL BLANKET

14386.1000 S.Y. -42.50 % 1.3000 -35.00 %

16,544.02 -12,228.19 18,701.93 -10,070.27
2.0000

28,772.20

20.0000
34 CHECK DAM

590.0000 L.F. 150.00 % 9.0000 12.50 %

11,800.00 7,080.00 5,310.00 590.00
8.0000

4,720.00

25.0000
35 STABILIZED CONSTRUCTION ENTRANCE

200.0000 S.Y. 66.67 % 18.0000 20.00 %

5,000.00 2,000.00 3,600.00 600.00
15.0000
3,000.00

125.0000
36 STREET CLEANING

332.0000 HR 38.89 % 110.0000 22.22 %

41,500.00 11,620.00 36,520.00 6,640.00
90.0000

29,880.00
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PRICE PER UNIT/
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
37 INLET PROTECTION

7.0000 EACH 0.00 % 120.0000 20.00 %

700.00 0.00 840.00 140.00
100.0000
700.00

5.0000
38 SILT FENCE

1344.8000 L.F. 66.67 % 4.0000 33.33 %

6,724.00 2,689.60 5,379.20 1,344.80
3.0000

4,034.40
39 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

13.6000
40 PSIPE DOUGLAS FIR, 24 IN. HT, NO. 2 CONT.

399.0000 EACH -9.33 % 16.0000 6.67 %

5,426.40 -558.60 6,384.00 399.00
15.0000
5,985.00

13.6000
41 PSIPE WESTERN RED CEDAR, 24 IN. HT, NO. 2 CONT.

399.0000 EACH -9.33 % 16.0000 6.67 %

5,426.40 -558.60 6,384.00 399.00
15.0000
5,985.00

7.7000
42 PSIPE DOUGLAS SPIREA, 18 IN. HT, NO. 1 CONT.

97.0000 EACH -14.44 % 9.0000 0.00 %

746.90 -126.10 873.00 0.00
9.0000
873.00

7.7000
43 PSIPE RED-OSIER DOGWOOD, 18 IN. HT, NO. 1 CONT.

191.0000 EACH -14.44 % 9.0000 0.00 %

1,470.70 -248.30 1,719.00 0.00
9.0000

1,719.00

7.3500
44 PSIPE SITKA WILLOW, 18 IN. HT, NO. 1 CONT.

191.0000 EACH -18.33 % 8.5000 -5.56 %

1,403.85 -315.15 1,623.50 -95.50
9.0000

1,719.00

7.7000
45 PSIPE SNOWBERRY, 18 IN. HT, NO. 1 CONT.

263.0000 EACH -14.44 % 9.0000 0.00 %

2,025.10 -341.90 2,367.00 0.00
9.0000

2,367.00

8.1000
46 PSIPE TALL OREGON GRAPE, 12 IN. HT, NO. 1 CONT.

273.0000 EACH -10.00 % 9.0000 0.00 %

2,211.30 -245.70 2,457.00 0.00
9.0000

2,457.00

7.7000
47 PSIPE VINE MAPLE, 24 IN. HT, NO. 1 CONT.

422.0000 EACH -23.00 % 9.0000 -10.00 %

3,249.40 -970.60 3,798.00 -422.00
10.0000
4,220.00
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EROSION CONTROL AND PLANTING
48 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 %

7,000.00 7,000.007,000.00
49 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

27.4000
50 BARK OR WOOD CHIP MULCH

273.5000 C.Y. -31.50 % 31.0000 -22.50 %

7,493.90 -3,446.10 8,478.50 -2,461.50
40.0000

10,940.00

3.5000
51  HIGH VISIBILITY FENCE

2182.0000 L.F. 16.67 % 3.0000 0.00 %

7,637.00 1,091.00 6,546.00 0.00
3.0000

6,546.00
52  TEMPORARY CHANNEL DIVERSIONS

L.S. -91.67 % -47.86 %

3,500.00 -38,500.00 21,900.00 -20,100.0042,000.00

TRAFFIC

5.0000
53 EXTRUDED CURB

993.0000 L.F. 0.00 % 4.3000 -14.00 %

4,965.00 0.00 4,269.90 -695.10
5.0000

4,965.00

15.0000
54 TYPE A BLOCK TRAFFIC CURB

62.0000 L.F. 0.00 % 23.0000 53.33 %

930.00 0.00 1,426.00 496.00
15.0000
930.00

20.1500
55 BEAM GUARDRAIL TYPE 1

501.0000 L.F. 0.75 % 23.0000 15.00 %

10,095.15 75.15 11,523.00 1,503.00
20.0000

10,020.00

1,715.0000
56 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -9.74 % 2,000.0000 5.26 %

1,715.00 -185.00 2,000.00 100.00
1,900.0000
1,900.00

595.0000
57 BEAM GUARDRAIL ANCHOR TYPE 1

4.0000 EACH 8.18 % 685.0000 24.55 %

2,380.00 180.00 2,740.00 540.00
550.0000
2,200.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

62.4000
58 SINGLE SLOPE CONCRETE BARRIER

108.0000 L.F. 24.80 % 166.0000 232.00 %

6,739.20 1,339.20 17,928.00 12,528.00
50.0000
5,400.00

12.9000
59 TEMPORARY CONC. BARRIER

3711.0000 L.F. 84.29 % 15.0000 114.29 %

47,871.90 21,894.90 55,665.00 29,688.00
7.0000

25,977.00

4,230.0000
60 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -15.40 % 4,800.0000 -4.00 %

12,690.00 -2,310.00 14,400.00 -600.00
5,000.0000
15,000.00

0.0000
61 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01
0.0100
0.01

930.0000
62 RESETTING IMPACT ATTENUATOR

7.0000 EACH 16.25 % 1,070.0000 33.75 %

6,510.00 910.00 7,490.00 1,890.00
800.0000
5,600.00

5,000.0000
63 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 66.67 % 14,000.0000 366.67 %

15,000.00 6,000.00 42,000.00 33,000.00
3,000.0000
9,000.00

75.0000
64 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

760.0000 HR 127.27 % 49.0000 48.48 %

57,000.00 31,920.00 37,240.00 12,160.00
33.0000

25,080.00
65 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

3,560.00 3,560.003,560.00

25.6000
66 FLEXIBLE GUIDE POST

64.0000 EACH 2.40 % 37.0000 48.00 %

1,638.40 38.40 2,368.00 768.00
25.0000
1,600.00

1.3500
67 PLASTIC LINE

8746.0000 L.F. 170.00 % 1.7000 240.00 %

11,807.10 7,434.10 14,868.20 10,495.20
0.5000

4,373.00

1.3500
68 PLASTIC DROP LANE LINE

1971.0000 L.F. 35.00 % 1.4500 45.00 %

2,660.85 689.85 2,857.95 886.95
1.0000

1,971.00
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TOTAL AMOUNT

TRAFFIC

3.0000
69 PLASTIC WIDE LINE

1663.0000 L.F. 200.00 % 2.7500 175.00 %

4,989.00 3,326.00 4,573.25 2,910.25
1.0000

1,663.00

3.0000
70 PLASTIC CROSSWALK LINE

450.0000 S.F. -40.00 % 5.7500 15.00 %

1,350.00 -900.00 2,587.50 337.50
5.0000

2,250.00

9.7500
71 PLASTIC STOP LINE

213.0000 L.F. 8.33 % 11.0000 22.22 %

2,076.75 159.75 2,343.00 426.00
9.0000

1,917.00

125.0000
72 PLASTIC TRAFFIC ARROW

24.0000 EACH 13.64 % 132.0000 20.00 %

3,000.00 360.00 3,168.00 528.00
110.0000
2,640.00

20.0000
73 PLASTIC DRAINAGE MARKING

6.0000 EACH -20.00 % 35.0000 40.00 %

120.00 -30.00 210.00 60.00
25.0000
150.00

0.2000
74 TEMPORARY PAVEMENT MARKING

17756.0000 L.F. 100.00 % 0.5000 400.00 %

3,551.20 1,775.60 8,878.00 7,102.40
0.1000

1,775.60
75 PERMANENT SIGNING

L.S. 42.73 % 63.16 %

32,455.00 9,717.00 37,100.00 14,362.0022,738.00
76 ILLUMINATION SYSTEM SUA 1222

L.S. 24.52 % 42.25 %

176,825.00 34,825.00 202,000.00 60,000.00142,000.00
77 TRAFFIC SIGNAL SYSTEM 1

L.S. 8.11 % 23.78 %

154,595.00 11,595.00 177,000.00 34,000.00143,000.00
78 TRAFFIC SIGNAL SYSTEM 2

L.S. 31.34 % 50.41 %

161,545.00 38,545.00 185,000.00 62,000.00123,000.00

33.0000
79 DIRECTIONAL BORING

100.0000 L.F. -45.00 % 38.0000 -36.67 %

3,300.00 -2,700.00 3,800.00 -2,200.00
60.0000
6,000.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

6.0000
80 SEQUENTIAL ARROW SIGN

340.0000 HR 20.00 % 2.5000 -50.00 %

2,040.00 340.00 850.00 -850.00
5.0000

1,700.00

7,500.0000
81 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 50.00 % 12,400.0000 148.00 %

15,000.00 5,000.00 24,800.00 14,800.00
5,000.0000
10,000.00

8.0000
82 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1700.0000 HR 33.33 % 49.0000 716.67 %

13,600.00 3,400.00 83,300.00 73,100.00
6.0000

10,200.00
83 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 82.29 % 66.67 %

35,000.00 15,800.00 32,000.00 12,800.0019,200.00

40.0000
84 FLAGGERS AND SPOTTERS

2000.0000 HR 14.29 % 47.5000 35.71 %

80,000.00 10,000.00 95,000.00 25,000.00
35.0000

70,000.00

40.0000
85 OTHER TRAFFIC CONTROL LABOR

1000.0000 HR 14.29 % 47.5000 35.71 %

40,000.00 5,000.00 47,500.00 12,500.00
35.0000

35,000.00
86 TRAFFIC CONTROL SUPERVISOR

L.S. 31.55 % 12.76 %

70,000.00 16,790.00 60,000.00 6,790.0053,210.00

20.0000
87 CONSTRUCTION SIGNS CLASS A

728.0000 S.F. 17.65 % 9.0000 -47.06 %

14,560.00 2,184.00 6,552.00 -5,824.00
17.0000

12,376.00

OTHER ITEMS

15.0000
88 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1625.4000 C.Y. -16.67 % 10.0000 -44.44 %

24,381.00 -4,876.20 16,254.00 -13,003.20
18.0000

29,257.20

0.5000
89 SHORING OR EXTRA EXCAVATION CLASS B

10958.2000 S.F. -50.00 % 0.1000 -90.00 %

5,479.10 -5,479.10 1,095.82 -9,862.38
1.0000

10,958.20
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HWY :SR 018,090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

SCARSELLA BROS. INC. ICON MATERIALS, A DIVISION OF 
8404 S 196TH ST 6819 S 228TH ST
KENT WA  98032-1145 KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.0000
90 WATER

40.0000 MGAL 66.67 % 140.0000 366.67 %

2,000.00 800.00 5,600.00 4,400.00
30.0000
1,200.00

500.0000
91 PLUGGING EXISTING PIPE

3.0000 EACH 66.67 % 690.0000 130.00 %

1,500.00 600.00 2,070.00 1,170.00
300.0000
900.00

0.0000
92 DELETED ITEM

2.0000 EACH -100.00 % 0.0000 -100.00 %

0.00 -0.02 0.00 -0.02
0.0100
0.02

93 ROADWAY SURVEYING
L.S. -11.11 % -3.33 %

40,000.00 -5,000.00 43,500.00 -1,500.0045,000.00

1,000.0000
94 CEMENT CONC. SIDEWALK RAMP TYPE 1B

2.0000 EACH -9.09 % 2,200.0000 100.00 %

2,000.00 -200.00 4,400.00 2,200.00
1,100.0000
2,200.00

65.0000
95 CONC. SLOPE PROTECTION

1223.0000 S.Y. 30.00 % 60.0000 20.00 %

79,495.00 18,345.00 73,380.00 12,230.00
50.0000

61,150.00

0.0000
96 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01
0.0100
0.01

1,000.0000
97 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 25.00 % 1,600.0000 100.00 %

1,000.00 200.00 1,600.00 800.00
800.0000
800.00

4,000.0000
98 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 66.67 % 2,300.0000 -4.17 %

8,000.00 3,200.00 4,600.00 -200.00
2,400.0000
4,800.00

13.5000
99  GEOSYNTHETIC CLAY LINER

1200.0000 S.Y. 35.00 % 33.0000 230.00 %

16,200.00 4,200.00 39,600.00 27,600.00
10.0000

12,000.00
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

5,250.00 5,250.005,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

SCARSELLA BROS. INC. ICON MATERIALS, A DIVISION OF 
8404 S 196TH ST 6819 S 228TH ST
KENT WA  98032-1145 KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
102 MINOR CHANGE

CALC 0.00 % 0.00 %

1.00 1.001.00
103 SPCC PLAN

L.S. -50.00 % -97.70 %

2,500.00 -2,500.00 115.00 -4,885.005,000.00
104 FIELD OFFICE BUILDING

L.S. 233.33 % 2,366.67 %

10,000.00 7,000.00 74,000.00 71,000.003,000.00

4.0000
105 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

285.0000 S.Y. 60.00 % 7.0000 180.00 %

1,140.00 427.50 1,995.00 1,282.50
2.5000
712.50

0.0000
106 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01
0.0100
0.01

4.0000
107 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

49.6000 S.Y. -50.00 % 24.0000 200.00 %

198.40 -198.40 1,190.40 793.60
8.0000
396.80

18.6000
108 GRAVEL BORROW INCL. HAUL

1178.0000 TON 43.08 % 14.0000 7.69 %

21,910.80 6,596.80 16,492.00 1,178.00
13.0000

15,314.00

22.8000
109 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

772.0000 L.F. 14.00 % 26.0000 30.00 %

17,601.60 2,161.60 20,072.00 4,632.00
20.0000

15,440.00

76.6000
110 BEAM GUARDRAIL TYPE 11

45.0000 L.F. 17.85 % 88.0000 35.38 %

3,447.00 522.00 3,960.00 1,035.00
65.0000
2,925.00

915.0000
111 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH -29.62 % 1,000.0000 -23.08 %

915.00 -385.00 1,000.00 -300.00
1,300.0000
1,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A050 REVISION NO : BIDS OPENED ON : Jun  1 2006
CONTRACT NO :007122 REGION NO : 1 AWARDED ON : Jun 13 2006
VERSION NO :9 WORK ORDER# : XL2030
HWY :SR 018,090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I 90
EASTBOUND RAMPS TO SR 18
PHASE 2 - SIGNAL & CHANNELIZATION
05A050

SCARSELLA BROS. INC. ICON MATERIALS, A DIVISION OF 
8404 S 196TH ST 6819 S 228TH ST
KENT WA  98032-1145 KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981680697 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/31/2006
10:07

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,105.0000
112 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH -21.07 % 1,300.0000 -7.14 %

1,105.00 -295.00 1,300.00 -100.00
1,400.0000
1,400.00

1,105.0000
113 BEAM GUARDRAIL TRANSITION SECTION TYPE 17

1.0000 EACH -21.07 % 1,300.0000 -7.14 %

1,105.00 -295.00 1,300.00 -100.00
1,400.0000
1,400.00

2,190.0000
114 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -27.00 % 2,500.0000 -16.67 %

2,190.00 -810.00 2,500.00 -500.00
3,000.0000
3,000.00

890.0000
115 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 11.25 % 1,100.0000 37.50 %

890.00 90.00 1,100.00 300.00
800.0000
800.00

2.2500
116 PLASTIC DOTTED WIDE LINE

110.0000 L.F. 125.00 % 2.6000 160.00 %

247.50 137.50 286.00 176.00
1.0000
110.00

$2,793,044.46 10.61% $3,081,491.19 22.03%$2,525,177.34CONTRACT TOTAL

$2,793,044.47 $3,081,491.19BASE TOTAL 10.61% 22.03%$2,525,177.34


