
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C517 REVISION NO : BIDS OPENED ON : May  5 2006

CONTRACT NO :007118 REGION NO : 3 AWARDED ON : Apr 17 2006

VERSION NO :1 WORK ORDER# : XL1630

HWY :SR 012
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 

HERON STREET BRIDGE 12/12S

REPAIR & SEISMIC

05C517

ADVANCED AMERICAN CONSTRUCTION, CHRISTIE CONSTRUCTORS INC. ROGNLIN'S, INC.

INC. 4925 SEAPORT AVE 321 W STATE ST

415 S MCLOUGHLIN BLVD  97045-3101 98520-6143

PROJECT : OREGON CITY   OR  970450630 RICHMOND   CA  948044636 ABERDEEN   WA  985200078

COUNTY(S) :GRAYS HARBOR
CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 153575 CONTRACTOR NUMBER : 706350

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

02/13/2006

11:10

DOT_RGGB01

NH-0012(152)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION

L.S. 48.13 % 48.13 % 58.01 %

90,000.00 29,243.00 90,000.00 29,243.00 96,000.00 35,243.0060,757.00

STRUCTURE

2  FIELD MEASURING

L.S. 212.50 % 56.25 % 134.38 %

20,000.00 13,600.00 10,000.00 3,600.00 15,000.00 8,600.006,400.00

3  PIER 3 TIEBACK CABLES

EST. 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

4  SEISMIC RETROFIT-BRIDGE NO. 12/12S

L.S. 270.37 % 224.07 % 133.33 %

40,000.00 29,200.00 35,000.00 24,200.00 25,200.00 14,400.0010,800.00

5 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

6  SIX INCH STEEL GRID ROADWAY DECK

L.S. 100.00 % 669.23 % 223.08 %

65,000.00 32,500.00 250,000.00 217,500.00 105,000.00 72,500.0032,500.00

7  MECHANICAL DEMOLITON

L.S. 64.47 % 426.32 % 531.58 %

25,000.00 9,800.00 80,000.00 64,800.00 96,000.00 80,800.0015,200.00

8  MECHANICAL REHABILITATION OF 12/12S

L.S. -18.11 % -42.94 % 64.19 %

258,354.00 -57,126.00 180,000.00 -135,480.00 518,000.00 202,520.00315,480.00

9  ELECTRICAL DEMOLITION

L.S. 28.21 % 28.21 % -35.90 %

20,000.00 4,400.00 20,000.00 4,400.00 10,000.00 -5,600.0015,600.00

10  RACEWAY

L.S. 122.22 % 166.67 % 77.78 %

10,000.00 5,500.00 12,000.00 7,500.00 8,000.00 3,500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C517 REVISION NO : BIDS OPENED ON : May  5 2006

CONTRACT NO :007118 REGION NO : 3 AWARDED ON : Apr 17 2006

VERSION NO :1 WORK ORDER# : XL1630

HWY :SR 012
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 

HERON STREET BRIDGE 12/12S

REPAIR & SEISMIC

05C517

ADVANCED AMERICAN CONSTRUCTION, CHRISTIE CONSTRUCTORS INC. ROGNLIN'S, INC.

INC. 4925 SEAPORT AVE 321 W STATE ST

415 S MCLOUGHLIN BLVD  97045-3101 98520-6143

PROJECT : OREGON CITY   OR  970450630 RICHMOND   CA  948044636 ABERDEEN   WA  985200078

COUNTY(S) :GRAYS HARBOR
CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 153575 CONTRACTOR NUMBER : 706350

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

02/13/2006

11:10

DOT_RGGB01

NH-0012(152)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

11  JUNCTION AND PULL BOXES

L.S. 15.38 % 7.69 % 15.38 %

15,000.00 2,000.00 14,000.00 1,000.00 15,000.00 2,000.0013,000.00

12  CABLE AND WIRE

L.S. 55.84 % 55.84 % -54.55 %

12,000.00 4,300.00 12,000.00 4,300.00 3,500.00 -4,200.007,700.00

13  BRIDGE CONTROL SYSTEM

L.S. 327.05 % 92.17 % 77.94 %

120,000.00 91,900.00 54,000.00 25,900.00 50,000.00 21,900.0028,100.00

14  START UP AND COMMISSIONING

L.S. -69.36 % -81.62 % -81.62 %

10,000.00 -22,640.00 6,000.00 -26,640.00 6,000.00 -26,640.0032,640.00

15  O&M MANUALS TRAINING AND AS-BUILT DRAWINGS

L.S. -19.35 % -51.61 % -71.77 %

10,000.00 -2,400.00 6,000.00 -6,400.00 3,500.00 -8,900.0012,400.00

EROSION CONTROL AND PLANTING

500.0000

16 ESC LEAD

11.0000 DAY 400.00 % 100.0000 0.00 % 200.0000 100.00 %

5,500.00 4,400.00 1,100.00 0.00 2,200.00 1,100.00

100.0000

1,100.00

17  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. 36.36 % 118.18 % 109.09 %

1,500.00 400.00 2,400.00 1,300.00 2,300.00 1,200.001,100.00

18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,700.00 2,700.00 2,700.002,700.00

TRAFFIC

12.0000

19 SIGN COVERING

40.0000 S.F. 140.00 % 20.0000 300.00 % 10.0000 100.00 %

480.00 280.00 800.00 600.00 400.00 200.00

5.0000

200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C517 REVISION NO : BIDS OPENED ON : May  5 2006

CONTRACT NO :007118 REGION NO : 3 AWARDED ON : Apr 17 2006

VERSION NO :1 WORK ORDER# : XL1630

HWY :SR 012
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 

HERON STREET BRIDGE 12/12S

REPAIR & SEISMIC

05C517

ADVANCED AMERICAN CONSTRUCTION, CHRISTIE CONSTRUCTORS INC. ROGNLIN'S, INC.

INC. 4925 SEAPORT AVE 321 W STATE ST

415 S MCLOUGHLIN BLVD  97045-3101 98520-6143

PROJECT : OREGON CITY   OR  970450630 RICHMOND   CA  948044636 ABERDEEN   WA  985200078

COUNTY(S) :GRAYS HARBOR
CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 153575 CONTRACTOR NUMBER : 706350

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

02/13/2006

11:10

DOT_RGGB01

NH-0012(152)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20 ILLUMINATION SYSTEM ROADWAY

L.S. 20.00 % 20.00 % 50.00 %

12,000.00 2,000.00 12,000.00 2,000.00 15,000.00 5,000.0010,000.00

21  REPLACE LIGHT STANDARD CONDUIT

EST. 0.00 % 0.00 % 0.00 %

2,200.00 2,200.00 2,200.002,200.00

6.0000

22 SEQUENTIAL ARROW SIGN

600.0000 HR -14.29 % 20.0000 185.71 % 4.0000 -42.86 %

3,600.00 -600.00 12,000.00 7,800.00 2,400.00 -1,800.00

7.0000

4,200.00

7,320.0000

23 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 74.29 % 12,000.0000 185.71 % 6,000.0000 42.86 %

21,960.00 9,360.00 36,000.00 23,400.00 18,000.00 5,400.00

4,200.0000

12,600.00

7.0000

24 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

840.0000 HR -12.50 % 50.0000 525.00 % 6.0000 -25.00 %

5,880.00 -840.00 42,000.00 35,280.00 5,040.00 -1,680.00

8.0000

6,720.00

25 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -33.36 % 113.26 % -11.14 %

7,500.00 -3,754.00 24,000.00 12,746.00 10,000.00 -1,254.0011,254.00

60.0000

26 OTHER TRAFFIC CONTROL LABOR

376.0000 HR 33.33 % 50.0000 11.11 % 40.0000 -11.11 %

22,560.00 5,640.00 18,800.00 1,880.00 15,040.00 -1,880.00

45.0000

16,920.00

27 TRAFFIC CONTROL SUPERVISOR

L.S. -67.00 % -39.49 % 120.02 %

6,000.00 -12,180.00 11,000.00 -7,180.00 40,000.00 21,820.0018,180.00

16.0000

28 CONSTRUCTION SIGNS CLASS A

567.0000 S.F. 0.00 % 30.0000 87.50 % 25.0000 56.25 %

9,072.00 0.00 17,010.00 7,938.00 14,175.00 5,103.00

16.0000

9,072.00

OTHER ITEMS

29 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C517 REVISION NO : BIDS OPENED ON : May  5 2006

CONTRACT NO :007118 REGION NO : 3 AWARDED ON : Apr 17 2006

VERSION NO :1 WORK ORDER# : XL1630

HWY :SR 012
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12 

HERON STREET BRIDGE 12/12S

REPAIR & SEISMIC

05C517

ADVANCED AMERICAN CONSTRUCTION, CHRISTIE CONSTRUCTORS INC. ROGNLIN'S, INC.

INC. 4925 SEAPORT AVE 321 W STATE ST

415 S MCLOUGHLIN BLVD  97045-3101 98520-6143

PROJECT : OREGON CITY   OR  970450630 RICHMOND   CA  948044636 ABERDEEN   WA  985200078

COUNTY(S) :GRAYS HARBOR
CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 153575 CONTRACTOR NUMBER : 706350

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

02/13/2006

11:10

DOT_RGGB01

NH-0012(152)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

31 CREDIT/DEBITS - MINOR CHANGES

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

32 SPCC PLAN

L.S. 0.00 % 140.00 % 100.00 %

1,000.00 0.00 2,400.00 1,400.00 2,000.00 1,000.001,000.00

$813,311.00 21.69% $969,415.00 45.05% $1,098,660.00 64.39%$668,328.00CONTRACT TOTAL

$1,098,660.00$813,311.00 $969,415.00BASE TOTAL 21.69% 45.05% 64.39%$668,328.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C517 REVISION NO : BIDS OPENED ON : May  5 2006

CONTRACT NO :007118 REGION NO : 3 AWARDED ON : Apr 17 2006

VERSION NO :1 WORK ORDER# : XL1630

HWY :SR 012
------- 4TH BIDDER -------

TITLE :US 12 

HERON STREET BRIDGE 12/12S

REPAIR & SEISMIC

05C517

QUIGG BROS., INC.

819 W STATE ST

98520-5934

PROJECT : ABERDEEN   WA  985200281

COUNTY(S) :GRAYS HARBOR
CONTRACTOR NUMBER : 680000

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

02/13/2006

11:10

DOT_RGGB01

NH-0012(152)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION

L.S. 64.59 %

100,000.00 39,243.0060,757.00

STRUCTURE

2  FIELD MEASURING

L.S. 290.63 %

25,000.00 18,600.006,400.00

3  PIER 3 TIEBACK CABLES

EST. 0.00 %

13,000.0013,000.00

4  SEISMIC RETROFIT-BRIDGE NO. 12/12S

L.S. 733.33 %

90,000.00 79,200.0010,800.00

5 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %

1.001.00

6  SIX INCH STEEL GRID ROADWAY DECK

L.S. 238.46 %

110,000.00 77,500.0032,500.00

7  MECHANICAL DEMOLITON

L.S. 163.16 %

40,000.00 24,800.0015,200.00

8  MECHANICAL REHABILITATION OF 12/12S

L.S. 52.15 %

480,000.00 164,520.00315,480.00

9  ELECTRICAL DEMOLITION

L.S. -67.95 %

5,000.00 -10,600.0015,600.00

10  RACEWAY

L.S. 11.11 %

5,000.00 500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C517 REVISION NO : BIDS OPENED ON : May  5 2006

CONTRACT NO :007118 REGION NO : 3 AWARDED ON : Apr 17 2006

VERSION NO :1 WORK ORDER# : XL1630

HWY :SR 012
------- 4TH BIDDER -------

TITLE :US 12 

HERON STREET BRIDGE 12/12S

REPAIR & SEISMIC

05C517

QUIGG BROS., INC.

819 W STATE ST

98520-5934

PROJECT : ABERDEEN   WA  985200281

COUNTY(S) :GRAYS HARBOR
CONTRACTOR NUMBER : 680000

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

02/13/2006

11:10

DOT_RGGB01

NH-0012(152)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

11  JUNCTION AND PULL BOXES

L.S. -7.69 %

12,000.00 -1,000.0013,000.00

12  CABLE AND WIRE

L.S. 224.68 %

25,000.00 17,300.007,700.00

13  BRIDGE CONTROL SYSTEM

L.S. 170.46 %

76,000.00 47,900.0028,100.00

14  START UP AND COMMISSIONING

L.S. 53.19 %

50,000.00 17,360.0032,640.00

15  O&M MANUALS TRAINING AND AS-BUILT DRAWINGS

L.S. 20.97 %

15,000.00 2,600.0012,400.00

EROSION CONTROL AND PLANTING

200.0000

16 ESC LEAD

11.0000 DAY 100.00 %

2,200.00 1,100.00

100.0000

1,100.00

17  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. -9.09 %

1,000.00 -100.001,100.00

18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %

2,700.002,700.00

TRAFFIC

12.0000

19 SIGN COVERING

40.0000 S.F. 140.00 %

480.00 280.00

5.0000

200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C517 REVISION NO : BIDS OPENED ON : May  5 2006

CONTRACT NO :007118 REGION NO : 3 AWARDED ON : Apr 17 2006

VERSION NO :1 WORK ORDER# : XL1630

HWY :SR 012
------- 4TH BIDDER -------

TITLE :US 12 

HERON STREET BRIDGE 12/12S

REPAIR & SEISMIC

05C517

QUIGG BROS., INC.

819 W STATE ST

98520-5934

PROJECT : ABERDEEN   WA  985200281

COUNTY(S) :GRAYS HARBOR
CONTRACTOR NUMBER : 680000

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

02/13/2006

11:10

DOT_RGGB01

NH-0012(152)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20 ILLUMINATION SYSTEM ROADWAY

L.S. -50.00 %

5,000.00 -5,000.0010,000.00

21  REPLACE LIGHT STANDARD CONDUIT

EST. 0.00 %

2,200.002,200.00

6.0000

22 SEQUENTIAL ARROW SIGN

600.0000 HR -14.29 %

3,600.00 -600.00

7.0000

4,200.00

7,000.0000

23 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 66.67 %

21,000.00 8,400.00

4,200.0000

12,600.00

5.0000

24 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

840.0000 HR -37.50 %

4,200.00 -2,520.00

8.0000

6,720.00

25 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 33.29 %

15,000.00 3,746.0011,254.00

40.0000

26 OTHER TRAFFIC CONTROL LABOR

376.0000 HR -11.11 %

15,040.00 -1,880.00

45.0000

16,920.00

27 TRAFFIC CONTROL SUPERVISOR

L.S. -33.99 %

12,000.00 -6,180.0018,180.00

10.0000

28 CONSTRUCTION SIGNS CLASS A

567.0000 S.F. -37.50 %

5,670.00 -3,402.00

16.0000

9,072.00

OTHER ITEMS

29 ROADSIDE CLEANUP

EST. 0.00 %

3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C517 REVISION NO : BIDS OPENED ON : May  5 2006

CONTRACT NO :007118 REGION NO : 3 AWARDED ON : Apr 17 2006

VERSION NO :1 WORK ORDER# : XL1630

HWY :SR 012
------- 4TH BIDDER -------

TITLE :US 12 

HERON STREET BRIDGE 12/12S

REPAIR & SEISMIC

05C517

QUIGG BROS., INC.

819 W STATE ST

98520-5934

PROJECT : ABERDEEN   WA  985200281

COUNTY(S) :GRAYS HARBOR
CONTRACTOR NUMBER : 680000

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

02/13/2006

11:10

DOT_RGGB01

NH-0012(152)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %

5.005.00

31 CREDIT/DEBITS - MINOR CHANGES

CALC 0.00 %

-1.00-1.00

32 SPCC PLAN

L.S. 0.00 %

1,000.00 0.001,000.00

$1,140,095.00 70.59%$668,328.00CONTRACT TOTAL

$1,140,095.00BASE TOTAL 70.59%$668,328.00


