
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z005 REVISION NO : BIDS OPENED ON : May 11 2006
CONTRACT NO :007147 REGION NO : 6 AWARDED ON : May 23 2006
VERSION NO :2 WORK ORDER# : XL2341
HWY :SR 195,271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
JCT. SR 271 TO VICINITY PLAZA RD.

06Z005

DEGERSTROM CORPORATION INLAND ASPHALT COMPANY, A DIVI SPOKANE ROCK PRODUCTS INC.
3303 NORTH SULLIVAN RD 802 N FANCHER RD 4418 E 8TH AVE
SPOKANE WA  99216-1604 99212-1016 SPOKANE VALLEY 99212-0292

PROJECT : SPOKANE   WA  992100425 SPOKANE   WA  992203366 SPOKANE   WA  992203808

COUNTY(S) :SPOKANE,WHITMAN CONTRACTOR NUMBER : 100278 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/27/2006
13:47

DOT_RGGB01

NH-0195(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 8.75 % 141.25 % 25.95 %

87,000.00 7,000.00 193,000.00 113,000.00 100,763.34 20,763.3480,000.00

0.0000
2 CLEARING AND GRUBBING - SITE PS-C-226

3.5000 ACRE -100.00 % 400.0000 -90.00 % 0.0000 -100.00 %

0.00 -14,000.00 1,400.00 -12,600.00 0.00 -14,000.00
4,000.0000
14,000.00

0.0000
3 STRIPPING INCL. HAUL - SITE PS-C-226

5600.0000 C.Y. -100.00 % 1.5000 50.00 % 0.0000 -100.00 %

0.00 -5,600.00 8,400.00 2,800.00 0.00 -5,600.00
1.0000

5,600.00

2.5000
4 REMOVING GUARDRAIL

1059.0000 L.F. -50.00 % 2.5000 -50.00 % 2.5000 -50.00 %

2,647.50 -2,647.50 2,647.50 -2,647.50 2,647.50 -2,647.50
5.0000

5,295.00

150.0000
5 REMOVING GUARDRAIL ANCHOR

18.0000 EACH -25.00 % 150.0000 -25.00 % 150.0000 -25.00 %

2,700.00 -900.00 2,700.00 -900.00 2,700.00 -900.00
200.0000
3,600.00

3.0000
6 REMOVING GUIDE POST

426.0000 EACH 0.00 % 3.5000 16.67 % 3.3800 12.67 %

1,278.00 0.00 1,491.00 213.00 1,439.88 161.88
3.0000

1,278.00

0.0300
7 REMOVING TEMPORARY PAVEMENT MARKING

43736.0000 L.F. -25.00 % 0.0500 25.00 % 0.0300 -25.00 %

1,312.08 -437.36 2,186.80 437.36 1,312.08 -437.36
0.0400

1,749.44

GRADING

10.0000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1171.0000 S.Y. 0.00 % 8.2000 -18.00 % 7.9100 -20.90 %

11,710.00 0.00 9,602.20 -2,107.80 9,262.61 -2,447.39
10.0000

11,710.00

STRUCTURE

400.0000
9 BRIDGE DECK REPAIR

100.0000 C.F. 60.00 % 400.0000 60.00 % 450.0000 80.00 %

40,000.00 15,000.00 40,000.00 15,000.00 45,000.00 20,000.00
250.0000
25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z005 REVISION NO : BIDS OPENED ON : May 11 2006
CONTRACT NO :007147 REGION NO : 6 AWARDED ON : May 23 2006
VERSION NO :2 WORK ORDER# : XL2341
HWY :SR 195,271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
JCT. SR 271 TO VICINITY PLAZA RD.

06Z005

DEGERSTROM CORPORATION INLAND ASPHALT COMPANY, A DIVI SPOKANE ROCK PRODUCTS INC.
3303 NORTH SULLIVAN RD 802 N FANCHER RD 4418 E 8TH AVE
SPOKANE WA  99216-1604 99212-1016 SPOKANE VALLEY 99212-0292

PROJECT : SPOKANE   WA  992100425 SPOKANE   WA  992203366 SPOKANE   WA  992203808

COUNTY(S) :SPOKANE,WHITMAN CONTRACTOR NUMBER : 100278 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/27/2006
13:47

DOT_RGGB01

NH-0195(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

10.0000
10 MEMBRANE WATERPROOFING (DECK SEAL)

1965.0000 S.Y. -33.33 % 10.0000 -33.33 % 9.7500 -35.00 %

19,650.00 -9,825.00 19,650.00 -9,825.00 19,158.75 -10,316.25
15.0000

29,475.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

8,166.00 8,166.00 8,166.008,166.00

400.0000
12 ASPHALT FOR FOG SEAL

26.6200 TON 33.33 % 350.0000 16.67 % 391.1300 30.38 %

10,648.00 2,662.00 9,317.00 1,331.00 10,411.88 2,425.88
300.0000
7,986.00

HOT MIX ASPHALT

0.7000
13  CRACK SEALING

15889.0000 L.F. 75.00 % 0.7500 87.50 % 0.7000 75.00 %

11,122.30 4,766.70 11,916.75 5,561.15 11,122.30 4,766.70
0.4000

6,355.60

25.0000
14  TRANSVERSE JOINT

160.0000 L.F. -37.50 % 20.0000 -50.00 % 15.0000 -62.50 %

4,000.00 -2,400.00 3,200.00 -3,200.00 2,400.00 -4,000.00
40.0000
6,400.00

1.2200
15 PLANING BITUMINOUS PAVEMENT

121853.0000 S.Y. 22.00 % 1.4000 40.00 % 1.8000 80.00 %

148,660.66 26,807.66 170,594.20 48,741.20 219,335.40 97,482.40
1.0000

121,853.00

75.0000
16 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

404.0000 TON 87.50 % 85.0000 112.50 % 90.8200 127.05 %

30,300.00 14,140.00 34,340.00 18,180.00 36,691.28 20,531.28
40.0000

16,160.00

60.5000
17 HMA CL. 1/2 IN. PG 70-28

15902.0000 TON 51.25 % 53.0000 32.50 % 62.1400 55.35 %

962,071.00 325,991.00 842,806.00 206,726.00 988,150.28 352,070.28
40.0000

636,080.00
18 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

19,740.00 19,740.00 19,740.0019,740.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z005 REVISION NO : BIDS OPENED ON : May 11 2006
CONTRACT NO :007147 REGION NO : 6 AWARDED ON : May 23 2006
VERSION NO :2 WORK ORDER# : XL2341
HWY :SR 195,271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
JCT. SR 271 TO VICINITY PLAZA RD.

06Z005

DEGERSTROM CORPORATION INLAND ASPHALT COMPANY, A DIVI SPOKANE ROCK PRODUCTS INC.
3303 NORTH SULLIVAN RD 802 N FANCHER RD 4418 E 8TH AVE
SPOKANE WA  99216-1604 99212-1016 SPOKANE VALLEY 99212-0292

PROJECT : SPOKANE   WA  992100425 SPOKANE   WA  992203366 SPOKANE   WA  992203808

COUNTY(S) :SPOKANE,WHITMAN CONTRACTOR NUMBER : 100278 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/27/2006
13:47

DOT_RGGB01

NH-0195(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
19 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13,160.00 13,160.00 13,160.0013,160.00

125.0000
20 HMA FOR APPROACH CL. 1/2 IN. PG 70-28

26.0000 TON 177.78 % 130.0000 188.89 % 140.0000 211.11 %

3,250.00 2,080.00 3,380.00 2,210.00 3,640.00 2,470.00
45.0000
1,170.00

21  SMOOTHNESS COMPLIANCE ADJUSTMENT
EST. 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22  ASPHALT BINDER REVISION

EST. 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
23 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

0.0000
24 SEEDING, FERTILIZING, AND MULCHING - SITE PS-C-226

0.5000 ACRE -100.00 % 1,500.0000 -25.00 % 0.0000 -100.00 %

0.00 -1,000.00 750.00 -250.00 0.00 -1,000.00
2,000.0000
1,000.00

0.0000
25  SOIL BINDER OR TACKING AGENT SITE PS-C-226

0.5000 ACRE -100.00 % 1,500.0000 50.00 % 0.0000 -100.00 %

0.00 -500.00 750.00 250.00 0.00 -500.00
1,000.0000

500.00

4.0000
26  HIGH VISIBILITY FENCE

915.0000 L.F. 0.00 % 4.0000 0.00 % 0.0000 -100.00 %

3,660.00 0.00 3,660.00 0.00 0.00 -3,660.00
4.0000

3,660.00

TRAFFIC

17.6500
27 BEAM GUARDRAIL TYPE 1

398.0000 L.F. -11.75 % 18.0000 -10.00 % 17.6500 -11.75 %

7,024.70 -935.30 7,164.00 -796.00 7,024.70 -935.30
20.0000
7,960.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z005 REVISION NO : BIDS OPENED ON : May 11 2006
CONTRACT NO :007147 REGION NO : 6 AWARDED ON : May 23 2006
VERSION NO :2 WORK ORDER# : XL2341
HWY :SR 195,271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
JCT. SR 271 TO VICINITY PLAZA RD.

06Z005

DEGERSTROM CORPORATION INLAND ASPHALT COMPANY, A DIVI SPOKANE ROCK PRODUCTS INC.
3303 NORTH SULLIVAN RD 802 N FANCHER RD 4418 E 8TH AVE
SPOKANE WA  99216-1604 99212-1016 SPOKANE VALLEY 99212-0292

PROJECT : SPOKANE   WA  992100425 SPOKANE   WA  992203366 SPOKANE   WA  992203808

COUNTY(S) :SPOKANE,WHITMAN CONTRACTOR NUMBER : 100278 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/27/2006
13:47

DOT_RGGB01

NH-0195(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,650.0000
28 BEAM GUARDRAIL FLARED TERMINAL

11.0000 EACH -26.67 % 1,650.0000 -26.67 % 1,650.0000 -26.67 %

18,150.00 -6,600.00 18,150.00 -6,600.00 18,150.00 -6,600.00
2,250.0000
24,750.00

39.0000
29 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

1244.0000 L.F. 21.88 % 39.0000 21.88 % 38.9000 21.56 %

48,516.00 8,708.00 48,516.00 8,708.00 48,391.60 8,583.60
32.0000

39,808.00

20.2500
30 FLEXIBLE GUIDE POST

426.0000 EACH -19.00 % 21.0000 -16.00 % 20.2500 -19.00 %

8,626.50 -2,023.50 8,946.00 -1,704.00 8,626.50 -2,023.50
25.0000

10,650.00

0.0900
31 PAINT LINE

134147.0000 L.F. -10.00 % 0.1000 0.00 % 0.0900 -10.00 %

12,073.23 -1,341.47 13,414.70 0.00 12,073.23 -1,341.47
0.1000

13,414.70

0.2500
32 PAINTED WIDE LINE

2669.0000 L.F. -16.67 % 0.2500 -16.67 % 0.2500 -16.67 %

667.25 -133.45 667.25 -133.45 667.25 -133.45
0.3000
800.70

3.7000
33 PAINTED STOP LINE

188.0000 L.F. -26.00 % 4.0000 -20.00 % 3.6700 -26.60 %

695.60 -244.40 752.00 -188.00 689.96 -250.04
5.0000
940.00

17.5000
34 PAINTED DRAINAGE MARKING

72.0000 EACH 16.67 % 18.0000 20.00 % 17.5000 16.67 %

1,260.00 180.00 1,296.00 216.00 1,260.00 180.00
15.0000
1,080.00

38.9800
35 PAINTED AERIAL SURVEILLANCE FULL MARKER

5.0000 EACH -22.04 % 39.0000 -22.00 % 38.6200 -22.76 %

194.90 -55.10 195.00 -55.00 193.10 -56.90
50.0000
250.00

44.5000
36 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

8.0000 EACH 11.25 % 45.0000 12.50 % 44.1500 10.37 %

356.00 36.00 360.00 40.00 353.20 33.20
40.0000
320.00

701.0000
37 RECESSED PAVEMENT MARKER

10.3200 HUND -12.37 % 700.0000 -12.50 % 700.0000 -12.50 %

7,234.32 -1,021.68 7,224.00 -1,032.00 7,224.00 -1,032.00
800.0000
8,256.00

0.0800
38 TEMPORARY PAVEMENT MARKING

43736.0000 L.F. -20.00 % 0.1000 0.00 % 0.0600 -40.00 %

3,498.88 -874.72 4,373.60 0.00 2,624.16 -1,749.44
0.1000

4,373.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z005 REVISION NO : BIDS OPENED ON : May 11 2006
CONTRACT NO :007147 REGION NO : 6 AWARDED ON : May 23 2006
VERSION NO :2 WORK ORDER# : XL2341
HWY :SR 195,271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
JCT. SR 271 TO VICINITY PLAZA RD.

06Z005

DEGERSTROM CORPORATION INLAND ASPHALT COMPANY, A DIVI SPOKANE ROCK PRODUCTS INC.
3303 NORTH SULLIVAN RD 802 N FANCHER RD 4418 E 8TH AVE
SPOKANE WA  99216-1604 99212-1016 SPOKANE VALLEY 99212-0292

PROJECT : SPOKANE   WA  992100425 SPOKANE   WA  992203366 SPOKANE   WA  992203808

COUNTY(S) :SPOKANE,WHITMAN CONTRACTOR NUMBER : 100278 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/27/2006
13:47

DOT_RGGB01

NH-0195(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
39 PERMANENT SIGNING

L.S. -1.45 % 1.87 % -1.45 %

81,995.00 -1,205.00 84,753.00 1,553.00 81,995.00 -1,205.0083,200.00

750.0000
40 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -75.00 % 750.0000 -75.00 % 750.0000 -75.00 %

1,500.00 -4,500.00 1,500.00 -4,500.00 1,500.00 -4,500.00
3,000.0000
6,000.00

2.2500
41 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2300.0000 HR 12.50 % 2.0000 0.00 % 2.0000 0.00 %

5,175.00 575.00 4,600.00 0.00 4,600.00 0.00
2.0000

4,600.00
42 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 200.00 % 200.00 % 200.00 %

9,000.00 6,000.00 9,000.00 6,000.00 9,000.00 6,000.003,000.00

36.7500
43 FLAGGERS AND SPOTTERS

2100.0000 HR -8.13 % 37.0000 -7.50 % 36.2500 -9.38 %

77,175.00 -6,825.00 77,700.00 -6,300.00 76,125.00 -7,875.00
40.0000

84,000.00

43.0000
44 OTHER TRAFFIC CONTROL LABOR

700.0000 HR 7.50 % 43.0000 7.50 % 42.0000 5.00 %

30,100.00 2,100.00 30,100.00 2,100.00 29,400.00 1,400.00
40.0000

28,000.00

39.2500
45  TRAFFIC CONTROL SUPERVISOR

600.0000 HR -1.88 % 39.0000 -2.50 % 38.2500 -4.38 %

23,550.00 -450.00 23,400.00 -600.00 22,950.00 -1,050.00
40.0000

24,000.00

5.9900
46 CONSTRUCTION SIGNS CLASS A

892.0000 S.F. -20.13 % 6.0000 -20.00 % 6.0000 -20.00 %

5,343.08 -1,346.92 5,352.00 -1,338.00 5,352.00 -1,338.00
7.5000

6,690.00

OTHER ITEMS

400.0000
47 ADJUST MONUMENT CASE AND COVER

4.0000 EACH 14.29 % 400.0000 14.29 % 400.0000 14.29 %

1,600.00 200.00 1,600.00 200.00 1,600.00 200.00
350.0000
1,400.00

700.0000
48 ADJUST INLET

6.0000 EACH 16.67 % 600.0000 0.00 % 600.0000 0.00 %

4,200.00 600.00 3,600.00 0.00 3,600.00 0.00
600.0000
3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z005 REVISION NO : BIDS OPENED ON : May 11 2006
CONTRACT NO :007147 REGION NO : 6 AWARDED ON : May 23 2006
VERSION NO :2 WORK ORDER# : XL2341
HWY :SR 195,271 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 195
JCT. SR 271 TO VICINITY PLAZA RD.

06Z005

DEGERSTROM CORPORATION INLAND ASPHALT COMPANY, A DIVI SPOKANE ROCK PRODUCTS INC.
3303 NORTH SULLIVAN RD 802 N FANCHER RD 4418 E 8TH AVE
SPOKANE WA  99216-1604 99212-1016 SPOKANE VALLEY 99212-0292

PROJECT : SPOKANE   WA  992100425 SPOKANE   WA  992203366 SPOKANE   WA  992203808

COUNTY(S) :SPOKANE,WHITMAN CONTRACTOR NUMBER : 100278 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100423

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/27/2006
13:47

DOT_RGGB01

NH-0195(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
49 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
50 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
51 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
52 SPCC PLAN

L.S. -51.00 % -22.00 % 0.00 %

490.00 -510.00 780.00 -220.00 1,000.00 0.001,000.00

$1,732,000.00 25.46% $1,758,800.00 27.40% $1,842,000.00 33.43%$1,380,530.04CONTRACT TOTAL

$1,842,000.00$1,732,000.00 $1,758,800.00BASE TOTAL 25.46% 27.40% 33.43%$1,380,530.04



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z005 REVISION NO : BIDS OPENED ON : May 11 2006
CONTRACT NO :007147 REGION NO : 6 AWARDED ON : May 23 2006
VERSION NO :2 WORK ORDER# : XL2341
HWY :SR 195,271 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 195
JCT. SR 271 TO VICINITY PLAZA RD.

06Z005

CENTRAL WASHINGTON ASPHALT,  I POE ASPHALT PAVING, INC.
843 KITTELSON RD - 98837-0738 302 15TH ST
PO BOX 939 CLARKSTON WA  99403-2372

PROJECT : MOSES LAKE   WA  988370142 LEWISTON   ID  835010449

COUNTY(S) :SPOKANE,WHITMAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/27/2006
13:47

DOT_RGGB01

NH-0195(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 125.00 % 97.19 %

180,000.00 100,000.00 157,750.00 77,750.0080,000.00

1,000.0000
2 CLEARING AND GRUBBING - SITE PS-C-226

3.5000 ACRE -75.00 % 0.0000 -100.00 %

3,500.00 -10,500.00 0.00 -14,000.00
4,000.0000
14,000.00

2.5000
3 STRIPPING INCL. HAUL - SITE PS-C-226

5600.0000 C.Y. 150.00 % 0.0000 -100.00 %

14,000.00 8,400.00 0.00 -5,600.00
1.0000

5,600.00

2.7500
4 REMOVING GUARDRAIL

1059.0000 L.F. -45.00 % 2.7500 -45.00 %

2,912.25 -2,382.75 2,912.25 -2,382.75
5.0000

5,295.00

200.0000
5 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 0.00 % 175.0000 -12.50 %

3,600.00 0.00 3,150.00 -450.00
200.0000
3,600.00

3.5000
6 REMOVING GUIDE POST

426.0000 EACH 16.67 % 3.0000 0.00 %

1,491.00 213.00 1,278.00 0.00
3.0000

1,278.00

0.0500
7 REMOVING TEMPORARY PAVEMENT MARKING

43736.0000 L.F. 25.00 % 0.0300 -25.00 %

2,186.80 437.36 1,312.08 -437.36
0.0400

1,749.44

GRADING

5.2500
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1171.0000 S.Y. -47.50 % 30.0000 200.00 %

6,147.75 -5,562.25 35,130.00 23,420.00
10.0000

11,710.00

STRUCTURE

475.0000
9 BRIDGE DECK REPAIR

100.0000 C.F. 90.00 % 500.0000 100.00 %

47,500.00 22,500.00 50,000.00 25,000.00
250.0000
25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z005 REVISION NO : BIDS OPENED ON : May 11 2006
CONTRACT NO :007147 REGION NO : 6 AWARDED ON : May 23 2006
VERSION NO :2 WORK ORDER# : XL2341
HWY :SR 195,271 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 195
JCT. SR 271 TO VICINITY PLAZA RD.

06Z005

CENTRAL WASHINGTON ASPHALT,  I POE ASPHALT PAVING, INC.
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PROJECT : MOSES LAKE   WA  988370142 LEWISTON   ID  835010449

COUNTY(S) :SPOKANE,WHITMAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/27/2006
13:47

DOT_RGGB01

NH-0195(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

10.0000
10 MEMBRANE WATERPROOFING (DECK SEAL)

1965.0000 S.Y. -33.33 % 27.0000 80.00 %

19,650.00 -9,825.00 53,055.00 23,580.00
15.0000

29,475.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

8,166.00 8,166.008,166.00

500.0000
12 ASPHALT FOR FOG SEAL

26.6200 TON 66.67 % 400.0000 33.33 %

13,310.00 5,324.00 10,648.00 2,662.00
300.0000
7,986.00

HOT MIX ASPHALT

0.7500
13  CRACK SEALING

15889.0000 L.F. 87.50 % 0.7500 87.50 %

11,916.75 5,561.15 11,916.75 5,561.15
0.4000

6,355.60

20.0000
14  TRANSVERSE JOINT

160.0000 L.F. -50.00 % 17.0000 -57.50 %

3,200.00 -3,200.00 2,720.00 -3,680.00
40.0000
6,400.00

1.3500
15 PLANING BITUMINOUS PAVEMENT

121853.0000 S.Y. 35.00 % 1.3500 35.00 %

164,501.55 42,648.55 164,501.55 42,648.55
1.0000

121,853.00

100.0000
16 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

404.0000 TON 150.00 % 100.0000 150.00 %

40,400.00 24,240.00 40,400.00 24,240.00
40.0000

16,160.00

62.0000
17 HMA CL. 1/2 IN. PG 70-28

15902.0000 TON 55.00 % 69.9500 74.88 %

985,924.00 349,844.00 1,112,344.90 476,264.90
40.0000

636,080.00
18 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

19,740.00 19,740.0019,740.00
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HOT MIX ASPHALT
19 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

13,160.00 13,160.0013,160.00

150.0000
20 HMA FOR APPROACH CL. 1/2 IN. PG 70-28

26.0000 TON 233.33 % 200.0000 344.44 %

3,900.00 2,730.00 5,200.00 4,030.00
45.0000
1,170.00

21  SMOOTHNESS COMPLIANCE ADJUSTMENT
EST. 0.00 % 0.00 %

-1.00 -1.00-1.00
22  ASPHALT BINDER REVISION

EST. 0.00 % 0.00 %

-2.00 -2.00-2.00
23 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

1,700.0000
24 SEEDING, FERTILIZING, AND MULCHING - SITE PS-C-226

0.5000 ACRE -15.00 % 0.0000 -100.00 %

850.00 -150.00 0.00 -1,000.00
2,000.0000
1,000.00

1,700.0000
25  SOIL BINDER OR TACKING AGENT SITE PS-C-226

0.5000 ACRE 70.00 % 0.0000 -100.00 %

850.00 350.00 0.00 -500.00
1,000.0000

500.00

4.0000
26  HIGH VISIBILITY FENCE

915.0000 L.F. 0.00 % 4.0000 0.00 %

3,660.00 0.00 3,660.00 0.00
4.0000

3,660.00

TRAFFIC

18.0000
27 BEAM GUARDRAIL TYPE 1

398.0000 L.F. -10.00 % 19.0000 -5.00 %

7,164.00 -796.00 7,562.00 -398.00
20.0000
7,960.00
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1,750.0000
28 BEAM GUARDRAIL FLARED TERMINAL

11.0000 EACH -22.22 % 1,800.0000 -20.00 %

19,250.00 -5,500.00 19,800.00 -4,950.00
2,250.0000
24,750.00

40.0000
29 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

1244.0000 L.F. 25.00 % 35.0000 9.38 %

49,760.00 9,952.00 43,540.00 3,732.00
32.0000

39,808.00

22.0000
30 FLEXIBLE GUIDE POST

426.0000 EACH -12.00 % 22.0000 -12.00 %

9,372.00 -1,278.00 9,372.00 -1,278.00
25.0000

10,650.00

0.1000
31 PAINT LINE

134147.0000 L.F. 0.00 % 0.0900 -10.00 %

13,414.70 0.00 12,073.23 -1,341.47
0.1000

13,414.70

0.3000
32 PAINTED WIDE LINE

2669.0000 L.F. -0.00 % 0.3500 16.67 %

800.70 -0.00 934.15 133.45
0.3000
800.70

4.0000
33 PAINTED STOP LINE

188.0000 L.F. -20.00 % 4.0000 -20.00 %

752.00 -188.00 752.00 -188.00
5.0000
940.00

18.0000
34 PAINTED DRAINAGE MARKING

72.0000 EACH 20.00 % 8.0000 -46.67 %

1,296.00 216.00 576.00 -504.00
15.0000
1,080.00

40.0000
35 PAINTED AERIAL SURVEILLANCE FULL MARKER

5.0000 EACH -20.00 % 35.0000 -30.00 %

200.00 -50.00 175.00 -75.00
50.0000
250.00

45.0000
36 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

8.0000 EACH 12.50 % 50.0000 25.00 %

360.00 40.00 400.00 80.00
40.0000
320.00

725.0000
37 RECESSED PAVEMENT MARKER

10.3200 HUND -9.38 % 800.0000 0.00 %

7,482.00 -774.00 8,256.00 0.00
800.0000
8,256.00

0.0700
38 TEMPORARY PAVEMENT MARKING

43736.0000 L.F. -30.00 % 0.0700 -30.00 %

3,061.52 -1,312.08 3,061.52 -1,312.08
0.1000

4,373.60
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TRAFFIC
39 PERMANENT SIGNING

L.S. -0.84 % 2.16 %

82,500.00 -700.00 85,000.00 1,800.0083,200.00

800.0000
40 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -73.33 % 800.0000 -73.33 %

1,600.00 -4,400.00 1,600.00 -4,400.00
3,000.0000
6,000.00

2.2500
41 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2300.0000 HR 12.50 % 2.5000 25.00 %

5,175.00 575.00 5,750.00 1,150.00
2.0000

4,600.00
42 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 233.33 % 233.33 %

10,000.00 7,000.00 10,000.00 7,000.003,000.00

37.0000
43 FLAGGERS AND SPOTTERS

2100.0000 HR -7.50 % 42.0000 5.00 %

77,700.00 -6,300.00 88,200.00 4,200.00
40.0000

84,000.00

44.0000
44 OTHER TRAFFIC CONTROL LABOR

700.0000 HR 10.00 % 48.0000 20.00 %

30,800.00 2,800.00 33,600.00 5,600.00
40.0000

28,000.00

40.0000
45  TRAFFIC CONTROL SUPERVISOR

600.0000 HR 0.00 % 45.0000 12.50 %

24,000.00 0.00 27,000.00 3,000.00
40.0000

24,000.00

6.7500
46 CONSTRUCTION SIGNS CLASS A

892.0000 S.F. -10.00 % 6.5000 -13.33 %

6,021.00 -669.00 5,798.00 -892.00
7.5000

6,690.00

OTHER ITEMS

500.0000
47 ADJUST MONUMENT CASE AND COVER

4.0000 EACH 42.86 % 500.0000 42.86 %

2,000.00 600.00 2,000.00 600.00
350.0000
1,400.00

650.0000
48 ADJUST INLET

6.0000 EACH 8.33 % 750.0000 25.00 %

3,900.00 300.00 4,500.00 900.00
600.0000
3,600.00
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OTHER ITEMS
49 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00
50 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
51 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
52 SPCC PLAN

L.S. 0.00 % 0.00 %

1,000.00 0.00 1,000.00 0.001,000.00

$1,910,674.02 38.40% $2,070,493.43 49.98%$1,380,530.04CONTRACT TOTAL

$1,910,674.02 $2,070,493.43BASE TOTAL 38.40% 49.98%$1,380,530.04


