
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z010 REVISION NO : BIDS OPENED ON : Jul 13 2006
CONTRACT NO :007177 REGION NO : 6 AWARDED ON : Jul 18 2006
VERSION NO :1 WORK ORDER# : XL2201
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FRANCIS AVE TO US 2 STRUCTURES
REBID
06Z010

MAX J. KUNEY COMPANY MORGEN AND OSWOOD CONSTRUCTION KIEWIT PACIFIC CO.
120 N RALPH ST 1321 8TH AVE N STE 204 2200 COLUMBIA HOUSE BLVD
99202-4795 59401-1621 98661-7753

PROJECT : SPOKANE   WA  992020008 GREAT FALLS   MT  594033009 VANCOUVER   WA  986681769

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100232 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2006
09:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 19.38 % 23.95 % 33.43 %

1,700,000.00 276,000.00 1,765,000.00 341,000.00 1,900,000.00 476,000.001,424,000.00

12,600.0000
2 CLEARING AND GRUBBING

5.0100 ACRE 260.00 % 5,350.0000 52.86 % 3,300.0000 -5.71 %

63,126.00 45,591.00 26,803.50 9,268.50 16,533.00 -1,002.00
3,500.0000
17,535.00

4.6000
3 REMOVING CEMENT CONC. CURB

490.0000 L.F. -23.33 % 2.5500 -57.50 % 8.4000 40.00 %

2,254.00 -686.00 1,249.50 -1,690.50 4,116.00 1,176.00
6.0000

2,940.00

2.5000
4 REMOVING ASPHALT CONC. PAVEMENT

15715.0000 S.Y. 0.00 % 5.1000 104.00 % 2.8000 12.00 %

39,287.50 0.00 80,146.50 40,859.00 44,002.00 4,714.50
2.5000

39,287.50

7.6000
5 REMOVING CONC. BARRIER

1075.0000 L.F. 52.00 % 7.6500 53.00 % 8.0000 60.00 %

8,170.00 2,795.00 8,223.75 2,848.75 8,600.00 3,225.00
5.0000

5,375.00

0.7500
6 REMOVING PAINT LINE

3100.0000 L.F. 0.00 % 0.7500 0.00 % 0.4500 -40.00 %

2,325.00 0.00 2,325.00 0.00 1,395.00 -930.00
0.7500

2,325.00

80.0000
7 REMOVING PAINTED TRAFFIC MARKING

2.0000 EACH 166.67 % 80.0000 166.67 % 33.0000 10.00 %

160.00 100.00 160.00 100.00 66.00 6.00
30.0000
60.00

2.1000
8 REMOVING CHAIN LINK FENCE

325.0000 L.F. -47.50 % 2.0500 -48.75 % 2.0000 -50.00 %

682.50 -617.50 666.25 -633.75 650.00 -650.00
4.0000

1,300.00

1.3000
9 REMOVING WIRE FENCE

1675.0000 L.F. -35.00 % 1.3000 -35.00 % 1.2000 -40.00 %

2,177.50 -1,172.50 2,177.50 -1,172.50 2,010.00 -1,340.00
2.0000

3,350.00

GRADING

4.7500
10 ROADWAY EXCAVATION INCL. HAUL

23935.0000 C.Y. 18.75 % 12.7500 218.75 % 7.0000 75.00 %

113,691.25 17,951.25 305,171.25 209,431.25 167,545.00 71,805.00
4.0000

95,740.00
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2.5000
11 COMMON BORROW INCL. HAUL

69945.0000 C.Y. -16.67 % 8.1500 171.67 % 11.0000 266.67 %

174,862.50 -34,972.50 570,051.75 360,216.75 769,395.00 559,560.00
3.0000

209,835.00

15.2500
12 GRAVEL BORROW INCL. HAUL

2915.0000 C.Y. 17.31 % 18.3000 40.77 % 19.0000 46.15 %

44,453.75 6,558.75 53,344.50 15,449.50 55,385.00 17,490.00
13.0000

37,895.00

4.5000
13 EMBANKMENT COMPACTION

75090.0000 C.Y. 125.00 % 6.1500 207.50 % 4.0000 100.00 %

337,905.00 187,725.00 461,803.50 311,623.50 300,360.00 150,180.00
2.0000

150,180.00

1.6000
14  DUST PALLATIVE

4525.0000 S.Y. 6.67 % 1.0500 -30.00 % 1.2400 -17.33 %

7,240.00 452.50 4,751.25 -2,036.25 5,611.00 -1,176.50
1.5000

6,787.50

DRAINAGE

2,100.0000
15  CURB INLET TYPE 2

8.0000 EACH 250.00 % 2,300.0000 283.33 % 1,800.0000 200.00 %

16,800.00 12,000.00 18,400.00 13,600.00 14,400.00 9,600.00
600.0000
4,800.00

3,600.0000
16 PRECAST CONCRETE DRYWELL

5.0000 EACH 44.00 % 2,400.0000 -4.00 % 2,800.0000 12.00 %

18,000.00 5,500.00 12,000.00 -500.00 14,000.00 1,500.00
2,500.0000
12,500.00

2,600.0000
17 COMBINATION INLET

6.0000 EACH 30.00 % 1,900.0000 -5.00 % 1,600.0000 -20.00 %

15,600.00 3,600.00 11,400.00 -600.00 9,600.00 -2,400.00
2,000.0000
12,000.00

55.0000
18 QUARRY SPALLS

57.0000 C.Y. 37.50 % 365.0000 812.50 % 60.0000 50.00 %

3,135.00 855.00 20,805.00 18,525.00 3,420.00 1,140.00
40.0000
2,280.00

15.0000
19 UNDERDRAIN PIPE 6 IN. DIAM.

1143.0000 L.F. -40.00 % 10.0000 -60.00 % 3.0000 -88.00 %

17,145.00 -11,430.00 11,430.00 -17,145.00 3,429.00 -25,146.00
25.0000

28,575.00

43.6000
20 DRAIN PIPE 12 IN. DIAM.

815.0000 L.F. 45.33 % 39.0000 30.00 % 15.0000 -50.00 %

35,534.00 11,084.00 31,785.00 7,335.00 12,225.00 -12,225.00
30.0000

24,450.00
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DRAINAGE

22.6000
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.

180.0000 L.F. -9.60 % 60.0000 140.00 % 25.0000 0.00 %

4,068.00 -432.00 10,800.00 6,300.00 4,500.00 0.00
25.0000
4,500.00

STORM SEWER

2,000.0000
22 CATCH BASIN TYPE 1

23.0000 EACH 33.33 % 1,250.0000 -16.67 % 1,500.0000 0.00 %

46,000.00 11,500.00 28,750.00 -5,750.00 34,500.00 0.00
1,500.0000
34,500.00

2.3000
23 TESTING STORM SEWER PIPE

1132.0000 L.F. 53.33 % 2.8000 86.67 % 3.0000 100.00 %

2,603.60 905.60 3,169.60 1,471.60 3,396.00 1,698.00
1.5000

1,698.00

45.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1132.0000 L.F. 80.00 % 112.0000 348.00 % 35.0000 40.00 %

50,940.00 22,640.00 126,784.00 98,484.00 39,620.00 11,320.00
25.0000

28,300.00

SANITARY SEWER

3,450.0000
25  MANHOLE TYPE I-48

8.0000 EACH 15.00 % 2,500.0000 -16.67 % 3,000.0000 0.00 %

27,600.00 3,600.00 20,000.00 -4,000.00 24,000.00 0.00
3,000.0000
24,000.00

250.0000
26  EXTRA DEPTH MANHOLE

7.4000 V.F. 163.16 % 625.0000 557.89 % 100.0000 5.26 %

1,850.00 1,147.00 4,625.00 3,922.00 740.00 37.00
95.0000
703.00

1,500.0000
27  MANHOLE TEST

2.0000 EACH 275.00 % 435.0000 8.75 % 3,000.0000 650.00 %

3,000.00 2,200.00 870.00 70.00 6,000.00 5,200.00
400.0000
800.00

75.0000
28  8" GRAVITY SEWER PIPE

1312.0000 L.F. 200.00 % 61.0000 144.00 % 20.0000 -20.00 %

98,400.00 65,600.00 80,032.00 47,232.00 26,240.00 -6,560.00
25.0000

32,800.00

130.0000
29  12" GRAVITY SEWER PIPE

708.0000 L.F. 225.00 % 64.0000 60.00 % 23.0000 -42.50 %

92,040.00 63,720.00 45,312.00 16,992.00 16,284.00 -12,036.00
40.0000

28,320.00
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SANITARY SEWER

100.0000
30  STEEL CASING, 24" DIAM. .500" THK.

560.0000 L.F. -20.00 % 280.0000 124.00 % 200.0000 60.00 %

56,000.00 -14,000.00 156,800.00 86,800.00 112,000.00 42,000.00
125.0000
70,000.00

45.0000
31  4" SIDE SEWER PIPE

549.0000 L.F. 50.00 % 38.0000 26.67 % 30.0000 0.00 %

24,705.00 8,235.00 20,862.00 4,392.00 16,470.00 0.00
30.0000

16,470.00

80.0000
32  6" SIDE SEWER PIPE

54.0000 L.F. 122.22 % 46.0000 27.78 % 35.0000 -2.78 %

4,320.00 2,376.00 2,484.00 540.00 1,890.00 -54.00
36.0000
1,944.00

650.0000
33  SIDE SEWER, 8-INCH X 4-INCH TEE & FITTINGS

10.0000 EACH 1,081.82 % 210.0000 281.82 % 35.0000 -36.36 %

6,500.00 5,950.00 2,100.00 1,550.00 350.00 -200.00
55.0000
550.00

750.0000
34  SIDE SEWER, 8-INCH X 6-INCH TEE & FITTINGS

2.0000 EACH 782.35 % 230.0000 170.59 % 42.0000 -50.59 %

1,500.00 1,330.00 460.00 290.00 84.00 -86.00
85.0000
170.00

10.2000
35  IMPORTED PIPE BEDDING

2063.0000 L.F. 70.00 % 1.5500 -74.17 % 10.0000 66.67 %

21,042.60 8,664.60 3,197.65 -9,180.35 20,630.00 8,252.00
6.0000

12,378.00

500.0000
36  SIDE SEWER RISER 4-INCH

11.0000 EACH 525.00 % 70.0000 -12.50 % 1,500.0000 1,775.00 %

5,500.00 4,620.00 770.00 -110.00 16,500.00 15,620.00
80.0000
880.00

650.0000
37  SIDE SEWER RISER 6-INCH

2.0000 EACH 584.21 % 70.0000 -26.32 % 2,000.0000 2,005.26 %

1,300.00 1,110.00 140.00 -50.00 4,000.00 3,810.00
95.0000
190.00

22.0000
38  TRENCH EXCAVATING SAFETY SYSTEM

2063.0000 L.F. 2,100.00 % 3.0000 200.00 % 10.0000 900.00 %

45,386.00 43,323.00 6,189.00 4,126.00 20,630.00 18,567.00
1.0000

2,063.00

1,500.0000
39  8-INCH SEWER CLEAN-OUT

1.0000 EACH 200.00 % 500.0000 0.00 % 1,200.0000 140.00 %

1,500.00 1,000.00 500.00 0.00 1,200.00 700.00
500.0000
500.00
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15.0000
40 STRUCTURE EXCAVATION CLASS A INCL. HAUL

11580.0000 C.Y. -16.67 % 7.0000 -61.11 % 10.0000 -44.44 %

173,700.00 -34,740.00 81,060.00 -127,380.00 115,800.00 -92,640.00
18.0000

208,440.00
41 SHORING OR EXTRA EXCAVATION CL. A US 395/FAIRVIEW RD

L.S. 25.00 % -14.29 % -10.71 %

35,000.00 7,000.00 24,000.00 -4,000.00 25,000.00 -3,000.0028,000.00
42 SHORING OR EXTRA EXCAVATION CL. A US 395/MARKET ST

L.S. 450.00 % 40.00 % 100.00 %

110,000.00 90,000.00 28,000.00 8,000.00 40,000.00 20,000.0020,000.00
43 SHORING OR EXTRA EXCAVATION CL. A US 395/PARKSMITH DR

L.S. 400.00 % 64.71 % 123.53 %

85,000.00 68,000.00 28,000.00 11,000.00 38,000.00 21,000.0017,000.00
44 SHORING OR EXTRA EXCAVATION CL. A PERRY ST/US 395

L.S. 51.52 % -45.45 % -39.39 %

50,000.00 17,000.00 18,000.00 -15,000.00 20,000.00 -13,000.0033,000.00
45 SHORING OR EXTRA EXCAVATION CL. A SHADY SLOPE RD/US 2

L.S. 57.14 % -74.29 % -57.14 %

110,000.00 40,000.00 18,000.00 -52,000.00 30,000.00 -40,000.0070,000.00
46 SHORING OR EXTRA EXCAVATION CL. A SHADY SLOPE RD/US 395

L.S. 85.19 % -33.33 % 122.22 %

50,000.00 23,000.00 18,000.00 -9,000.00 60,000.00 33,000.0027,000.00

30.0000
47 GRAVEL BACKFILL FOR WALL

2783.0000 C.Y. 11.11 % 28.5000 5.56 % 40.0000 48.15 %

83,490.00 8,349.00 79,315.50 4,174.50 111,320.00 36,179.00
27.0000

75,141.00

6,000.0000
48 FURNISHING AND DRIVING CONCRETE TEST PILE

6.0000 EACH -70.00 % 7,300.0000 -63.50 % 14,000.0000 -30.00 %

36,000.00 -84,000.00 43,800.00 -76,200.00 84,000.00 -36,000.00
20,000.0000
120,000.00

125.0000
49 FURNISHING CONC. PILING 24 IN. DIAM.

4160.0000 L.F. 25.00 % 136.0000 36.00 % 140.0000 40.00 %

520,000.00 104,000.00 565,760.00 149,760.00 582,400.00 166,400.00
100.0000

416,000.00

500.0000
50 DRIVING CONC. PILE 24 INCH DIAMETER

110.0000 EACH -75.00 % 810.0000 -59.50 % 2,600.0000 30.00 %

55,000.00 -165,000.00 89,100.00 -130,900.00 286,000.00 66,000.00
2,000.0000
220,000.00
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1.0000
51 ST. REINF. BAR FOR BRIDGE

687600.0000 LB. 25.00 % 0.9300 16.25 % 1.0000 25.00 %

687,600.00 137,520.00 639,468.00 89,388.00 687,600.00 137,520.00
0.8000

550,080.00

400.0000
52 CONC. CLASS 4000 FOR BRIDGE

6153.0000 C.Y. 0.00 % 381.0000 -4.75 % 365.0000 -8.75 %

2,461,200.00 0.00 2,344,293.00 -116,907.00 2,245,845.00 -215,355.00
400.0000

2,461,200.00
53 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

20.0000
54  FRACTURED BASALT FINISH WITH PERMEON TREATMENT

4557.0000 S.Y. -80.00 % 46.7000 -53.30 % 15.0000 -85.00 %

91,140.00 -364,560.00 212,811.90 -242,888.10 68,355.00 -387,345.00
100.0000

455,700.00
55  SAMPLE PANEL FOR PERMEON SURFACE TREATMENT PROCESS

L.S. 70.00 % 40.00 % -70.00 %

8,500.00 3,500.00 7,000.00 2,000.00 1,500.00 -3,500.005,000.00

600.0000
56 FABRIC PAD BEARING - SUPERSTR.

20.0000 EACH -70.00 % 2,200.0000 10.00 % 900.0000 -55.00 %

12,000.00 -28,000.00 44,000.00 4,000.00 18,000.00 -22,000.00
2,000.0000
40,000.00

3,000.0000
57  TRANSVERSE GIRDER STOP BEARING

8.0000 EACH 200.00 % 1,600.0000 60.00 % 1,500.0000 50.00 %

24,000.00 16,000.00 12,800.00 4,800.00 12,000.00 4,000.00
1,000.0000
8,000.00

58 SUPERSTRUCTURE US 395/FAIRVIEW RD
L.S. 90.84 % 27.86 % 22.14 %

500,000.00 238,000.00 335,000.00 73,000.00 320,000.00 58,000.00262,000.00
59 SUPERSTRUCTURE US 395/MARKET ST

L.S. 66.99 % 79.96 % 8.06 %

850,000.00 341,000.00 916,000.00 407,000.00 550,000.00 41,000.00509,000.00
60 SUPERSTRUCTURE US 395/PARKSMITH DR

L.S. -2.00 % -14.67 % 0.00 %

882,000.00 -18,000.00 768,000.00 -132,000.00 900,000.00 0.00900,000.00
61 SUPERSTRUCTURE PERRY ST/US 395

L.S. 47.42 % 6.88 % 22.85 %

600,000.00 193,000.00 435,000.00 28,000.00 500,000.00 93,000.00407,000.00
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NO.
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DATE:
TIME:

05/25/2006
09:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
62 SUPERSTRUCTURE SHADY SLOPE RD/US 2

L.S. -32.80 % -10.39 % 61.29 %

750,000.00 -366,000.00 1,000,000.00 -116,000.00 1,800,000.00 684,000.001,116,000.00
63 SUPERSTRUCTURE SHADY SLOPE RD/US 395

L.S. -48.46 % -31.28 % 55.17 %

750,000.00 -705,210.00 1,000,000.00 -455,210.00 2,258,000.00 802,790.001,455,210.00

250.0000
64  PRESTRESSED CONC. GIRDER WF74G

6327.0000 L.F. 8.70 % 292.0000 26.96 % 230.0000 0.00 %

1,581,750.00 126,540.00 1,847,484.00 392,274.00 1,455,210.00 0.00
230.0000

1,455,210.00

180.0000
65 BRIDGE RAILING TYPE SNOW FENCE

1878.0000 L.F. 125.00 % 150.0000 87.50 % 140.0000 75.00 %

338,040.00 187,800.00 281,700.00 131,460.00 262,920.00 112,680.00
80.0000

150,240.00

300.0000
66 BRIDGE RAILING TYPE WIRE FABRIC FENCE

1796.0000 L.F. 50.00 % 310.0000 55.00 % 300.0000 50.00 %

538,800.00 179,600.00 556,760.00 197,560.00 538,800.00 179,600.00
200.0000

359,200.00

75.0000
67 TRAFFIC BARRIER

765.0000 L.F. -6.25 % 105.0000 31.25 % 170.0000 112.50 %

57,375.00 -3,825.00 80,325.00 19,125.00 130,050.00 68,850.00
80.0000

61,200.00

75.0000
68 TRAFFIC PEDESTRIAN BARRIER

427.0000 L.F. -16.67 % 125.0000 38.89 % 200.0000 122.22 %

32,025.00 -6,405.00 53,375.00 14,945.00 85,400.00 46,970.00
90.0000

38,430.00

150.0000
69 PEDESTRIAN BARRIER

2158.0000 L.F. 87.50 % 118.0000 47.50 % 175.0000 118.75 %

323,700.00 151,060.00 254,644.00 82,004.00 377,650.00 205,010.00
80.0000

172,640.00

75.0000
70  RAILBASE

455.0000 L.F. 25.00 % 80.0000 33.33 % 130.0000 116.67 %

34,125.00 6,825.00 36,400.00 9,100.00 59,150.00 31,850.00
60.0000

27,300.00

35.0000
71 CONCRETE FASCIA PANEL

8112.0000 S.F. 40.00 % 36.0000 44.00 % 65.0000 160.00 %

283,920.00 81,120.00 292,032.00 89,232.00 527,280.00 324,480.00
25.0000

202,800.00
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PRICE PER UNIT/
ENGR'S. EST.
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SURFACING

13.0000
72 CRUSHED SURFACING BASE COURSE

6330.0000 TON -13.33 % 18.5000 23.33 % 13.5000 -10.00 %

82,290.00 -12,660.00 117,105.00 22,155.00 85,455.00 -9,495.00
15.0000

94,950.00

14.2500
73  SPECIAL CRUSHED SURFACING BASE COURSE

1090.0000 TON 9.62 % 16.5000 26.92 % 20.0000 53.85 %

15,532.50 1,362.50 17,985.00 3,815.00 21,800.00 7,630.00
13.0000

14,170.00

LIQUID ASPHALT
74 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,765.00 2,765.00 2,765.002,765.00

CEMENT CONCRETE PAVEMENT

250.0000
75 CEMENT CONC. PAVEMENT

280.0000 C.Y. -28.57 % 350.0000 0.00 % 250.0000 -28.57 %

70,000.00 -28,000.00 98,000.00 0.00 70,000.00 -28,000.00
350.0000
98,000.00

175.0000
76 BRIDGE APPROACH SLAB

1166.0000 S.Y. -12.50 % 295.0000 47.50 % 215.0000 7.50 %

204,050.00 -29,150.00 343,970.00 110,770.00 250,690.00 17,490.00
200.0000

233,200.00

ASPHALT CONCRETE PAVEMENT

60.0000
77 COMMERCIAL HMA

2780.0000 TON 9.09 % 61.0000 10.91 % 62.5000 13.64 %

166,800.00 13,900.00 169,580.00 16,680.00 173,750.00 20,850.00
55.0000

152,900.00

EROSION CONTROL AND PLANTING

50.0000
78 ESC LEAD

55.0000 DAY -75.00 % 125.0000 -37.50 % 100.0000 -50.00 %

2,750.00 -8,250.00 6,875.00 -4,125.00 5,500.00 -5,500.00
200.0000
11,000.00
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EROSION CONTROL AND PLANTING

3,700.0000
79 SEEDING AND FERTILIZING

6.8800 ACRE 23.33 % 3,800.0000 26.67 % 3,700.0000 23.33 %

25,456.00 4,816.00 26,144.00 5,504.00 25,456.00 4,816.00
3,000.0000
20,640.00

4.2500
80 SILT FENCE

2845.0000 L.F. -29.17 % 3.7500 -37.50 % 4.0000 -33.33 %

12,091.25 -4,978.75 10,668.75 -6,401.25 11,380.00 -5,690.00
6.0000

17,070.00

4.2500
81  HIGH VISIBILITY FENCE

1000.0000 L.F. 6.25 % 6.1500 53.75 % 6.0000 50.00 %

4,250.00 250.00 6,150.00 2,150.00 6,000.00 2,000.00
4.0000

4,000.00
82 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

12.0000
83 TOPSOIL TYPE C

195.0000 C.Y. 0.00 % 11.0000 -8.33 % 20.0000 66.67 %

2,340.00 0.00 2,145.00 -195.00 3,900.00 1,560.00
12.0000
2,340.00

TRAFFIC

13.0000
84  CEMENT CONC. CURB AND GUTTER TYPE B

4835.0000 L.F. -48.00 % 12.7500 -49.00 % 12.6000 -49.60 %

62,855.00 -58,020.00 61,646.25 -59,228.75 60,921.00 -59,954.00
25.0000

120,875.00

16.0000
85 CEMENT CONC. TRAFFIC CURB

385.0000 L.F. 60.00 % 15.3000 53.00 % 15.0000 50.00 %

6,160.00 2,310.00 5,890.50 2,040.50 5,775.00 1,925.00
10.0000
3,850.00

16.0000
86 EXTRUDED CURB

100.0000 L.F. 166.67 % 15.3000 155.00 % 15.0000 150.00 %

1,600.00 1,000.00 1,530.00 930.00 1,500.00 900.00
6.0000
600.00

20.0000
87 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

1040.0000 L.F. 11.11 % 20.0000 11.11 % 20.5000 13.89 %

20,800.00 2,080.00 20,800.00 2,080.00 21,320.00 2,600.00
18.0000

18,720.00

18.5000
88 BEAM GUARDRAIL TYPE 1

195.0000 L.F. 2.78 % 18.5000 2.78 % 19.0000 5.56 %

3,607.50 97.50 3,607.50 97.50 3,705.00 195.00
18.0000
3,510.00
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1,100.0000
89 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

11.0000 EACH -8.33 % 1,100.0000 -8.33 % 1,300.0000 8.33 %

12,100.00 -1,100.00 12,100.00 -1,100.00 14,300.00 1,100.00
1,200.0000
13,200.00

2,400.0000
90 BEAM GUARDRAIL NON-FLARED TERMINAL

5.0000 EACH 20.00 % 2,400.0000 20.00 % 2,265.0000 13.25 %

12,000.00 2,000.00 12,000.00 2,000.00 11,325.00 1,325.00
2,000.0000
10,000.00

675.0000
91 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH 12.50 % 675.0000 12.50 % 700.0000 16.67 %

1,350.00 150.00 1,350.00 150.00 1,400.00 200.00
600.0000
1,200.00

22.0000
92 REMOVING AND RESETTING BEAM GUARDRAIL

70.0000 L.F. 83.33 % 22.5000 87.50 % 25.0000 108.33 %

1,540.00 700.00 1,575.00 735.00 1,750.00 910.00
12.0000
840.00

32.0000
93 PRECAST CONC. BARRIER TYPE 2

580.0000 L.F. 18.52 % 31.0000 14.81 % 32.0000 18.52 %

18,560.00 2,900.00 17,980.00 2,320.00 18,560.00 2,900.00
27.0000

15,660.00

16.5000
94 TEMPORARY CONC. BARRIER

900.0000 L.F. 10.00 % 16.0000 6.67 % 22.0000 46.67 %

14,850.00 1,350.00 14,400.00 900.00 19,800.00 6,300.00
15.0000

13,500.00

10.5000
95 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

40.0000 L.F. 5.00 % 10.0000 0.00 % 25.0000 150.00 %

420.00 20.00 400.00 0.00 1,000.00 600.00
10.0000
400.00

10,000.0000
96 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 566.67 % 1,500.0000 0.00 % 8,000.0000 433.33 %

20,000.00 17,000.00 3,000.00 0.00 16,000.00 13,000.00
1,500.0000
3,000.00

50.0000
97 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

50.0000 HR -33.33 % 82.0000 9.33 % 80.0000 6.67 %

2,500.00 -1,250.00 4,100.00 350.00 4,000.00 250.00
75.0000
3,750.00

98 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

22.2500
99 FLEXIBLE GUIDE POST

30.0000 EACH 11.25 % 30.0000 50.00 % 25.0000 25.00 %

667.50 67.50 900.00 300.00 750.00 150.00
20.0000
600.00
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0.3000
100 PAINT LINE

9000.0000 L.F. 50.00 % 0.3000 50.00 % 0.1300 -35.00 %

2,700.00 900.00 2,700.00 900.00 1,170.00 -630.00
0.2000

1,800.00

1.0000
101 PAINTED WIDE LINE

100.0000 L.F. 0.00 % 1.0000 0.00 % 0.8000 -20.00 %

100.00 0.00 100.00 0.00 80.00 -20.00
1.0000
100.00

4.1000
102 PAINTED STOP LINE

35.0000 L.F. -18.00 % 4.0000 -20.00 % 2.2000 -56.00 %

143.50 -31.50 140.00 -35.00 77.00 -98.00
5.0000
175.00

26.5000
103 PAINTED TRAFFIC ARROW

2.0000 EACH -70.56 % 30.0000 -66.67 % 45.0000 -50.00 %

53.00 -127.00 60.00 -120.00 90.00 -90.00
90.0000
180.00

0.4500
104 TEMPORARY PAVEMENT MARKING

3100.0000 L.F. 125.00 % 1.6000 700.00 % 0.4500 125.00 %

1,395.00 775.00 4,960.00 4,340.00 1,395.00 775.00
0.2000
620.00

105 PERMANENT SIGNING
L.S. -2.53 % -43.47 % 7.21 %

5,000.00 -130.00 2,900.00 -2,230.00 5,500.00 370.005,130.00

11.0000
106 SIGN COVERING

257.0000 S.F. 57.14 % 9.0000 28.57 % 4.0000 -42.86 %

2,827.00 1,028.00 2,313.00 514.00 1,028.00 -771.00
7.0000

1,799.00
107 ILLUMINATION SYSTEM

L.S. 20.40 % 20.40 % 33.78 %

18,000.00 3,050.00 18,000.00 3,050.00 20,000.00 5,050.0014,950.00
108  COMMUNICATION SYSTEM

L.S. 9.84 % 11.48 % 14.75 %

67,000.00 6,000.00 68,000.00 7,000.00 70,000.00 9,000.0061,000.00

60.0000
109 TRAFFIC SAFETY DRUM

90.0000 EACH 57.89 % 40.0000 5.26 % 65.0000 71.05 %

5,400.00 1,980.00 3,600.00 180.00 5,850.00 2,430.00
38.0000
3,420.00

16.0000
110 CONDUIT PIPE 2 IN. DIAM.

3400.0000 L.F. 60.00 % 16.0000 60.00 % 13.0000 30.00 %

54,400.00 20,400.00 54,400.00 20,400.00 44,200.00 10,200.00
10.0000

34,000.00
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20.0000
111 SEQUENTIAL ARROW SIGN

30.0000 HR 300.00 % 6.0000 20.00 % 24.0000 380.00 %

600.00 450.00 180.00 30.00 720.00 570.00
5.0000
150.00

175.0000
112 TYPE III BARRICADE

28.0000 EACH 16.67 % 105.0000 -30.00 % 100.0000 -33.33 %

4,900.00 700.00 2,940.00 -1,260.00 2,800.00 -1,400.00
150.0000
4,200.00

38.0000
113 FLAGGERS AND SPOTTERS

1830.0000 HR 8.57 % 51.0000 45.71 % 35.0000 0.00 %

69,540.00 5,490.00 93,330.00 29,280.00 64,050.00 0.00
35.0000

64,050.00

38.0000
114 OTHER TRAFFIC CONTROL LABOR

420.0000 HR 8.57 % 65.0000 85.71 % 50.0000 42.86 %

15,960.00 1,260.00 27,300.00 12,600.00 21,000.00 6,300.00
35.0000

14,700.00
115 TRAFFIC CONTROL SUPERVISOR

L.S. 123.21 % 86.69 % 102.92 %

55,000.00 30,360.00 46,000.00 21,360.00 50,000.00 25,360.0024,640.00

10.0000
116 CONSTRUCTION SIGNS CLASS A

782.0000 S.F. 11.11 % 14.5000 61.11 % 16.0000 77.78 %

7,820.00 782.00 11,339.00 4,301.00 12,512.00 5,474.00
9.0000

7,038.00

OTHER ITEMS
117 TYPE B PROGRESS SCHEDULE

L.S. 33.33 % 20.00 % 0.00 %

20,000.00 5,000.00 18,000.00 3,000.00 15,000.00 0.0015,000.00

12.5000
118 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7388.0000 C.Y. 56.25 % 4.1000 -48.75 % 22.0000 175.00 %

92,350.00 33,246.00 30,290.80 -28,813.20 162,536.00 103,432.00
8.0000

59,104.00

2.4000
119 SHORING OR EXTRA EXCAVATION CLASS B

4460.0000 S.F. -52.00 % 3.6000 -28.00 % 0.5000 -90.00 %

10,704.00 -11,596.00 16,056.00 -6,244.00 2,230.00 -20,070.00
5.0000

22,300.00

36.0000
120 GRAVEL BACKFILL FOR DRAIN

89.0000 C.Y. 44.00 % 140.0000 460.00 % 40.0000 60.00 %

3,204.00 979.00 12,460.00 10,235.00 3,560.00 1,335.00
25.0000
2,225.00
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OTHER ITEMS
121 CURE BOX

L.S. 566.67 % 100.00 % 2,566.67 %

10,000.00 8,500.00 3,000.00 1,500.00 40,000.00 38,500.001,500.00
122 STRUCTURE SURVEYING

L.S. 348.72 % 192.31 % 105.13 %

175,000.00 136,000.00 114,000.00 75,000.00 80,000.00 41,000.0039,000.00

425.0000
123 BRIDGE END SIDEWALK RAMP

5.0000 EACH -5.56 % 400.0000 -11.11 % 400.0000 -11.11 %

2,125.00 -125.00 2,000.00 -250.00 2,000.00 -250.00
450.0000
2,250.00

27.0000
124 CEMENT CONC. SIDEWALK

2735.0000 S.Y. -10.00 % 27.0000 -10.00 % 30.0000 0.00 %

73,845.00 -8,205.00 73,845.00 -8,205.00 82,050.00 0.00
30.0000

82,050.00

36.0000
125 CEMENT CONC. DRIVEWAY ENTRANCE TYPE SPOKANE COUNTY

195.0000 S.Y. -20.00 % 36.0000 -20.00 % 35.0000 -22.22 %

7,020.00 -1,755.00 7,020.00 -1,755.00 6,825.00 -1,950.00
45.0000
8,775.00

1,260.0000
126 CEMENT CONC. SIDEWALK RAMP TYPE 2A

5.0000 EACH 26.00 % 1,300.0000 30.00 % 1,250.0000 25.00 %

6,300.00 1,300.00 6,500.00 1,500.00 6,250.00 1,250.00
1,000.0000
5,000.00

60.0000
127 CONC. SLOPE PROTECTION

3535.0000 S.Y. 20.00 % 64.0000 28.00 % 60.0000 20.00 %

212,100.00 35,350.00 226,240.00 49,490.00 212,100.00 35,350.00
50.0000

176,750.00

9.2500
128 CHAIN LINK FENCE TYPE 3

2210.0000 L.F. 32.14 % 9.0000 28.57 % 9.0000 28.57 %

20,442.50 4,972.50 19,890.00 4,420.00 19,890.00 4,420.00
7.0000

15,470.00

260.0000
129 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

34.0000 EACH 73.33 % 250.0000 66.67 % 250.0000 66.67 %

8,840.00 3,740.00 8,500.00 3,400.00 8,500.00 3,400.00
150.0000
5,100.00

4.5000
130 WIRE FENCE TYPE 2

2875.0000 L.F. -25.00 % 4.3500 -27.50 % 4.4000 -26.67 %

12,937.50 -4,312.50 12,506.25 -4,743.75 12,650.00 -4,600.00
6.0000

17,250.00

660.0000
131 DOUBLE WIRE GATE 20 FT. WIDE

2.0000 EACH -34.00 % 665.0000 -33.50 % 650.0000 -35.00 %

1,320.00 -680.00 1,330.00 -670.00 1,300.00 -700.00
1,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z010 REVISION NO : BIDS OPENED ON : Jul 13 2006
CONTRACT NO :007177 REGION NO : 6 AWARDED ON : Jul 18 2006
VERSION NO :1 WORK ORDER# : XL2201
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FRANCIS AVE TO US 2 STRUCTURES
REBID
06Z010

MAX J. KUNEY COMPANY MORGEN AND OSWOOD CONSTRUCTION KIEWIT PACIFIC CO.
120 N RALPH ST 1321 8TH AVE N STE 204 2200 COLUMBIA HOUSE BLVD
99202-4795 59401-1621 98661-7753

PROJECT : SPOKANE   WA  992020008 GREAT FALLS   MT  594033009 VANCOUVER   WA  986681769

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100232 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2006
09:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

700.0000
132 ADJUST MANHOLE

4.0000 EACH 75.00 % 600.0000 50.00 % 800.0000 100.00 %

2,800.00 1,200.00 2,400.00 800.00 3,200.00 1,600.00
400.0000
1,600.00

360.0000
133 ADJUST VALVE BOX

3.0000 EACH 20.00 % 260.0000 -13.33 % 300.0000 0.00 %

1,080.00 180.00 780.00 -120.00 900.00 0.00
300.0000
900.00

134 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

23,000.00 23,000.00 23,000.0023,000.00
135 TRIMMING AND CLEANUP

L.S. 1,042.86 % 242.86 % 471.43 %

40,000.00 36,500.00 12,000.00 8,500.00 20,000.00 16,500.003,500.00
136 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
137 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
138 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00
139 SPCC PLAN

L.S. 150.00 % -40.00 % 400.00 %

2,500.00 1,500.00 600.00 -400.00 5,000.00 4,000.001,000.00
140 FIELD OFFICE BUILDING

L.S. 100.00 % 73.33 % 66.67 %

30,000.00 15,000.00 26,000.00 11,000.00 25,000.00 10,000.0015,000.00

5.0000
141 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

269.0000 S.Y. 150.00 % 2.0500 2.50 % 12.0000 500.00 %

1,345.00 807.00 551.45 13.45 3,228.00 2,690.00
2.0000
538.00

14.0000
142 GEOSYNTHETIC RETAINING WALL

8112.0000 S.F. 40.00 % 10.0000 0.00 % 3.0000 -70.00 %

113,568.00 32,448.00 81,120.00 0.00 24,336.00 -56,784.00
10.0000

81,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z010 REVISION NO : BIDS OPENED ON : Jul 13 2006
CONTRACT NO :007177 REGION NO : 6 AWARDED ON : Jul 18 2006
VERSION NO :1 WORK ORDER# : XL2201
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - FRANCIS AVE TO US 2 STRUCTURES
REBID
06Z010

MAX J. KUNEY COMPANY MORGEN AND OSWOOD CONSTRUCTION KIEWIT PACIFIC CO.
120 N RALPH ST 1321 8TH AVE N STE 204 2200 COLUMBIA HOUSE BLVD
99202-4795 59401-1621 98661-7753

PROJECT : SPOKANE   WA  992020008 GREAT FALLS   MT  594033009 VANCOUVER   WA  986681769

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100232 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/25/2006
09:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

12.0000
143 BORROW FOR GEOSYNTHETIC WALL INCL. HAUL

5270.0000 C.Y. -14.29 % 18.5000 32.14 % 35.0000 150.00 %

63,240.00 -10,540.00 97,495.00 23,715.00 184,450.00 110,670.00
14.0000

73,780.00

225.0000
144 MAILBOX SUPPORT TYPE 1

11.0000 EACH -55.00 % 215.0000 -57.00 % 350.0000 -30.00 %

2,475.00 -3,025.00 2,365.00 -3,135.00 3,850.00 -1,650.00
500.0000
5,500.00

$17,235,525.45 7.85% $18,120,533.40 13.39% $19,969,172.00 24.95%$15,981,163.00CONTRACT TOTAL

$19,969,172.00$17,235,525.45 $18,120,533.40BASE TOTAL 7.85% 13.39% 24.95%$15,981,163.00


