
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C503 REVISION NO : BIDS OPENED ON : May 16 2007
CONTRACT NO :007349 REGION NO : 3 AWARDED ON :
VERSION NO :2 WORK ORDER# : XL2972
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :I-5
GRAVELLY LAKE DRIVE I/C
TO PUYALLUP RIVER BRIDGE - PAVING
07C503

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC.
4224 WALLER RD E 1200 E "D" ST

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/10/2007
13:02

DOT_RGGB01

IM-0053(925)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -19.42 % 104.54 %

130,000.00 -31,340.00 330,000.00 168,660.00161,340.00

5.7000
2 REMOVING GUARDRAIL

260.0000 L.F. 62.86 % 4.0000 14.29 %

1,482.00 572.00 1,040.00 130.00
3.5000
910.00

175.0000
3 REMOVING GUARDRAIL ANCHOR

8.0000 EACH 16.67 % 625.0000 316.67 %

1,400.00 200.00 5,000.00 3,800.00
150.0000
1,200.00

7.1500
4 REMOVING GUIDE POST

9.0000 EACH 78.75 % 50.0000 1,150.00 %

64.35 28.35 450.00 414.00
4.0000
36.00

GRADING

25.1500
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3370.0000 S.Y. 67.67 % 40.0000 166.67 %

84,755.50 34,205.50 134,800.00 84,250.00
15.0000

50,550.00

SURFACING

70.0000
6 CRUSHED SURFACING BASE COURSE

228.0000 TON 366.67 % 50.0000 233.33 %

15,960.00 12,540.00 11,400.00 7,980.00
15.0000
3,420.00

LIQUID ASPHALT
7 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

2,952.00 2,952.002,952.00
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HOT MIX ASPHALT
8 CRACK SEALING

EST. 0.00 % 0.00 %

23,100.00 23,100.0023,100.00

4.1700
9 PLANING BITUMINOUS PAVEMENT

76660.0000 S.Y. -30.50 % 4.2500 -29.17 %

319,672.20 -140,287.80 325,805.00 -134,155.00
6.0000

459,960.00

142.2000
10 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

1152.0000 TON 77.75 % 200.0000 150.00 %

163,814.40 71,654.40 230,400.00 138,240.00
80.0000

92,160.00

86.7500
11 HMA CL. 1/2 IN. PG 64-22

8731.0000 TON 44.58 % 100.0000 66.67 %

757,414.25 233,554.25 873,100.00 349,240.00
60.0000

523,860.00
12 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

15,700.00 15,700.0015,700.00
13 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

10,480.00 10,480.0010,480.00

3.0000
14 LONGITUDINAL JOINT SEAL

17450.0000 L.F. 50.00 % 3.7500 87.50 %

52,350.00 17,450.00 65,437.50 30,537.50
2.0000

34,900.00
15 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-6.00 -6.00-6.00

EROSION CONTROL AND PLANTING

100.0000
16 INLET PROTECTION

42.0000 EACH 66.67 % 100.0000 66.67 %

4,200.00 1,680.00 4,200.00 1,680.00
60.0000
2,520.00
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EROSION CONTROL AND PLANTING
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

TRAFFIC

18.0000
18 EXTRUDED CURB

36.0000 L.F. 80.00 % 23.0000 130.00 %

648.00 288.00 828.00 468.00
10.0000
360.00

22.7500
19 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

1592.0000 L.F. 127.50 % 30.0000 200.00 %

36,218.00 20,298.00 47,760.00 31,840.00
10.0000

15,920.00

23.3500
20 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

313.0000 L.F. 133.50 % 35.0000 250.00 %

7,308.55 4,178.55 10,955.00 7,825.00
10.0000
3,130.00

20.4500
21 BEAM GUARDRAIL TYPE 1

575.0000 L.F. -18.20 % 25.0000 0.00 %

11,758.75 -2,616.25 14,375.00 0.00
25.0000

14,375.00

21.4500
22 BEAM GUARDRAIL TYPE 31

125.0000 L.F. -38.71 % 28.0000 -20.00 %

2,681.25 -1,693.75 3,500.00 -875.00
35.0000
4,375.00

177.0000
23  10" X 10" - 8 FT. LONG POSTS

4.0000 EACH 254.00 % 320.0000 540.00 %

708.00 508.00 1,280.00 1,080.00
50.0000
200.00

1,135.0000
24 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH -5.42 % 3,125.0000 160.42 %

2,270.00 -130.00 6,250.00 3,850.00
1,200.0000
2,400.00

870.0000
25 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH -33.08 % 2,200.0000 69.23 %

870.00 -430.00 2,200.00 900.00
1,300.0000
1,300.00

1,670.0000
26 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH -7.22 % 3,750.0000 108.33 %

8,350.00 -650.00 18,750.00 9,750.00
1,800.0000
9,000.00
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1,735.0000
27 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -21.14 % 4,400.0000 100.00 %

3,470.00 -930.00 8,800.00 4,400.00
2,200.0000
4,400.00

2,160.0000
28 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -28.00 % 4,700.0000 56.67 %

12,960.00 -5,040.00 28,200.00 10,200.00
3,000.0000
18,000.00

580.0000
29 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH -3.33 % 750.0000 25.00 %

580.00 -20.00 750.00 150.00
600.0000
600.00

615.0000
30 BEAM GUARDRAIL ANCHOR TYPE 10

6.0000 EACH -23.13 % 950.0000 18.75 %

3,690.00 -1,110.00 5,700.00 900.00
800.0000
4,800.00

22.0000
31  REMOVING AND RESETTTING TRANSITION SECTION TYPE 4

79.0000 L.F. 10.00 % 50.0000 150.00 %

1,738.00 158.00 3,950.00 2,370.00
20.0000
1,580.00

16.0500
32 REMOVING AND RESETTING BEAM GUARDRAIL

145.0000 L.F. 60.50 % 25.0000 150.00 %

2,327.25 877.25 3,625.00 2,175.00
10.0000
1,450.00

26.3000
33 FLEXIBLE GUIDE POST

272.0000 EACH 5.20 % 50.0000 100.00 %

7,153.60 353.60 13,600.00 6,800.00
25.0000
6,800.00

15.0000
34 BARRIER DELINEATOR

56.0000 EACH 0.00 % 25.0000 66.67 %

840.00 0.00 1,400.00 560.00
15.0000
840.00

0.3000
35 PAINT LINE

50002.0000 L.F. 200.00 % 0.3800 280.00 %

15,000.60 10,000.40 19,000.76 14,000.56
0.1000

5,000.20

1.3500
36 PROFILED PLASTIC LINE

6725.0000 L.F. 35.00 % 1.7000 70.00 %

9,078.75 2,353.75 11,432.50 4,707.50
1.0000

6,725.00

2.0000
37 PROFILED PLASTIC DROP LANE LINE

6524.0000 L.F. 100.00 % 2.5000 150.00 %

13,048.00 6,524.00 16,310.00 9,786.00
1.0000

6,524.00
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3.2500
38 PLASTIC WIDE LINE

14254.0000 L.F. 62.50 % 4.1000 105.00 %

46,325.50 17,817.50 58,441.40 29,933.40
2.0000

28,508.00

8.0000
39 PLASTIC CROSSWALK LINE

504.0000 S.F. 166.67 % 10.0000 233.33 %

4,032.00 2,520.00 5,040.00 3,528.00
3.0000

1,512.00

14.0000
40 PLASTIC STOP LINE

455.0000 L.F. 366.67 % 20.0000 566.67 %

6,370.00 5,005.00 9,100.00 7,735.00
3.0000

1,365.00

185.0000
41 PLASTIC TRAFFIC ARROW

47.0000 EACH 270.00 % 250.0000 400.00 %

8,695.00 6,345.00 11,750.00 9,400.00
50.0000
2,350.00

85.0000
42 PLASTIC TRAFFIC LETTER

108.0000 EACH 240.00 % 100.0000 300.00 %

9,180.00 6,480.00 10,800.00 8,100.00
25.0000
2,700.00

0.3000
43 TEMPORARY PAVEMENT MARKING

44100.0000 L.F. -70.00 % 0.4000 -60.00 %

13,230.00 -30,870.00 17,640.00 -26,460.00
1.0000

44,100.00
44 PERMANENT SIGNING

L.S. 37.80 % 112.00 %

260,000.00 71,320.00 400,000.00 211,320.00188,680.00

1,100.0000
45  INDUCTION LOOP VEHICLE DETECTOR

53.0000 EACH 44.74 % 1,375.0000 80.92 %

58,300.00 18,020.00 72,875.00 32,595.00
760.0000
40,280.00

200.0000
46  CONDUIT FOR JUNCTION BOX STUB OUT

56.0000 EACH -20.00 % 250.0000 0.00 %

11,200.00 -2,800.00 14,000.00 0.00
250.0000
14,000.00

47 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 0.43 % 93.13 %

377,000.00 1,600.00 725,000.00 349,600.00375,400.00
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OTHER ITEMS

500.0000
48 ADJUST JUNCTION BOX

1.0000 EACH 150.00 % 500.0000 150.00 %

500.00 300.00 500.00 300.00
200.0000
200.00

70.0000
49 ASPHALT CONC. SIDEWALK

80.0000 S.Y. 366.67 % 25.0000 66.67 %

5,600.00 4,400.00 2,000.00 800.00
15.0000
1,200.00

55.0000
50 RAMP DETECTABLE WARNING RETROFIT

111.8000 S.F. 57.14 % 70.0000 100.00 %

6,149.00 2,236.00 7,826.00 3,913.00
35.0000
3,913.00

51 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
53 MINOR CHANGE

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
54 SPCC PLAN

L.S. 66.67 % 66.67 %

5,000.00 2,000.00 5,000.00 2,000.003,000.00

$2,550,621.95 15.25% $3,607,500.16 63.01%$2,213,072.20CONTRACT TOTAL

$2,550,621.95 $3,607,500.16BASE TOTAL 15.25% 63.01%$2,213,072.20


