
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A003 REVISION NO : BIDS OPENED ON : May  2 2007
CONTRACT NO :007320 REGION NO : 1 AWARDED ON : May  7 2007
VERSION NO :3 WORK ORDER# : XL2773
HWY :SR 018 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 18
CAREY CREEK TRIBUTARY TO I-90 VIC 
PAVING AND SAFETY
07A003

WATSON ASPHALT PAVING COMPANY, LAKESIDE INDUSTRIES ICON MATERIALS, A DIVISION OF 
19220 NE UNION HILL RD 6505 226TH PL SE #200 6819 S 228TH ST
98053-9402 98027-8905 KENT WA  98032-2961

PROJECT : REDMOND   WA  980730845 ISSAQUAH   WA  980277016 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2007
14:09

DOT_RGGB01

NH-0018(034)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -21.18 % 64.71 % 29.41 %

67,000.00 -18,000.00 140,000.00 55,000.00 110,000.00 25,000.0085,000.00

4.0000
2 REMOVING GUARDRAIL

1315.0000 L.F. -11.11 % 4.0000 -11.11 % 4.0000 -11.11 %

5,260.00 -657.50 5,260.00 -657.50 5,260.00 -657.50
4.5000

5,917.50

200.0000
3 REMOVING GUARDRAIL ANCHOR

11.0000 EACH 0.00 % 200.0000 0.00 % 550.0000 175.00 %

2,200.00 0.00 2,200.00 0.00 6,050.00 3,850.00
200.0000
2,200.00

5.7500
4 REMOVING GUIDE POST

30.0000 EACH -17.86 % 5.7500 -17.86 % 12.0000 71.43 %

172.50 -37.50 172.50 -37.50 360.00 150.00
7.0000
210.00

0.0400
5 REMOVING TEMPORARY PAVEMENT MARKING

7350.0000 L.F. -86.67 % 0.0400 -86.67 % 0.2000 -33.33 %

294.00 -1,911.00 294.00 -1,911.00 1,470.00 -735.00
0.3000

2,205.00

0.3500
6 REMOVING PAINT LINE

1836.0000 L.F. -30.00 % 0.3500 -30.00 % 1.0000 100.00 %

642.60 -275.40 642.60 -275.40 1,836.00 918.00
0.5000
918.00

GRADING

75.0000
7 ROADWAY EXCAVATION INCL. HAUL

50.0000 C.Y. 50.00 % 35.0000 -30.00 % 100.0000 100.00 %

3,750.00 1,250.00 1,750.00 -750.00 5,000.00 2,500.00
50.0000
2,500.00

25.0000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1570.0000 S.Y. -50.00 % 20.0000 -60.00 % 50.0000 0.00 %

39,250.00 -39,250.00 31,400.00 -47,100.00 78,500.00 0.00
50.0000

78,500.00
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SURFACING

20.0000
9 CRUSHED SURFACING BASE COURSE

1640.0000 TON -33.33 % 20.0000 -33.33 % 35.0000 16.67 %

32,800.00 -16,400.00 32,800.00 -16,400.00 57,400.00 8,200.00
30.0000

49,200.00

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,400.00 4,400.00 4,400.004,400.00

HOT MIX ASPHALT
11 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

5.0000
12 PLANING BITUMINOUS PAVEMENT

4400.0000 S.Y. 66.67 % 4.5000 50.00 % 8.0000 166.67 %

22,000.00 8,800.00 19,800.00 6,600.00 35,200.00 22,000.00
3.0000

13,200.00

89.5000
13 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

600.0000 TON -0.56 % 85.0000 -5.56 % 108.0000 20.00 %

53,700.00 -300.00 51,000.00 -3,000.00 64,800.00 10,800.00
90.0000

54,000.00

70.0000
14 HMA CL. 1/2 IN. PG 64-22

3850.0000 TON -12.50 % 70.0000 -12.50 % 75.0000 -6.25 %

269,500.00 -38,500.00 269,500.00 -38,500.00 288,750.00 -19,250.00
80.0000

308,000.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
16 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00
17 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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HOT MIX ASPHALT
18 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

EROSION CONTROL AND PLANTING

10.0000
19 ESC LEAD

20.0000 DAY -90.00 % 100.0000 0.00 % 750.0000 650.00 %

200.00 -1,800.00 2,000.00 0.00 15,000.00 13,000.00
100.0000
2,000.00

85.0000
20 INLET PROTECTION

7.0000 EACH -15.00 % 95.0000 -5.00 % 250.0000 150.00 %

595.00 -105.00 665.00 -35.00 1,750.00 1,050.00
100.0000
700.00

10.0000
21 SILT FENCE

160.0000 L.F. 11.11 % 2.5000 -72.22 % 25.0000 177.78 %

1,600.00 160.00 400.00 -1,040.00 4,000.00 2,560.00
9.0000

1,440.00
22 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

8.0000
23 HIGH VISIBILITY FENCE

160.0000 L.F. 60.00 % 3.0000 -40.00 % 25.0000 400.00 %

1,280.00 480.00 480.00 -320.00 4,000.00 3,200.00
5.0000
800.00

TRAFFIC

22.2500
24 BEAM GUARDRAIL TYPE 31

600.0000 L.F. 11.25 % 22.2500 11.25 % 22.0000 10.00 %

13,350.00 1,350.00 13,350.00 1,350.00 13,200.00 1,200.00
20.0000

12,000.00

4,300.0000
25 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 258.33 % 4,300.0000 258.33 % 6,000.0000 400.00 %

17,200.00 12,400.00 17,200.00 12,400.00 24,000.00 19,200.00
1,200.0000
4,800.00

2,350.0000
26 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -9.62 % 2,350.0000 -9.62 % 3,500.0000 34.62 %

14,100.00 -1,500.00 14,100.00 -1,500.00 21,000.00 5,400.00
2,600.0000
15,600.00
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720.0000
27 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH -28.00 % 720.0000 -28.00 % 750.0000 -25.00 %

1,440.00 -560.00 1,440.00 -560.00 1,500.00 -500.00
1,000.0000
2,000.00

5.6000
28 RAISING EXISTING BEAM GUARDRAIL

3578.0000 L.F. 40.00 % 5.6000 40.00 % 8.0000 100.00 %

20,036.80 5,724.80 20,036.80 5,724.80 28,624.00 14,312.00
4.0000

14,312.00

16.5000
29 HIGH-TENSION CABLE BARRIER

2559.0000 L.F. -17.50 % 16.5000 -17.50 % 22.0000 10.00 %

42,223.50 -8,956.50 42,223.50 -8,956.50 56,298.00 5,118.00
20.0000

51,180.00
30 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS

L.S. -5.11 % -3.65 % 24.09 %

6,500.00 -350.00 6,600.00 -250.00 8,500.00 1,650.006,850.00

29.0000
31 FLEXIBLE GUIDE POST

65.0000 EACH 3.57 % 29.0000 3.57 % 45.0000 60.71 %

1,885.00 65.00 1,885.00 65.00 2,925.00 1,105.00
28.0000
1,820.00

1.0500
32 PLASTIC LINE

37910.0000 L.F. 5.00 % 1.0500 5.00 % 1.3000 30.00 %

39,805.50 1,895.50 39,805.50 1,895.50 49,283.00 11,373.00
1.0000

37,910.00

3.1000
33 INLAID PLASTIC LINE

22020.0000 L.F. 148.00 % 3.1000 148.00 % 3.1000 148.00 %

68,262.00 40,737.00 68,262.00 40,737.00 68,262.00 40,737.00
1.2500

27,525.00

2.0000
34 PLASTIC WIDE LINE

2953.0000 L.F. -20.00 % 2.0000 -20.00 % 3.0000 20.00 %

5,906.00 -1,476.50 5,906.00 -1,476.50 8,859.00 1,476.50
2.5000

7,382.50

35.0000
35 PLASTIC DRAINAGE MARKING

3.0000 EACH -12.50 % 35.0000 -12.50 % 50.0000 25.00 %

105.00 -15.00 105.00 -15.00 150.00 30.00
40.0000
120.00

100.0000
36 PLASTIC AERIAL SURVEILLANCE FULL MARKER

2.0000 EACH -44.44 % 100.0000 -44.44 % 200.0000 11.11 %

200.00 -160.00 200.00 -160.00 400.00 40.00
180.0000
360.00

100.0000
37 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

1.0000 EACH -33.33 % 100.0000 -33.33 % 200.0000 33.33 %

100.00 -50.00 100.00 -50.00 200.00 50.00
150.0000
150.00
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1,250.0000
38 CENTERLINE RUMBLE STRIP

3.6900 MI. 4.17 % 1,250.0000 4.17 % 1,000.0000 -16.67 %

4,612.50 184.50 4,612.50 184.50 3,690.00 -738.00
1,200.0000
4,428.00

900.0000
39 RECESSED PAVEMENT MARKER

5.6100 HUND -10.00 % 900.0000 -10.00 % 1,000.0000 0.00 %

5,049.00 -561.00 5,049.00 -561.00 5,610.00 0.00
1,000.0000
5,610.00

0.2000
40 TEMPORARY PAVEMENT MARKING

7350.0000 L.F. -50.00 % 1.3500 237.50 % 0.3000 -25.00 %

1,470.00 -1,470.00 9,922.50 6,982.50 2,205.00 -735.00
0.4000

2,940.00
41 PERMANENT SIGNING

L.S. 165.77 % 174.77 % 179.28 %

29,500.00 18,400.00 30,500.00 19,400.00 31,000.00 19,900.0011,100.00

2,500.0000
42 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -58.33 % 3,500.0000 -41.67 % 2,600.0000 -56.67 %

5,000.00 -7,000.00 7,000.00 -5,000.00 5,200.00 -6,800.00
6,000.0000
12,000.00

3.0000
43 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

210.0000 HR -62.50 % 2.5000 -68.75 % 16.0000 100.00 %

630.00 -1,050.00 525.00 -1,155.00 3,360.00 1,680.00
8.0000

1,680.00
44 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 16.92 % 15.38 % 46.15 %

76,000.00 11,000.00 75,000.00 10,000.00 95,000.00 30,000.0065,000.00

20.0000
45 CONSTRUCTION SIGNS CLASS A

344.0000 S.F. 0.00 % 20.0000 0.00 % 25.0000 25.00 %

6,880.00 0.00 6,880.00 0.00 8,600.00 1,720.00
20.0000
6,880.00

OTHER ITEMS
46 ROADWAY SURVEYING

L.S. 42.86 % 185.71 % 382.86 %

5,000.00 1,500.00 10,000.00 6,500.00 16,900.00 13,400.003,500.00

350.0000
47 ADJUST MONUMENT CASE AND COVER

9.0000 EACH 16.67 % 300.0000 0.00 % 350.0000 16.67 %

3,150.00 450.00 2,700.00 0.00 3,150.00 450.00
300.0000
2,700.00
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400.0000
48 ADJUST CATCH BASIN

3.0000 EACH 0.00 % 350.0000 -12.50 % 600.0000 50.00 %

1,200.00 0.00 1,050.00 -150.00 1,800.00 600.00
400.0000
1,200.00

49 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
50 TRIMMING AND CLEANUP

L.S. -30.00 % 100.00 % -60.00 %

3,500.00 -1,500.00 10,000.00 5,000.00 2,000.00 -3,000.005,000.00
51 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
52 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
53 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
54  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -30.10 % 0.00 % -50.00 %

3,495.00 -1,505.00 5,000.00 0.00 2,500.00 -2,500.005,000.00
55 SPCC PLAN

L.S. -75.00 % 0.00 % -20.85 %

500.00 -1,500.00 2,000.00 0.00 1,583.00 -417.002,000.00

$909,346.40 -4.26% $991,818.90 4.42% $1,177,177.00 23.93%$949,840.00CONTRACT TOTAL

$1,177,177.00$909,346.40 $991,818.90BASE TOTAL -4.26% 4.42% 23.93%$949,840.00


