
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

IMCO GENERAL CONSTRUCTION, INC MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 20210 142ND AVE NE 98072 350 - 106TH AVE NE

PO BOX 1330 98004-5732

PROJECT : BELLINGHAM   WA  982269193 WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -9.39 % 5.18 % -35.28 %

560,000.00 -58,000.00 650,000.00 32,000.00 400,000.00 -218,000.00618,000.00

7,000.0000
2 CLEARING AND GRUBBING

0.2400 ACRE -63.16 % 10,000.0000 -47.37 % 40,000.0000 110.53 %

1,680.00 -2,880.00 2,400.00 -2,160.00 9,600.00 5,040.00
19,000.0000

4,560.00

2.0000
3 REMOVING PLASTIC LINE

410.0000 L.F. 33.33 % 2.5000 66.67 % 4.0000 166.67 %

820.00 205.00 1,025.00 410.00 1,640.00 1,025.00
1.5000
615.00

STRUCTURE
4 SHORING OR EXTRA EXCAVATION CL. A - BR 90/50N

L.S. 115.00 % 300.00 % 175.00 %

215,000.00 115,000.00 400,000.00 300,000.00 275,000.00 175,000.00100,000.00
5 SHORING OR EXTRA EXCAVATION CL. A -BR 90/52

L.S. -62.40 % 0.00 % 400.00 %

1,880.00 -3,120.00 5,000.00 0.00 25,000.00 20,000.005,000.00
6 SHORING OR EXTRA EXCAVATION CL. A - BR 90/54E

L.S. -81.50 % -50.00 % 50.00 %

3,700.00 -16,300.00 10,000.00 -10,000.00 30,000.00 10,000.0020,000.00
7 SHORING OR EXTRA EXCAVATION CL. A -90/54W

L.S. -84.80 % -60.00 % 20.00 %

3,800.00 -21,200.00 10,000.00 -15,000.00 30,000.00 5,000.0025,000.00
8 SHORING OR EXTRA EXCAVATION CL. A - BR 90/54PS

L.S. -80.50 % -95.00 % 0.00 %

3,900.00 -16,100.00 1,000.00 -19,000.00 20,000.00 0.0020,000.00
9 SHORING OR EXTRA EXCAVATION CL. A - BR 90/56P

L.S. -76.46 % -89.58 % -58.33 %

11,300.00 -36,700.00 5,000.00 -43,000.00 20,000.00 -28,000.0048,000.00
10 SHORING OR EXTRA EXCAVATION CL. A - BR 90/59S

L.S. -79.33 % 33.33 % 33.33 %

9,300.00 -35,700.00 60,000.00 15,000.00 60,000.00 15,000.0045,000.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
11 SHORING OR EXTRA EXCAVATION CL. A - BR 90/59N

L.S. -76.50 % 37.50 % 50.00 %

9,400.00 -30,600.00 55,000.00 15,000.00 60,000.00 20,000.0040,000.00
12 SHORING OR EXTRA EXCAVATION CL. A -90/59E-N

L.S. -88.00 % -96.67 % 100.00 %

1,800.00 -13,200.00 500.00 -14,500.00 30,000.00 15,000.0015,000.00
13 SHORING OR EXTRA EXCAVATION CL. A - BR 90/65S

L.S. -80.00 % -86.67 % 6.67 %

15,000.00 -60,000.00 10,000.00 -65,000.00 80,000.00 5,000.0075,000.00
14 SHORING OR EXTRA EXCAVATION CL. A - BR 90/65N

L.S. -82.12 % -76.47 % -5.88 %

15,200.00 -69,800.00 20,000.00 -65,000.00 80,000.00 -5,000.0085,000.00
15 SHORING OR EXTRA EXCAVATION CL. A -BR 90/66S

L.S. -24.50 % -50.00 % 0.00 %

15,100.00 -4,900.00 10,000.00 -10,000.00 20,000.00 0.0020,000.00
16 SHORING OR EXTRA EXCAVATION CL. A -90/66N

L.S. -25.00 % -40.00 % 0.00 %

15,000.00 -5,000.00 12,000.00 -8,000.00 20,000.00 0.0020,000.00
17 SEISMIC RETROFIT - BR 90/48W-N

L.S. -42.50 % -25.00 % 75.00 %

11,500.00 -8,500.00 15,000.00 -5,000.00 35,000.00 15,000.0020,000.00
18 SEISMIC RETROFIT - BR 90/50S

L.S. -34.29 % 14.29 % 71.43 %

23,000.00 -12,000.00 40,000.00 5,000.00 60,000.00 25,000.0035,000.00
19 SEISMIC RETROFIT - BR 90/50N

L.S. 10.25 % 51.63 % -18.75 %

882,000.00 82,000.00 1,213,000.00 413,000.00 650,000.00 -150,000.00800,000.00
20 SEISMIC RETROFIT - BR 90/50W-S

L.S. -25.00 % 0.00 % 150.00 %

15,000.00 -5,000.00 20,000.00 0.00 50,000.00 30,000.0020,000.00
21 SEISMIC RETROFIT - BR 90/52

L.S. -24.36 % 27.27 % 18.18 %

208,000.00 -67,000.00 350,000.00 75,000.00 325,000.00 50,000.00275,000.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
22 SEISMIC RETROFIT - BR 90/54E

L.S. -16.33 % 16.67 % 33.33 %

251,000.00 -49,000.00 350,000.00 50,000.00 400,000.00 100,000.00300,000.00
23 SEISMIC RETROFIT - BR 90/54W

L.S. -12.67 % 8.33 % 33.33 %

262,000.00 -38,000.00 325,000.00 25,000.00 400,000.00 100,000.00300,000.00
24 SEISMIC RETROFIT - BR 90/54PS

L.S. -78.33 % -75.00 % 25.00 %

13,000.00 -47,000.00 15,000.00 -45,000.00 75,000.00 15,000.0060,000.00
25 SEISMIC RETROFIT - BR 90/56P

L.S. -52.36 % -9.09 % 18.18 %

131,000.00 -144,000.00 250,000.00 -25,000.00 325,000.00 50,000.00275,000.00
26 SEISMIC RETROFIT - BR 90/59S

L.S. -1.00 % 15.00 % 30.00 %

198,000.00 -2,000.00 230,000.00 30,000.00 260,000.00 60,000.00200,000.00
27 SEISMIC RETROFIT - BR 90/59N

L.S. -14.50 % 5.00 % 0.00 %

171,000.00 -29,000.00 210,000.00 10,000.00 200,000.00 0.00200,000.00
28 SEISMIC RETROFIT - BR 90/59E-N

L.S. -11.00 % 0.00 % 100.00 %

89,000.00 -11,000.00 100,000.00 0.00 200,000.00 100,000.00100,000.00
29 SEISMIC RETROFIT - BR 90/65S

L.S. -47.58 % -21.21 % -1.52 %

173,000.00 -157,000.00 260,000.00 -70,000.00 325,000.00 -5,000.00330,000.00
30 SEISMIC RETROFIT - BR 90/65N

L.S. -28.67 % 33.33 % 26.67 %

107,000.00 -43,000.00 200,000.00 50,000.00 190,000.00 40,000.00150,000.00
31 SEISMIC RETROFIT - BR 90/66S

L.S. -36.67 % 26.67 % 20.00 %

95,000.00 -55,000.00 190,000.00 40,000.00 180,000.00 30,000.00150,000.00
32 SEISMIC RETROFIT - BR 90/66N

L.S. -26.67 % 36.67 % 40.00 %

110,000.00 -40,000.00 205,000.00 55,000.00 210,000.00 60,000.00150,000.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
33 COLUMN JACKETING - BR 90/52

L.S. 92.00 % 80.00 % 66.67 %

144,000.00 69,000.00 135,000.00 60,000.00 125,000.00 50,000.0075,000.00
34 COLUMN JACKETING - BR 90/56P

L.S. -80.33 % -86.67 % -50.00 %

59,000.00 -241,000.00 40,000.00 -260,000.00 150,000.00 -150,000.00300,000.00
35 COLUMN JACKETING - BR 90/65S

L.S. 2.22 % -40.00 % -16.67 %

460,000.00 10,000.00 270,000.00 -180,000.00 375,000.00 -75,000.00450,000.00
36 COLUMN JACKETING - BR 90/65N

L.S. -17.00 % -38.33 % -16.67 %

249,000.00 -51,000.00 185,000.00 -115,000.00 250,000.00 -50,000.00300,000.00
37 COLUMN JACKETING - BR 90/66S

L.S. 14.00 % -20.00 % 30.00 %

114,000.00 14,000.00 80,000.00 -20,000.00 130,000.00 30,000.00100,000.00
38 COLUMN JACKETING - BR 90/66N

L.S. 65.00 % 15.00 % 40.00 %

165,000.00 65,000.00 115,000.00 15,000.00 140,000.00 40,000.00100,000.00

SURFACING

45.5000
39 CRUSHED SURFACING BASE COURSE

50.0000 TON -33.09 % 75.0000 10.29 % 40.0000 -41.18 %

2,275.00 -1,125.00 3,750.00 350.00 2,000.00 -1,400.00
68.0000
3,400.00

CEMENT CONCRETE PAVEMENT

700.0000
40 CEMENT CONC. PAVEMENT

6.0000 C.Y. 0.00 % 625.0000 -10.71 % 250.0000 -64.29 %

4,200.00 0.00 3,750.00 -450.00 1,500.00 -2,700.00
700.0000
4,200.00
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ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

300.0000
41 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

125.0000 TON 130.77 % 220.0000 69.23 % 220.0000 69.23 %

37,500.00 21,250.00 27,500.00 11,250.00 27,500.00 11,250.00
130.0000
16,250.00

42 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

881.00 881.00 881.00881.00

29.0000
43 LONGITUDINAL JOINT SEAL

150.0000 L.F. -35.56 % 20.0000 -55.56 % 10.0000 -77.78 %

4,350.00 -2,400.00 3,000.00 -3,750.00 1,500.00 -5,250.00
45.0000
6,750.00

EROSION CONTROL AND PLANTING

130.0000
44 ESC LEAD

395.0000 DAY -13.33 % 25.0000 -83.33 % 1.0000 -99.33 %

51,350.00 -7,900.00 9,875.00 -49,375.00 395.00 -58,855.00
150.0000
59,250.00

20.0000
45 STABILIZED CONSTRUCTION ENTRANCE

580.0000 S.Y. -23.08 % 35.0000 34.62 % 40.0000 53.85 %

11,600.00 -3,480.00 20,300.00 5,220.00 23,200.00 8,120.00
26.0000

15,080.00

105.0000
46 STREET CLEANING

870.0000 HR -12.50 % 80.0000 -33.33 % 95.0000 -20.83 %

91,350.00 -13,050.00 69,600.00 -34,800.00 82,650.00 -21,750.00
120.0000

104,400.00

75.0000
47 INLET PROTECTION

34.0000 EACH -11.76 % 100.0000 17.65 % 60.0000 -29.41 %

2,550.00 -340.00 3,400.00 510.00 2,040.00 -850.00
85.0000
2,890.00

4.5000
48 SILT FENCE

1230.0000 L.F. -10.00 % 5.5000 10.00 % 5.0000 0.00 %

5,535.00 -615.00 6,765.00 615.00 6,150.00 0.00
5.0000

6,150.00

8.0000
49 COMPOST SOCK

550.0000 L.F. 0.00 % 10.0000 25.00 % 10.0000 25.00 %

4,400.00 0.00 5,500.00 1,100.00 5,500.00 1,100.00
8.0000

4,400.00
50 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

193,000.00 193,000.00 193,000.00193,000.00
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PRICE PER UNIT/
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5,000.0000
51 MULCHING

0.2900 ACRE 66.67 % 3,700.0000 23.33 % 1,500.0000 -50.00 %

1,450.00 580.00 1,073.00 203.00 435.00 -435.00
3,000.0000

870.00

5.0000
52 SEEDING AND FERTILIZING BY HAND

1200.0000 S.Y. 11.11 % 1.0000 -77.78 % 2.0000 -55.56 %

6,000.00 600.00 1,200.00 -4,200.00 2,400.00 -3,000.00
4.5000

5,400.00

5.0000
53  DRY NATIVE SEED SEEDING AND FERTILIZING BY HAND

850.0000 S.Y. -50.00 % 1.0000 -90.00 % 3.0000 -70.00 %

4,250.00 -4,250.00 850.00 -7,650.00 2,550.00 -5,950.00
10.0000
8,500.00

50.0000
54 BARK OR WOOD CHIP MULCH

16.0000 C.Y. -41.18 % 80.0000 -5.88 % 80.0000 -5.88 %

800.00 -560.00 1,280.00 -80.00 1,280.00 -80.00
85.0000
1,360.00

3.5000
55 HIGH VISIBILITY FENCE

2200.0000 L.F. 0.00 % 4.0000 14.29 % 3.0000 -14.29 %

7,700.00 0.00 8,800.00 1,100.00 6,600.00 -1,100.00
3.5000

7,700.00

TRAFFIC

35.0000
56 CEMENT CONC. TRAFFIC CURB AND GUTTER

95.0000 L.F. -22.22 % 50.0000 11.11 % 40.0000 -11.11 %

3,325.00 -950.00 4,750.00 475.00 3,800.00 -475.00
45.0000
4,275.00

13.5000
57 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

250.0000 L.F. 92.86 % 10.0000 42.86 % 5.0000 -28.57 %

3,375.00 1,625.00 2,500.00 750.00 1,250.00 -500.00
7.0000

1,750.00

5,000.0000
58 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -3.85 % 1,000.0000 -80.77 % 3,000.0000 -42.31 %

20,000.00 -800.00 4,000.00 -16,800.00 12,000.00 -8,800.00
5,200.0000
20,800.00

3,500.0000
59 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -56.25 % 1,000.0000 -87.50 % 1,000.0000 -87.50 %

17,500.00 -22,500.00 5,000.00 -35,000.00 5,000.00 -35,000.00
8,000.0000
40,000.00

1.0000
60 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1001.0000 HR -98.18 % 1.0000 -98.18 % 70.0000 27.27 %

1,001.00 -54,054.00 1,001.00 -54,054.00 70,070.00 15,015.00
55.0000

55,055.00
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TRAFFIC
61 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.0000
62 PLASTIC LINE

410.0000 L.F. 0.00 % 2.5000 25.00 % 4.0000 100.00 %

820.00 0.00 1,025.00 205.00 1,640.00 820.00
2.0000
820.00

63 ILLUMINATION SYSTEM
L.S. -55.03 % -64.50 % -40.83 %

38,000.00 -46,500.00 30,000.00 -54,500.00 50,000.00 -34,500.0084,500.00

8.0000
64 SEQUENTIAL ARROW SIGN

3008.0000 HR 77.78 % 1.0000 -77.78 % 1.0000 -77.78 %

24,064.00 10,528.00 3,008.00 -10,528.00 3,008.00 -10,528.00
4.5000

13,536.00

10,000.0000
65 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 42.86 % 1,000.0000 -85.71 % 2,000.0000 -71.43 %

40,000.00 12,000.00 4,000.00 -24,000.00 8,000.00 -20,000.00
7,000.0000
28,000.00

1.0000
66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3824.0000 HR -80.00 % 1.0000 -80.00 % 4.0000 -20.00 %

3,824.00 -15,296.00 3,824.00 -15,296.00 15,296.00 -3,824.00
5.0000

19,120.00
67 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 183.33 % -16.67 % 4.17 %

68,000.00 44,000.00 20,000.00 -4,000.00 25,000.00 1,000.0024,000.00

44.0000
68 FLAGGERS AND SPOTTERS

2144.0000 HR -4.35 % 46.0000 0.00 % 40.0000 -13.04 %

94,336.00 -4,288.00 98,624.00 0.00 85,760.00 -12,864.00
46.0000

98,624.00

44.0000
69 OTHER TRAFFIC CONTROL LABOR

3952.0000 HR -4.35 % 0.0100 -99.98 % 42.0000 -8.70 %

173,888.00 -7,904.00 39.52 -181,752.48 165,984.00 -15,808.00
46.0000

181,792.00
70 TRAFFIC CONTROL SUPERVISOR

L.S. -59.77 % -94.25 % -77.01 %

70,000.00 -104,000.00 10,000.00 -164,000.00 40,000.00 -134,000.00174,000.00

20.0000
71 CONSTRUCTION SIGNS CLASS A

415.0000 S.F. -16.67 % 45.0000 87.50 % 20.0000 -16.67 %

8,300.00 -1,660.00 18,675.00 8,715.00 8,300.00 -1,660.00
24.0000
9,960.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

IMCO GENERAL CONSTRUCTION, INC MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 20210 142ND AVE NE 98072 350 - 106TH AVE NE

PO BOX 1330 98004-5732

PROJECT : BELLINGHAM   WA  982269193 WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,100.0000
72  LOOP REPLACEMENT TYPE 3

3.0000 EACH 37.50 % 750.0000 -6.25 % 1,500.0000 87.50 %

3,300.00 900.00 2,250.00 -150.00 4,500.00 2,100.00
800.0000
2,400.00

23.0000
73 TEMPORARY CONC. BARRIER

1100.0000 L.F. 27.78 % 10.0000 -44.44 % 10.0000 -44.44 %

25,300.00 5,500.00 11,000.00 -8,800.00 11,000.00 -8,800.00
18.0000

19,800.00

OTHER ITEMS
74 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00
75 CURE BOX

L.S. -60.94 % -68.75 % -6.25 %

2,500.00 -3,900.00 2,000.00 -4,400.00 6,000.00 -400.006,400.00
76 STRUCTURE SURVEYING

L.S. 130.77 % -92.31 % -23.08 %

30,000.00 17,000.00 1,000.00 -12,000.00 10,000.00 -3,000.0013,000.00
77  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 120.00 % -90.00 % -20.00 %

5,500.00 3,000.00 250.00 -2,250.00 2,000.00 -500.002,500.00

50.0000
78 CEMENT CONC. SIDEWALK

60.0000 S.Y. -9.09 % 85.0000 54.55 % 60.0000 9.09 %

3,000.00 -300.00 5,100.00 1,800.00 3,600.00 300.00
55.0000
3,300.00

140.0000
79 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

156.0000 S.Y. 40.00 % 90.0000 -10.00 % 90.0000 -10.00 %

21,840.00 6,240.00 14,040.00 -1,560.00 14,040.00 -1,560.00
100.0000
15,600.00

80 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00
81 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

IMCO GENERAL CONSTRUCTION, INC MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 20210 142ND AVE NE 98072 350 - 106TH AVE NE

PO BOX 1330 98004-5732

PROJECT : BELLINGHAM   WA  982269193 WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
82 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,787.00 5,787.00 5,787.005,787.00
83 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
84 SPCC PLAN

L.S. -77.50 % 25.00 % 150.00 %

900.00 -3,100.00 5,000.00 1,000.00 10,000.00 6,000.004,000.00
85 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS

L.S. -51.67 % -66.67 % -83.33 %

14,500.00 -15,500.00 10,000.00 -20,000.00 5,000.00 -25,000.0030,000.00
86 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

20,500.00 20,500.00 20,500.0020,500.00
87 FORCE ACCOUNT  REMOVE AND RESET EXISTING FENCE

EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

90.0000
88 CEMENT CONC. TRAFFIC CURB

20.0000 L.F. 12.50 % 80.0000 0.00 % 50.0000 -37.50 %

1,800.00 200.00 1,600.00 0.00 1,000.00 -600.00
80.0000
1,600.00

40.0000
89 REMOVING AND RESETTING BEAM GUARDRAIL

140.0000 L.F. 66.67 % 30.0000 25.00 % 40.0000 66.67 %

5,600.00 2,240.00 4,200.00 840.00 5,600.00 2,240.00
24.0000
3,360.00

$5,998,535.00 -16.75% $6,748,626.52 -6.34% $7,218,960.00 0.19%$7,205,139.00CONTRACT TOTAL

$7,218,960.00$5,998,535.00 $6,748,626.52BASE TOTAL -16.75% -6.34% 0.19%$7,205,139.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

PCL CONSTRUCTION SERVICES, INC GRANITE NORTHWEST, INC. DBA
15405 SE 37 STREET SUITE 200 1525 E. MARINE VIEW DRIVE

PROJECT : BELLEVUE   WA  980061772 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 23.62 % 31.07 %

764,000.00 146,000.00 810,000.00 192,000.00618,000.00

85,000.0000
2 CLEARING AND GRUBBING

0.2400 ACRE 347.37 % 40,000.0000 110.53 %

20,400.00 15,840.00 9,600.00 5,040.00
19,000.0000

4,560.00

1.8000
3 REMOVING PLASTIC LINE

410.0000 L.F. 20.00 % 2.0000 33.33 %

738.00 123.00 820.00 205.00
1.5000
615.00

STRUCTURE
4 SHORING OR EXTRA EXCAVATION CL. A - BR 90/50N

L.S. 590.00 % 713.30 %

690,000.00 590,000.00 813,295.00 713,295.00100,000.00
5 SHORING OR EXTRA EXCAVATION CL. A -BR 90/52

L.S. 100.00 % 540.00 %

10,000.00 5,000.00 32,000.00 27,000.005,000.00
6 SHORING OR EXTRA EXCAVATION CL. A - BR 90/54E

L.S. -30.00 % 100.00 %

14,000.00 -6,000.00 40,000.00 20,000.0020,000.00
7 SHORING OR EXTRA EXCAVATION CL. A -90/54W

L.S. -20.00 % 80.00 %

20,000.00 -5,000.00 45,000.00 20,000.0025,000.00
8 SHORING OR EXTRA EXCAVATION CL. A - BR 90/54PS

L.S. -15.00 % -65.00 %

17,000.00 -3,000.00 7,000.00 -13,000.0020,000.00
9 SHORING OR EXTRA EXCAVATION CL. A - BR 90/56P

L.S. -41.67 % -50.00 %

28,000.00 -20,000.00 24,000.00 -24,000.0048,000.00
10 SHORING OR EXTRA EXCAVATION CL. A - BR 90/59S

L.S. 160.00 % 166.67 %

117,000.00 72,000.00 120,000.00 75,000.0045,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

PCL CONSTRUCTION SERVICES, INC GRANITE NORTHWEST, INC. DBA
15405 SE 37 STREET SUITE 200 1525 E. MARINE VIEW DRIVE

PROJECT : BELLEVUE   WA  980061772 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
11 SHORING OR EXTRA EXCAVATION CL. A - BR 90/59N

L.S. 200.00 % 200.00 %

120,000.00 80,000.00 120,000.00 80,000.0040,000.00
12 SHORING OR EXTRA EXCAVATION CL. A -90/59E-N

L.S. -26.67 % -86.67 %

11,000.00 -4,000.00 2,000.00 -13,000.0015,000.00
13 SHORING OR EXTRA EXCAVATION CL. A - BR 90/65S

L.S. -61.33 % 13.33 %

29,000.00 -46,000.00 85,000.00 10,000.0075,000.00
14 SHORING OR EXTRA EXCAVATION CL. A - BR 90/65N

L.S. 29.41 % -12.94 %

110,000.00 25,000.00 74,000.00 -11,000.0085,000.00
15 SHORING OR EXTRA EXCAVATION CL. A -BR 90/66S

L.S. -35.00 % -83.50 %

13,000.00 -7,000.00 3,300.00 -16,700.0020,000.00
16 SHORING OR EXTRA EXCAVATION CL. A -90/66N

L.S. -35.00 % -83.50 %

13,000.00 -7,000.00 3,300.00 -16,700.0020,000.00
17 SEISMIC RETROFIT - BR 90/48W-N

L.S. -25.00 % -35.00 %

15,000.00 -5,000.00 13,000.00 -7,000.0020,000.00
18 SEISMIC RETROFIT - BR 90/50S

L.S. 34.29 % -2.86 %

47,000.00 12,000.00 34,000.00 -1,000.0035,000.00
19 SEISMIC RETROFIT - BR 90/50N

L.S. -12.50 % 8.13 %

700,000.00 -100,000.00 865,000.00 65,000.00800,000.00
20 SEISMIC RETROFIT - BR 90/50W-S

L.S. 10.00 % -25.00 %

22,000.00 2,000.00 15,000.00 -5,000.0020,000.00
21 SEISMIC RETROFIT - BR 90/52

L.S. -31.64 % -18.18 %

188,000.00 -87,000.00 225,000.00 -50,000.00275,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

PCL CONSTRUCTION SERVICES, INC GRANITE NORTHWEST, INC. DBA
15405 SE 37 STREET SUITE 200 1525 E. MARINE VIEW DRIVE

PROJECT : BELLEVUE   WA  980061772 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
22 SEISMIC RETROFIT - BR 90/54E

L.S. -16.67 % -3.33 %

250,000.00 -50,000.00 290,000.00 -10,000.00300,000.00
23 SEISMIC RETROFIT - BR 90/54W

L.S. -16.67 % 10.00 %

250,000.00 -50,000.00 330,000.00 30,000.00300,000.00
24 SEISMIC RETROFIT - BR 90/54PS

L.S. -94.00 % -85.00 %

3,600.00 -56,400.00 9,000.00 -51,000.0060,000.00
25 SEISMIC RETROFIT - BR 90/56P

L.S. -41.82 % 16.36 %

160,000.00 -115,000.00 320,000.00 45,000.00275,000.00
26 SEISMIC RETROFIT - BR 90/59S

L.S. 10.00 % 30.00 %

220,000.00 20,000.00 260,000.00 60,000.00200,000.00
27 SEISMIC RETROFIT - BR 90/59N

L.S. -5.00 % 10.00 %

190,000.00 -10,000.00 220,000.00 20,000.00200,000.00
28 SEISMIC RETROFIT - BR 90/59E-N

L.S. -10.00 % 28.00 %

90,000.00 -10,000.00 128,000.00 28,000.00100,000.00
29 SEISMIC RETROFIT - BR 90/65S

L.S. 45.45 % 21.21 %

480,000.00 150,000.00 400,000.00 70,000.00330,000.00
30 SEISMIC RETROFIT - BR 90/65N

L.S. 73.33 % 33.33 %

260,000.00 110,000.00 200,000.00 50,000.00150,000.00
31 SEISMIC RETROFIT - BR 90/66S

L.S. 33.33 % 6.67 %

200,000.00 50,000.00 160,000.00 10,000.00150,000.00
32 SEISMIC RETROFIT - BR 90/66N

L.S. 23.33 % 26.67 %

185,000.00 35,000.00 190,000.00 40,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

PCL CONSTRUCTION SERVICES, INC GRANITE NORTHWEST, INC. DBA
15405 SE 37 STREET SUITE 200 1525 E. MARINE VIEW DRIVE

PROJECT : BELLEVUE   WA  980061772 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
33 COLUMN JACKETING - BR 90/52

L.S. 13.33 % 42.67 %

85,000.00 10,000.00 107,000.00 32,000.0075,000.00
34 COLUMN JACKETING - BR 90/56P

L.S. -86.00 % -85.00 %

42,000.00 -258,000.00 45,000.00 -255,000.00300,000.00
35 COLUMN JACKETING - BR 90/65S

L.S. -23.33 % -16.67 %

345,000.00 -105,000.00 375,000.00 -75,000.00450,000.00
36 COLUMN JACKETING - BR 90/65N

L.S. -52.33 % -20.00 %

143,000.00 -157,000.00 240,000.00 -60,000.00300,000.00
37 COLUMN JACKETING - BR 90/66S

L.S. -6.00 % -25.00 %

94,000.00 -6,000.00 75,000.00 -25,000.00100,000.00
38 COLUMN JACKETING - BR 90/66N

L.S. -25.00 % -10.00 %

75,000.00 -25,000.00 90,000.00 -10,000.00100,000.00

SURFACING

300.0000
39 CRUSHED SURFACING BASE COURSE

50.0000 TON 341.18 % 62.0000 -8.82 %

15,000.00 11,600.00 3,100.00 -300.00
68.0000
3,400.00

CEMENT CONCRETE PAVEMENT

345.0000
40 CEMENT CONC. PAVEMENT

6.0000 C.Y. -50.71 % 660.0000 -5.71 %

2,070.00 -2,130.00 3,960.00 -240.00
700.0000
4,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

PCL CONSTRUCTION SERVICES, INC GRANITE NORTHWEST, INC. DBA
15405 SE 37 STREET SUITE 200 1525 E. MARINE VIEW DRIVE

PROJECT : BELLEVUE   WA  980061772 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

241.0000
41 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

125.0000 TON 85.38 % 210.0000 61.54 %

30,125.00 13,875.00 26,250.00 10,000.00
130.0000
16,250.00

42 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

881.00 881.00881.00

7.6000
43 LONGITUDINAL JOINT SEAL

150.0000 L.F. -83.11 % 6.0000 -86.67 %

1,140.00 -5,610.00 900.00 -5,850.00
45.0000
6,750.00

EROSION CONTROL AND PLANTING

130.0000
44 ESC LEAD

395.0000 DAY -13.33 % 20.0000 -86.67 %

51,350.00 -7,900.00 7,900.00 -51,350.00
150.0000
59,250.00

17.5000
45 STABILIZED CONSTRUCTION ENTRANCE

580.0000 S.Y. -32.69 % 29.0000 11.54 %

10,150.00 -4,930.00 16,820.00 1,740.00
26.0000

15,080.00

110.0000
46 STREET CLEANING

870.0000 HR -8.33 % 140.0000 16.67 %

95,700.00 -8,700.00 121,800.00 17,400.00
120.0000

104,400.00

135.0000
47 INLET PROTECTION

34.0000 EACH 58.82 % 94.0000 10.59 %

4,590.00 1,700.00 3,196.00 306.00
85.0000
2,890.00

4.0000
48 SILT FENCE

1230.0000 L.F. -20.00 % 10.0000 100.00 %

4,920.00 -1,230.00 12,300.00 6,150.00
5.0000

6,150.00

11.0000
49 COMPOST SOCK

550.0000 L.F. 37.50 % 9.0000 12.50 %

6,050.00 1,650.00 4,950.00 550.00
8.0000

4,400.00
50 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

193,000.00 193,000.00193,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

PCL CONSTRUCTION SERVICES, INC GRANITE NORTHWEST, INC. DBA
15405 SE 37 STREET SUITE 200 1525 E. MARINE VIEW DRIVE

PROJECT : BELLEVUE   WA  980061772 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,220.0000
51 MULCHING

0.2900 ACRE -59.33 % 5,000.0000 66.67 %

353.80 -516.20 1,450.00 580.00
3,000.0000

870.00

2.6500
52 SEEDING AND FERTILIZING BY HAND

1200.0000 S.Y. -41.11 % 2.0000 -55.56 %

3,180.00 -2,220.00 2,400.00 -3,000.00
4.5000

5,400.00

3.0000
53  DRY NATIVE SEED SEEDING AND FERTILIZING BY HAND

850.0000 S.Y. -70.00 % 2.0000 -80.00 %

2,550.00 -5,950.00 1,700.00 -6,800.00
10.0000
8,500.00

95.0000
54 BARK OR WOOD CHIP MULCH

16.0000 C.Y. 11.76 % 84.0000 -1.18 %

1,520.00 160.00 1,344.00 -16.00
85.0000
1,360.00

5.0000
55 HIGH VISIBILITY FENCE

2200.0000 L.F. 42.86 % 3.0000 -14.29 %

11,000.00 3,300.00 6,600.00 -1,100.00
3.5000

7,700.00

TRAFFIC

28.0000
56 CEMENT CONC. TRAFFIC CURB AND GUTTER

95.0000 L.F. -37.78 % 60.0000 33.33 %

2,660.00 -1,615.00 5,700.00 1,425.00
45.0000
4,275.00

25.0000
57 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

250.0000 L.F. 257.14 % 12.0000 71.43 %

6,250.00 4,500.00 3,000.00 1,250.00
7.0000

1,750.00

5,500.0000
58 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 5.77 % 4,900.0000 -5.77 %

22,000.00 1,200.00 19,600.00 -1,200.00
5,200.0000
20,800.00

20,000.0000
59 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH 150.00 % 15,100.0000 88.75 %

100,000.00 60,000.00 75,500.00 35,500.00
8,000.0000
40,000.00

65.0000
60 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1001.0000 HR 18.18 % 85.0000 54.55 %

65,065.00 10,010.00 85,085.00 30,030.00
55.0000

55,055.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A006 REVISION NO : BIDS OPENED ON : Nov  5 2008
CONTRACT NO :007622 REGION NO : 1 AWARDED ON : Nov 10 2008
VERSION NO :6 WORK ORDER# : XL2625
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
RICHARDS RD TO WINERY ROAD VIC
SEISMIC RETROFIT
08A006

PCL CONSTRUCTION SERVICES, INC GRANITE NORTHWEST, INC. DBA
15405 SE 37 STREET SUITE 200 1525 E. MARINE VIEW DRIVE

PROJECT : BELLEVUE   WA  980061772 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/23/2008
09:16

DOT_RGGB01

BH-0901(446)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
61 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

2.0000
62 PLASTIC LINE

410.0000 L.F. 0.00 % 2.0000 0.00 %

820.00 0.00 820.00 0.00
2.0000
820.00

63 ILLUMINATION SYSTEM
L.S. -36.09 % 163.91 %

54,000.00 -30,500.00 223,000.00 138,500.0084,500.00

3.4500
64 SEQUENTIAL ARROW SIGN

3008.0000 HR -23.33 % 4.0000 -11.11 %

10,377.60 -3,158.40 12,032.00 -1,504.00
4.5000

13,536.00

20,000.0000
65 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 185.71 % 6,600.0000 -5.71 %

80,000.00 52,000.00 26,400.00 -1,600.00
7,000.0000
28,000.00

1.0000
66 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3824.0000 HR -80.00 % 1.0000 -80.00 %

3,824.00 -15,296.00 3,824.00 -15,296.00
5.0000

19,120.00
67 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 795.83 % 75.00 %

215,000.00 191,000.00 42,000.00 18,000.0024,000.00

47.0000
68 FLAGGERS AND SPOTTERS

2144.0000 HR 2.17 % 66.0000 43.48 %

100,768.00 2,144.00 141,504.00 42,880.00
46.0000

98,624.00

56.0000
69 OTHER TRAFFIC CONTROL LABOR

3952.0000 HR 21.74 % 66.0000 43.48 %

221,312.00 39,520.00 260,832.00 79,040.00
46.0000

181,792.00
70 TRAFFIC CONTROL SUPERVISOR

L.S. -46.55 % -13.79 %

93,000.00 -81,000.00 150,000.00 -24,000.00174,000.00

12.0000
71 CONSTRUCTION SIGNS CLASS A

415.0000 S.F. -50.00 % 24.0000 0.00 %

4,980.00 -4,980.00 9,960.00 0.00
24.0000
9,960.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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1,500.0000
72  LOOP REPLACEMENT TYPE 3

3.0000 EACH 87.50 % 5,200.0000 550.00 %

4,500.00 2,100.00 15,600.00 13,200.00
800.0000
2,400.00

22.0000
73 TEMPORARY CONC. BARRIER

1100.0000 L.F. 22.22 % 21.0000 16.67 %

24,200.00 4,400.00 23,100.00 3,300.00
18.0000

19,800.00

OTHER ITEMS
74 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00
75 CURE BOX

L.S. -32.81 % -51.56 %

4,300.00 -2,100.00 3,100.00 -3,300.006,400.00
76 STRUCTURE SURVEYING

L.S. 10.77 % -20.00 %

14,400.00 1,400.00 10,400.00 -2,600.0013,000.00
77  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 20.00 % -66.80 %

3,000.00 500.00 830.00 -1,670.002,500.00

100.0000
78 CEMENT CONC. SIDEWALK

60.0000 S.Y. 81.82 % 98.0000 78.18 %

6,000.00 2,700.00 5,880.00 2,580.00
55.0000
3,300.00

240.0000
79 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

156.0000 S.Y. 140.00 % 86.0000 -14.00 %

37,440.00 21,840.00 13,416.00 -2,184.00
100.0000
15,600.00

80 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

16,000.00 16,000.0016,000.00
81 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
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OTHER ITEMS
82 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

5,787.00 5,787.005,787.00
83 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
84 SPCC PLAN

L.S. -45.00 % -80.50 %

2,200.00 -1,800.00 780.00 -3,220.004,000.00
85 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS

L.S. -4.00 % 66.67 %

28,800.00 -1,200.00 50,000.00 20,000.0030,000.00
86 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

20,500.00 20,500.0020,500.00
87 FORCE ACCOUNT  REMOVE AND RESET EXISTING FENCE

EST. 0.00 % 0.00 %

18,000.00 18,000.0018,000.00

45.0000
88 CEMENT CONC. TRAFFIC CURB

20.0000 L.F. -43.75 % 94.0000 17.50 %

900.00 -700.00 1,880.00 280.00
80.0000
1,600.00

42.0000
89 REMOVING AND RESETTING BEAM GUARDRAIL

140.0000 L.F. 75.00 % 40.0000 66.67 %

5,880.00 2,520.00 5,600.00 2,240.00
24.0000
3,360.00

$7,642,285.40 6.07% $8,454,000.00 17.33%$7,205,139.00CONTRACT TOTAL

$7,642,285.40 $8,454,000.00BASE TOTAL 6.07% 17.33%$7,205,139.00


