
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

PCL CONSTRUCTION SERVICES, INC MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
15405 SE 37 STREET SUITE 200 20210 142ND AVE NE 98072 350 - 106TH AVE NE

PO BOX 1330 98004-5732

PROJECT : BELLEVUE   WA  980061772 WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -19.05 % -11.82 % -24.11 %

560,000.00 -131,784.10 610,000.00 -81,784.10 525,000.00 -166,784.10691,784.10

70,000.0000
2 CLEARING AND GRUBBING

0.3100 ACRE 366.67 % 25,000.0000 66.67 % 15,000.0000 0.00 %

21,700.00 17,050.00 7,750.00 3,100.00 4,650.00 0.00
15,000.0000

4,650.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 150.00 % 100.00 % 200.00 %

75,000.00 45,000.00 60,000.00 30,000.00 90,000.00 60,000.0030,000.00

0.4500
4 REMOVING TEMPORARY PAVEMENT MARKING

25375.0000 L.F. 350.00 % 0.3000 200.00 % 0.3000 200.00 %

11,418.75 8,881.25 7,612.50 5,075.00 7,612.50 5,075.00
0.1000

2,537.50

0.5500
5 REMOVING PLASTIC LINE

19045.0000 L.F. -45.00 % 0.6500 -35.00 % 0.6500 -35.00 %

10,474.75 -8,570.25 12,379.25 -6,665.75 12,379.25 -6,665.75
1.0000

19,045.00

31.0000
6 REMOVING PLASTIC TRAFFIC MARKING

13.0000 EACH -69.00 % 65.0000 -35.00 % 65.0000 -35.00 %

403.00 -897.00 845.00 -455.00 845.00 -455.00
100.0000
1,300.00

160.0000
7 REMOVING RAISED PAVEMENT MARKER

10.0000 HUND 60.00 % 150.0000 50.00 % 150.0000 50.00 %

1,600.00 600.00 1,500.00 500.00 1,500.00 500.00
100.0000
1,000.00

GRADING

25.0000
8 ROADWAY EXCAVATION INCL. HAUL

700.0000 C.Y. -16.67 % 45.0000 50.00 % 8.0000 -73.33 %

17,500.00 -3,500.00 31,500.00 10,500.00 5,600.00 -15,400.00
30.0000

21,000.00

40.0000
9 GRAVEL BORROW INCL. HAUL

100.0000 TON 0.00 % 35.0000 -12.50 % 40.0000 0.00 %

4,000.00 0.00 3,500.00 -500.00 4,000.00 0.00
40.0000
4,000.00
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DRAINAGE

45.0000
10 QUARRY SPALLS

307.5000 TON -30.77 % 25.0000 -61.54 % 35.0000 -46.15 %

13,837.50 -6,150.00 7,687.50 -12,300.00 10,762.50 -9,225.00
65.0000

19,987.50

SANITARY SEWER

2,000.0000
11 SEWER CLEANOUT

9.0000 EACH 166.67 % 1,200.0000 60.00 % 800.0000 6.67 %

18,000.00 11,250.00 10,800.00 4,050.00 7,200.00 450.00
750.0000
6,750.00

STRUCTURE
12 SHORING OR EXTRA EXCAVATION CL. A BRIDGES NO. 90/10 EB AND W

L.S. -23.33 % -60.00 % -60.00 %

115,000.00 -35,000.00 60,000.00 -90,000.00 60,000.00 -90,000.00150,000.00
13 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 90/15

L.S. 100.00 % -90.00 % -50.00 %

100,000.00 50,000.00 5,000.00 -45,000.00 25,000.00 -25,000.0050,000.00
14 SEISMIC RETROFIT - BRIDGES NO. 90/10 EB AND WB

L.S. -28.59 % -23.61 % -16.67 %

2,570,600.00 1,029,400.00 2,750,000.00 -850,000.00 3,000,000.00 -600,000.003,600,000.00
15 COLUMN JACKETING - BRIDGES NO. 90/10 EB AND WB

L.S. -68.57 % -51.43 % -48.57 %

550,000.00 1,200,000.00 850,000.00 -900,000.00 900,000.00 -850,000.001,750,000.00
16 COLUMN JACKETING - BRIDGE NO. 90/15

L.S. -70.13 % -26.67 % -13.33 %

224,000.00 -526,000.00 550,000.00 -200,000.00 650,000.00 -100,000.00750,000.00
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SURFACING

65.0000
17 CRUSHED SURFACING BASE COURSE

93.0000 TON 160.00 % 50.0000 100.00 % 50.0000 100.00 %

6,045.00 3,720.00 4,650.00 2,325.00 4,650.00 2,325.00
25.0000
2,325.00

CEMENT CONCRETE PAVEMENT

69.0000
18 REPLACE CEMENT CONCRETE PANEL

150.0000 S.Y. -86.20 % 200.0000 -60.00 % 275.0000 -45.00 %

10,350.00 -64,650.00 30,000.00 -45,000.00 41,250.00 -33,750.00
500.0000
75,000.00

0.7000
19 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

438.0000 L.F. -90.00 % 12.5000 78.57 % 8.0000 14.29 %

306.60 -2,759.40 5,475.00 2,409.00 3,504.00 438.00
7.0000

3,066.00

HOT MIX ASPHALT
20 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,007.00 1,007.00 1,007.001,007.00

165.0000
21 COMMERCIAL HMA

103.0000 TON 10.00 % 250.0000 66.67 % 175.0000 16.67 %

16,995.00 1,545.00 25,750.00 10,300.00 18,025.00 2,575.00
150.0000
15,450.00

10.5000
22 LONGITUDINAL JOINT SEAL

448.0000 L.F. 50.00 % 12.5000 78.57 % 8.0000 14.29 %

4,704.00 1,568.00 5,600.00 2,464.00 3,584.00 448.00
7.0000

3,136.00

EROSION CONTROL AND PLANTING

96.0000
23 ESC LEAD

200.0000 DAY 92.00 % 25.0000 -50.00 % 1.0000 -98.00 %

19,200.00 9,200.00 5,000.00 -5,000.00 200.00 -9,800.00
50.0000

10,000.00

2.0000
24 PLASTIC COVERING

900.0000 S.Y. -42.86 % 7.5000 114.29 % 3.0000 -14.29 %

1,800.00 -1,350.00 6,750.00 3,600.00 2,700.00 -450.00
3.5000

3,150.00
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EROSION CONTROL AND PLANTING

37.0000
25 STABILIZED CONSTRUCTION ENTRANCE

1600.0000 S.Y. 48.00 % 26.0000 4.00 % 17.0000 -32.00 %

59,200.00 19,200.00 41,600.00 1,600.00 27,200.00 -12,800.00
25.0000

40,000.00

110.0000
26 STREET CLEANING

600.0000 HR -15.38 % 75.0000 -42.31 % 90.0000 -30.77 %

66,000.00 -12,000.00 45,000.00 -33,000.00 54,000.00 -24,000.00
130.0000
78,000.00

400.0000
27 INLET PROTECTION

16.0000 EACH 233.33 % 100.0000 -16.67 % 60.0000 -50.00 %

6,400.00 4,480.00 1,600.00 -320.00 960.00 -960.00
120.0000
1,920.00

5.0000
28 SILT FENCE

1705.0000 L.F. -16.67 % 5.0000 -16.67 % 5.0000 -16.67 %

8,525.00 -1,705.00 8,525.00 -1,705.00 8,525.00 -1,705.00
6.0000

10,230.00
29 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

17.0000
30 TEMPORARY PIPE SLOPE DRAIN

629.0000 L.F. -43.33 % 15.0000 -50.00 % 9.0000 -70.00 %

10,693.00 -8,177.00 9,435.00 -9,435.00 5,661.00 -13,209.00
30.0000

18,870.00

8,275.0000
31 SEEDING, FERTILIZING, AND MULCHING

0.2500 ACRE 136.43 % 4,200.0000 20.00 % 5,000.0000 42.86 %

2,068.75 1,193.75 1,050.00 175.00 1,250.00 375.00
3,500.0000

875.00

49.0000
32 FINE COMPOST

123.0000 C.Y. -18.33 % 57.0000 -5.00 % 48.0000 -20.00 %

6,027.00 -1,353.00 7,011.00 -369.00 5,904.00 -1,476.00
60.0000
7,380.00

6.0000
33 HIGH VISIBILITY FENCE

1200.0000 L.F. 20.00 % 3.5000 -30.00 % 5.0000 0.00 %

7,200.00 1,200.00 4,200.00 -1,800.00 6,000.00 0.00
5.0000

6,000.00

TRAFFIC

49.0000
34 BEAM GUARDRAIL TYPE 10

150.0000 L.F. -30.00 % 40.0000 -42.86 % 70.0000 0.00 %

7,350.00 -3,150.00 6,000.00 -4,500.00 10,500.00 0.00
70.0000

10,500.00
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58.0000
35 REMOVING AND RESETTING BEAM GUARDRAIL

50.0000 L.F. 93.33 % 60.0000 100.00 % 40.0000 33.33 %

2,900.00 1,400.00 3,000.00 1,500.00 2,000.00 500.00
30.0000
1,500.00

17.0000
36 TEMPORARY CONC. BARRIER

2830.0000 L.F. 13.33 % 5.0000 -66.67 % 15.0000 0.00 %

48,110.00 5,660.00 14,150.00 -28,300.00 42,450.00 0.00
15.0000

42,450.00

11.0000
37 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

415.0000 L.F. 10.00 % 8.0000 -20.00 % 8.0000 -20.00 %

4,565.00 415.00 3,320.00 -830.00 3,320.00 -830.00
10.0000
4,150.00

5,500.0000
38 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 10.00 % 2,750.0000 -45.00 % 2,500.0000 -50.00 %

22,000.00 2,000.00 11,000.00 -9,000.00 10,000.00 -10,000.00
5,000.0000
20,000.00

1,200.0000
39 RESETTING IMPACT ATTENUATOR

4.0000 EACH 20.00 % 200.0000 -80.00 % 2,000.0000 100.00 %

4,800.00 800.00 800.00 -3,200.00 8,000.00 4,000.00
1,000.0000
4,000.00

1,000.0000
40 TRUCK-MOUNTED IMPACT ATTENUATOR

6.0000 EACH -83.33 % 500.0000 -91.67 % 20,000.0000 233.33 %

6,000.00 -30,000.00 3,000.00 -33,000.00 120,000.00 84,000.00
6,000.0000
36,000.00

1.0000
41 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

4820.0000 HR -98.00 % 0.0100 -99.98 % 3.0000 -94.00 %

4,820.00 -236,180.00 48.20 -240,951.80 14,460.00 -226,540.00
50.0000

241,000.00
42 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

0.6000
43 PLASTIC LINE

9150.0000 L.F. -60.00 % 1.0500 -30.00 % 1.0500 -30.00 %

5,490.00 -8,235.00 9,607.50 -4,117.50 9,607.50 -4,117.50
1.5000

13,725.00

0.7500
44 PROFILED PLASTIC LINE

5485.0000 L.F. -81.25 % 1.2500 -68.75 % 1.2500 -68.75 %

4,113.75 -17,826.25 6,856.25 -15,083.75 6,856.25 -15,083.75
4.0000

21,940.00

2.4000
45 PROFILED PLASTIC WIDE LANE LINE

3800.0000 L.F. -40.00 % 2.0000 -50.00 % 2.0000 -50.00 %

9,120.00 -6,080.00 7,600.00 -7,600.00 7,600.00 -7,600.00
4.0000

15,200.00
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2.7000
46 PLASTIC WIDE LINE

1050.0000 L.F. 8.00 % 2.0000 -20.00 % 2.0000 -20.00 %

2,835.00 210.00 2,100.00 -525.00 2,100.00 -525.00
2.5000

2,625.00

265.0000
47 PLASTIC TRAFFIC ARROW

2.0000 EACH 76.67 % 225.0000 50.00 % 225.0000 50.00 %

530.00 230.00 450.00 150.00 450.00 150.00
150.0000
300.00

54.0000
48 PLASTIC TRAFFIC LETTER

8.0000 EACH 80.00 % 95.0000 216.67 % 95.0000 216.67 %

432.00 192.00 760.00 520.00 760.00 520.00
30.0000
240.00

530.0000
49 RAISED PAVEMENT MARKER TYPE 2

5.0000 HUND 32.50 % 450.0000 12.50 % 450.0000 12.50 %

2,650.00 650.00 2,250.00 250.00 2,250.00 250.00
400.0000
2,000.00

0.4000
50 TEMPORARY PAVEMENT MARKING

25375.0000 L.F. -20.00 % 0.3900 -22.00 % 0.3900 -22.00 %

10,150.00 -2,537.50 9,896.25 -2,791.25 9,896.25 -2,791.25
0.5000

12,687.50
51 PERMANENT SIGNING

L.S. 300.00 % 50.00 % 300.00 %

20,000.00 15,000.00 7,500.00 2,500.00 20,000.00 15,000.005,000.00

15.0000
52 SIGN COVERING

20.0000 S.F. 1,400.00 % 20.0000 1,900.00 % 20.0000 1,900.00 %

300.00 280.00 400.00 380.00 400.00 380.00
1.0000
20.00

53 ILLUMINATION SYSTEM
L.S. -47.67 % -15.46 % 0.64 %

13,000.00 -11,840.88 21,000.00 -3,840.88 25,000.00 159.1224,840.88
54  CLOSED CIRCUT TELEVISION SYSTEM

L.S. -38.53 % -40.99 % -26.24 %

12,500.00 -7,835.00 12,000.00 -8,335.00 15,000.00 -5,335.0020,335.00

2.0000
55 SEQUENTIAL ARROW SIGN

7478.0000 HR -80.00 % 0.5000 -95.00 % 2.0000 -80.00 %

14,956.00 -59,824.00 3,739.00 -71,041.00 14,956.00 -59,824.00
10.0000

74,780.00

11,500.0000
56 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 15.00 % 7,500.0000 -25.00 % 500.0000 -95.00 %

46,000.00 6,000.00 30,000.00 -10,000.00 2,000.00 -38,000.00
10,000.0000
40,000.00
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0.1000
57 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

400.0000 HR -99.00 % 20.0000 100.00 % 10.0000 0.00 %

40.00 -3,960.00 8,000.00 4,000.00 4,000.00 0.00
10.0000
4,000.00

58 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 47.19 % 55.85 % 29.87 %

85,000.00 27,252.00 90,000.00 32,252.00 75,000.00 17,252.0057,748.00

0.0100
59 OTHER TRAFFIC CONTROL LABOR

10048.0000 HR -99.98 % 0.0100 -99.98 % 4.0000 -92.00 %

100.48 -502,299.52 100.48 -502,299.52 40,192.00 -462,208.00
50.0000

502,400.00
60 TRAFFIC CONTROL SUPERVISOR

L.S. 119.05 % -52.38 % 90.48 %

115,000.00 62,500.00 25,000.00 -27,500.00 100,000.00 47,500.0052,500.00

40.0000
61 CONSTRUCTION SIGNS CLASS A

518.0000 S.F. 60.00 % 30.0000 20.00 % 20.0000 -20.00 %

20,720.00 7,770.00 15,540.00 2,590.00 10,360.00 -2,590.00
25.0000

12,950.00

210.0000
62 PLASTIC HOV LANE SYMBOL

3.0000 EACH 40.00 % 250.0000 66.67 % 200.0000 33.33 %

630.00 180.00 750.00 300.00 600.00 150.00
150.0000
450.00

OTHER ITEMS
63 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.0030,000.00
64 STRUCTURE SURVEYING

L.S. -31.25 % -68.75 % -6.25 %

11,000.00 -5,000.00 5,000.00 -11,000.00 15,000.00 -1,000.0016,000.00
65 ROADWAY SURVEYING

L.S. 40.00 % 0.00 % -20.00 %

7,000.00 2,000.00 5,000.00 0.00 4,000.00 -1,000.005,000.00

750.0000
66 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH -25.00 % 110.0000 -89.00 % 200.0000 -80.00 %

6,750.00 -2,250.00 990.00 -8,010.00 1,800.00 -7,200.00
1,000.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

PCL CONSTRUCTION SERVICES, INC MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
15405 SE 37 STREET SUITE 200 20210 142ND AVE NE 98072 350 - 106TH AVE NE

PO BOX 1330 98004-5732

PROJECT : BELLEVUE   WA  980061772 WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
67 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 47.22 % 177.78 % -72.22 %

5,300.00 1,700.00 10,000.00 6,400.00 1,000.00 -2,600.003,600.00
68 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
70 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
71 SPCC PLAN

L.S. 25.00 % 25.00 % 900.00 %

2,500.00 500.00 2,500.00 500.00 20,000.00 18,000.002,000.00
72  HEALTH AND SAFETY PLAN

L.S. 130.00 % 0.00 % 100.00 %

11,500.00 6,500.00 5,000.00 0.00 10,000.00 5,000.005,000.00
73  FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

320,000.00 320,000.00 320,000.00320,000.00
74  FORCE ACCOUNT MISCELLANEOUS ELECTRICAL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
75 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$5,703,221.58 -38.79% $6,169,588.93 -33.78% $6,773,531.25 -27.30%$9,317,408.48CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

PCL CONSTRUCTION SERVICES, INC MOWAT CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC.
15405 SE 37 STREET SUITE 200 20210 142ND AVE NE 98072 350 - 106TH AVE NE

PO BOX 1330 98004-5732

PROJECT : BELLEVUE   WA  980061772 WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686

COUNTY(S) :KING CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$6,773,531.25$5,703,221.58 $6,169,588.93BASE TOTAL -38.79% -33.78% -27.30%$9,317,408.48



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- 4TH BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 25.76 %
870,000.00 178,215.90691,784.10

30,000.0000
2 CLEARING AND GRUBBING

0.3100 ACRE 100.00 %
9,300.00 4,650.00

15,000.0000
4,650.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 50.00 %

45,000.00 15,000.0030,000.00

0.6000
4 REMOVING TEMPORARY PAVEMENT MARKING

25375.0000 L.F. 500.00 %
15,225.00 12,687.50

0.1000
2,537.50

0.6000
5 REMOVING PLASTIC LINE

19045.0000 L.F. -40.00 %
11,427.00 -7,618.00

1.0000
19,045.00

32.0000
6 REMOVING PLASTIC TRAFFIC MARKING

13.0000 EACH -68.00 %
416.00 -884.00

100.0000
1,300.00

160.0000
7 REMOVING RAISED PAVEMENT MARKER

10.0000 HUND 60.00 %
1,600.00 600.00

100.0000
1,000.00

GRADING

20.0000
8 ROADWAY EXCAVATION INCL. HAUL

700.0000 C.Y. -33.33 %
14,000.00 -7,000.00

30.0000
21,000.00

47.0000
9 GRAVEL BORROW INCL. HAUL

100.0000 TON 17.50 %
4,700.00 700.00

40.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- 4TH BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

65.0000
10 QUARRY SPALLS

307.5000 TON 0.00 %
19,987.50 0.00

65.0000
19,987.50

SANITARY SEWER

1,000.0000
11 SEWER CLEANOUT

9.0000 EACH 33.33 %
9,000.00 2,250.00

750.0000
6,750.00

STRUCTURE
12 SHORING OR EXTRA EXCAVATION CL. A BRIDGES NO. 90/10 EB AND W

L.S. 23.82 %
185,729.30 35,729.30150,000.00

13 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 90/15
L.S. 112.00 %

106,000.00 56,000.0050,000.00
14 SEISMIC RETROFIT - BRIDGES NO. 90/10 EB AND WB

L.S. 13.69 %
4,093,000.00 493,000.003,600,000.00

15 COLUMN JACKETING - BRIDGES NO. 90/10 EB AND WB
L.S. -49.14 %

890,000.00 -860,000.001,750,000.00
16 COLUMN JACKETING - BRIDGE NO. 90/15

L.S. -52.00 %
360,000.00 -390,000.00750,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- 4TH BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

65.0000
17 CRUSHED SURFACING BASE COURSE

93.0000 TON 160.00 %
6,045.00 3,720.00

25.0000
2,325.00

CEMENT CONCRETE PAVEMENT

165.0000
18 REPLACE CEMENT CONCRETE PANEL

150.0000 S.Y. -67.00 %
24,750.00 -50,250.00

500.0000
75,000.00

13.0000
19 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

438.0000 L.F. 85.71 %
5,694.00 2,628.00

7.0000
3,066.00

HOT MIX ASPHALT
20 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
1,007.001,007.00

210.0000
21 COMMERCIAL HMA

103.0000 TON 40.00 %
21,630.00 6,180.00

150.0000
15,450.00

13.0000
22 LONGITUDINAL JOINT SEAL

448.0000 L.F. 85.71 %
5,824.00 2,688.00

7.0000
3,136.00

EROSION CONTROL AND PLANTING

100.0000
23 ESC LEAD

200.0000 DAY 100.00 %
20,000.00 10,000.00

50.0000
10,000.00

2.0000
24 PLASTIC COVERING

900.0000 S.Y. -42.86 %
1,800.00 -1,350.00

3.5000
3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- 4TH BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.0000
25 STABILIZED CONSTRUCTION ENTRANCE

1600.0000 S.Y. -36.00 %
25,600.00 -14,400.00

25.0000
40,000.00

150.0000
26 STREET CLEANING

600.0000 HR 15.38 %
90,000.00 12,000.00

130.0000
78,000.00

82.0000
27 INLET PROTECTION

16.0000 EACH -31.67 %
1,312.00 -608.00

120.0000
1,920.00

6.0000
28 SILT FENCE

1705.0000 L.F. 0.00 %
10,230.00 0.00

6.0000
10,230.00

29 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

250,000.00250,000.00

12.0000
30 TEMPORARY PIPE SLOPE DRAIN

629.0000 L.F. -60.00 %
7,548.00 -11,322.00

30.0000
18,870.00

9,000.0000
31 SEEDING, FERTILIZING, AND MULCHING

0.2500 ACRE 157.14 %
2,250.00 1,375.00

3,500.0000
875.00

55.0000
32 FINE COMPOST

123.0000 C.Y. -8.33 %
6,765.00 -615.00

60.0000
7,380.00

2.0000
33 HIGH VISIBILITY FENCE

1200.0000 L.F. -60.00 %
2,400.00 -3,600.00

5.0000
6,000.00

TRAFFIC

48.0000
34 BEAM GUARDRAIL TYPE 10

150.0000 L.F. -31.43 %
7,200.00 -3,300.00

70.0000
10,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- 4TH BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

57.0000
35 REMOVING AND RESETTING BEAM GUARDRAIL

50.0000 L.F. 90.00 %
2,850.00 1,350.00

30.0000
1,500.00

17.0000
36 TEMPORARY CONC. BARRIER

2830.0000 L.F. 13.33 %
48,110.00 5,660.00

15.0000
42,450.00

10.0000
37 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

415.0000 L.F. 0.00 %
4,150.00 0.00

10.0000
4,150.00

5,400.0000
38 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 8.00 %
21,600.00 1,600.00

5,000.0000
20,000.00

1,200.0000
39 RESETTING IMPACT ATTENUATOR

4.0000 EACH 20.00 %
4,800.00 800.00

1,000.0000
4,000.00

18,000.0000
40 TRUCK-MOUNTED IMPACT ATTENUATOR

6.0000 EACH 200.00 %
108,000.00 72,000.00

6,000.0000
36,000.00

0.0100
41 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

4820.0000 HR -99.98 %
48.20 -240,951.80

50.0000
241,000.00

42 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

15,000.0015,000.00

0.6000
43 PLASTIC LINE

9150.0000 L.F. -60.00 %
5,490.00 -8,235.00

1.5000
13,725.00

0.8000
44 PROFILED PLASTIC LINE

5485.0000 L.F. -80.00 %
4,388.00 -17,552.00

4.0000
21,940.00

2.5000
45 PROFILED PLASTIC WIDE LANE LINE

3800.0000 L.F. -37.50 %
9,500.00 -5,700.00

4.0000
15,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- 4TH BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
46 PLASTIC WIDE LINE

1050.0000 L.F. 20.00 %
3,150.00 525.00

2.5000
2,625.00

270.0000
47 PLASTIC TRAFFIC ARROW

2.0000 EACH 80.00 %
540.00 240.00

150.0000
300.00

53.0000
48 PLASTIC TRAFFIC LETTER

8.0000 EACH 76.67 %
424.00 184.00

30.0000
240.00

530.0000
49 RAISED PAVEMENT MARKER TYPE 2

5.0000 HUND 32.50 %
2,650.00 650.00

400.0000
2,000.00

0.4000
50 TEMPORARY PAVEMENT MARKING

25375.0000 L.F. -20.00 %
10,150.00 -2,537.50

0.5000
12,687.50

51 PERMANENT SIGNING
L.S. 80.00 %

9,000.00 4,000.005,000.00

10.0000
52 SIGN COVERING

20.0000 S.F. 900.00 %
200.00 180.00

1.0000
20.00

53 ILLUMINATION SYSTEM
L.S. -43.64 %

14,000.00 -10,840.8824,840.88
54  CLOSED CIRCUT TELEVISION SYSTEM

L.S. -36.07 %
13,000.00 -7,335.0020,335.00

2.0000
55 SEQUENTIAL ARROW SIGN

7478.0000 HR -80.00 %
14,956.00 -59,824.00

10.0000
74,780.00

8,000.0000
56 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -20.00 %
32,000.00 -8,000.00

10,000.0000
40,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- 4TH BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

8.5000
57 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

400.0000 HR -15.00 %
3,400.00 -600.00

10.0000
4,000.00

58 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 203.04 %

175,000.00 117,252.0057,748.00

51.0000
59 OTHER TRAFFIC CONTROL LABOR

10048.0000 HR 2.00 %
512,448.00 10,048.00

50.0000
502,400.00

60 TRAFFIC CONTROL SUPERVISOR
L.S. 204.76 %

160,000.00 107,500.0052,500.00

24.0000
61 CONSTRUCTION SIGNS CLASS A

518.0000 S.F. -4.00 %
12,432.00 -518.00

25.0000
12,950.00

260.0000
62 PLASTIC HOV LANE SYMBOL

3.0000 EACH 73.33 %
780.00 330.00

150.0000
450.00

OTHER ITEMS
63 TYPE C PROGRESS SCHEDULE

L.S. 0.00 %
30,000.00 0.0030,000.00

64 STRUCTURE SURVEYING
L.S. 25.00 %

20,000.00 4,000.0016,000.00
65 ROADWAY SURVEYING

L.S. 600.00 %
35,000.00 30,000.005,000.00

410.0000
66 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH -59.00 %
3,690.00 -5,310.00

1,000.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- 4TH BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
67 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 127.78 %
8,200.00 4,600.003,600.00

68 ROADSIDE CLEANUP
EST. 0.00 %

30,000.0030,000.00
69 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

70 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
71 SPCC PLAN

L.S. -35.00 %
1,300.00 -700.002,000.00

72  HEALTH AND SAFETY PLAN
L.S. -74.00 %

1,300.00 -3,700.005,000.00
73  FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS

EST. 0.00 %
320,000.00320,000.00

74  FORCE ACCOUNT MISCELLANEOUS ELECTRICAL
EST. 0.00 %

20,000.0020,000.00
75 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 %
10,000.0010,000.00

$8,793,000.00 -5.63%$9,317,408.48CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A012 REVISION NO : BIDS OPENED ON : Nov 26 2008
CONTRACT NO :007629 REGION NO : 1 AWARDED ON : Dec  1 2008
VERSION NO :2 WORK ORDER# : XL3027
HWY :SR 005,090 ------- 4TH BIDDER -------

TITLE :I-90
I-5 TO 12TH AVE S
SEISMIC RETROFIT
08A012

GRANITE NORTHWEST, INC. DBA
1525 E. MARINE VIEW DRIVE

PROJECT : EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/21/2008
08:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$8,793,000.00BASE TOTAL -5.63%$9,317,408.48


