
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

MIDMOUNTAIN CONTRACTORS, INC. PCL CONSTRUCTION SERVICES, INC MOWAT CONSTRUCTION COMPANY
825 5TH AVE 15405 SE 37 STREET SUITE 200 20210 142ND AVE NE 98072
98033-6391 PO BOX 1330

PROJECT : KIRKLAND   WA  980832909 BELLEVUE   WA  980061772 WOODINVILLE    WA  980721330

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -42.56 % -10.32 % -10.78 %

1,233,000.00 -913,455.16 1,925,000.00 -221,455.16 1,915,000.00 -231,455.162,146,455.16

6,000.0000
2 CLEARING AND GRUBBING

8.0000 ACRE -50.00 % 7,500.0000 -37.50 % 7,000.0000 -41.67 %

48,000.00 -48,000.00 60,000.00 -36,000.00 56,000.00 -40,000.00
12,000.0000
96,000.00

200.0000
3 REMOVING DRAINAGE STRUCTURE

21.0000 EACH -65.22 % 500.0000 -13.04 % 450.0000 -21.74 %

4,200.00 -7,875.00 10,500.00 -1,575.00 9,450.00 -2,625.00
575.0000
12,075.00

4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

49,000.00 49,000.00 49,000.0049,000.00

11.0000
5  REMOVING CEMENT CONC. CAP

195.0000 S.Y. -8.33 % 20.0000 66.67 % 25.0000 108.33 %

2,145.00 -195.00 3,900.00 1,560.00 4,875.00 2,535.00
12.0000
2,340.00

21.0000
6  REMOVING C.I.P. CONC. BARRIER

1390.0000 L.F. 133.33 % 25.8000 186.67 % 30.0000 233.33 %

29,190.00 16,680.00 35,862.00 23,352.00 41,700.00 29,190.00
9.0000

12,510.00

5.5000
7 REMOVING GUARDRAIL

4940.0000 L.F. 10.00 % 4.8500 -3.00 % 2.0000 -60.00 %

27,170.00 2,470.00 23,959.00 -741.00 9,880.00 -14,820.00
5.0000

24,700.00

730.0000
8 REMOVING GUARDRAIL ANCHOR

3.0000 EACH 265.00 % 220.0000 10.00 % 500.0000 150.00 %

2,190.00 1,590.00 660.00 60.00 1,500.00 900.00
200.0000
600.00

0.4200
9 REMOVING PAINT LINE

40740.0000 L.F. -16.00 % 0.4600 -8.00 % 0.5000 0.00 %

17,110.80 -3,259.20 18,740.40 -1,629.60 20,370.00 0.00
0.5000

20,370.00

0.6900
10 REMOVING PLASTIC LINE

7550.0000 L.F. 15.00 % 0.8300 38.33 % 0.8000 33.33 %

5,209.50 679.50 6,266.50 1,736.50 6,040.00 1,510.00
0.6000

4,530.00

46.0000
11 REMOVING PAINTED TRAFFIC MARKING

28.0000 EACH 84.00 % 47.0000 88.00 % 45.0000 80.00 %

1,288.00 588.00 1,316.00 616.00 1,260.00 560.00
25.0000
700.00
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PREPARATION

144.0000
12 REMOVING RAISED PAVEMENT MARKER

58.8000 HUND -4.00 % 105.0000 -30.00 % 100.0000 -33.33 %

8,467.20 -352.80 6,174.00 -2,646.00 5,880.00 -2,940.00
150.0000
8,820.00

5.0000
13 REMOVING CHAIN LINK FENCE

104.0000 L.F. -75.00 % 7.0000 -65.00 % 5.0000 -75.00 %

520.00 -1,560.00 728.00 -1,352.00 520.00 -1,560.00
20.0000
2,080.00

14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

58,300.00 58,300.00 58,300.0058,300.00

GRADING

20.0000
15 ROADWAY EXCAVATION INCL. HAUL

4970.0000 C.Y. -0.74 % 14.5000 -28.04 % 15.0000 -25.56 %

99,400.00 -745.50 72,065.00 -28,080.50 74,550.00 -25,595.50
20.1500

100,145.50

1.0000
16 SELECT BORROW INCL. HAUL

27350.0000 TON -94.44 % 11.0000 -38.89 % 11.0000 -38.89 %

27,350.00 -464,950.00 300,850.00 -191,450.00 300,850.00 -191,450.00
18.0000

492,300.00

2.0000
17 EMBANKMENT COMPACTION

16620.0000 C.Y. -38.46 % 2.2500 -30.77 % 2.0000 -38.46 %

33,240.00 -20,775.00 37,395.00 -16,620.00 33,240.00 -20,775.00
3.2500

54,015.00

DRAINAGE

13.7500
18 DITCH EXCAVATION

2760.0000 C.Y. -32.93 % 8.0000 -60.98 % 7.0000 -65.85 %

37,950.00 -18,630.00 22,080.00 -34,500.00 19,320.00 -37,260.00
20.5000

56,580.00

1,875.0000
19 GRATE INLET TYPE 1

1.0000 EACH -42.31 % 2,500.0000 -23.08 % 2,000.0000 -38.46 %

1,875.00 -1,375.00 2,500.00 -750.00 2,000.00 -1,250.00
3,250.0000
3,250.00

50.0000
20 HAND PLACED RIPRAP

2740.0000 C.Y. 25.00 % 40.0000 0.00 % 42.0000 5.00 %

137,000.00 27,400.00 109,600.00 0.00 115,080.00 5,480.00
40.0000

109,600.00
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DRAINAGE

20.0000
21 QUARRY SPALLS

8686.0000 TON -13.04 % 16.5000 -28.26 % 18.0000 -21.74 %

173,720.00 -26,058.00 143,319.00 -56,459.00 156,348.00 -43,430.00
23.0000

199,778.00

8.5000
22 UNDERDRAIN PIPE 8 IN. DIAM.

4668.0000 L.F. -39.29 % 10.0000 -28.57 % 9.0000 -35.71 %

39,678.00 -25,674.00 46,680.00 -18,672.00 42,012.00 -23,340.00
14.0000

65,352.00

29.7500
23 DRAIN PIPE 8 IN. DIAM.

509.0000 L.F. -17.36 % 30.0000 -16.67 % 26.0000 -27.78 %

15,142.75 -3,181.25 15,270.00 -3,054.00 13,234.00 -5,090.00
36.0000

18,324.00

41.0000
24 CORRUGATED POLYETHYLENE CULV. PIPE 24 IN. DIAM.

2291.0000 L.F. 86.36 % 32.0000 45.45 % 31.0000 40.91 %

93,931.00 43,529.00 73,312.00 22,910.00 71,021.00 20,619.00
22.0000

50,402.00

STORM SEWER

1,400.0000
25 CATCH BASIN TYPE 1L

10.0000 EACH 12.00 % 1,500.0000 20.00 % 1,300.0000 4.00 %

14,000.00 1,500.00 15,000.00 2,500.00 13,000.00 500.00
1,250.0000
12,500.00

3,600.0000
26 CATCH BASIN TYPE 2 60 IN. DIAM. SECONDARY OUTFALL STR.

1.0000 EACH -64.00 % 4,000.0000 -60.00 % 3,500.0000 -65.00 %

3,600.00 -6,400.00 4,000.00 -6,000.00 3,500.00 -6,500.00
10,000.0000
10,000.00

18,400.0000
27 CATCH BASIN TYPE 2 96 IN. DIAM. CONTROL STRUCTURE

1.0000 EACH 53.33 % 14,500.0000 20.83 % 13,000.0000 8.33 %

18,400.00 6,400.00 14,500.00 2,500.00 13,000.00 1,000.00
12,000.0000
12,000.00

1,200.0000
28 CATCH BASIN TYPE 1

6.0000 EACH -29.41 % 1,500.0000 -11.76 % 1,100.0000 -35.29 %

7,200.00 -3,000.00 9,000.00 -1,200.00 6,600.00 -3,600.00
1,700.0000
10,200.00

2,160.0000
29 CATCH BASIN TYPE 2 48 IN. DIAM.

44.0000 EACH 5.37 % 2,000.0000 -2.44 % 1,900.0000 -7.32 %

95,040.00 4,840.00 88,000.00 -2,200.00 83,600.00 -6,600.00
2,050.0000
90,200.00

3,250.0000
30 CATCH BASIN TYPE 2 60 IN. DIAM.

12.0000 EACH -16.67 % 3,600.0000 -7.69 % 3,300.0000 -15.38 %

39,000.00 -7,800.00 43,200.00 -3,600.00 39,600.00 -7,200.00
3,900.0000
46,800.00
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STORM SEWER

3,900.0000
31 CATCH BASIN TYPE 2 72 IN. DIAM.

4.0000 EACH -27.78 % 4,200.0000 -22.22 % 4,000.0000 -25.93 %

15,600.00 -6,000.00 16,800.00 -4,800.00 16,000.00 -5,600.00
5,400.0000
21,600.00

5,000.0000
32 CATCH BASIN TYPE 2 96 IN. DIAM.

2.0000 EACH -52.83 % 8,500.0000 -19.81 % 8,000.0000 -24.53 %

10,000.00 -11,200.00 17,000.00 -4,200.00 16,000.00 -5,200.00
10,600.0000
21,200.00

1.2500
33 TESTING STORM SEWER PIPE

6370.0000 L.F. -44.44 % 3.0000 33.33 % 2.5000 11.11 %

7,962.50 -6,370.00 19,110.00 4,777.50 15,925.00 1,592.50
2.2500

14,332.50

34.0000
34 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1063.0000 L.F. -33.33 % 32.0000 -37.25 % 30.0000 -41.18 %

36,142.00 -18,071.00 34,016.00 -20,197.00 31,890.00 -22,323.00
51.0000

54,213.00

55.0000
35 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

367.0000 L.F. -26.67 % 55.0000 -26.67 % 47.0000 -37.33 %

20,185.00 -7,340.00 20,185.00 -7,340.00 17,249.00 -10,276.00
75.0000

27,525.00

61.0000
36 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

1058.0000 L.F. -19.74 % 60.0000 -21.05 % 55.0000 -27.63 %

64,538.00 -15,870.00 63,480.00 -16,928.00 58,190.00 -22,218.00
76.0000

80,408.00

113.0000
37 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

1149.0000 L.F. 13.00 % 100.0000 0.00 % 96.0000 -4.00 %

129,837.00 14,937.00 114,900.00 0.00 110,304.00 -4,596.00
100.0000

114,900.00

49.0000
38  DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.

1323.0000 L.F. -18.33 % 40.0000 -33.33 % 35.0000 -41.67 %

64,827.00 -14,553.00 52,920.00 -26,460.00 46,305.00 -33,075.00
60.0000

79,380.00

85.0000
39  DUCTILE IRON STORM SEWER PIPE 24 IN. DIAM.

458.0000 L.F. -10.53 % 75.0000 -21.05 % 75.0000 -21.05 %

38,930.00 -4,580.00 34,350.00 -9,160.00 34,350.00 -9,160.00
95.0000

43,510.00

210.0000
40  DUCTILE IRON STORM SEWER PIPE 36 IN. DIAM.

456.0000 L.F. -22.22 % 160.0000 -40.74 % 155.0000 -42.59 %

95,760.00 -27,360.00 72,960.00 -50,160.00 70,680.00 -52,440.00
270.0000

123,120.00
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STORM SEWER

212.0000
41  ECOLOGY EMBANKMENT PIPE CLEANOUT

25.0000 EACH -80.73 % 90.0000 -91.82 % 75.0000 -93.18 %

5,300.00 -22,200.00 2,250.00 -25,250.00 1,875.00 -25,625.00
1,100.0000
27,500.00

SANITARY SEWER

3.5000
42  TELEVISION INSPECTION OF SANITARY SEWER PIPE

310.0000 L.F. 75.00 % 4.0000 100.00 % 4.0000 100.00 %

1,085.00 465.00 1,240.00 620.00 1,240.00 620.00
2.0000
620.00

STRUCTURE

11.0000
43 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2770.0000 C.Y. -64.52 % 8.0000 -74.19 % 7.0000 -77.42 %

30,470.00 -55,400.00 22,160.00 -63,710.00 19,390.00 -66,480.00
31.0000

85,870.00

87.0000
44 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

170.0000 C.Y. -85.50 % 290.0000 -51.67 % 750.0000 25.00 %

14,790.00 -87,210.00 49,300.00 -52,700.00 127,500.00 25,500.00
600.0000

102,000.00

29.0000
45 GRAVEL BACKFILL FOR WALL

6060.0000 C.Y. -17.14 % 24.0000 -31.43 % 25.0000 -28.57 %

175,740.00 -36,360.00 145,440.00 -66,660.00 151,500.00 -60,600.00
35.0000

212,100.00

0.0500
46 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT

19.0000 L.F. -100.00 % 415.0000 -58.50 % 250.0000 -75.00 %

0.95 -18,999.05 7,885.00 -11,115.00 4,750.00 -14,250.00
1,000.0000
19,000.00

485.0000
47 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

72.0000 L.F. -51.50 % 620.0000 -38.00 % 750.0000 -25.00 %

34,920.00 -37,080.00 44,640.00 -27,360.00 54,000.00 -18,000.00
1,000.0000
72,000.00

7,500.0000
48 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

3.0000 EACH -25.00 % 8,300.0000 -17.00 % 1.0000 -99.99 %

22,500.00 -7,500.00 24,900.00 -5,100.00 3.00 -29,997.00
10,000.0000
30,000.00

350.0000
49 CASING SHORING

6.0000 L.F. -53.33 % 420.0000 -44.00 % 340.0000 -54.67 %

2,100.00 -2,400.00 2,520.00 -1,980.00 2,040.00 -2,460.00
750.0000
4,500.00
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STRUCTURE

0.8500
50 ST. REINF. BAR FOR BRIDGE

19700.0000 LB. -34.62 % 0.9800 -24.62 % 2.0000 53.85 %

16,745.00 -8,865.00 19,306.00 -6,304.00 39,400.00 13,790.00
1.3000

25,610.00

1.0000
51 ST. REINF. BAR FOR RETAINING WALL

229970.0000 LB. -23.08 % 0.8100 -37.69 % 1.5000 15.38 %

229,970.00 -68,991.00 186,275.70 -112,685.30 344,955.00 45,994.00
1.3000

298,961.00

0.8500
52 ST. REINF. BAR FOR STATION

210000.0000 LB. -34.62 % 0.9201 -29.22 % 1.5000 15.38 %

178,500.00 -94,500.00 193,221.00 -79,779.00 315,000.00 42,000.00
1.3000

273,000.00

0.8500
53 ST. REINF. BAR FOR SHAFT

23500.0000 LB. -34.62 % 1.0500 -19.23 % 1.5000 15.38 %

19,975.00 -10,575.00 24,675.00 -5,875.00 35,250.00 4,700.00
1.3000

30,550.00

17.5000
54 CSL ACCESS TUBE

816.0000 L.F. 45.83 % 9.0000 -25.00 % 12.0000 0.00 %

14,280.00 4,488.00 7,344.00 -2,448.00 9,792.00 0.00
12.0000
9,792.00

415.0000
55 CONC. CLASS 3000 FOR CONCRETE CAP

50.0000 C.Y. 654.55 % 590.0000 972.73 % 400.0000 627.27 %

20,750.00 18,000.00 29,500.00 26,750.00 20,000.00 17,250.00
55.0000
2,750.00

706.0000
56 CONC. CLASS 4000 FOR STATION

1407.0000 C.Y. 17.67 % 760.0000 26.67 % 850.0000 41.67 %

993,342.00 149,142.00 1,069,320.00 225,120.00 1,195,950.00 351,750.00
600.0000

844,200.00

1,032.0000
57 CONC. CLASS 4000 FOR BRIDGE

75.0000 C.Y. 47.43 % 1,400.0000 100.00 % 1,000.0000 42.86 %

77,400.00 24,900.00 105,000.00 52,500.00 75,000.00 22,500.00
700.0000
52,500.00

576.0000
58 CONC. CLASS 4000 FOR RETAINING WALL

2800.0000 C.Y. -11.38 % 560.0000 -13.85 % 475.0000 -26.92 %

1,612,800.00 -207,200.00 1,568,000.00 -252,000.00 1,330,000.00 -490,000.00
650.0000

1,820,000.00

350.0000
59 CONC. CLASS 4000P FOR SHAFT

170.0000 C.Y. 0.00 % 465.0000 32.86 % 200.0000 -42.86 %

59,500.00 0.00 79,050.00 19,550.00 34,000.00 -25,500.00
350.0000
59,500.00

285.0000
60 PRESTRESSED CONC. GIRDER W74G

663.0000 L.F. -18.57 % 270.0000 -22.86 % 350.0000 0.00 %

188,955.00 -43,095.00 179,010.00 -53,040.00 232,050.00 0.00
350.0000

232,050.00
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CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
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MOUNTLAKE TERRACE FREEWAY STATION
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MIDMOUNTAIN CONTRACTORS, INC. PCL CONSTRUCTION SERVICES, INC MOWAT CONSTRUCTION COMPANY
825 5TH AVE 15405 SE 37 STREET SUITE 200 20210 142ND AVE NE 98072
98033-6391 PO BOX 1330
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DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00
62 SEISMIC RETROFIT -BRIDGE NO. 5/602

L.S. -1.80 % 60.00 % -20.00 %

245,500.00 -4,500.00 400,000.00 150,000.00 200,000.00 -50,000.00250,000.00
63 SUPERSTRUCTURE - MOUNTLAKE PED BR

L.S. 26.40 % 79.78 % 5.34 %

450,000.00 94,000.00 640,000.00 284,000.00 375,000.00 19,000.00356,000.00
64  MLT STATION - ARCHITECTURAL

L.S. 57.51 % 95.57 % 126.64 %

1,800,000.00 657,200.00 2,235,000.00 1,092,200.00 2,590,000.00 1,447,200.001,142,800.00
65  PED BRIDGE - ARCHITECTURAL

L.S. 84.63 % 96.85 % 130.79 %

680,000.00 311,700.00 725,000.00 356,700.00 850,000.00 481,700.00368,300.00

SURFACING

25.0000
66 CRUSHED SURFACING BASE COURSE

7060.0000 TON 38.89 % 17.5000 -2.78 % 17.0000 -5.56 %

176,500.00 49,420.00 123,550.00 -3,530.00 120,020.00 -7,060.00
18.0000

127,080.00

LIQUID ASPHALT
67 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

15,520.00 15,520.00 15,520.0015,520.00

CEMENT CONCRETE PAVEMENT

287.0000
68 CEMENT CONC. PAVEMENT

221.0000 C.Y. -12.50 % 400.0000 21.95 % 275.0000 -16.16 %

63,427.00 -9,061.00 88,400.00 15,912.00 60,775.00 -11,713.00
328.0000
72,488.00
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VERSION NO :8 WORK ORDER# : XL3031
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NO.
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DATE:
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13:08
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

18.0000
69  CORROSION RESISTANT DOWEL BAR

548.0000 EACH -40.00 % 55.0000 83.33 % 15.0000 -50.00 %

9,864.00 -6,576.00 30,140.00 13,700.00 8,220.00 -8,220.00
30.0000

16,440.00

HOT MIX ASPHALT

83.0000
70 HMA CL. 1/2 IN. PG 64-22

15520.0000 TON -26.55 % 79.5000 -29.65 % 78.0000 -30.97 %

1,288,160.00 -465,600.00 1,233,840.00 -519,920.00 1,210,560.00 -543,200.00
113.0000

1,753,760.00
71 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

52,640.00 52,640.00 52,640.0052,640.00
72 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,100.00 35,100.00 35,100.0035,100.00
73 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,670.00 4,670.00 4,670.004,670.00
74 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

EROSION CONTROL AND PLANTING

1.0000
75 ESC LEAD

300.0000 DAY -99.43 % 135.0000 -22.86 % 250.0000 42.86 %

300.00 -52,200.00 40,500.00 -12,000.00 75,000.00 22,500.00
175.0000
52,500.00

2.1500
76 PLASTIC COVERING

34780.0000 S.Y. -21.82 % 1.8000 -34.55 % 1.7500 -36.36 %

74,777.00 -20,868.00 62,604.00 -33,041.00 60,865.00 -34,780.00
2.7500

95,645.00

15.0000
77 CHECK DAM

1680.0000 L.F. 25.00 % 8.0000 -33.33 % 7.5000 -37.50 %

25,200.00 5,040.00 13,440.00 -6,720.00 12,600.00 -7,560.00
12.0000

20,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

MIDMOUNTAIN CONTRACTORS, INC. PCL CONSTRUCTION SERVICES, INC MOWAT CONSTRUCTION COMPANY
825 5TH AVE 15405 SE 37 STREET SUITE 200 20210 142ND AVE NE 98072
98033-6391 PO BOX 1330

PROJECT : KIRKLAND   WA  980832909 BELLEVUE   WA  980061772 WOODINVILLE    WA  980721330

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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12.0000
78 STABILIZED CONSTRUCTION ENTRANCE

1575.0000 S.Y. -60.00 % 18.0000 -40.00 % 14.0000 -53.33 %

18,900.00 -28,350.00 28,350.00 -18,900.00 22,050.00 -25,200.00
30.0000

47,250.00

11,000.0000
79 TIRE WASH

4.0000 EACH -47.62 % 17,500.0000 -16.67 % 15,000.0000 -28.57 %

44,000.00 -40,000.00 70,000.00 -14,000.00 60,000.00 -24,000.00
21,000.0000
84,000.00

85.0000
80 STREET CLEANING

1200.0000 HR -32.00 % 112.0000 -10.40 % 110.0000 -12.00 %

102,000.00 -48,000.00 134,400.00 -15,600.00 132,000.00 -18,000.00
125.0000

150,000.00

75.0000
81 INLET PROTECTION

142.0000 EACH -25.00 % 80.0000 -20.00 % 75.0000 -25.00 %

10,650.00 -3,550.00 11,360.00 -2,840.00 10,650.00 -3,550.00
100.0000
14,200.00

4.0000
82 SILT FENCE

1350.0000 L.F. -20.00 % 4.5000 -10.00 % 5.0000 0.00 %

5,400.00 -1,350.00 6,075.00 -675.00 6,750.00 0.00
5.0000

6,750.00

9.5000
83 WATTLE

1180.0000 L.F. 35.71 % 4.5000 -35.71 % 5.0000 -28.57 %

11,210.00 2,950.00 5,310.00 -2,950.00 5,900.00 -2,360.00
7.0000

8,260.00
84 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

834,000.00 834,000.00 834,000.00834,000.00

6.0000
85 TEMPORARY CURB

10277.0000 L.F. -50.00 % 4.6500 -61.25 % 9.5000 -20.83 %

61,662.00 -61,662.00 47,788.05 -75,535.95 97,631.50 -25,692.50
12.0000

123,324.00

1,840.0000
86 SEEDING, FERTILIZING, AND MULCHING

2.3000 ACRE -38.67 % 1,650.0000 -45.00 % 1,600.0000 -46.67 %

4,232.00 -2,668.00 3,795.00 -3,105.00 3,680.00 -3,220.00
3,000.0000
6,900.00

43.0000
87 TOPSOIL TYPE A

413.0000 C.Y. -18.10 % 39.0000 -25.71 % 40.0000 -23.81 %

17,759.00 -3,923.50 16,107.00 -5,575.50 16,520.00 -5,162.50
52.5000

21,682.50

10.0000
88 PSIPE - COMPACT OREGON GRAPE NO. 1 CONT.

3.0000 EACH -16.67 % 9.0000 -25.00 % 10.0000 -16.67 %

30.00 -6.00 27.00 -9.00 30.00 -6.00
12.0000
36.00
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EROSION CONTROL AND PLANTING

290.0000
89 PSIPE - EDDIE'S WHITE WONDER DOGWOOD 2.5" CAL.

1.0000 EACH -17.14 % 260.0000 -25.71 % 250.0000 -28.57 %

290.00 -60.00 260.00 -90.00 250.00 -100.00
350.0000
350.00

350.0000
90 PSIPE - HOGAN'S CEDAR 10' - 12' HT.

1.0000 EACH 16.67 % 310.0000 3.33 % 300.0000 0.00 %

350.00 50.00 310.00 10.00 300.00 0.00
300.0000
300.00

11.0000
91 PSIPE - INDIAN PLUM 18" HT. NO. 1 CONT.

56.0000 EACH -8.33 % 9.0000 -25.00 % 10.0000 -16.67 %

616.00 -56.00 504.00 -168.00 560.00 -112.00
12.0000
672.00

11.0000
92 PSIPE - NOOTKA ROSE NO. 1 CONT.

3.0000 EACH -8.33 % 9.0000 -25.00 % 10.0000 -16.67 %

33.00 -3.00 27.00 -9.00 30.00 -6.00
12.0000
36.00

11.0000
93 PSIPE - OREGON GRAPE 18" HT. NO. 1 CONT.

56.0000 EACH -8.33 % 9.0000 -25.00 % 10.0000 -16.67 %

616.00 -56.00 504.00 -168.00 560.00 -112.00
12.0000
672.00

11.0000
94 PSIPE - PACIFIC WAX MYRTLE 18" HT. NO. 1 CONT.

17.0000 EACH -8.33 % 9.0000 -25.00 % 10.0000 -16.67 %

187.00 -17.00 153.00 -51.00 170.00 -34.00
12.0000
204.00

40.0000
95 PSIPE - PACIFIC WAX MYRTLE  NO. 5 CONT.

2.0000 EACH 233.33 % 9.0000 -25.00 % 35.0000 191.67 %

80.00 56.00 18.00 -6.00 70.00 46.00
12.0000
24.00

11.0000
96 PSIPE - RED TWIG DOGWOOD NO. 1 CONT.

2.0000 EACH -8.33 % 9.0000 -25.00 % 10.0000 -16.67 %

22.00 -2.00 18.00 -6.00 20.00 -4.00
12.0000
24.00

11.0000
97 PSIPE - SALAL 12" HT. NO. 1 CONT.

509.0000 EACH 37.50 % 9.2500 15.63 % 10.0000 25.00 %

5,599.00 1,527.00 4,708.25 636.25 5,090.00 1,018.00
8.0000

4,072.00

11.0000
98 PSIPE - SNOWBERRY 18" HT. NO. 1 CONT.

56.0000 EACH -8.33 % 9.0000 -25.00 % 10.0000 -16.67 %

616.00 -56.00 504.00 -168.00 560.00 -112.00
12.0000
672.00

20.0000
99 PSIPE - VINE MAPLE 24" HT. NO. 2 CONT.

14.0000 EACH 66.67 % 20.0000 66.67 % 20.0000 66.67 %

280.00 112.00 280.00 112.00 280.00 112.00
12.0000
168.00
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EROSION CONTROL AND PLANTING

135.0000
100 PSIPE - VINE MAPLE 5' - 6' HT.

4.0000 EACH 27.36 % 120.0000 13.21 % 120.0000 13.21 %

540.00 116.00 480.00 56.00 480.00 56.00
106.0000
424.00

12.0000
101 PSIPE - WILD MOCK ORANGE 18" HT. NO. 1 CONT.

56.0000 EACH 0.00 % 11.0000 -8.33 % 11.0000 -8.33 %

672.00 0.00 616.00 -56.00 616.00 -56.00
12.0000
672.00

102 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

8,800.00 8,800.00 8,800.008,800.00
103 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.005,500.00

27.0000
104 FINE COMPOST

33.0000 C.Y. -47.32 % 24.0000 -53.17 % 30.0000 -41.46 %

891.00 -800.25 792.00 -899.25 990.00 -701.25
51.2500
1,691.25

28.0000
105 SOIL AMENDMENT

102.0000 C.Y. -48.15 % 25.0000 -53.70 % 25.0000 -53.70 %

2,856.00 -2,652.00 2,550.00 -2,958.00 2,550.00 -2,958.00
54.0000
5,508.00

28.0000
106 BARK OR WOOD CHIP MULCH

102.0000 C.Y. -56.92 % 26.0000 -60.00 % 25.0000 -61.54 %

2,856.00 -3,774.00 2,652.00 -3,978.00 2,550.00 -4,080.00
65.0000
6,630.00

4.0000
107 HIGH VISIBILITY FENCE

3970.0000 L.F. 29.03 % 2.2000 -29.03 % 3.0000 -3.23 %

15,880.00 3,573.00 8,734.00 -3,573.00 11,910.00 -397.00
3.1000

12,307.00

3.0000
108  SEDIMENT TRAP

4390.0000 S.F. -40.00 % 2.2000 -56.00 % 2.5000 -50.00 %

13,170.00 -8,780.00 9,658.00 -12,292.00 10,975.00 -10,975.00
5.0000

21,950.00

1,000.0000
109  PORTABLE ABOVE-GROUND TANK

82.0000 MO. -66.67 % 930.0000 -69.00 % 1,250.0000 -58.33 %

82,000.00 -164,000.00 76,260.00 -169,740.00 102,500.00 -143,500.00
3,000.0000
246,000.00

100,000.0000
110  PROVIDE STORMWATER TREATMENT SYSTEM

1.0000 EACH -50.00 % 170,000.0000 -15.00 % 95,000.0000 -52.50 %

100,000.00 -100,000.00 170,000.00 -30,000.00 95,000.00 -105,000.00
200,000.0000
200,000.00
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80.0000
111  OPERATING STORMWATER TREATMENT SYSTEM

108.0000 HR -84.00 % 57.0000 -88.60 % 125.0000 -75.00 %

8,640.00 -45,360.00 6,156.00 -47,844.00 13,500.00 -40,500.00
500.0000
54,000.00

112  STORMWATER TREATMENT SYSTEM OPERATION PLAN
L.S. -41.67 % -50.00 % -58.33 %

3,500.00 -2,500.00 3,000.00 -3,000.00 2,500.00 -3,500.006,000.00
113  DATA SUMMARY SUPPORT

L.S. 70.00 % 50.00 % 0.00 %

8,500.00 3,500.00 7,500.00 2,500.00 5,000.00 0.005,000.00
114  TREATMENT SUPPORT

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

10,000.0000
115  RELOCATE STORMWATER TREATMENT SYSTEM

1.0000 EACH -33.33 % 5,000.0000 -66.67 % 7,500.0000 -50.00 %

10,000.00 -5,000.00 5,000.00 -10,000.00 7,500.00 -7,500.00
15,000.0000
15,000.00

30.0000
116  SILT CURTAIN

150.0000 L.F. 0.00 % 5.0000 -83.33 % 30.0000 0.00 %

4,500.00 0.00 750.00 -3,750.00 4,500.00 0.00
30.0000
4,500.00

TRAFFIC

25.0000
117 CEMENT CONC. TRAFFIC CURB AND GUTTER

564.0000 L.F. 0.00 % 24.0000 -4.00 % 30.0000 20.00 %

14,100.00 0.00 13,536.00 -564.00 16,920.00 2,820.00
25.0000

14,100.00

7.5000
118 EXTRUDED CURB

1670.0000 L.F. -6.25 % 7.2500 -9.38 % 5.0000 -37.50 %

12,525.00 -835.00 12,107.50 -1,252.50 8,350.00 -5,010.00
8.0000

13,360.00

115.0000
119 BEAM GUARDRAIL TYPE 11

38.0000 L.F. 43.75 % 75.0000 -6.25 % 105.0000 31.25 %

4,370.00 1,330.00 2,850.00 -190.00 3,990.00 950.00
80.0000
3,040.00

23.0000
120 BEAM GUARDRAIL TYPE 31

2465.0000 L.F. -14.81 % 23.0000 -14.81 % 21.0000 -22.22 %

56,695.00 -9,860.00 56,695.00 -9,860.00 51,765.00 -14,790.00
27.0000

66,555.00
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2,300.0000
121 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH -26.98 % 1,170.0000 -62.86 % 2,100.0000 -33.33 %

2,300.00 -850.00 1,170.00 -1,980.00 2,100.00 -1,050.00
3,150.0000
3,150.00

2,900.0000
122 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH 132.00 % 1,170.0000 -6.40 % 2,600.0000 108.00 %

2,900.00 1,650.00 1,170.00 -80.00 2,600.00 1,350.00
1,250.0000
1,250.00

3,200.0000
123 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 6.67 % 2,640.0000 -12.00 % 3,000.0000 0.00 %

6,400.00 400.00 5,280.00 -720.00 6,000.00 0.00
3,000.0000
6,000.00

900.0000
124 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 50.00 % 775.0000 29.17 % 800.0000 33.33 %

1,800.00 600.00 1,550.00 350.00 1,600.00 400.00
600.0000
1,200.00

25.0000
125 REMOVING AND RESETTING BEAM GUARDRAIL

75.0000 L.F. -16.67 % 16.0000 -46.67 % 25.0000 -16.67 %

1,875.00 -375.00 1,200.00 -1,050.00 1,875.00 -375.00
30.0000
2,250.00

50.5000
126 PRECAST CONC. BARRIER TYPE 2

1175.0000 L.F. 1.00 % 45.0000 -10.00 % 36.0000 -28.00 %

59,337.50 587.50 52,875.00 -5,875.00 42,300.00 -16,450.00
50.0000

58,750.00

50.0000
127 PRECAST CONC. BARRIER TYPE 4

2033.0000 L.F. 42.86 % 45.0000 28.57 % 34.0000 -2.86 %

101,650.00 30,495.00 91,485.00 20,330.00 69,122.00 -2,033.00
35.0000

71,155.00

72.0000
128 SINGLE SLOPE CONCRETE BARRIER

1593.0000 L.F. -58.86 % 82.0000 -53.14 % 90.0000 -48.57 %

114,696.00 -164,079.00 130,626.00 -148,149.00 143,370.00 -135,405.00
175.0000

278,775.00

6,500.0000
129 SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION

7.0000 EACH -56.67 % 6,200.0000 -58.67 % 6,000.0000 -60.00 %

45,500.00 -59,500.00 43,400.00 -61,600.00 42,000.00 -63,000.00
15,000.0000
105,000.00

6,000.0000
130  SINGLE SLOPE CONCRETE TRANSITION BARRIER

1.0000 EACH 20.00 % 3,600.0000 -28.00 % 6,000.0000 20.00 %

6,000.00 1,000.00 3,600.00 -1,400.00 6,000.00 1,000.00
5,000.0000
5,000.00

4,500.0000
131  CONC. BARRIER TRANSITION SINGLE SLOPE TO TYPE 2A

1.0000 EACH -10.00 % 9,500.0000 90.00 % 6,000.0000 20.00 %

4,500.00 -500.00 9,500.00 4,500.00 6,000.00 1,000.00
5,000.0000
5,000.00
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ENGR'S. EST.
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3,300.0000
132  CONC. BARRIER TRANSITION TYPE 4A TO TYPE 2 FACE

2.0000 EACH 120.00 % 2,500.0000 66.67 % 2,000.0000 33.33 %

6,600.00 3,600.00 5,000.00 2,000.00 4,000.00 1,000.00
1,500.0000
3,000.00

5,500.0000
133 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

4.0000 EACH -44.16 % 5,000.0000 -49.24 % 2,500.0000 -74.62 %

22,000.00 -17,400.00 20,000.00 -19,400.00 10,000.00 -29,400.00
9,850.0000
39,400.00

100.0000
134  CIP CONC. BARRIER TYPE 2A

787.0000 L.F. -44.44 % 133.0000 -26.11 % 135.0000 -25.00 %

78,700.00 -62,960.00 104,671.00 -36,989.00 106,245.00 -35,415.00
180.0000

141,660.00

275.0000
135  CIP CONC. BARRIER TYPE 2B

804.0000 L.F. -26.67 % 215.0000 -42.67 % 325.0000 -13.33 %

221,100.00 -80,400.00 172,860.00 -128,640.00 261,300.00 -40,200.00
375.0000

301,500.00

75.0000
136  CIP CONC. BARRIER TYPE 4A

310.0000 L.F. -37.50 % 85.0000 -29.17 % 130.0000 8.33 %

23,250.00 -13,950.00 26,350.00 -10,850.00 40,300.00 3,100.00
120.0000
37,200.00

575.0000
137  STATION BARRIER

306.0000 L.F. 15.00 % 600.0000 20.00 % 625.0000 25.00 %

175,950.00 22,950.00 183,600.00 30,600.00 191,250.00 38,250.00
500.0000

153,000.00

16.2000
138 TEMPORARY CONC. BARRIER

7150.0000 L.F. 24.62 % 14.5000 11.54 % 15.0000 15.38 %

115,830.00 22,880.00 103,675.00 10,725.00 107,250.00 14,300.00
13.0000

92,950.00

8.0000
139 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

220.0000 L.F. 14.29 % 7.2496 3.57 % 10.0000 42.86 %

1,760.00 220.00 1,594.91 54.91 2,200.00 660.00
7.0000

1,540.00

7.0000
140  REMOVING AND RESETTING TEMPORARY CONCRETE BARRIER

17160.0000 L.F. 40.00 % 6.2500 25.00 % 4.0000 -20.00 %

120,120.00 34,320.00 107,250.00 21,450.00 68,640.00 -17,160.00
5.0000

85,800.00

5,500.0000
141 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 17.02 % 5,200.0000 10.64 % 2,500.0000 -46.81 %

33,000.00 4,800.00 31,200.00 3,000.00 15,000.00 -13,200.00
4,700.0000
28,200.00

27,800.0000
142 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 39.00 % 24,600.0000 23.00 % 25,000.0000 25.00 %

55,600.00 15,600.00 49,200.00 9,200.00 50,000.00 10,000.00
20,000.0000
40,000.00
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2,800.0000
143 RESETTING IMPACT ATTENUATOR

8.0000 EACH 180.00 % 2,220.0000 122.00 % 2,000.0000 100.00 %

22,400.00 14,400.00 17,760.00 9,760.00 16,000.00 8,000.00
1,000.0000
8,000.00

4,300.0000
144 TRUCK-MOUNTED IMPACT ATTENUATOR

6.0000 EACH -57.00 % 3,500.0000 -65.00 % 2,500.0000 -75.00 %

25,800.00 -34,200.00 21,000.00 -39,000.00 15,000.00 -45,000.00
10,000.0000
60,000.00

5.0000
145 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1000.0000 HR -90.00 % 56.0000 12.00 % 40.0000 -20.00 %

5,000.00 -45,000.00 56,000.00 6,000.00 40,000.00 -10,000.00
50.0000

50,000.00
146 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

0.2000
147 PAINT LINE

36280.0000 L.F. -42.86 % 0.2500 -28.57 % 0.2000 -42.86 %

7,256.00 -5,442.00 9,070.00 -3,628.00 7,256.00 -5,442.00
0.3500

12,698.00

0.8500
148 PROFILED PLASTIC LINE

32480.0000 L.F. -15.00 % 0.8000 -20.00 % 0.7500 -25.00 %

27,608.00 -4,872.00 25,984.00 -6,496.00 24,360.00 -8,120.00
1.0000

32,480.00

4.2000
149 PROFILED PLASTIC WIDE LANE LINE

16040.0000 L.F. 5.00 % 4.0000 0.00 % 4.0000 0.00 %

67,368.00 3,208.00 64,160.00 0.00 64,160.00 0.00
4.0000

64,160.00

3.3000
150 PLASTIC WIDE LINE

11600.0000 L.F. 10.00 % 2.6000 -13.33 % 2.5000 -16.67 %

38,280.00 3,480.00 30,160.00 -4,640.00 29,000.00 -5,800.00
3.0000

34,800.00

430.0000
151 PLASTIC TRAFFIC ARROW

6.0000 EACH 145.71 % 150.0000 -14.29 % 150.0000 -14.29 %

2,580.00 1,530.00 900.00 -150.00 900.00 -150.00
175.0000
1,050.00

58.0000
152 PLASTIC TRAFFIC LETTER

54.0000 EACH 31.82 % 56.0000 27.27 % 55.0000 25.00 %

3,132.00 756.00 3,024.00 648.00 2,970.00 594.00
44.0000
2,376.00

400.0000
153  PLASTIC DO NOT CROSS SYMBOL

4.0000 EACH 142.42 % 360.0000 118.18 % 350.0000 112.12 %

1,600.00 940.00 1,440.00 780.00 1,400.00 740.00
165.0000
660.00
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29.0000
154 PLASTIC DRAINAGE MARKING

103.0000 EACH -27.50 % 26.0000 -35.00 % 25.0000 -37.50 %

2,987.00 -1,133.00 2,678.00 -1,442.00 2,575.00 -1,545.00
40.0000
4,120.00

328.0000
155 RAISED PAVEMENT MARKER TYPE 1

33.6000 HUND 64.00 % 190.0000 -5.00 % 200.0000 0.00 %

11,020.80 4,300.80 6,384.00 -336.00 6,720.00 0.00
200.0000
6,720.00

374.0000
156 RAISED PAVEMENT MARKER TYPE 2

18.1000 HUND -0.27 % 320.0000 -14.67 % 320.0000 -14.67 %

6,769.40 -18.10 5,792.00 -995.50 5,792.00 -995.50
375.0000
6,787.50

0.5000
157 TEMPORARY PAVEMENT MARKING

162220.0000 L.F. -28.57 % 0.4600 -34.29 % 0.4700 -32.86 %

81,110.00 -32,444.00 74,621.20 -38,932.80 76,243.40 -37,310.60
0.7000

113,554.00
158 PERMANENT SIGNING

L.S. -5.91 % -3.23 % -19.35 %

35,000.00 -2,200.00 36,000.00 -1,200.00 30,000.00 -7,200.0037,200.00
159 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 0.00 % 20.00 % -23.08 %

65,000.00 0.00 78,000.00 13,000.00 50,000.00 -15,000.0065,000.00
160 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -7.14 % 14.29 % -28.57 %

65,000.00 -5,000.00 80,000.00 10,000.00 50,000.00 -20,000.0070,000.00
161 ILLUMINATION SYSTEM SUA 1166

L.S. -64.83 % -65.71 % -67.76 %

60,000.00 -110,600.00 58,500.00 -112,100.00 55,000.00 -115,600.00170,600.00
162 ILLUMINATION SYSTEM SUA 2822

L.S. -62.90 % -63.86 % -54.95 %

140,000.00 -237,400.00 136,400.00 -241,000.00 170,000.00 -207,400.00377,400.00
163 ILLUMINATION SYSTEM SUA 3766

L.S. -42.03 % -56.52 % -27.54 %

4,000.00 -2,900.00 3,000.00 -3,900.00 5,000.00 -1,900.006,900.00
164 ILLUMINATION SYSTEM SUA 4033

L.S. -64.70 % -66.30 % -32.61 %

55,000.00 -100,800.00 52,500.00 -103,300.00 105,000.00 -50,800.00155,800.00
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165  TEMPORARY TRAFFIC DATA ACCUMULATION SYSTEM

L.S. 5.93 % 2.97 % 80.08 %

50,000.00 2,800.00 48,600.00 1,400.00 85,000.00 37,800.0047,200.00
166  TEMPORARY COMMUNICATION CABLES AND INTERFACES

L.S. -13.54 % -20.89 % -63.98 %

60,000.00 -9,400.00 54,900.00 -14,500.00 25,000.00 -44,400.0069,400.00
167 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -8.14 % -27.30 % 18.11 %

35,000.00 -3,100.00 27,700.00 -10,400.00 45,000.00 6,900.0038,100.00
168  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 1,190.32 % 996.77 % 1,029.03 %

40,000.00 36,900.00 34,000.00 30,900.00 35,000.00 31,900.003,100.00
169  COMMUNICATION CONDUIT SYSTEM

L.S. 2.04 % -1.74 % -1.74 %

135,000.00 2,700.00 130,000.00 -2,300.00 130,000.00 -2,300.00132,300.00
170  COMMUNICATION CABLES AND INTERFACES

L.S. 103.82 % 94.90 % 122.93 %

160,000.00 81,500.00 153,000.00 74,500.00 175,000.00 96,500.0078,500.00
171  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 137.02 % 12.87 % 35.44 %

105,000.00 60,700.00 50,000.00 5,700.00 60,000.00 15,700.0044,300.00

7.0000
172 SEQUENTIAL ARROW SIGN

1000.0000 HR 75.00 % 5.0000 25.00 % 5.0000 25.00 %

7,000.00 3,000.00 5,000.00 1,000.00 5,000.00 1,000.00
4.0000

4,000.00

5,200.0000
173 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 15.56 % 650.0000 -85.56 % 25,000.0000 455.56 %

20,800.00 2,800.00 2,600.00 -15,400.00 100,000.00 82,000.00
4,500.0000
18,000.00

3.0000
174 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3000.0000 HR -25.00 % 1.0000 -75.00 % 2.0000 -50.00 %

9,000.00 -3,000.00 3,000.00 -9,000.00 6,000.00 -6,000.00
4.0000

12,000.00
175 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 19.57 % 171.74 % 63.04 %

55,000.00 9,000.00 125,000.00 79,000.00 75,000.00 29,000.0046,000.00
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45.0000
176 FLAGGERS AND SPOTTERS

1000.0000 HR -10.00 % 56.0000 12.00 % 35.0000 -30.00 %

45,000.00 -5,000.00 56,000.00 6,000.00 35,000.00 -15,000.00
50.0000

50,000.00

45.0000
177 OTHER TRAFFIC CONTROL LABOR

4000.0000 HR 0.00 % 58.0000 28.89 % 45.0000 0.00 %

180,000.00 0.00 232,000.00 52,000.00 180,000.00 0.00
45.0000

180,000.00
178 TRAFFIC CONTROL SUPERVISOR

L.S. -54.09 % -72.45 % -90.82 %

100,000.00 -117,800.00 60,000.00 -157,800.00 20,000.00 -197,800.00217,800.00

15.5000
179 CONSTRUCTION SIGNS CLASS A

1105.0000 S.F. -13.89 % 14.0000 -22.22 % 30.0000 66.67 %

17,127.50 -2,762.50 15,470.00 -4,420.00 33,150.00 13,260.00
18.0000

19,890.00

75.0000
180 PAINTED HOV LANE SYMBOL

64.0000 EACH 25.00 % 36.0000 -40.00 % 35.0000 -41.67 %

4,800.00 960.00 2,304.00 -1,536.00 2,240.00 -1,600.00
60.0000
3,840.00

213.0000
181 PLASTIC HOV LANE SYMBOL

27.0000 EACH 42.00 % 110.0000 -26.67 % 105.0000 -30.00 %

5,751.00 1,701.00 2,970.00 -1,080.00 2,835.00 -1,215.00
150.0000
4,050.00

OTHER ITEMS
182 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.00 25,000.00 0.0025,000.00

2.2500
183 STRUCTURE EXCAVATION CLASS B INCL. HAUL

15395.0000 C.Y. -88.16 % 1.0002 -94.74 % 1.0000 -94.74 %

34,638.75 -257,866.25 15,398.08 -277,106.92 15,395.00 -277,110.00
19.0000

292,505.00

1.0000
184 SHORING OR EXTRA EXCAVATION CLASS B

21980.0000 S.F. 17.65 % 3.0002 252.96 % 3.0000 252.94 %

21,980.00 3,297.00 65,944.40 47,261.40 65,940.00 47,257.00
0.8500

18,683.00

5.0000
185  STRUCTURAL SHORING CLASS B

39437.0000 S.F. -80.00 % 2.0000 -92.00 % 1.7500 -93.00 %

197,185.00 -788,740.00 78,874.00 -907,051.00 69,014.75 -916,910.25
25.0000

985,925.00
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35.0000
186 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

211.0000 C.Y. -5.41 % 26.0000 -29.73 % 25.0000 -32.43 %

7,385.00 -422.00 5,486.00 -2,321.00 5,275.00 -2,532.00
37.0000
7,807.00

40.0000
187 GRAVEL BACKFILL FOR DRAIN

410.0000 C.Y. 14.29 % 28.0000 -20.00 % 28.0000 -20.00 %

16,400.00 2,050.00 11,480.00 -2,870.00 11,480.00 -2,870.00
35.0000

14,350.00

114.0000
188 CONTROLLED DENSITY FILL

4.0000 C.Y. -43.00 % 530.0000 165.00 % 450.0000 125.00 %

456.00 -344.00 2,120.00 1,320.00 1,800.00 1,000.00
200.0000
800.00

105.0000
189 WATER

50.0000 MGAL 105.88 % 150.0000 194.12 % 125.0000 145.10 %

5,250.00 2,700.00 7,500.00 4,950.00 6,250.00 3,700.00
51.0000
2,550.00

326.0000
190 PLUGGING EXISTING PIPE

4.0000 EACH -34.80 % 275.0000 -45.00 % 175.0000 -65.00 %

1,304.00 -696.00 1,100.00 -900.00 700.00 -1,300.00
500.0000
2,000.00

191 STRUCTURE SURVEYING
L.S. -64.44 % -70.67 % -60.00 %

40,000.00 -72,500.00 33,000.00 -79,500.00 45,000.00 -67,500.00112,500.00
192 ROADWAY SURVEYING

L.S. -47.78 % -4.72 % -27.78 %

47,000.00 -43,000.00 85,750.00 -4,250.00 65,000.00 -25,000.0090,000.00

36.0000
193 CEMENT CONC. SIDEWALK

606.0000 S.Y. -48.57 % 47.0000 -32.86 % 85.0000 21.43 %

21,816.00 -20,604.00 28,482.00 -13,938.00 51,510.00 9,090.00
70.0000

42,420.00

55.0000
194 CHAIN LINK FENCE TYPE 1

65.0000 L.F. 83.33 % 50.0000 66.67 % 50.0000 66.67 %

3,575.00 1,625.00 3,250.00 1,300.00 3,250.00 1,300.00
30.0000
1,950.00

58.0000
195 GABION CRIBBING

2528.0000 C.Y. -69.47 % 90.0000 -52.63 % 80.0000 -57.89 %

146,624.00 -333,696.00 227,520.00 -252,800.00 202,240.00 -278,080.00
190.0000

480,320.00

1,000.0000
196 CONNECTION TO DRAINAGE STRUCTURE

12.0000 EACH -16.67 % 700.0000 -41.67 % 650.0000 -45.83 %

12,000.00 -2,400.00 8,400.00 -6,000.00 7,800.00 -6,600.00
1,200.0000
14,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

MIDMOUNTAIN CONTRACTORS, INC. PCL CONSTRUCTION SERVICES, INC MOWAT CONSTRUCTION COMPANY
825 5TH AVE 15405 SE 37 STREET SUITE 200 20210 142ND AVE NE 98072
98033-6391 PO BOX 1330

PROJECT : KIRKLAND   WA  980832909 BELLEVUE   WA  980061772 WOODINVILLE    WA  980721330

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,400.0000
197 MANHOLE 48 IN. DIAM. TYPE 1

13.0000 EACH -7.69 % 2,250.0000 -13.46 % 2,000.0000 -23.08 %

31,200.00 -2,600.00 29,250.00 -4,550.00 26,000.00 -7,800.00
2,600.0000
33,800.00

2,900.0000
198 MANHOLE 54 IN. DIAM. TYPE 1

1.0000 EACH -12.12 % 3,300.0000 0.00 % 3,000.0000 -9.09 %

2,900.00 -400.00 3,300.00 0.00 3,000.00 -300.00
3,300.0000
3,300.00

3,500.0000
199 MANHOLE 60 IN. DIAM. TYPE 1

8.0000 EACH -2.78 % 4,000.0000 11.11 % 3,800.0000 5.56 %

28,000.00 -800.00 32,000.00 3,200.00 30,400.00 1,600.00
3,600.0000
28,800.00

7,200.0000
200 MANHOLE 84IN. DIAM. TYPE 2

1.0000 EACH 20.00 % 8,000.0000 33.33 % 6,800.0000 13.33 %

7,200.00 1,200.00 8,000.00 2,000.00 6,800.00 800.00
6,000.0000
6,000.00

7,500.0000
201 MANHOLE 96 IN. DIAM. TYPE 2

1.0000 EACH 15.38 % 8,000.0000 23.08 % 7,000.0000 7.69 %

7,500.00 1,000.00 8,000.00 1,500.00 7,000.00 500.00
6,500.0000
6,500.00

18,500.0000
202 MANHOLE 96 IN. DIAM. TYPE 2 FLOW SPLITTER

1.0000 EACH 54.17 % 15,000.0000 25.00 % 14,000.0000 16.67 %

18,500.00 6,500.00 15,000.00 3,000.00 14,000.00 2,000.00
12,000.0000
12,000.00

137.0000
203 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

72.0000 L.F. -39.11 % 200.0000 -11.11 % 180.0000 -20.00 %

9,864.00 -6,336.00 14,400.00 -1,800.00 12,960.00 -3,240.00
225.0000
16,200.00

154.0000
204 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

8.0000 L.F. -38.40 % 250.0000 0.00 % 230.0000 -8.00 %

1,232.00 -768.00 2,000.00 0.00 1,840.00 -160.00
250.0000
2,000.00

223.0000
205 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

50.0000 L.F. -36.29 % 350.0000 0.00 % 325.0000 -7.14 %

11,150.00 -6,350.00 17,500.00 0.00 16,250.00 -1,250.00
350.0000
17,500.00

384.0000
206  MANHOLE ADDITIONAL HEIGHT 84 IN. DIAM. TYPE 2

3.0000 L.F. -4.00 % 550.0000 37.50 % 500.0000 25.00 %

1,152.00 -48.00 1,650.00 450.00 1,500.00 300.00
400.0000
1,200.00

456.0000
207 MANHOLE ADDITIONAL HEIGHT 96 IN. DIAM. TYPE 2

9.0000 L.F. 1.33 % 575.0000 27.78 % 525.0000 16.67 %

4,104.00 54.00 5,175.00 1,125.00 4,725.00 675.00
450.0000
4,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

MIDMOUNTAIN CONTRACTORS, INC. PCL CONSTRUCTION SERVICES, INC MOWAT CONSTRUCTION COMPANY
825 5TH AVE 15405 SE 37 STREET SUITE 200 20210 142ND AVE NE 98072
98033-6391 PO BOX 1330

PROJECT : KIRKLAND   WA  980832909 BELLEVUE   WA  980061772 WOODINVILLE    WA  980721330

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
208  GROUNDWATER CONTROL

L.S. -58.40 % -93.40 % -96.00 %

104,000.00 -146,000.00 16,500.00 -233,500.00 10,000.00 -240,000.00250,000.00

70.0000
209  ECOLOGY MIX

500.0000 C.Y. 0.00 % 70.0000 0.00 % 65.0000 -7.14 %

35,000.00 0.00 35,000.00 0.00 32,500.00 -2,500.00
70.0000

35,000.00
210 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
211 FORCE ACCOUNT UTILITY LOCATION

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
212 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
213 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
214 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
215 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

79,990.00 79,990.00 79,990.0079,990.00
216 SPCC PLAN

L.S. -62.50 % 150.00 % -37.50 %

1,500.00 -2,500.00 10,000.00 6,000.00 2,500.00 -1,500.004,000.00

1.5000
217 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2800.0000 S.Y. -45.45 % 2.2500 -18.18 % 2.0000 -27.27 %

4,200.00 -3,500.00 6,300.00 -1,400.00 5,600.00 -2,100.00
2.7500

7,700.00

2.0000
218 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

7000.0000 S.Y. -55.56 % 2.2500 -50.00 % 2.0000 -55.56 %

14,000.00 -17,500.00 15,750.00 -15,750.00 14,000.00 -17,500.00
4.5000

31,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

MIDMOUNTAIN CONTRACTORS, INC. PCL CONSTRUCTION SERVICES, INC MOWAT CONSTRUCTION COMPANY
825 5TH AVE 15405 SE 37 STREET SUITE 200 20210 142ND AVE NE 98072
98033-6391 PO BOX 1330

PROJECT : KIRKLAND   WA  980832909 BELLEVUE   WA  980061772 WOODINVILLE    WA  980721330

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.2500
219 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

210.0000 S.Y. -43.75 % 4.0000 0.00 % 3.0000 -25.00 %

472.50 -367.50 840.00 0.00 630.00 -210.00
4.0000
840.00

220  ABANDONMENT OF PIEZOMETER
L.S. 1,000.00 % 500.00 % 400.00 %

11,000.00 10,000.00 6,000.00 5,000.00 5,000.00 4,000.001,000.00
221  MLT STATION AND PED BRIDGE - ELECTRICAL

L.S. 24.58 % 10.05 % -8.64 %

300,000.00 59,200.00 265,000.00 24,200.00 220,000.00 -20,800.00240,800.00
222  MLT STATION AND PED BRIDGE - MECHANICAL

L.S. 160.87 % 78.26 % 73.91 %

300,000.00 185,000.00 205,000.00 90,000.00 200,000.00 85,000.00115,000.00
223  ARTWORK INSTALLATION

L.S. -28.57 % 42.86 % 42.86 %

2,500.00 -1,000.00 5,000.00 1,500.00 5,000.00 1,500.003,500.00

240.0000
224  SINGLE SLOPE CONCRETE BARRIER TYPE B

208.0000 L.F. 60.00 % 185.0000 23.33 % 300.0000 100.00 %

49,920.00 18,720.00 38,480.00 7,280.00 62,400.00 31,200.00
150.0000
31,200.00

$17,747,153.15 -19.06% $19,277,576.99 -12.08% $19,372,278.65 -11.65%$21,926,500.41CONTRACT TOTAL

$19,372,278.65$17,747,153.15 $19,277,576.99BASE TOTAL -19.06% -12.08% -11.65%$21,926,500.41



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. MAX J. KUNEY COMPANY
350 - 106TH AVE NE 4116 BROOKDALE RD E 120 N RALPH ST
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984461613 SPOKANE   WA  992020008

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -53.41 % -39.44 % -11.48 %

1,000,000.00 1,146,455.16 1,300,000.00 -846,455.16 1,900,000.00 -246,455.162,146,455.16

3,000.0000
2 CLEARING AND GRUBBING

8.0000 ACRE -75.00 % 3,000.0000 -75.00 % 7,350.0000 -38.75 %

24,000.00 -72,000.00 24,000.00 -72,000.00 58,800.00 -37,200.00
12,000.0000
96,000.00

450.0000
3 REMOVING DRAINAGE STRUCTURE

21.0000 EACH -21.74 % 100.0000 -82.61 % 450.0000 -21.74 %

9,450.00 -2,625.00 2,100.00 -9,975.00 9,450.00 -2,625.00
575.0000
12,075.00

4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

49,000.00 49,000.00 49,000.0049,000.00

4.5000
5  REMOVING CEMENT CONC. CAP

195.0000 S.Y. -62.50 % 7.0000 -41.67 % 25.0000 108.33 %

877.50 -1,462.50 1,365.00 -975.00 4,875.00 2,535.00
12.0000
2,340.00

17.0000
6  REMOVING C.I.P. CONC. BARRIER

1390.0000 L.F. 88.89 % 20.0000 122.22 % 70.0000 677.78 %

23,630.00 11,120.00 27,800.00 15,290.00 97,300.00 84,790.00
9.0000

12,510.00

4.7000
7 REMOVING GUARDRAIL

4940.0000 L.F. -6.00 % 2.0000 -60.00 % 2.1000 -58.00 %

23,218.00 -1,482.00 9,880.00 -14,820.00 10,374.00 -14,326.00
5.0000

24,700.00

215.0000
8 REMOVING GUARDRAIL ANCHOR

3.0000 EACH 7.50 % 500.0000 150.00 % 500.0000 150.00 %

645.00 45.00 1,500.00 900.00 1,500.00 900.00
200.0000
600.00

0.4500
9 REMOVING PAINT LINE

40740.0000 L.F. -10.00 % 0.4000 -20.00 % 0.5000 0.00 %

18,333.00 -2,037.00 16,296.00 -4,074.00 20,370.00 0.00
0.5000

20,370.00

0.8000
10 REMOVING PLASTIC LINE

7550.0000 L.F. 33.33 % 1.0000 66.67 % 0.8500 41.67 %

6,040.00 1,510.00 7,550.00 3,020.00 6,417.50 1,887.50
0.6000

4,530.00

45.0000
11 REMOVING PAINTED TRAFFIC MARKING

28.0000 EACH 80.00 % 40.0000 60.00 % 47.0000 88.00 %

1,260.00 560.00 1,120.00 420.00 1,316.00 616.00
25.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. MAX J. KUNEY COMPANY
350 - 106TH AVE NE 4116 BROOKDALE RD E 120 N RALPH ST
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984461613 SPOKANE   WA  992020008

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

100.0000
12 REMOVING RAISED PAVEMENT MARKER

58.8000 HUND -33.33 % 100.0000 -33.33 % 105.0000 -30.00 %

5,880.00 -2,940.00 5,880.00 -2,940.00 6,174.00 -2,646.00
150.0000
8,820.00

4.5000
13 REMOVING CHAIN LINK FENCE

104.0000 L.F. -77.50 % 3.0000 -85.00 % 4.5000 -77.50 %

468.00 -1,612.00 312.00 -1,768.00 468.00 -1,612.00
20.0000
2,080.00

14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

58,300.00 58,300.00 58,300.0058,300.00

GRADING

19.0000
15 ROADWAY EXCAVATION INCL. HAUL

4970.0000 C.Y. -5.71 % 30.0000 48.88 % 15.0000 -25.56 %

94,430.00 -5,715.50 149,100.00 48,954.50 74,550.00 -25,595.50
20.1500

100,145.50

14.0000
16 SELECT BORROW INCL. HAUL

27350.0000 TON -22.22 % 18.0000 0.00 % 11.0000 -38.89 %

382,900.00 -109,400.00 492,300.00 0.00 300,850.00 -191,450.00
18.0000

492,300.00

1.5000
17 EMBANKMENT COMPACTION

16620.0000 C.Y. -53.85 % 3.0000 -7.69 % 2.0000 -38.46 %

24,930.00 -29,085.00 49,860.00 -4,155.00 33,240.00 -20,775.00
3.2500

54,015.00

DRAINAGE

14.0000
18 DITCH EXCAVATION

2760.0000 C.Y. -31.71 % 30.0000 46.34 % 7.5000 -63.41 %

38,640.00 -17,940.00 82,800.00 26,220.00 20,700.00 -35,880.00
20.5000

56,580.00

2,200.0000
19 GRATE INLET TYPE 1

1.0000 EACH -32.31 % 1,700.0000 -47.69 % 2,100.0000 -35.38 %

2,200.00 -1,050.00 1,700.00 -1,550.00 2,100.00 -1,150.00
3,250.0000
3,250.00

47.0000
20 HAND PLACED RIPRAP

2740.0000 C.Y. 17.50 % 25.0000 -37.50 % 41.0000 2.50 %

128,780.00 19,180.00 68,500.00 -41,100.00 112,340.00 2,740.00
40.0000

109,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. MAX J. KUNEY COMPANY
350 - 106TH AVE NE 4116 BROOKDALE RD E 120 N RALPH ST
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984461613 SPOKANE   WA  992020008

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

23.0000
21 QUARRY SPALLS

8686.0000 TON 0.00 % 19.0000 -17.39 % 17.0000 -26.09 %

199,778.00 0.00 165,034.00 -34,744.00 147,662.00 -52,116.00
23.0000

199,778.00

10.5000
22 UNDERDRAIN PIPE 8 IN. DIAM.

4668.0000 L.F. -25.00 % 18.0000 28.57 % 9.5000 -32.14 %

49,014.00 -16,338.00 84,024.00 18,672.00 44,346.00 -21,006.00
14.0000

65,352.00

14.5000
23 DRAIN PIPE 8 IN. DIAM.

509.0000 L.F. -59.72 % 25.0000 -30.56 % 27.0000 -25.00 %

7,380.50 -10,943.50 12,725.00 -5,599.00 13,743.00 -4,581.00
36.0000

18,324.00

24.0000
24 CORRUGATED POLYETHYLENE CULV. PIPE 24 IN. DIAM.

2291.0000 L.F. 9.09 % 25.0000 13.64 % 32.0000 45.45 %

54,984.00 4,582.00 57,275.00 6,873.00 73,312.00 22,910.00
22.0000

50,402.00

STORM SEWER

1,600.0000
25 CATCH BASIN TYPE 1L

10.0000 EACH 28.00 % 1,100.0000 -12.00 % 1,300.0000 4.00 %

16,000.00 3,500.00 11,000.00 -1,500.00 13,000.00 500.00
1,250.0000
12,500.00

8,000.0000
26 CATCH BASIN TYPE 2 60 IN. DIAM. SECONDARY OUTFALL STR.

1.0000 EACH -20.00 % 4,500.0000 -55.00 % 3,600.0000 -64.00 %

8,000.00 -2,000.00 4,500.00 -5,500.00 3,600.00 -6,400.00
10,000.0000
10,000.00

19,000.0000
27 CATCH BASIN TYPE 2 96 IN. DIAM. CONTROL STRUCTURE

1.0000 EACH 58.33 % 17,000.0000 41.67 % 13,500.0000 12.50 %

19,000.00 7,000.00 17,000.00 5,000.00 13,500.00 1,500.00
12,000.0000
12,000.00

1,050.0000
28 CATCH BASIN TYPE 1

6.0000 EACH -38.24 % 1,000.0000 -41.18 % 1,100.0000 -35.29 %

6,300.00 -3,900.00 6,000.00 -4,200.00 6,600.00 -3,600.00
1,700.0000
10,200.00

4,500.0000
29 CATCH BASIN TYPE 2 48 IN. DIAM.

44.0000 EACH 119.51 % 2,400.0000 17.07 % 2,000.0000 -2.44 %

198,000.00 107,800.00 105,600.00 15,400.00 88,000.00 -2,200.00
2,050.0000
90,200.00

6,250.0000
30 CATCH BASIN TYPE 2 60 IN. DIAM.

12.0000 EACH 60.26 % 3,800.0000 -2.56 % 3,500.0000 -10.26 %

75,000.00 28,200.00 45,600.00 -1,200.00 42,000.00 -4,800.00
3,900.0000
46,800.00
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02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

7,500.0000
31 CATCH BASIN TYPE 2 72 IN. DIAM.

4.0000 EACH 38.89 % 5,000.0000 -7.41 % 3,900.0000 -27.78 %

30,000.00 8,400.00 20,000.00 -1,600.00 15,600.00 -6,000.00
5,400.0000
21,600.00

15,000.0000
32 CATCH BASIN TYPE 2 96 IN. DIAM.

2.0000 EACH 41.51 % 10,000.0000 -5.66 % 8,400.0000 -20.75 %

30,000.00 8,800.00 20,000.00 -1,200.00 16,800.00 -4,400.00
10,600.0000
21,200.00

3.5000
33 TESTING STORM SEWER PIPE

6370.0000 L.F. 55.56 % 2.0000 -11.11 % 2.7500 22.22 %

22,295.00 7,962.50 12,740.00 -1,592.50 17,517.50 3,185.00
2.2500

14,332.50

44.0000
34 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1063.0000 L.F. -13.73 % 45.0000 -11.76 % 30.0000 -41.18 %

46,772.00 -7,441.00 47,835.00 -6,378.00 31,890.00 -22,323.00
51.0000

54,213.00

85.0000
35 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

367.0000 L.F. 13.33 % 50.0000 -33.33 % 48.0000 -36.00 %

31,195.00 3,670.00 18,350.00 -9,175.00 17,616.00 -9,909.00
75.0000

27,525.00

76.0000
36 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

1058.0000 L.F. 0.00 % 70.0000 -7.89 % 57.0000 -25.00 %

80,408.00 0.00 74,060.00 -6,348.00 60,306.00 -20,102.00
76.0000

80,408.00

116.0000
37 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

1149.0000 L.F. 16.00 % 100.0000 0.00 % 100.0000 0.00 %

133,284.00 18,384.00 114,900.00 0.00 114,900.00 0.00
100.0000

114,900.00

62.0000
38  DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.

1323.0000 L.F. 3.33 % 50.0000 -16.67 % 36.0000 -40.00 %

82,026.00 2,646.00 66,150.00 -13,230.00 47,628.00 -31,752.00
60.0000

79,380.00

130.0000
39  DUCTILE IRON STORM SEWER PIPE 24 IN. DIAM.

458.0000 L.F. 36.84 % 90.0000 -5.26 % 75.0000 -21.05 %

59,540.00 16,030.00 41,220.00 -2,290.00 34,350.00 -9,160.00
95.0000

43,510.00

200.0000
40  DUCTILE IRON STORM SEWER PIPE 36 IN. DIAM.

456.0000 L.F. -25.93 % 140.0000 -48.15 % 158.0000 -41.48 %

91,200.00 -31,920.00 63,840.00 -59,280.00 72,048.00 -51,072.00
270.0000

123,120.00
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ENGR'S. EST.
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STORM SEWER

310.0000
41  ECOLOGY EMBANKMENT PIPE CLEANOUT

25.0000 EACH -71.82 % 300.0000 -72.73 % 78.0000 -92.91 %

7,750.00 -19,750.00 7,500.00 -20,000.00 1,950.00 -25,550.00
1,100.0000
27,500.00

SANITARY SEWER

1.0000
42  TELEVISION INSPECTION OF SANITARY SEWER PIPE

310.0000 L.F. -50.00 % 4.0000 100.00 % 4.0000 100.00 %

310.00 -310.00 1,240.00 620.00 1,240.00 620.00
2.0000
620.00

STRUCTURE

14.0000
43 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2770.0000 C.Y. -54.84 % 20.0000 -35.48 % 25.0000 -19.35 %

38,780.00 -47,090.00 55,400.00 -30,470.00 69,250.00 -16,620.00
31.0000

85,870.00

425.0000
44 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

170.0000 C.Y. -29.17 % 500.0000 -16.67 % 470.0000 -21.67 %

72,250.00 -29,750.00 85,000.00 -17,000.00 79,900.00 -22,100.00
600.0000

102,000.00

32.0000
45 GRAVEL BACKFILL FOR WALL

6060.0000 C.Y. -8.57 % 30.0000 -14.29 % 25.0000 -28.57 %

193,920.00 -18,180.00 181,800.00 -30,300.00 151,500.00 -60,600.00
35.0000

212,100.00

325.0000
46 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT

19.0000 L.F. -67.50 % 300.0000 -70.00 % 0.1000 -99.99 %

6,175.00 -12,825.00 5,700.00 -13,300.00 1.90 -18,998.10
1,000.0000
19,000.00

600.0000
47 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

72.0000 L.F. -40.00 % 1,000.0000 0.00 % 750.0000 -25.00 %

43,200.00 -28,800.00 72,000.00 0.00 54,000.00 -18,000.00
1,000.0000
72,000.00

6,200.0000
48 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

3.0000 EACH -38.00 % 7,000.0000 -30.00 % 3,500.0000 -65.00 %

18,600.00 -11,400.00 21,000.00 -9,000.00 10,500.00 -19,500.00
10,000.0000
30,000.00

500.0000
49 CASING SHORING

6.0000 L.F. -33.33 % 140.0000 -81.33 % 350.0000 -53.33 %

3,000.00 -1,500.00 840.00 -3,660.00 2,100.00 -2,400.00
750.0000
4,500.00
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STRUCTURE

0.9000
50 ST. REINF. BAR FOR BRIDGE

19700.0000 LB. -30.77 % 1.0000 -23.08 % 1.0000 -23.08 %

17,730.00 -7,880.00 19,700.00 -5,910.00 19,700.00 -5,910.00
1.3000

25,610.00

0.9300
51 ST. REINF. BAR FOR RETAINING WALL

229970.0000 LB. -28.46 % 1.0000 -23.08 % 1.0000 -23.08 %

213,872.10 -85,088.90 229,970.00 -68,991.00 229,970.00 -68,991.00
1.3000

298,961.00

0.9200
52 ST. REINF. BAR FOR STATION

210000.0000 LB. -29.23 % 1.0000 -23.08 % 1.0000 -23.08 %

193,200.00 -79,800.00 210,000.00 -63,000.00 210,000.00 -63,000.00
1.3000

273,000.00

0.9600
53 ST. REINF. BAR FOR SHAFT

23500.0000 LB. -26.15 % 1.0000 -23.08 % 1.0000 -23.08 %

22,560.00 -7,990.00 23,500.00 -7,050.00 23,500.00 -7,050.00
1.3000

30,550.00

12.5000
54 CSL ACCESS TUBE

816.0000 L.F. 4.17 % 7.0000 -41.67 % 12.0000 0.00 %

10,200.00 408.00 5,712.00 -4,080.00 9,792.00 0.00
12.0000
9,792.00

290.0000
55 CONC. CLASS 3000 FOR CONCRETE CAP

50.0000 C.Y. 427.27 % 400.0000 627.27 % 750.0000 1,263.64 %

14,500.00 11,750.00 20,000.00 17,250.00 37,500.00 34,750.00
55.0000
2,750.00

1,135.0000
56 CONC. CLASS 4000 FOR STATION

1407.0000 C.Y. 89.17 % 800.0000 33.33 % 900.0000 50.00 %

1,596,945.00 752,745.00 1,125,600.00 281,400.00 1,266,300.00 422,100.00
600.0000

844,200.00

1,075.0000
57 CONC. CLASS 4000 FOR BRIDGE

75.0000 C.Y. 53.57 % 1,000.0000 42.86 % 1,000.0000 42.86 %

80,625.00 28,125.00 75,000.00 22,500.00 75,000.00 22,500.00
700.0000
52,500.00

540.0000
58 CONC. CLASS 4000 FOR RETAINING WALL

2800.0000 C.Y. -16.92 % 410.0000 -36.92 % 825.0000 26.92 %

1,512,000.00 -308,000.00 1,148,000.00 -672,000.00 2,310,000.00 490,000.00
650.0000

1,820,000.00

290.0000
59 CONC. CLASS 4000P FOR SHAFT

170.0000 C.Y. -17.14 % 150.0000 -57.14 % 105.0000 -70.00 %

49,300.00 -10,200.00 25,500.00 -34,000.00 17,850.00 -41,650.00
350.0000
59,500.00

325.0000
60 PRESTRESSED CONC. GIRDER W74G

663.0000 L.F. -7.14 % 260.0000 -25.71 % 300.0000 -14.29 %

215,475.00 -16,575.00 172,380.00 -59,670.00 198,900.00 -33,150.00
350.0000

232,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. MAX J. KUNEY COMPANY
350 - 106TH AVE NE 4116 BROOKDALE RD E 120 N RALPH ST
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984461613 SPOKANE   WA  992020008

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00
62 SEISMIC RETROFIT -BRIDGE NO. 5/602

L.S. -4.00 % -40.00 % -60.00 %

240,000.00 -10,000.00 150,000.00 -100,000.00 100,000.00 -150,000.00250,000.00
63 SUPERSTRUCTURE - MOUNTLAKE PED BR

L.S. -35.39 % 12.36 % 1.12 %

230,000.00 -126,000.00 400,000.00 44,000.00 360,000.00 4,000.00356,000.00
64  MLT STATION - ARCHITECTURAL

L.S. 155.08 % 206.27 % 68.70 %

2,915,000.00 1,772,200.00 3,500,000.00 2,357,200.00 1,927,955.85 785,155.851,142,800.00
65  PED BRIDGE - ARCHITECTURAL

L.S. 97.66 % -45.70 % 171.52 %

728,000.00 359,700.00 200,000.00 -168,300.00 1,000,000.00 631,700.00368,300.00

SURFACING

22.0000
66 CRUSHED SURFACING BASE COURSE

7060.0000 TON 22.22 % 20.0000 11.11 % 17.5000 -2.78 %

155,320.00 28,240.00 141,200.00 14,120.00 123,550.00 -3,530.00
18.0000

127,080.00

LIQUID ASPHALT
67 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

15,520.00 15,520.00 15,520.0015,520.00

CEMENT CONCRETE PAVEMENT

300.0000
68 CEMENT CONC. PAVEMENT

221.0000 C.Y. -8.54 % 400.0000 21.95 % 500.0000 52.44 %

66,300.00 -6,188.00 88,400.00 15,912.00 110,500.00 38,012.00
328.0000
72,488.00
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CEMENT CONCRETE PAVEMENT

26.0000
69  CORROSION RESISTANT DOWEL BAR

548.0000 EACH -13.33 % 20.0000 -33.33 % 35.0000 16.67 %

14,248.00 -2,192.00 10,960.00 -5,480.00 19,180.00 2,740.00
30.0000

16,440.00

HOT MIX ASPHALT

79.0000
70 HMA CL. 1/2 IN. PG 64-22

15520.0000 TON -30.09 % 80.0000 -29.20 % 80.0000 -29.20 %

1,226,080.00 -527,680.00 1,241,600.00 -512,160.00 1,241,600.00 -512,160.00
113.0000

1,753,760.00
71 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

52,640.00 52,640.00 52,640.0052,640.00
72 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,100.00 35,100.00 35,100.0035,100.00
73 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,670.00 4,670.00 4,670.004,670.00
74 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

EROSION CONTROL AND PLANTING

1.0000
75 ESC LEAD

300.0000 DAY -99.43 % 10.0000 -94.29 % 500.0000 185.71 %

300.00 -52,200.00 3,000.00 -49,500.00 150,000.00 97,500.00
175.0000
52,500.00

1.5000
76 PLASTIC COVERING

34780.0000 S.Y. -45.45 % 1.0000 -63.64 % 1.7500 -36.36 %

52,170.00 -43,475.00 34,780.00 -60,865.00 60,865.00 -34,780.00
2.7500

95,645.00

8.0000
77 CHECK DAM

1680.0000 L.F. -33.33 % 11.0000 -8.33 % 7.0000 -41.67 %

13,440.00 -6,720.00 18,480.00 -1,680.00 11,760.00 -8,400.00
12.0000

20,160.00
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EROSION CONTROL AND PLANTING

20.0000
78 STABILIZED CONSTRUCTION ENTRANCE

1575.0000 S.Y. -33.33 % 14.0000 -53.33 % 13.0000 -56.67 %

31,500.00 -15,750.00 22,050.00 -25,200.00 20,475.00 -26,775.00
30.0000

47,250.00

2,500.0000
79 TIRE WASH

4.0000 EACH -88.10 % 16,000.0000 -23.81 % 17,000.0000 -19.05 %

10,000.00 -74,000.00 64,000.00 -20,000.00 68,000.00 -16,000.00
21,000.0000
84,000.00

110.0000
80 STREET CLEANING

1200.0000 HR -12.00 % 100.0000 -20.00 % 112.0000 -10.40 %

132,000.00 -18,000.00 120,000.00 -30,000.00 134,400.00 -15,600.00
125.0000

150,000.00

65.0000
81 INLET PROTECTION

142.0000 EACH -35.00 % 65.0000 -35.00 % 78.0000 -22.00 %

9,230.00 -4,970.00 9,230.00 -4,970.00 11,076.00 -3,124.00
100.0000
14,200.00

4.0000
82 SILT FENCE

1350.0000 L.F. -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

5,400.00 -1,350.00 5,400.00 -1,350.00 5,400.00 -1,350.00
5.0000

6,750.00

4.0000
83 WATTLE

1180.0000 L.F. -42.86 % 4.0000 -42.86 % 4.0000 -42.86 %

4,720.00 -3,540.00 4,720.00 -3,540.00 4,720.00 -3,540.00
7.0000

8,260.00
84 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

834,000.00 834,000.00 834,000.00834,000.00

5.0000
85 TEMPORARY CURB

10277.0000 L.F. -58.33 % 3.0000 -75.00 % 4.5000 -62.50 %

51,385.00 -71,939.00 30,831.00 -92,493.00 46,246.50 -77,077.50
12.0000

123,324.00

1,650.0000
86 SEEDING, FERTILIZING, AND MULCHING

2.3000 ACRE -45.00 % 1,500.0000 -50.00 % 1,780.0000 -40.67 %

3,795.00 -3,105.00 3,450.00 -3,450.00 4,094.00 -2,806.00
3,000.0000
6,900.00

38.0000
87 TOPSOIL TYPE A

413.0000 C.Y. -27.62 % 40.0000 -23.81 % 52.0000 -0.95 %

15,694.00 -5,988.50 16,520.00 -5,162.50 21,476.00 -206.50
52.5000

21,682.50

9.0000
88 PSIPE - COMPACT OREGON GRAPE NO. 1 CONT.

3.0000 EACH -25.00 % 10.0000 -16.67 % 20.0000 66.67 %

27.00 -9.00 30.00 -6.00 60.00 24.00
12.0000
36.00
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02/04/2009
13:08

DOT_RGGB01
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

250.0000
89 PSIPE - EDDIE'S WHITE WONDER DOGWOOD 2.5" CAL.

1.0000 EACH -28.57 % 250.0000 -28.57 % 840.0000 140.00 %

250.00 -100.00 250.00 -100.00 840.00 490.00
350.0000
350.00

300.0000
90 PSIPE - HOGAN'S CEDAR 10' - 12' HT.

1.0000 EACH 0.00 % 300.0000 0.00 % 675.0000 125.00 %

300.00 0.00 300.00 0.00 675.00 375.00
300.0000
300.00

9.0000
91 PSIPE - INDIAN PLUM 18" HT. NO. 1 CONT.

56.0000 EACH -25.00 % 10.0000 -16.67 % 16.0000 33.33 %

504.00 -168.00 560.00 -112.00 896.00 224.00
12.0000
672.00

9.0000
92 PSIPE - NOOTKA ROSE NO. 1 CONT.

3.0000 EACH -25.00 % 10.0000 -16.67 % 16.0000 33.33 %

27.00 -9.00 30.00 -6.00 48.00 12.00
12.0000
36.00

9.0000
93 PSIPE - OREGON GRAPE 18" HT. NO. 1 CONT.

56.0000 EACH -25.00 % 10.0000 -16.67 % 16.0000 33.33 %

504.00 -168.00 560.00 -112.00 896.00 224.00
12.0000
672.00

9.0000
94 PSIPE - PACIFIC WAX MYRTLE 18" HT. NO. 1 CONT.

17.0000 EACH -25.00 % 10.0000 -16.67 % 18.0000 50.00 %

153.00 -51.00 170.00 -34.00 306.00 102.00
12.0000
204.00

34.0000
95 PSIPE - PACIFIC WAX MYRTLE  NO. 5 CONT.

2.0000 EACH 183.33 % 36.0000 200.00 % 63.0000 425.00 %

68.00 44.00 72.00 48.00 126.00 102.00
12.0000
24.00

9.0000
96 PSIPE - RED TWIG DOGWOOD NO. 1 CONT.

2.0000 EACH -25.00 % 10.0000 -16.67 % 16.0000 33.33 %

18.00 -6.00 20.00 -4.00 32.00 8.00
12.0000
24.00

9.0000
97 PSIPE - SALAL 12" HT. NO. 1 CONT.

509.0000 EACH 12.50 % 10.0000 25.00 % 16.0000 100.00 %

4,581.00 509.00 5,090.00 1,018.00 8,144.00 4,072.00
8.0000

4,072.00

9.0000
98 PSIPE - SNOWBERRY 18" HT. NO. 1 CONT.

56.0000 EACH -25.00 % 10.0000 -16.67 % 16.0000 33.33 %

504.00 -168.00 560.00 -112.00 896.00 224.00
12.0000
672.00

18.0000
99 PSIPE - VINE MAPLE 24" HT. NO. 2 CONT.

14.0000 EACH 50.00 % 17.0000 41.67 % 24.0000 100.00 %

252.00 84.00 238.00 70.00 336.00 168.00
12.0000
168.00
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115.0000
100 PSIPE - VINE MAPLE 5' - 6' HT.

4.0000 EACH 8.49 % 120.0000 13.21 % 210.0000 98.11 %

460.00 36.00 480.00 56.00 840.00 416.00
106.0000
424.00

11.0000
101 PSIPE - WILD MOCK ORANGE 18" HT. NO. 1 CONT.

56.0000 EACH -8.33 % 11.0000 -8.33 % 16.0000 33.33 %

616.00 -56.00 616.00 -56.00 896.00 224.00
12.0000
672.00

102 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

8,800.00 8,800.00 8,800.008,800.00
103 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.005,500.00

23.0000
104 FINE COMPOST

33.0000 C.Y. -55.12 % 25.0000 -51.22 % 63.0000 22.93 %

759.00 -932.25 825.00 -866.25 2,079.00 387.75
51.2500
1,691.25

24.0000
105 SOIL AMENDMENT

102.0000 C.Y. -55.56 % 25.0000 -53.70 % 50.0000 -7.41 %

2,448.00 -3,060.00 2,550.00 -2,958.00 5,100.00 -408.00
54.0000
5,508.00

25.0000
106 BARK OR WOOD CHIP MULCH

102.0000 C.Y. -61.54 % 25.0000 -61.54 % 52.0000 -20.00 %

2,550.00 -4,080.00 2,550.00 -4,080.00 5,304.00 -1,326.00
65.0000
6,630.00

4.0000
107 HIGH VISIBILITY FENCE

3970.0000 L.F. 29.03 % 2.0000 -35.48 % 2.0000 -35.48 %

15,880.00 3,573.00 7,940.00 -4,367.00 7,940.00 -4,367.00
3.1000

12,307.00

0.5000
108  SEDIMENT TRAP

4390.0000 S.F. -90.00 % 2.0000 -60.00 % 2.0000 -60.00 %

2,195.00 -19,755.00 8,780.00 -13,170.00 8,780.00 -13,170.00
5.0000

21,950.00

1,000.0000
109  PORTABLE ABOVE-GROUND TANK

82.0000 MO. -66.67 % 1,000.0000 -66.67 % 905.0000 -69.83 %

82,000.00 -164,000.00 82,000.00 -164,000.00 74,210.00 -171,790.00
3,000.0000
246,000.00

28,000.0000
110  PROVIDE STORMWATER TREATMENT SYSTEM

1.0000 EACH -86.00 % 95,000.0000 -52.50 % 137,000.0000 -31.50 %

28,000.00 -172,000.00 95,000.00 -105,000.00 137,000.00 -63,000.00
200,000.0000
200,000.00
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50.0000
111  OPERATING STORMWATER TREATMENT SYSTEM

108.0000 HR -90.00 % 100.0000 -80.00 % 65.0000 -87.00 %

5,400.00 -48,600.00 10,800.00 -43,200.00 7,020.00 -46,980.00
500.0000
54,000.00

112  STORMWATER TREATMENT SYSTEM OPERATION PLAN
L.S. -58.33 % 100.00 % -50.00 %

2,500.00 -3,500.00 12,000.00 6,000.00 3,000.00 -3,000.006,000.00
113  DATA SUMMARY SUPPORT

L.S. -50.00 % 140.00 % 50.00 %

2,500.00 -2,500.00 12,000.00 7,000.00 7,500.00 2,500.005,000.00
114  TREATMENT SUPPORT

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

11,000.0000
115  RELOCATE STORMWATER TREATMENT SYSTEM

1.0000 EACH -26.67 % 5,500.0000 -63.33 % 4,500.0000 -70.00 %

11,000.00 -4,000.00 5,500.00 -9,500.00 4,500.00 -10,500.00
15,000.0000
15,000.00

50.0000
116  SILT CURTAIN

150.0000 L.F. 66.67 % 40.0000 33.33 % 31.5000 5.00 %

7,500.00 3,000.00 6,000.00 1,500.00 4,725.00 225.00
30.0000
4,500.00

TRAFFIC

28.0000
117 CEMENT CONC. TRAFFIC CURB AND GUTTER

564.0000 L.F. 12.00 % 20.0000 -20.00 % 33.0000 32.00 %

15,792.00 1,692.00 11,280.00 -2,820.00 18,612.00 4,512.00
25.0000

14,100.00

4.5000
118 EXTRUDED CURB

1670.0000 L.F. -43.75 % 5.0000 -37.50 % 4.7500 -40.63 %

7,515.00 -5,845.00 8,350.00 -5,010.00 7,932.50 -5,427.50
8.0000

13,360.00

73.0000
119 BEAM GUARDRAIL TYPE 11

38.0000 L.F. -8.75 % 50.0000 -37.50 % 105.0000 31.25 %

2,774.00 -266.00 1,900.00 -1,140.00 3,990.00 950.00
80.0000
3,040.00

23.0000
120 BEAM GUARDRAIL TYPE 31

2465.0000 L.F. -14.81 % 20.0000 -25.93 % 21.0000 -22.22 %

56,695.00 -9,860.00 49,300.00 -17,255.00 51,765.00 -14,790.00
27.0000

66,555.00
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1,150.0000
121 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH -63.49 % 2,200.0000 -30.16 % 2,100.0000 -33.33 %

1,150.00 -2,000.00 2,200.00 -950.00 2,100.00 -1,050.00
3,150.0000
3,150.00

1,200.0000
122 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -4.00 % 2,700.0000 116.00 % 2,625.0000 110.00 %

1,200.00 -50.00 2,700.00 1,450.00 2,625.00 1,375.00
1,250.0000
1,250.00

2,600.0000
123 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -13.33 % 3,000.0000 0.00 % 2,900.0000 -3.33 %

5,200.00 -800.00 6,000.00 0.00 5,800.00 -200.00
3,000.0000
6,000.00

750.0000
124 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 25.00 % 800.0000 33.33 % 790.0000 31.67 %

1,500.00 300.00 1,600.00 400.00 1,580.00 380.00
600.0000
1,200.00

15.5000
125 REMOVING AND RESETTING BEAM GUARDRAIL

75.0000 L.F. -48.33 % 20.0000 -33.33 % 21.0000 -30.00 %

1,162.50 -1,087.50 1,500.00 -750.00 1,575.00 -675.00
30.0000
2,250.00

35.0000
126 PRECAST CONC. BARRIER TYPE 2

1175.0000 L.F. -30.00 % 48.0000 -4.00 % 47.0000 -6.00 %

41,125.00 -17,625.00 56,400.00 -2,350.00 55,225.00 -3,525.00
50.0000

58,750.00

34.0000
127 PRECAST CONC. BARRIER TYPE 4

2033.0000 L.F. -2.86 % 47.0000 34.29 % 48.0000 37.14 %

69,122.00 -2,033.00 95,551.00 24,396.00 97,584.00 26,429.00
35.0000

71,155.00

80.0000
128 SINGLE SLOPE CONCRETE BARRIER

1593.0000 L.F. -54.29 % 80.0000 -54.29 % 70.0000 -60.00 %

127,440.00 -151,335.00 127,440.00 -151,335.00 111,510.00 -167,265.00
175.0000

278,775.00

3,000.0000
129 SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION

7.0000 EACH -80.00 % 6,000.0000 -60.00 % 6,200.0000 -58.67 %

21,000.00 -84,000.00 42,000.00 -63,000.00 43,400.00 -61,600.00
15,000.0000
105,000.00

8,000.0000
130  SINGLE SLOPE CONCRETE TRANSITION BARRIER

1.0000 EACH 60.00 % 6,000.0000 20.00 % 5,200.0000 4.00 %

8,000.00 3,000.00 6,000.00 1,000.00 5,200.00 200.00
5,000.0000
5,000.00

6,700.0000
131  CONC. BARRIER TRANSITION SINGLE SLOPE TO TYPE 2A

1.0000 EACH 34.00 % 4,000.0000 -20.00 % 4,200.0000 -16.00 %

6,700.00 1,700.00 4,000.00 -1,000.00 4,200.00 -800.00
5,000.0000
5,000.00
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6,700.0000
132  CONC. BARRIER TRANSITION TYPE 4A TO TYPE 2 FACE

2.0000 EACH 346.67 % 4,000.0000 166.67 % 3,200.0000 113.33 %

13,400.00 10,400.00 8,000.00 5,000.00 6,400.00 3,400.00
1,500.0000
3,000.00

3,900.0000
133 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

4.0000 EACH -60.41 % 5,000.0000 -49.24 % 5,200.0000 -47.21 %

15,600.00 -23,800.00 20,000.00 -19,400.00 20,800.00 -18,600.00
9,850.0000
39,400.00

143.0000
134  CIP CONC. BARRIER TYPE 2A

787.0000 L.F. -20.56 % 130.0000 -27.78 % 100.0000 -44.44 %

112,541.00 -29,119.00 102,310.00 -39,350.00 78,700.00 -62,960.00
180.0000

141,660.00

240.0000
135  CIP CONC. BARRIER TYPE 2B

804.0000 L.F. -36.00 % 400.0000 6.67 % 265.0000 -29.33 %

192,960.00 -108,540.00 321,600.00 20,100.00 213,060.00 -88,440.00
375.0000

301,500.00

180.0000
136  CIP CONC. BARRIER TYPE 4A

310.0000 L.F. 50.00 % 100.0000 -16.67 % 74.0000 -38.33 %

55,800.00 18,600.00 31,000.00 -6,200.00 22,940.00 -14,260.00
120.0000
37,200.00

100.0000
137  STATION BARRIER

306.0000 L.F. -80.00 % 600.0000 20.00 % 125.0000 -75.00 %

30,600.00 -122,400.00 183,600.00 30,600.00 38,250.00 -114,750.00
500.0000

153,000.00

8.0000
138 TEMPORARY CONC. BARRIER

7150.0000 L.F. -38.46 % 15.0000 15.38 % 13.5000 3.85 %

57,200.00 -35,750.00 107,250.00 14,300.00 96,525.00 3,575.00
13.0000

92,950.00

2.0000
139 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

220.0000 L.F. -71.43 % 10.0000 42.86 % 18.0000 157.14 %

440.00 -1,100.00 2,200.00 660.00 3,960.00 2,420.00
7.0000

1,540.00

4.0000
140  REMOVING AND RESETTING TEMPORARY CONCRETE BARRIER

17160.0000 L.F. -20.00 % 6.0000 20.00 % 7.0000 40.00 %

68,640.00 -17,160.00 102,960.00 17,160.00 120,120.00 34,320.00
5.0000

85,800.00

5,000.0000
141 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 6.38 % 4,735.0000 0.74 % 4,700.0000 0.00 %

30,000.00 1,800.00 28,410.00 210.00 28,200.00 0.00
4,700.0000
28,200.00

25,000.0000
142 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 25.00 % 23,940.0000 19.70 % 26,000.0000 30.00 %

50,000.00 10,000.00 47,880.00 7,880.00 52,000.00 12,000.00
20,000.0000
40,000.00
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1,000.0000
143 RESETTING IMPACT ATTENUATOR

8.0000 EACH 0.00 % 1,080.0000 8.00 % 945.0000 -5.50 %

8,000.00 0.00 8,640.00 640.00 7,560.00 -440.00
1,000.0000
8,000.00

5,000.0000
144 TRUCK-MOUNTED IMPACT ATTENUATOR

6.0000 EACH -50.00 % 15,000.0000 50.00 % 8,500.0000 -15.00 %

30,000.00 -30,000.00 90,000.00 30,000.00 51,000.00 -9,000.00
10,000.0000
60,000.00

75.0000
145 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1000.0000 HR 50.00 % 20.0000 -60.00 % 50.0000 0.00 %

75,000.00 25,000.00 20,000.00 -30,000.00 50,000.00 0.00
50.0000

50,000.00
146 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

0.2000
147 PAINT LINE

36280.0000 L.F. -42.86 % 0.2000 -42.86 % 0.2500 -28.57 %

7,256.00 -5,442.00 7,256.00 -5,442.00 9,070.00 -3,628.00
0.3500

12,698.00

0.7500
148 PROFILED PLASTIC LINE

32480.0000 L.F. -25.00 % 1.0000 0.00 % 0.8000 -20.00 %

24,360.00 -8,120.00 32,480.00 0.00 25,984.00 -6,496.00
1.0000

32,480.00

3.9000
149 PROFILED PLASTIC WIDE LANE LINE

16040.0000 L.F. -2.50 % 4.0000 0.00 % 4.0000 0.00 %

62,556.00 -1,604.00 64,160.00 0.00 64,160.00 0.00
4.0000

64,160.00

2.5000
150 PLASTIC WIDE LINE

11600.0000 L.F. -16.67 % 3.0000 0.00 % 2.6000 -13.33 %

29,000.00 -5,800.00 34,800.00 0.00 30,160.00 -4,640.00
3.0000

34,800.00

145.0000
151 PLASTIC TRAFFIC ARROW

6.0000 EACH -17.14 % 150.0000 -14.29 % 150.0000 -14.29 %

870.00 -180.00 900.00 -150.00 900.00 -150.00
175.0000
1,050.00

55.0000
152 PLASTIC TRAFFIC LETTER

54.0000 EACH 25.00 % 60.0000 36.36 % 58.0000 31.82 %

2,970.00 594.00 3,240.00 864.00 3,132.00 756.00
44.0000
2,376.00

350.0000
153  PLASTIC DO NOT CROSS SYMBOL

4.0000 EACH 112.12 % 370.0000 124.24 % 360.0000 118.18 %

1,400.00 740.00 1,480.00 820.00 1,440.00 780.00
165.0000
660.00
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02/04/2009
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

25.0000
154 PLASTIC DRAINAGE MARKING

103.0000 EACH -37.50 % 27.0000 -32.50 % 28.0000 -30.00 %

2,575.00 -1,545.00 2,781.00 -1,339.00 2,884.00 -1,236.00
40.0000
4,120.00

185.0000
155 RAISED PAVEMENT MARKER TYPE 1

33.6000 HUND -7.50 % 200.0000 0.00 % 195.0000 -2.50 %

6,216.00 -504.00 6,720.00 0.00 6,552.00 -168.00
200.0000
6,720.00

310.0000
156 RAISED PAVEMENT MARKER TYPE 2

18.1000 HUND -17.33 % 300.0000 -20.00 % 325.0000 -13.33 %

5,611.00 -1,176.50 5,430.00 -1,357.50 5,882.50 -905.00
375.0000
6,787.50

0.4500
157 TEMPORARY PAVEMENT MARKING

162220.0000 L.F. -35.71 % 0.4000 -42.86 % 0.5000 -28.57 %

72,999.00 -40,555.00 64,888.00 -48,666.00 81,110.00 -32,444.00
0.7000

113,554.00
158 PERMANENT SIGNING

L.S. 7.53 % -19.35 % -27.42 %

40,000.00 2,800.00 30,000.00 -7,200.00 27,000.00 -10,200.0037,200.00
159 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -16.92 % -30.77 % -26.15 %

54,000.00 -11,000.00 45,000.00 -20,000.00 48,000.00 -17,000.0065,000.00
160 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -20.00 % -31.43 % -28.57 %

56,000.00 -14,000.00 48,000.00 -22,000.00 50,000.00 -20,000.0070,000.00
161 ILLUMINATION SYSTEM SUA 1166

L.S. -73.04 % -53.11 % -64.83 %

46,000.00 -124,600.00 80,000.00 -90,600.00 60,000.00 -110,600.00170,600.00
162 ILLUMINATION SYSTEM SUA 2822

L.S. -51.51 % -54.95 % -62.90 %

183,000.00 -194,400.00 170,000.00 -207,400.00 140,000.00 -237,400.00377,400.00
163 ILLUMINATION SYSTEM SUA 3766

L.S. -27.54 % -71.01 % -56.52 %

5,000.00 -1,900.00 2,000.00 -4,900.00 3,000.00 -3,900.006,900.00
164 ILLUMINATION SYSTEM SUA 4033

L.S. -66.62 % -58.92 % -65.34 %

52,000.00 -103,800.00 64,000.00 -91,800.00 54,000.00 -101,800.00155,800.00
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165  TEMPORARY TRAFFIC DATA ACCUMULATION SYSTEM

L.S. 65.25 % 137.29 % 5.93 %

78,000.00 30,800.00 112,000.00 64,800.00 50,000.00 2,800.0047,200.00
166  TEMPORARY COMMUNICATION CABLES AND INTERFACES

L.S. 0.86 % -0.58 % -19.31 %

70,000.00 600.00 69,000.00 -400.00 56,000.00 -13,400.0069,400.00
167 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 23.36 % 25.98 % -26.51 %

47,000.00 8,900.00 48,000.00 9,900.00 28,000.00 -10,100.0038,100.00
168  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 1,351.61 % 770.97 % 996.77 %

45,000.00 41,900.00 27,000.00 23,900.00 34,000.00 30,900.003,100.00
169  COMMUNICATION CONDUIT SYSTEM

L.S. -30.46 % 28.50 % -0.23 %

92,000.00 -40,300.00 170,000.00 37,700.00 132,000.00 -300.00132,300.00
170  COMMUNICATION CABLES AND INTERFACES

L.S. 57.96 % 22.29 % 98.73 %

124,000.00 45,500.00 96,000.00 17,500.00 156,000.00 77,500.0078,500.00
171  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -16.48 % -7.45 % 17.38 %

37,000.00 -7,300.00 41,000.00 -3,300.00 52,000.00 7,700.0044,300.00

4.0000
172 SEQUENTIAL ARROW SIGN

1000.0000 HR 0.00 % 1.0000 -75.00 % 5.0000 25.00 %

4,000.00 0.00 1,000.00 -3,000.00 5,000.00 1,000.00
4.0000

4,000.00

7,500.0000
173 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 66.67 % 1,000.0000 -77.78 % 15,500.0000 244.44 %

30,000.00 12,000.00 4,000.00 -14,000.00 62,000.00 44,000.00
4,500.0000
18,000.00

4.0000
174 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3000.0000 HR 0.00 % 1.0000 -75.00 % 3.5000 -12.50 %

12,000.00 0.00 3,000.00 -9,000.00 10,500.00 -1,500.00
4.0000

12,000.00
175 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 63.04 % -56.52 % 73.91 %

75,000.00 29,000.00 20,000.00 -26,000.00 80,000.00 34,000.0046,000.00
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40.0000
176 FLAGGERS AND SPOTTERS

1000.0000 HR -20.00 % 38.2500 -23.50 % 50.0000 0.00 %

40,000.00 -10,000.00 38,250.00 -11,750.00 50,000.00 0.00
50.0000

50,000.00

43.5000
177 OTHER TRAFFIC CONTROL LABOR

4000.0000 HR -3.33 % 38.2500 -15.00 % 52.0000 15.56 %

174,000.00 -6,000.00 153,000.00 -27,000.00 208,000.00 28,000.00
45.0000

180,000.00
178 TRAFFIC CONTROL SUPERVISOR

L.S. -54.09 % -54.09 % -65.56 %

100,000.00 -117,800.00 100,000.00 -117,800.00 75,000.00 -142,800.00217,800.00

19.0000
179 CONSTRUCTION SIGNS CLASS A

1105.0000 S.F. 5.56 % 12.0000 -33.33 % 20.0000 11.11 %

20,995.00 1,105.00 13,260.00 -6,630.00 22,100.00 2,210.00
18.0000

19,890.00

35.0000
180 PAINTED HOV LANE SYMBOL

64.0000 EACH -41.67 % 40.0000 -33.33 % 36.0000 -40.00 %

2,240.00 -1,600.00 2,560.00 -1,280.00 2,304.00 -1,536.00
60.0000
3,840.00

105.0000
181 PLASTIC HOV LANE SYMBOL

27.0000 EACH -30.00 % 120.0000 -20.00 % 110.0000 -26.67 %

2,835.00 -1,215.00 3,240.00 -810.00 2,970.00 -1,080.00
150.0000
4,050.00

OTHER ITEMS
182 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.00 25,000.00 0.0025,000.00

6.0000
183 STRUCTURE EXCAVATION CLASS B INCL. HAUL

15395.0000 C.Y. -68.42 % 20.0000 5.26 % 1.1000 -94.21 %

92,370.00 -200,135.00 307,900.00 15,395.00 16,934.50 -275,570.50
19.0000

292,505.00

1.0000
184 SHORING OR EXTRA EXCAVATION CLASS B

21980.0000 S.F. 17.65 % 5.0000 488.24 % 3.2500 282.35 %

21,980.00 3,297.00 109,900.00 91,217.00 71,435.00 52,752.00
0.8500

18,683.00

8.0000
185  STRUCTURAL SHORING CLASS B

39437.0000 S.F. -68.00 % 5.0000 -80.00 % 1.7500 -93.00 %

315,496.00 -670,429.00 197,185.00 -788,740.00 69,014.75 -916,910.25
25.0000

985,925.00
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40.0000
186 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

211.0000 C.Y. 8.11 % 30.0000 -18.92 % 26.0000 -29.73 %

8,440.00 633.00 6,330.00 -1,477.00 5,486.00 -2,321.00
37.0000
7,807.00

45.0000
187 GRAVEL BACKFILL FOR DRAIN

410.0000 C.Y. 28.57 % 30.0000 -14.29 % 29.0000 -17.14 %

18,450.00 4,100.00 12,300.00 -2,050.00 11,890.00 -2,460.00
35.0000

14,350.00

135.0000
188 CONTROLLED DENSITY FILL

4.0000 C.Y. -32.50 % 100.0000 -50.00 % 475.0000 137.50 %

540.00 -260.00 400.00 -400.00 1,900.00 1,100.00
200.0000
800.00

35.0000
189 WATER

50.0000 MGAL -31.37 % 32.0000 -37.25 % 105.0000 105.88 %

1,750.00 -800.00 1,600.00 -950.00 5,250.00 2,700.00
51.0000
2,550.00

250.0000
190 PLUGGING EXISTING PIPE

4.0000 EACH -50.00 % 100.0000 -80.00 % 184.0000 -63.20 %

1,000.00 -1,000.00 400.00 -1,600.00 736.00 -1,264.00
500.0000
2,000.00

191 STRUCTURE SURVEYING
L.S. -76.89 % -55.56 % -51.11 %

26,000.00 -86,500.00 50,000.00 -62,500.00 55,000.00 -57,500.00112,500.00
192 ROADWAY SURVEYING

L.S. 15.56 % 11.11 % 24.44 %

104,000.00 14,000.00 100,000.00 10,000.00 112,000.00 22,000.0090,000.00

57.0000
193 CEMENT CONC. SIDEWALK

606.0000 S.Y. -18.57 % 40.0000 -42.86 % 160.0000 128.57 %

34,542.00 -7,878.00 24,240.00 -18,180.00 96,960.00 54,540.00
70.0000

42,420.00

48.0000
194 CHAIN LINK FENCE TYPE 1

65.0000 L.F. 60.00 % 50.0000 66.67 % 50.0000 66.67 %

3,120.00 1,170.00 3,250.00 1,300.00 3,250.00 1,300.00
30.0000
1,950.00

77.0000
195 GABION CRIBBING

2528.0000 C.Y. -59.47 % 90.0000 -52.63 % 84.0000 -55.79 %

194,656.00 -285,664.00 227,520.00 -252,800.00 212,352.00 -267,968.00
190.0000

480,320.00

250.0000
196 CONNECTION TO DRAINAGE STRUCTURE

12.0000 EACH -79.17 % 200.0000 -83.33 % 682.0000 -43.17 %

3,000.00 -11,400.00 2,400.00 -12,000.00 8,184.00 -6,216.00
1,200.0000
14,400.00
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6,800.0000
197 MANHOLE 48 IN. DIAM. TYPE 1

13.0000 EACH 161.54 % 2,700.0000 3.85 % 2,100.0000 -19.23 %

88,400.00 54,600.00 35,100.00 1,300.00 27,300.00 -6,500.00
2,600.0000
33,800.00

7,600.0000
198 MANHOLE 54 IN. DIAM. TYPE 1

1.0000 EACH 130.30 % 3,200.0000 -3.03 % 3,150.0000 -4.55 %

7,600.00 4,300.00 3,200.00 -100.00 3,150.00 -150.00
3,300.0000
3,300.00

8,200.0000
199 MANHOLE 60 IN. DIAM. TYPE 1

8.0000 EACH 127.78 % 3,800.0000 5.56 % 3,900.0000 8.33 %

65,600.00 36,800.00 30,400.00 1,600.00 31,200.00 2,400.00
3,600.0000
28,800.00

12,500.0000
200 MANHOLE 84IN. DIAM. TYPE 2

1.0000 EACH 108.33 % 10,000.0000 66.67 % 7,100.0000 18.33 %

12,500.00 6,500.00 10,000.00 4,000.00 7,100.00 1,100.00
6,000.0000
6,000.00

13,000.0000
201 MANHOLE 96 IN. DIAM. TYPE 2

1.0000 EACH 100.00 % 10,000.0000 53.85 % 7,300.0000 12.31 %

13,000.00 6,500.00 10,000.00 3,500.00 7,300.00 800.00
6,500.0000
6,500.00

26,000.0000
202 MANHOLE 96 IN. DIAM. TYPE 2 FLOW SPLITTER

1.0000 EACH 116.67 % 23,000.0000 91.67 % 14,700.0000 22.50 %

26,000.00 14,000.00 23,000.00 11,000.00 14,700.00 2,700.00
12,000.0000
12,000.00

240.0000
203 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

72.0000 L.F. 6.67 % 60.0000 -73.33 % 188.0000 -16.44 %

17,280.00 1,080.00 4,320.00 -11,880.00 13,536.00 -2,664.00
225.0000
16,200.00

255.0000
204 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

8.0000 L.F. 2.00 % 70.0000 -72.00 % 241.0000 -3.60 %

2,040.00 40.00 560.00 -1,440.00 1,928.00 -72.00
250.0000
2,000.00

300.0000
205 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

50.0000 L.F. -14.29 % 80.0000 -77.14 % 330.0000 -5.71 %

15,000.00 -2,500.00 4,000.00 -13,500.00 16,500.00 -1,000.00
350.0000
17,500.00

650.0000
206  MANHOLE ADDITIONAL HEIGHT 84 IN. DIAM. TYPE 2

3.0000 L.F. 62.50 % 90.0000 -77.50 % 525.0000 31.25 %

1,950.00 750.00 270.00 -930.00 1,575.00 375.00
400.0000
1,200.00

1,050.0000
207 MANHOLE ADDITIONAL HEIGHT 96 IN. DIAM. TYPE 2

9.0000 L.F. 133.33 % 100.0000 -77.78 % 550.0000 22.22 %

9,450.00 5,400.00 900.00 -3,150.00 4,950.00 900.00
450.0000
4,050.00
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208  GROUNDWATER CONTROL

L.S. -78.00 % -52.00 % -90.00 %

55,000.00 -195,000.00 120,000.00 -130,000.00 25,000.00 -225,000.00250,000.00

107.0000
209  ECOLOGY MIX

500.0000 C.Y. 52.86 % 50.0000 -28.57 % 129.0000 84.29 %

53,500.00 18,500.00 25,000.00 -10,000.00 64,500.00 29,500.00
70.0000

35,000.00
210 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
211 FORCE ACCOUNT UTILITY LOCATION

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
212 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
213 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
214 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
215 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

79,990.00 79,990.00 79,990.0079,990.00
216 SPCC PLAN

L.S. 25.00 % -87.50 % -12.50 %

5,000.00 1,000.00 500.00 -3,500.00 3,500.00 -500.004,000.00

1.2500
217 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2800.0000 S.Y. -54.55 % 1.0000 -63.64 % 2.2500 -18.18 %

3,500.00 -4,200.00 2,800.00 -4,900.00 6,300.00 -1,400.00
2.7500

7,700.00

1.2500
218 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

7000.0000 S.Y. -72.22 % 1.0000 -77.78 % 2.2500 -50.00 %

8,750.00 -22,750.00 7,000.00 -24,500.00 15,750.00 -15,750.00
4.5000

31,500.00
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MOUNTLAKE TERRACE FREEWAY STATION

08A804

TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. MAX J. KUNEY COMPANY
350 - 106TH AVE NE 4116 BROOKDALE RD E 120 N RALPH ST
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 TACOMA   WA  984461613 SPOKANE   WA  992020008

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.0000
219 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

210.0000 S.Y. -25.00 % 1.0000 -75.00 % 3.2500 -18.75 %

630.00 -210.00 210.00 -630.00 682.50 -157.50
4.0000
840.00

220  ABANDONMENT OF PIEZOMETER
L.S. 300.00 % 100.00 % 650.00 %

4,000.00 3,000.00 2,000.00 1,000.00 7,500.00 6,500.001,000.00
221  MLT STATION AND PED BRIDGE - ELECTRICAL

L.S. -8.64 % 24.58 % 12.96 %

220,000.00 -20,800.00 300,000.00 59,200.00 272,000.00 31,200.00240,800.00
222  MLT STATION AND PED BRIDGE - MECHANICAL

L.S. 217.39 % 160.87 % 122.61 %

365,000.00 250,000.00 300,000.00 185,000.00 256,000.00 141,000.00115,000.00
223  ARTWORK INSTALLATION

L.S. 42.86 % 42.86 % 42.86 %

5,000.00 1,500.00 5,000.00 1,500.00 5,000.00 1,500.003,500.00

480.0000
224  SINGLE SLOPE CONCRETE BARRIER TYPE B

208.0000 L.F. 220.00 % 200.0000 33.33 % 240.0000 60.00 %

99,840.00 68,640.00 41,600.00 10,400.00 49,920.00 18,720.00
150.0000
31,200.00

$19,479,661.60 -11.16% $19,510,111.00 -11.02% $19,806,200.00 -9.67%$21,926,500.41CONTRACT TOTAL

$19,806,200.00$19,479,661.60 $19,510,111.00BASE TOTAL -11.16% -11.02% -9.67%$21,926,500.41



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

KLB CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC. DBA
3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -51.55 % -27.79 % -6.45 %

1,040,000.00 1,106,455.16 1,550,000.00 -596,455.16 2,008,000.00 -138,455.162,146,455.16

4,000.0000
2 CLEARING AND GRUBBING

8.0000 ACRE -66.67 % 9,090.0000 -24.25 % 14,000.0000 16.67 %

32,000.00 -64,000.00 72,720.00 -23,280.00 112,000.00 16,000.00
12,000.0000
96,000.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

21.0000 EACH -13.04 % 120.0000 -79.13 % 670.0000 16.52 %

10,500.00 -1,575.00 2,520.00 -9,555.00 14,070.00 1,995.00
575.0000
12,075.00

4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

49,000.00 49,000.00 49,000.0049,000.00

10.0000
5  REMOVING CEMENT CONC. CAP

195.0000 S.Y. -16.67 % 12.6000 5.00 % 9.0000 -25.00 %

1,950.00 -390.00 2,457.00 117.00 1,755.00 -585.00
12.0000
2,340.00

26.0000
6  REMOVING C.I.P. CONC. BARRIER

1390.0000 L.F. 188.89 % 13.5000 50.00 % 22.0000 144.44 %

36,140.00 23,630.00 18,765.00 6,255.00 30,580.00 18,070.00
9.0000

12,510.00

2.5000
7 REMOVING GUARDRAIL

4940.0000 L.F. -50.00 % 18.6000 272.00 % 4.0000 -20.00 %

12,350.00 -12,350.00 91,884.00 67,184.00 19,760.00 -4,940.00
5.0000

24,700.00

550.0000
8 REMOVING GUARDRAIL ANCHOR

3.0000 EACH 175.00 % 490.0000 145.00 % 720.0000 260.00 %

1,650.00 1,050.00 1,470.00 870.00 2,160.00 1,560.00
200.0000
600.00

0.4500
9 REMOVING PAINT LINE

40740.0000 L.F. -10.00 % 0.4500 -10.00 % 0.5000 0.00 %

18,333.00 -2,037.00 18,333.00 -2,037.00 20,370.00 0.00
0.5000

20,370.00

0.8000
10 REMOVING PLASTIC LINE

7550.0000 L.F. 33.33 % 0.7000 16.67 % 1.0000 66.67 %

6,040.00 1,510.00 5,285.00 755.00 7,550.00 3,020.00
0.6000

4,530.00

45.0000
11 REMOVING PAINTED TRAFFIC MARKING

28.0000 EACH 80.00 % 45.0000 80.00 % 60.0000 140.00 %

1,260.00 560.00 1,260.00 560.00 1,680.00 980.00
25.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

KLB CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC. DBA
3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

100.0000
12 REMOVING RAISED PAVEMENT MARKER

58.8000 HUND -33.33 % 140.0000 -6.67 % 105.0000 -30.00 %

5,880.00 -2,940.00 8,232.00 -588.00 6,174.00 -2,646.00
150.0000
8,820.00

5.0000
13 REMOVING CHAIN LINK FENCE

104.0000 L.F. -75.00 % 8.0000 -60.00 % 4.0000 -80.00 %

520.00 -1,560.00 832.00 -1,248.00 416.00 -1,664.00
20.0000
2,080.00

14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

58,300.00 58,300.00 58,300.0058,300.00

GRADING

18.5000
15 ROADWAY EXCAVATION INCL. HAUL

4970.0000 C.Y. -8.19 % 19.1000 -5.21 % 30.0000 48.88 %

91,945.00 -8,200.50 94,927.00 -5,218.50 149,100.00 48,954.50
20.1500

100,145.50

0.0100
16 SELECT BORROW INCL. HAUL

27350.0000 TON -99.94 % 15.1000 -16.11 % 12.0000 -33.33 %

273.50 -492,026.50 412,985.00 -79,315.00 328,200.00 -164,100.00
18.0000

492,300.00

19.0000
17 EMBANKMENT COMPACTION

16620.0000 C.Y. 484.62 % 3.6500 12.31 % 4.0000 23.08 %

315,780.00 261,765.00 60,663.00 6,648.00 66,480.00 12,465.00
3.2500

54,015.00

DRAINAGE

18.5000
18 DITCH EXCAVATION

2760.0000 C.Y. -9.76 % 16.4000 -20.00 % 26.0000 26.83 %

51,060.00 -5,520.00 45,264.00 -11,316.00 71,760.00 15,180.00
20.5000

56,580.00

1,950.0000
19 GRATE INLET TYPE 1

1.0000 EACH -40.00 % 1,140.0000 -64.92 % 1,881.7000 -42.10 %

1,950.00 -1,300.00 1,140.00 -2,110.00 1,881.70 -1,368.30
3,250.0000
3,250.00

32.5000
20 HAND PLACED RIPRAP

2740.0000 C.Y. -18.75 % 55.1000 37.75 % 65.0000 62.50 %

89,050.00 -20,550.00 150,974.00 41,374.00 178,100.00 68,500.00
40.0000

109,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

KLB CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC. DBA
3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

18.0500
21 QUARRY SPALLS

8686.0000 TON -21.52 % 22.0000 -4.35 % 18.5000 -19.57 %

156,782.30 -42,995.70 191,092.00 -8,686.00 160,691.00 -39,087.00
23.0000

199,778.00

12.2500
22 UNDERDRAIN PIPE 8 IN. DIAM.

4668.0000 L.F. -12.50 % 20.0000 42.86 % 16.0000 14.29 %

57,183.00 -8,169.00 93,360.00 28,008.00 74,688.00 9,336.00
14.0000

65,352.00

15.5000
23 DRAIN PIPE 8 IN. DIAM.

509.0000 L.F. -56.94 % 23.8000 -33.89 % 15.0000 -58.33 %

7,889.50 -10,434.50 12,114.20 -6,209.80 7,635.00 -10,689.00
36.0000

18,324.00

30.5000
24 CORRUGATED POLYETHYLENE CULV. PIPE 24 IN. DIAM.

2291.0000 L.F. 38.64 % 59.6000 170.91 % 22.0000 0.00 %

69,875.50 19,473.50 136,543.60 86,141.60 50,402.00 0.00
22.0000

50,402.00

STORM SEWER

1,530.0000
25 CATCH BASIN TYPE 1L

10.0000 EACH 22.40 % 1,250.0000 0.00 % 2,600.0000 108.00 %

15,300.00 2,800.00 12,500.00 0.00 26,000.00 13,500.00
1,250.0000
12,500.00

4,125.0000
26 CATCH BASIN TYPE 2 60 IN. DIAM. SECONDARY OUTFALL STR.

1.0000 EACH -58.75 % 4,530.0000 -54.70 % 8,200.0000 -18.00 %

4,125.00 -5,875.00 4,530.00 -5,470.00 8,200.00 -1,800.00
10,000.0000
10,000.00

17,585.0000
27 CATCH BASIN TYPE 2 96 IN. DIAM. CONTROL STRUCTURE

1.0000 EACH 46.54 % 11,530.0000 -3.92 % 22,900.0000 90.83 %

17,585.00 5,585.00 11,530.00 -470.00 22,900.00 10,900.00
12,000.0000
12,000.00

1,085.0000
28 CATCH BASIN TYPE 1

6.0000 EACH -36.18 % 1,125.0000 -33.82 % 2,300.0000 35.29 %

6,510.00 -3,690.00 6,750.00 -3,450.00 13,800.00 3,600.00
1,700.0000
10,200.00

2,205.0000
29 CATCH BASIN TYPE 2 48 IN. DIAM.

44.0000 EACH 7.56 % 2,435.0000 18.78 % 5,000.0000 143.90 %

97,020.00 6,820.00 107,140.00 16,940.00 220,000.00 129,800.00
2,050.0000
90,200.00

3,460.0000
30 CATCH BASIN TYPE 2 60 IN. DIAM.

12.0000 EACH -11.28 % 3,385.0000 -13.21 % 7,700.0000 97.44 %

41,520.00 -5,280.00 40,620.00 -6,180.00 92,400.00 45,600.00
3,900.0000
46,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

KLB CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC. DBA
3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

6,200.0000
31 CATCH BASIN TYPE 2 72 IN. DIAM.

4.0000 EACH 14.81 % 4,020.0000 -25.56 % 8,500.0000 57.41 %

24,800.00 3,200.00 16,080.00 -5,520.00 34,000.00 12,400.00
5,400.0000
21,600.00

12,600.0000
32 CATCH BASIN TYPE 2 96 IN. DIAM.

2.0000 EACH 18.87 % 6,600.0000 -37.74 % 14,100.0000 33.02 %

25,200.00 4,000.00 13,200.00 -8,000.00 28,200.00 7,000.00
10,600.0000
21,200.00

1.0000
33 TESTING STORM SEWER PIPE

6370.0000 L.F. -55.56 % 1.5000 -33.33 % 4.0000 77.78 %

6,370.00 -7,962.50 9,555.00 -4,777.50 25,480.00 11,147.50
2.2500

14,332.50

32.2500
34 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1063.0000 L.F. -36.76 % 40.0000 -21.57 % 70.0000 37.25 %

34,281.75 -19,931.25 42,520.00 -11,693.00 74,410.00 20,197.00
51.0000

54,213.00

46.1000
35 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

367.0000 L.F. -38.53 % 50.0000 -33.33 % 140.0000 86.67 %

16,918.70 -10,606.30 18,350.00 -9,175.00 51,380.00 23,855.00
75.0000

27,525.00

68.5500
36 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

1058.0000 L.F. -9.80 % 85.0000 11.84 % 120.0000 57.89 %

72,525.90 -7,882.10 89,930.00 9,522.00 126,960.00 46,552.00
76.0000

80,408.00

110.0000
37 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

1149.0000 L.F. 10.00 % 140.0000 40.00 % 160.0000 60.00 %

126,390.00 11,490.00 160,860.00 45,960.00 183,840.00 68,940.00
100.0000

114,900.00

35.6500
38  DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.

1323.0000 L.F. -40.58 % 43.0000 -28.33 % 84.0000 40.00 %

47,164.95 -32,215.05 56,889.00 -22,491.00 111,132.00 31,752.00
60.0000

79,380.00

89.5000
39  DUCTILE IRON STORM SEWER PIPE 24 IN. DIAM.

458.0000 L.F. -5.79 % 97.0000 2.11 % 170.0000 78.95 %

40,991.00 -2,519.00 44,426.00 916.00 77,860.00 34,350.00
95.0000

43,510.00

170.5000
40  DUCTILE IRON STORM SEWER PIPE 36 IN. DIAM.

456.0000 L.F. -36.85 % 200.0000 -25.93 % 280.0000 3.70 %

77,748.00 -45,372.00 91,200.00 -31,920.00 127,680.00 4,560.00
270.0000

123,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

KLB CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC. DBA
3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

325.0000
41  ECOLOGY EMBANKMENT PIPE CLEANOUT

25.0000 EACH -70.45 % 150.0000 -86.36 % 100.0000 -90.91 %

8,125.00 -19,375.00 3,750.00 -23,750.00 2,500.00 -25,000.00
1,100.0000
27,500.00

SANITARY SEWER

5.0000
42  TELEVISION INSPECTION OF SANITARY SEWER PIPE

310.0000 L.F. 150.00 % 6.0000 200.00 % 8.0000 300.00 %

1,550.00 930.00 1,860.00 1,240.00 2,480.00 1,860.00
2.0000
620.00

STRUCTURE

16.0000
43 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2770.0000 C.Y. -48.39 % 14.1000 -54.52 % 50.0000 61.29 %

44,320.00 -41,550.00 39,057.00 -46,813.00 138,500.00 52,630.00
31.0000

85,870.00

565.0000
44 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

170.0000 C.Y. -5.83 % 583.0000 -2.83 % 700.0000 16.67 %

96,050.00 -5,950.00 99,110.00 -2,890.00 119,000.00 17,000.00
600.0000

102,000.00

34.0000
45 GRAVEL BACKFILL FOR WALL

6060.0000 C.Y. -2.86 % 27.7000 -20.86 % 37.0000 5.71 %

206,040.00 -6,060.00 167,862.00 -44,238.00 224,220.00 12,120.00
35.0000

212,100.00

1.0000
46 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT

19.0000 L.F. -99.90 % 1.1500 -99.89 % 1.0000 -99.90 %

19.00 -18,981.00 21.85 -18,978.15 19.00 -18,981.00
1,000.0000
19,000.00

1,010.2500
47 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

72.0000 L.F. 1.03 % 922.0000 -7.80 % 770.0000 -23.00 %

72,738.00 738.00 66,384.00 -5,616.00 55,440.00 -16,560.00
1,000.0000
72,000.00

5,000.0000
48 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

3.0000 EACH -50.00 % 29,700.0000 197.00 % 3,500.0000 -65.00 %

15,000.00 -15,000.00 89,100.00 59,100.00 10,500.00 -19,500.00
10,000.0000
30,000.00

350.0000
49 CASING SHORING

6.0000 L.F. -53.33 % 374.0000 -50.13 % 350.0000 -53.33 %

2,100.00 -2,400.00 2,244.00 -2,256.00 2,100.00 -2,400.00
750.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

KLB CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC. DBA
3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.0500
50 ST. REINF. BAR FOR BRIDGE

19700.0000 LB. -19.23 % 0.8700 -33.08 % 1.1500 -11.54 %

20,685.00 -4,925.00 17,139.00 -8,471.00 22,655.00 -2,955.00
1.3000

25,610.00

0.7800
51 ST. REINF. BAR FOR RETAINING WALL

229970.0000 LB. -40.00 % 0.8000 -38.46 % 1.2500 -3.85 %

179,376.60 -119,584.40 183,976.00 -114,985.00 287,462.50 -11,498.50
1.3000

298,961.00

0.7900
52 ST. REINF. BAR FOR STATION

210000.0000 LB. -39.23 % 1.1200 -13.85 % 1.2000 -7.69 %

165,900.00 -107,100.00 235,200.00 -37,800.00 252,000.00 -21,000.00
1.3000

273,000.00

1.2700
53 ST. REINF. BAR FOR SHAFT

23500.0000 LB. -2.31 % 0.8700 -33.08 % 1.3000 0.00 %

29,845.00 -705.00 20,445.00 -10,105.00 30,550.00 0.00
1.3000

30,550.00

7.2500
54 CSL ACCESS TUBE

816.0000 L.F. -39.58 % 6.7500 -43.75 % 14.0000 16.67 %

5,916.00 -3,876.00 5,508.00 -4,284.00 11,424.00 1,632.00
12.0000
9,792.00

485.0000
55 CONC. CLASS 3000 FOR CONCRETE CAP

50.0000 C.Y. 781.82 % 308.0000 460.00 % 610.0000 1,009.09 %

24,250.00 21,500.00 15,400.00 12,650.00 30,500.00 27,750.00
55.0000
2,750.00

890.0000
56 CONC. CLASS 4000 FOR STATION

1407.0000 C.Y. 48.33 % 564.0000 -6.00 % 1,100.0000 83.33 %

1,252,230.00 408,030.00 793,548.00 -50,652.00 1,547,700.00 703,500.00
600.0000

844,200.00

820.0000
57 CONC. CLASS 4000 FOR BRIDGE

75.0000 C.Y. 17.14 % 717.0000 2.43 % 1,300.0000 85.71 %

61,500.00 9,000.00 53,775.00 1,275.00 97,500.00 45,000.00
700.0000
52,500.00

685.0000
58 CONC. CLASS 4000 FOR RETAINING WALL

2800.0000 C.Y. 5.38 % 722.9800 11.23 % 610.0000 -6.15 %

1,918,000.00 98,000.00 2,024,344.00 204,344.00 1,708,000.00 -112,000.00
650.0000

1,820,000.00

205.0000
59 CONC. CLASS 4000P FOR SHAFT

170.0000 C.Y. -41.43 % 294.0000 -16.00 % 190.0000 -45.71 %

34,850.00 -24,650.00 49,980.00 -9,520.00 32,300.00 -27,200.00
350.0000
59,500.00

285.0000
60 PRESTRESSED CONC. GIRDER W74G

663.0000 L.F. -18.57 % 272.0000 -22.29 % 320.0000 -8.57 %

188,955.00 -43,095.00 180,336.00 -51,714.00 212,160.00 -19,890.00
350.0000

232,050.00
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TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

KLB CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC. DBA
3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927
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NO.
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DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00-8.00
62 SEISMIC RETROFIT -BRIDGE NO. 5/602

L.S. 24.00 % -41.60 % -30.00 %

310,000.00 60,000.00 146,000.00 -104,000.00 175,000.00 -75,000.00250,000.00
63 SUPERSTRUCTURE - MOUNTLAKE PED BR

L.S. 68.54 % -7.58 % -1.69 %

600,000.00 244,000.00 329,000.00 -27,000.00 350,000.00 -6,000.00356,000.00
64  MLT STATION - ARCHITECTURAL

L.S. 144.29 % 98.37 % 101.26 %

2,791,742.00 1,648,942.00 2,267,000.00 1,124,200.00 2,300,000.00 1,157,200.001,142,800.00
65  PED BRIDGE - ARCHITECTURAL

L.S. 167.87 % 17.70 % 103.64 %

986,550.00 618,250.00 433,500.00 65,200.00 750,000.00 381,700.00368,300.00

SURFACING

18.1000
66 CRUSHED SURFACING BASE COURSE

7060.0000 TON 0.56 % 21.8000 21.11 % 22.0000 22.22 %

127,786.00 706.00 153,908.00 26,828.00 155,320.00 28,240.00
18.0000

127,080.00

LIQUID ASPHALT
67 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

15,520.00 15,520.00 15,520.0015,520.00

CEMENT CONCRETE PAVEMENT

398.0000
68 CEMENT CONC. PAVEMENT

221.0000 C.Y. 21.34 % 442.0000 34.76 % 260.0000 -20.73 %

87,958.00 15,470.00 97,682.00 25,194.00 57,460.00 -15,028.00
328.0000
72,488.00
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CEMENT CONCRETE PAVEMENT

24.0000
69  CORROSION RESISTANT DOWEL BAR

548.0000 EACH -20.00 % 24.9000 -17.00 % 42.0000 40.00 %

13,152.00 -3,288.00 13,645.20 -2,794.80 23,016.00 6,576.00
30.0000

16,440.00

HOT MIX ASPHALT

96.0000
70 HMA CL. 1/2 IN. PG 64-22

15520.0000 TON -15.04 % 89.3500 -20.93 % 80.0000 -29.20 %

1,489,920.00 -263,840.00 1,386,712.00 -367,048.00 1,241,600.00 -512,160.00
113.0000

1,753,760.00
71 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

52,640.00 52,640.00 52,640.0052,640.00
72 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

35,100.00 35,100.00 35,100.0035,100.00
73 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,670.00 4,670.00 4,670.004,670.00
74 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

EROSION CONTROL AND PLANTING

50.0000
75 ESC LEAD

300.0000 DAY -71.43 % 130.0000 -25.71 % 0.0100 -99.99 %

15,000.00 -37,500.00 39,000.00 -13,500.00 3.00 -52,497.00
175.0000
52,500.00

1.7500
76 PLASTIC COVERING

34780.0000 S.Y. -36.36 % 0.7500 -72.73 % 0.0100 -99.64 %

60,865.00 -34,780.00 26,085.00 -69,560.00 347.80 -95,297.20
2.7500

95,645.00

10.0000
77 CHECK DAM

1680.0000 L.F. -16.67 % 38.0000 216.67 % 12.0000 0.00 %

16,800.00 -3,360.00 63,840.00 43,680.00 20,160.00 0.00
12.0000

20,160.00
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11.2500
78 STABILIZED CONSTRUCTION ENTRANCE

1575.0000 S.Y. -62.50 % 24.0000 -20.00 % 22.0000 -26.67 %

17,718.75 -29,531.25 37,800.00 -9,450.00 34,650.00 -12,600.00
30.0000

47,250.00

10,000.0000
79 TIRE WASH

4.0000 EACH -52.38 % 4,900.0000 -76.67 % 10,000.0000 -52.38 %

40,000.00 -44,000.00 19,600.00 -64,400.00 40,000.00 -44,000.00
21,000.0000
84,000.00

90.0000
80 STREET CLEANING

1200.0000 HR -28.00 % 90.0000 -28.00 % 0.0100 -99.99 %

108,000.00 -42,000.00 108,000.00 -42,000.00 12.00 -149,988.00
125.0000

150,000.00

75.0000
81 INLET PROTECTION

142.0000 EACH -25.00 % 90.0000 -10.00 % 75.0000 -25.00 %

10,650.00 -3,550.00 12,780.00 -1,420.00 10,650.00 -3,550.00
100.0000
14,200.00

4.8000
82 SILT FENCE

1350.0000 L.F. -4.00 % 4.0000 -20.00 % 6.0000 20.00 %

6,480.00 -270.00 5,400.00 -1,350.00 8,100.00 1,350.00
5.0000

6,750.00

5.5000
83 WATTLE

1180.0000 L.F. -21.43 % 7.0000 0.00 % 6.0000 -14.29 %

6,490.00 -1,770.00 8,260.00 0.00 7,080.00 -1,180.00
7.0000

8,260.00
84 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

834,000.00 834,000.00 834,000.00834,000.00

4.2000
85 TEMPORARY CURB

10277.0000 L.F. -65.00 % 9.0000 -25.00 % 5.0000 -58.33 %

43,163.40 -80,160.60 92,493.00 -30,831.00 51,385.00 -71,939.00
12.0000

123,324.00

2,000.0000
86 SEEDING, FERTILIZING, AND MULCHING

2.3000 ACRE -33.33 % 1,800.0000 -40.00 % 1,800.0000 -40.00 %

4,600.00 -2,300.00 4,140.00 -2,760.00 4,140.00 -2,760.00
3,000.0000
6,900.00

45.0000
87 TOPSOIL TYPE A

413.0000 C.Y. -14.29 % 43.0000 -18.10 % 43.0000 -18.10 %

18,585.00 -3,097.50 17,759.00 -3,923.50 17,759.00 -3,923.50
52.5000

21,682.50

16.0000
88 PSIPE - COMPACT OREGON GRAPE NO. 1 CONT.

3.0000 EACH 33.33 % 10.0000 -16.67 % 10.0000 -16.67 %

48.00 12.00 30.00 -6.00 30.00 -6.00
12.0000
36.00
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800.0000
89 PSIPE - EDDIE'S WHITE WONDER DOGWOOD 2.5" CAL.

1.0000 EACH 128.57 % 285.0000 -18.57 % 280.0000 -20.00 %

800.00 450.00 285.00 -65.00 280.00 -70.00
350.0000
350.00

650.0000
90 PSIPE - HOGAN'S CEDAR 10' - 12' HT.

1.0000 EACH 116.67 % 340.0000 13.33 % 340.0000 13.33 %

650.00 350.00 340.00 40.00 340.00 40.00
300.0000
300.00

15.0000
91 PSIPE - INDIAN PLUM 18" HT. NO. 1 CONT.

56.0000 EACH 25.00 % 10.0000 -16.67 % 10.0000 -16.67 %

840.00 168.00 560.00 -112.00 560.00 -112.00
12.0000
672.00

15.0000
92 PSIPE - NOOTKA ROSE NO. 1 CONT.

3.0000 EACH 25.00 % 10.0000 -16.67 % 10.0000 -16.67 %

45.00 9.00 30.00 -6.00 30.00 -6.00
12.0000
36.00

15.5000
93 PSIPE - OREGON GRAPE 18" HT. NO. 1 CONT.

56.0000 EACH 29.17 % 10.0000 -16.67 % 10.0000 -16.67 %

868.00 196.00 560.00 -112.00 560.00 -112.00
12.0000
672.00

17.5000
94 PSIPE - PACIFIC WAX MYRTLE 18" HT. NO. 1 CONT.

17.0000 EACH 45.83 % 10.0000 -16.67 % 10.0000 -16.67 %

297.50 93.50 170.00 -34.00 170.00 -34.00
12.0000
204.00

60.0000
95 PSIPE - PACIFIC WAX MYRTLE  NO. 5 CONT.

2.0000 EACH 400.00 % 40.0000 233.33 % 38.0000 216.67 %

120.00 96.00 80.00 56.00 76.00 52.00
12.0000
24.00

15.0000
96 PSIPE - RED TWIG DOGWOOD NO. 1 CONT.

2.0000 EACH 25.00 % 10.0000 -16.67 % 10.0000 -16.67 %

30.00 6.00 20.00 -4.00 20.00 -4.00
12.0000
24.00

15.5000
97 PSIPE - SALAL 12" HT. NO. 1 CONT.

509.0000 EACH 93.75 % 10.0000 25.00 % 10.0000 25.00 %

7,889.50 3,817.50 5,090.00 1,018.00 5,090.00 1,018.00
8.0000

4,072.00

15.0000
98 PSIPE - SNOWBERRY 18" HT. NO. 1 CONT.

56.0000 EACH 25.00 % 10.0000 -16.67 % 10.0000 -16.67 %

840.00 168.00 560.00 -112.00 560.00 -112.00
12.0000
672.00

23.0000
99 PSIPE - VINE MAPLE 24" HT. NO. 2 CONT.

14.0000 EACH 91.67 % 20.0000 66.67 % 20.0000 66.67 %

322.00 154.00 280.00 112.00 280.00 112.00
12.0000
168.00
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200.0000
100 PSIPE - VINE MAPLE 5' - 6' HT.

4.0000 EACH 88.68 % 130.0000 22.64 % 130.0000 22.64 %

800.00 376.00 520.00 96.00 520.00 96.00
106.0000
424.00

15.0000
101 PSIPE - WILD MOCK ORANGE 18" HT. NO. 1 CONT.

56.0000 EACH 25.00 % 12.0000 0.00 % 12.0000 0.00 %

840.00 168.00 672.00 0.00 672.00 0.00
12.0000
672.00

102 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

8,800.00 8,800.00 8,800.008,800.00
103 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.005,500.00

60.0000
104 FINE COMPOST

33.0000 C.Y. 17.07 % 26.0000 -49.27 % 26.0000 -49.27 %

1,980.00 288.75 858.00 -833.25 858.00 -833.25
51.2500
1,691.25

48.0000
105 SOIL AMENDMENT

102.0000 C.Y. -11.11 % 27.0000 -50.00 % 27.0000 -50.00 %

4,896.00 -612.00 2,754.00 -2,754.00 2,754.00 -2,754.00
54.0000
5,508.00

50.0000
106 BARK OR WOOD CHIP MULCH

102.0000 C.Y. -23.08 % 29.0000 -55.38 % 28.0000 -56.92 %

5,100.00 -1,530.00 2,958.00 -3,672.00 2,856.00 -3,774.00
65.0000
6,630.00

2.5000
107 HIGH VISIBILITY FENCE

3970.0000 L.F. -19.35 % 4.0000 29.03 % 4.0000 29.03 %

9,925.00 -2,382.00 15,880.00 3,573.00 15,880.00 3,573.00
3.1000

12,307.00

2.5000
108  SEDIMENT TRAP

4390.0000 S.F. -50.00 % 11.0000 120.00 % 2.0000 -60.00 %

10,975.00 -10,975.00 48,290.00 26,340.00 8,780.00 -13,170.00
5.0000

21,950.00

500.0000
109  PORTABLE ABOVE-GROUND TANK

82.0000 MO. -83.33 % 910.0000 -69.67 % 1,800.0000 -40.00 %

41,000.00 -205,000.00 74,620.00 -171,380.00 147,600.00 -98,400.00
3,000.0000
246,000.00

100,000.0000
110  PROVIDE STORMWATER TREATMENT SYSTEM

1.0000 EACH -50.00 % 107,000.0000 -46.50 % 50,000.0000 -75.00 %

100,000.00 -100,000.00 107,000.00 -93,000.00 50,000.00 -150,000.00
200,000.0000
200,000.00
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115.0000
111  OPERATING STORMWATER TREATMENT SYSTEM

108.0000 HR -77.00 % 80.0000 -84.00 % 175.0000 -65.00 %

12,420.00 -41,580.00 8,640.00 -45,360.00 18,900.00 -35,100.00
500.0000
54,000.00

112  STORMWATER TREATMENT SYSTEM OPERATION PLAN
L.S. -58.33 % -53.67 % -56.67 %

2,500.00 -3,500.00 2,780.00 -3,220.00 2,600.00 -3,400.006,000.00
113  DATA SUMMARY SUPPORT

L.S. 100.00 % 17.80 % 4.00 %

10,000.00 5,000.00 5,890.00 890.00 5,200.00 200.005,000.00
114  TREATMENT SUPPORT

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

5,000.0000
115  RELOCATE STORMWATER TREATMENT SYSTEM

1.0000 EACH -66.67 % 7,160.0000 -52.27 % 6,400.0000 -57.33 %

5,000.00 -10,000.00 7,160.00 -7,840.00 6,400.00 -8,600.00
15,000.0000
15,000.00

25.0000
116  SILT CURTAIN

150.0000 L.F. -16.67 % 28.0000 -6.67 % 28.0000 -6.67 %

3,750.00 -750.00 4,200.00 -300.00 4,200.00 -300.00
30.0000
4,500.00

TRAFFIC

25.1000
117 CEMENT CONC. TRAFFIC CURB AND GUTTER

564.0000 L.F. 0.40 % 30.0000 20.00 % 29.0000 16.00 %

14,156.40 56.40 16,920.00 2,820.00 16,356.00 2,256.00
25.0000

14,100.00

4.5000
118 EXTRUDED CURB

1670.0000 L.F. -43.75 % 7.0000 -12.50 % 5.0000 -37.50 %

7,515.00 -5,845.00 11,690.00 -1,670.00 8,350.00 -5,010.00
8.0000

13,360.00

125.0000
119 BEAM GUARDRAIL TYPE 11

38.0000 L.F. 56.25 % 82.1000 2.62 % 115.0000 43.75 %

4,750.00 1,710.00 3,119.80 79.80 4,370.00 1,330.00
80.0000
3,040.00

22.0000
120 BEAM GUARDRAIL TYPE 31

2465.0000 L.F. -18.52 % 25.4000 -5.93 % 24.0000 -11.11 %

54,230.00 -12,325.00 62,611.00 -3,944.00 59,160.00 -7,395.00
27.0000

66,555.00
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2,350.0000
121 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH -25.40 % 1,250.0000 -60.32 % 2,200.0000 -30.16 %

2,350.00 -800.00 1,250.00 -1,900.00 2,200.00 -950.00
3,150.0000
3,150.00

3,000.0000
122 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH 140.00 % 1,320.0000 5.60 % 2,900.0000 132.00 %

3,000.00 1,750.00 1,320.00 70.00 2,900.00 1,650.00
1,250.0000
1,250.00

2,750.0000
123 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH -8.33 % 2,900.0000 -3.33 % 3,200.0000 6.67 %

5,500.00 -500.00 5,800.00 -200.00 6,400.00 400.00
3,000.0000
6,000.00

750.0000
124 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 25.00 % 849.0000 41.50 % 870.0000 45.00 %

1,500.00 300.00 1,698.00 498.00 1,740.00 540.00
600.0000
1,200.00

25.0000
125 REMOVING AND RESETTING BEAM GUARDRAIL

75.0000 L.F. -16.67 % 17.3000 -42.33 % 23.0000 -23.33 %

1,875.00 -375.00 1,297.50 -952.50 1,725.00 -525.00
30.0000
2,250.00

40.0000
126 PRECAST CONC. BARRIER TYPE 2

1175.0000 L.F. -20.00 % 49.5000 -1.00 % 72.0000 44.00 %

47,000.00 -11,750.00 58,162.50 -587.50 84,600.00 25,850.00
50.0000

58,750.00

40.0000
127 PRECAST CONC. BARRIER TYPE 4

2033.0000 L.F. 14.29 % 48.5000 38.57 % 72.0000 105.71 %

81,320.00 10,165.00 98,600.50 27,445.50 146,376.00 75,221.00
35.0000

71,155.00

43.0000
128 SINGLE SLOPE CONCRETE BARRIER

1593.0000 L.F. -75.43 % 75.0000 -57.14 % 105.0000 -40.00 %

68,499.00 -210,276.00 119,475.00 -159,300.00 167,265.00 -111,510.00
175.0000

278,775.00

6,500.0000
129 SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION

7.0000 EACH -56.67 % 4,330.0000 -71.13 % 7,400.0000 -50.67 %

45,500.00 -59,500.00 30,310.00 -74,690.00 51,800.00 -53,200.00
15,000.0000
105,000.00

6,500.0000
130  SINGLE SLOPE CONCRETE TRANSITION BARRIER

1.0000 EACH 30.00 % 5,640.0000 12.80 % 6,700.0000 34.00 %

6,500.00 1,500.00 5,640.00 640.00 6,700.00 1,700.00
5,000.0000
5,000.00

4,000.0000
131  CONC. BARRIER TRANSITION SINGLE SLOPE TO TYPE 2A

1.0000 EACH -20.00 % 3,990.0000 -20.20 % 5,000.0000 0.00 %

4,000.00 -1,000.00 3,990.00 -1,010.00 5,000.00 0.00
5,000.0000
5,000.00
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3,000.0000
132  CONC. BARRIER TRANSITION TYPE 4A TO TYPE 2 FACE

2.0000 EACH 100.00 % 2,990.0000 99.33 % 4,000.0000 166.67 %

6,000.00 3,000.00 5,980.00 2,980.00 8,000.00 5,000.00
1,500.0000
3,000.00

6,000.0000
133 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

4.0000 EACH -39.09 % 4,330.0000 -56.04 % 6,000.0000 -39.09 %

24,000.00 -15,400.00 17,320.00 -22,080.00 24,000.00 -15,400.00
9,850.0000
39,400.00

98.0000
134  CIP CONC. BARRIER TYPE 2A

787.0000 L.F. -45.56 % 108.0000 -40.00 % 120.0000 -33.33 %

77,126.00 -64,534.00 84,996.00 -56,664.00 94,440.00 -47,220.00
180.0000

141,660.00

255.0000
135  CIP CONC. BARRIER TYPE 2B

804.0000 L.F. -32.00 % 281.0000 -25.07 % 315.0000 -16.00 %

205,020.00 -96,480.00 225,924.00 -75,576.00 253,260.00 -48,240.00
375.0000

301,500.00

72.5000
136  CIP CONC. BARRIER TYPE 4A

310.0000 L.F. -39.58 % 80.8000 -32.67 % 95.0000 -20.83 %

22,475.00 -14,725.00 25,048.00 -12,152.00 29,450.00 -7,750.00
120.0000
37,200.00

38.0000
137  STATION BARRIER

306.0000 L.F. -92.40 % 344.0000 -31.20 % 181.0000 -63.80 %

11,628.00 -141,372.00 105,264.00 -47,736.00 55,386.00 -97,614.00
500.0000

153,000.00

22.0000
138 TEMPORARY CONC. BARRIER

7150.0000 L.F. 69.23 % 15.8000 21.54 % 19.0000 46.15 %

157,300.00 64,350.00 112,970.00 20,020.00 135,850.00 42,900.00
13.0000

92,950.00

8.0000
139 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

220.0000 L.F. 14.29 % 8.0000 14.29 % 21.0000 200.00 %

1,760.00 220.00 1,760.00 220.00 4,620.00 3,080.00
7.0000

1,540.00

6.2500
140  REMOVING AND RESETTING TEMPORARY CONCRETE BARRIER

17160.0000 L.F. 25.00 % 9.0000 80.00 % 2.5000 -50.00 %

107,250.00 21,450.00 154,440.00 68,640.00 42,900.00 -42,900.00
5.0000

85,800.00

5,500.0000
141 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 17.02 % 6,100.0000 29.79 % 20,000.0000 325.53 %

33,000.00 4,800.00 36,600.00 8,400.00 120,000.00 91,800.00
4,700.0000
28,200.00

26,500.0000
142 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 32.50 % 6,670.0000 -66.65 % 24,000.0000 20.00 %

53,000.00 13,000.00 13,340.00 -26,660.00 48,000.00 8,000.00
20,000.0000
40,000.00
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1,200.0000
143 RESETTING IMPACT ATTENUATOR

8.0000 EACH 20.00 % 1,010.0000 1.00 % 2,500.0000 150.00 %

9,600.00 1,600.00 8,080.00 80.00 20,000.00 12,000.00
1,000.0000
8,000.00

10,000.0000
144 TRUCK-MOUNTED IMPACT ATTENUATOR

6.0000 EACH 0.00 % 17,000.0000 70.00 % 27,000.0000 170.00 %

60,000.00 0.00 102,000.00 42,000.00 162,000.00 102,000.00
10,000.0000
60,000.00

66.0000
145 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1000.0000 HR 32.00 % 1.6000 -96.80 % 80.0000 60.00 %

66,000.00 16,000.00 1,600.00 -48,400.00 80,000.00 30,000.00
50.0000

50,000.00
146 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

0.2000
147 PAINT LINE

36280.0000 L.F. -42.86 % 0.2000 -42.86 % 0.3500 0.00 %

7,256.00 -5,442.00 7,256.00 -5,442.00 12,698.00 0.00
0.3500

12,698.00

0.7500
148 PROFILED PLASTIC LINE

32480.0000 L.F. -25.00 % 0.8500 -15.00 % 0.8000 -20.00 %

24,360.00 -8,120.00 27,608.00 -4,872.00 25,984.00 -6,496.00
1.0000

32,480.00

3.9000
149 PROFILED PLASTIC WIDE LANE LINE

16040.0000 L.F. -2.50 % 4.0000 0.00 % 4.0000 0.00 %

62,556.00 -1,604.00 64,160.00 0.00 64,160.00 0.00
4.0000

64,160.00

2.5000
150 PLASTIC WIDE LINE

11600.0000 L.F. -16.67 % 3.2500 8.33 % 3.0000 0.00 %

29,000.00 -5,800.00 37,700.00 2,900.00 34,800.00 0.00
3.0000

34,800.00

145.0000
151 PLASTIC TRAFFIC ARROW

6.0000 EACH -17.14 % 425.0000 142.86 % 150.0000 -14.29 %

870.00 -180.00 2,550.00 1,500.00 900.00 -150.00
175.0000
1,050.00

55.0000
152 PLASTIC TRAFFIC LETTER

54.0000 EACH 25.00 % 60.0000 36.36 % 67.0000 52.27 %

2,970.00 594.00 3,240.00 864.00 3,618.00 1,242.00
44.0000
2,376.00

350.0000
153  PLASTIC DO NOT CROSS SYMBOL

4.0000 EACH 112.12 % 400.0000 142.42 % 370.0000 124.24 %

1,400.00 740.00 1,600.00 940.00 1,480.00 820.00
165.0000
660.00
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25.0000
154 PLASTIC DRAINAGE MARKING

103.0000 EACH -37.50 % 30.0000 -25.00 % 31.0000 -22.50 %

2,575.00 -1,545.00 3,090.00 -1,030.00 3,193.00 -927.00
40.0000
4,120.00

185.0000
155 RAISED PAVEMENT MARKER TYPE 1

33.6000 HUND -7.50 % 325.0000 62.50 % 195.0000 -2.50 %

6,216.00 -504.00 10,920.00 4,200.00 6,552.00 -168.00
200.0000
6,720.00

310.0000
156 RAISED PAVEMENT MARKER TYPE 2

18.1000 HUND -17.33 % 370.0000 -1.33 % 320.0000 -14.67 %

5,611.00 -1,176.50 6,697.00 -90.50 5,792.00 -995.50
375.0000
6,787.50

0.4500
157 TEMPORARY PAVEMENT MARKING

162220.0000 L.F. -35.71 % 0.5000 -28.57 % 0.4500 -35.71 %

72,999.00 -40,555.00 81,110.00 -32,444.00 72,999.00 -40,555.00
0.7000

113,554.00
158 PERMANENT SIGNING

L.S. -29.33 % 16.94 % -0.54 %

26,290.00 -10,910.00 43,500.00 6,300.00 37,000.00 -200.0037,200.00
159 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -27.92 % -12.92 % -7.69 %

46,850.00 -18,150.00 56,600.00 -8,400.00 60,000.00 -5,000.0065,000.00
160 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -30.44 % -19.14 % -14.29 %

48,695.00 -21,305.00 56,600.00 -13,400.00 60,000.00 -10,000.0070,000.00
161 ILLUMINATION SYSTEM SUA 1166

L.S. -65.60 % -62.72 % -70.69 %

58,690.00 -111,910.00 63,600.00 -107,000.00 50,000.00 -120,600.00170,600.00
162 ILLUMINATION SYSTEM SUA 2822

L.S. -63.73 % -60.68 % -49.66 %

136,880.00 -240,520.00 148,400.00 -229,000.00 190,000.00 -187,400.00377,400.00
163 ILLUMINATION SYSTEM SUA 3766

L.S. -57.90 % -54.33 % -27.54 %

2,905.00 -3,995.00 3,151.00 -3,749.00 5,000.00 -1,900.006,900.00
164 ILLUMINATION SYSTEM SUA 4033

L.S. -66.16 % -63.29 % -65.34 %

52,725.00 -103,075.00 57,200.00 -98,600.00 54,000.00 -101,800.00155,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

KLB CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC. DBA
3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
165  TEMPORARY TRAFFIC DATA ACCUMULATION SYSTEM

L.S. 2.64 % 19.92 % 73.73 %

48,445.00 1,245.00 56,600.00 9,400.00 82,000.00 34,800.0047,200.00
166  TEMPORARY COMMUNICATION CABLES AND INTERFACES

L.S. -21.17 % -18.44 % 5.19 %

54,710.00 -14,690.00 56,600.00 -12,800.00 73,000.00 3,600.0069,400.00
167 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -27.06 % 196.59 % 31.23 %

27,790.00 -10,310.00 113,000.00 74,900.00 50,000.00 11,900.0038,100.00
168  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 998.06 % 1,725.81 % 1,416.13 %

34,040.00 30,940.00 56,600.00 53,500.00 47,000.00 43,900.003,100.00
169  COMMUNICATION CONDUIT SYSTEM

L.S. -1.85 % 6.42 % -28.19 %

129,850.00 -2,450.00 140,800.00 8,500.00 95,000.00 -37,300.00132,300.00
170  COMMUNICATION CABLES AND INTERFACES

L.S. 95.34 % 111.81 % 59.24 %

153,345.00 74,845.00 166,270.00 87,770.00 125,000.00 46,500.0078,500.00
171  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 13.44 % 27.77 % -9.71 %

50,255.00 5,955.00 56,600.00 12,300.00 40,000.00 -4,300.0044,300.00

10.0000
172 SEQUENTIAL ARROW SIGN

1000.0000 HR 150.00 % 9.0000 125.00 % 5.0000 25.00 %

10,000.00 6,000.00 9,000.00 5,000.00 5,000.00 1,000.00
4.0000

4,000.00

12,000.0000
173 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 166.67 % 8,500.0000 88.89 % 7,800.0000 73.33 %

48,000.00 30,000.00 34,000.00 16,000.00 31,200.00 13,200.00
4,500.0000
18,000.00

6.0000
174 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3000.0000 HR 50.00 % 1.0000 -75.00 % 7.0000 75.00 %

18,000.00 6,000.00 3,000.00 -9,000.00 21,000.00 9,000.00
4.0000

12,000.00
175 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 19.57 % 150.00 % 136.96 %

55,000.00 9,000.00 115,000.00 69,000.00 109,000.00 63,000.0046,000.00
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40.5000
176 FLAGGERS AND SPOTTERS

1000.0000 HR -19.00 % 42.1000 -15.80 % 79.0000 58.00 %

40,500.00 -9,500.00 42,100.00 -7,900.00 79,000.00 29,000.00
50.0000

50,000.00

40.5000
177 OTHER TRAFFIC CONTROL LABOR

4000.0000 HR -10.00 % 42.1000 -6.44 % 79.0000 75.56 %

162,000.00 -18,000.00 168,400.00 -11,600.00 316,000.00 136,000.00
45.0000

180,000.00
178 TRAFFIC CONTROL SUPERVISOR

L.S. -47.20 % -58.63 % -62.21 %

115,000.00 -102,800.00 90,100.00 -127,700.00 82,300.00 -135,500.00217,800.00

15.5000
179 CONSTRUCTION SIGNS CLASS A

1105.0000 S.F. -13.89 % 28.0000 55.56 % 22.0000 22.22 %

17,127.50 -2,762.50 30,940.00 11,050.00 24,310.00 4,420.00
18.0000

19,890.00

35.0000
180 PAINTED HOV LANE SYMBOL

64.0000 EACH -41.67 % 75.0000 25.00 % 100.0000 66.67 %

2,240.00 -1,600.00 4,800.00 960.00 6,400.00 2,560.00
60.0000
3,840.00

105.0000
181 PLASTIC HOV LANE SYMBOL

27.0000 EACH -30.00 % 210.0000 40.00 % 180.0000 20.00 %

2,835.00 -1,215.00 5,670.00 1,620.00 4,860.00 810.00
150.0000
4,050.00

OTHER ITEMS
182 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.00 25,000.00 0.0025,000.00

7.0000
183 STRUCTURE EXCAVATION CLASS B INCL. HAUL

15395.0000 C.Y. -63.16 % 13.2500 -30.26 % 6.0000 -68.42 %

107,765.00 -184,740.00 203,983.75 -88,521.25 92,370.00 -200,135.00
19.0000

292,505.00

1.0000
184 SHORING OR EXTRA EXCAVATION CLASS B

21980.0000 S.F. 17.65 % 8.5000 900.00 % 3.0000 252.94 %

21,980.00 3,297.00 186,830.00 168,147.00 65,940.00 47,257.00
0.8500

18,683.00

1.0000
185  STRUCTURAL SHORING CLASS B

39437.0000 S.F. -96.00 % 6.5000 -74.00 % 7.0000 -72.00 %

39,437.00 -946,488.00 256,340.50 -729,584.50 276,059.00 -709,866.00
25.0000

985,925.00
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VERSION NO :8 WORK ORDER# : XL3031
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3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

35.0000
186 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

211.0000 C.Y. -5.41 % 45.4000 22.70 % 44.0000 18.92 %

7,385.00 -422.00 9,579.40 1,772.40 9,284.00 1,477.00
37.0000
7,807.00

35.0000
187 GRAVEL BACKFILL FOR DRAIN

410.0000 C.Y. 0.00 % 40.4000 15.43 % 44.0000 25.71 %

14,350.00 0.00 16,564.00 2,214.00 18,040.00 3,690.00
35.0000

14,350.00

150.0000
188 CONTROLLED DENSITY FILL

4.0000 C.Y. -25.00 % 150.0000 -25.00 % 330.0000 65.00 %

600.00 -200.00 600.00 -200.00 1,320.00 520.00
200.0000
800.00

100.0000
189 WATER

50.0000 MGAL 96.08 % 156.0000 205.88 % 270.0000 429.41 %

5,000.00 2,450.00 7,800.00 5,250.00 13,500.00 10,950.00
51.0000
2,550.00

600.0000
190 PLUGGING EXISTING PIPE

4.0000 EACH 20.00 % 260.0000 -48.00 % 1,000.0000 100.00 %

2,400.00 400.00 1,040.00 -960.00 4,000.00 2,000.00
500.0000
2,000.00

191 STRUCTURE SURVEYING
L.S. -68.89 % -72.80 % 10.22 %

35,000.00 -77,500.00 30,600.00 -81,900.00 124,000.00 11,500.00112,500.00
192 ROADWAY SURVEYING

L.S. -22.22 % 77.78 % 15.56 %

70,000.00 -20,000.00 160,000.00 70,000.00 104,000.00 14,000.0090,000.00

144.0000
193 CEMENT CONC. SIDEWALK

606.0000 S.Y. 105.71 % 159.0000 127.14 % 160.0000 128.57 %

87,264.00 44,844.00 96,354.00 53,934.00 96,960.00 54,540.00
70.0000

42,420.00

55.0000
194 CHAIN LINK FENCE TYPE 1

65.0000 L.F. 83.33 % 53.5000 78.33 % 49.0000 63.33 %

3,575.00 1,625.00 3,477.50 1,527.50 3,185.00 1,235.00
30.0000
1,950.00

125.0000
195 GABION CRIBBING

2528.0000 C.Y. -34.21 % 85.0000 -55.26 % 90.0000 -52.63 %

316,000.00 -164,320.00 214,880.00 -265,440.00 227,520.00 -252,800.00
190.0000

480,320.00

1,200.0000
196 CONNECTION TO DRAINAGE STRUCTURE

12.0000 EACH 0.00 % 520.0000 -56.67 % 2,000.0000 66.67 %

14,400.00 0.00 6,240.00 -8,160.00 24,000.00 9,600.00
1,200.0000
14,400.00
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1,900.0000
197 MANHOLE 48 IN. DIAM. TYPE 1

13.0000 EACH -26.92 % 2,500.0000 -3.85 % 6,400.0000 146.15 %

24,700.00 -9,100.00 32,500.00 -1,300.00 83,200.00 49,400.00
2,600.0000
33,800.00

3,600.0000
198 MANHOLE 54 IN. DIAM. TYPE 1

1.0000 EACH 9.09 % 3,000.0000 -9.09 % 8,100.0000 145.45 %

3,600.00 300.00 3,000.00 -300.00 8,100.00 4,800.00
3,300.0000
3,300.00

4,500.0000
199 MANHOLE 60 IN. DIAM. TYPE 1

8.0000 EACH 25.00 % 3,100.0000 -13.89 % 8,900.0000 147.22 %

36,000.00 7,200.00 24,800.00 -4,000.00 71,200.00 42,400.00
3,600.0000
28,800.00

10,000.0000
200 MANHOLE 84IN. DIAM. TYPE 2

1.0000 EACH 66.67 % 5,500.0000 -8.33 % 11,900.0000 98.33 %

10,000.00 4,000.00 5,500.00 -500.00 11,900.00 5,900.00
6,000.0000
6,000.00

12,500.0000
201 MANHOLE 96 IN. DIAM. TYPE 2

1.0000 EACH 92.31 % 6,000.0000 -7.69 % 15,000.0000 130.77 %

12,500.00 6,000.00 6,000.00 -500.00 15,000.00 8,500.00
6,500.0000
6,500.00

20,000.0000
202 MANHOLE 96 IN. DIAM. TYPE 2 FLOW SPLITTER

1.0000 EACH 66.67 % 9,000.0000 -25.00 % 24,000.0000 100.00 %

20,000.00 8,000.00 9,000.00 -3,000.00 24,000.00 12,000.00
12,000.0000
12,000.00

120.0000
203 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

72.0000 L.F. -46.67 % 350.0000 55.56 % 78.0000 -65.33 %

8,640.00 -7,560.00 25,200.00 9,000.00 5,616.00 -10,584.00
225.0000
16,200.00

155.0000
204 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

8.0000 L.F. -38.00 % 400.0000 60.00 % 96.0000 -61.60 %

1,240.00 -760.00 3,200.00 1,200.00 768.00 -1,232.00
250.0000
2,000.00

195.0000
205 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

50.0000 L.F. -44.29 % 450.0000 28.57 % 150.0000 -57.14 %

9,750.00 -7,750.00 22,500.00 5,000.00 7,500.00 -10,000.00
350.0000
17,500.00

425.0000
206  MANHOLE ADDITIONAL HEIGHT 84 IN. DIAM. TYPE 2

3.0000 L.F. 6.25 % 520.0000 30.00 % 320.0000 -20.00 %

1,275.00 75.00 1,560.00 360.00 960.00 -240.00
400.0000
1,200.00

460.0000
207 MANHOLE ADDITIONAL HEIGHT 96 IN. DIAM. TYPE 2

9.0000 L.F. 2.22 % 600.0000 33.33 % 380.0000 -15.56 %

4,140.00 90.00 5,400.00 1,350.00 3,420.00 -630.00
450.0000
4,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08A804 REVISION NO : BIDS OPENED ON : Feb 19 2009
CONTRACT NO :007649 REGION NO : 8 AWARDED ON : Mar 17 2009
VERSION NO :8 WORK ORDER# : XL3031
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
MOUNTLAKE TERRACE FREEWAY STATION

08A804

KLB CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC. DBA
3405 - 121ST ST SW 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
LYNNWOOD WA 98087-1549

PROJECT : MUKILTEO   WA  982750158 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :KING,SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/04/2009
13:08

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
208  GROUNDWATER CONTROL

L.S. -90.00 % -54.80 % -96.00 %

25,000.00 -225,000.00 113,000.00 -137,000.00 10,000.00 -240,000.00250,000.00

75.0000
209  ECOLOGY MIX

500.0000 C.Y. 7.14 % 60.0000 -14.29 % 72.0000 2.86 %

37,500.00 2,500.00 30,000.00 -5,000.00 36,000.00 1,000.00
70.0000

35,000.00
210 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
211 FORCE ACCOUNT UTILITY LOCATION

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
212 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
213 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
214 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
215 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

79,990.00 79,990.00 79,990.0079,990.00
216 SPCC PLAN

L.S. 25.00 % -77.50 % 25.00 %

5,000.00 1,000.00 900.00 -3,100.00 5,000.00 1,000.004,000.00

1.6500
217 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2800.0000 S.Y. -40.00 % 2.6000 -5.45 % 5.0000 81.82 %

4,620.00 -3,080.00 7,280.00 -420.00 14,000.00 6,300.00
2.7500

7,700.00

1.6500
218 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

7000.0000 S.Y. -63.33 % 2.6000 -42.22 % 3.0000 -33.33 %

11,550.00 -19,950.00 18,200.00 -13,300.00 21,000.00 -10,500.00
4.5000

31,500.00
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2.5000
219 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

210.0000 S.Y. -37.50 % 3.0000 -25.00 % 5.0000 25.00 %

525.00 -315.00 630.00 -210.00 1,050.00 210.00
4.0000
840.00

220  ABANDONMENT OF PIEZOMETER
L.S. 50.00 % 466.00 % 160.00 %

1,500.00 500.00 5,660.00 4,660.00 2,600.00 1,600.001,000.00
221  MLT STATION AND PED BRIDGE - ELECTRICAL

L.S. 10.67 % 20.02 % -4.49 %

266,505.00 25,705.00 289,000.00 48,200.00 230,000.00 -10,800.00240,800.00
222  MLT STATION AND PED BRIDGE - MECHANICAL

L.S. 253.64 % 113.63 % 143.48 %

406,681.00 291,681.00 245,674.00 130,674.00 280,000.00 165,000.00115,000.00
223  ARTWORK INSTALLATION

L.S. 42.86 % 45.43 % 82.86 %

5,000.00 1,500.00 5,090.00 1,590.00 6,400.00 2,900.003,500.00

230.0000
224  SINGLE SLOPE CONCRETE BARRIER TYPE B

208.0000 L.F. 53.33 % 255.0000 70.00 % 300.0000 100.00 %

47,840.00 16,640.00 53,040.00 21,840.00 62,400.00 31,200.00
150.0000
31,200.00

$19,827,279.75 -9.57% $19,994,873.30 -8.81% $21,780,000.00 -0.67%$21,926,500.41CONTRACT TOTAL

$21,780,000.00$19,827,279.75 $19,994,873.30BASE TOTAL -9.57% -8.81% -0.67%$21,926,500.41


