
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. RODARTE CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 17 EAST VALLEY HWY E
98004-5732 TACOMA, WA  98443-2638 98092-5531

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 AUBURN   WA  980711875

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -68.42 % -80.36 % 21.05 %

60,000.00 -130,000.00 37,320.06 -152,679.94 230,000.00 40,000.00190,000.00

4,500.0000
2 CLEARING AND GRUBBING

2.0000 ACRE -56.10 % 8,500.0000 -17.07 % 7,500.0000 -26.83 %

9,000.00 -11,500.00 17,000.00 -3,500.00 15,000.00 -5,500.00
10,250.0000
20,500.00

150.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH -76.92 % 120.0000 -81.54 % 100.0000 -84.62 %

750.00 -2,500.00 600.00 -2,650.00 500.00 -2,750.00
650.0000
3,250.00

15.0000
4  REMOVING DRAINAGE PIPE

90.0000 L.F. 200.00 % 6.0000 20.00 % 7.0000 40.00 %

1,350.00 900.00 540.00 90.00 630.00 180.00
5.0000
450.00

9.0000
5  REMOVING CONC. SLOPE PROTECTION

611.0000 S.Y. -64.00 % 15.5000 -38.00 % 13.0000 -48.00 %

5,499.00 -9,776.00 9,470.50 -5,804.50 7,943.00 -7,332.00
25.0000

15,275.00

7.0000
6 REMOVING CEMENT CONC. SIDEWALK

1257.0000 S.Y. -72.00 % 13.0000 -48.00 % 9.0000 -64.00 %

8,799.00 -22,626.00 16,341.00 -15,084.00 11,313.00 -20,112.00
25.0000

31,425.00

4.0000
7 REMOVING CEMENT CONC. CURB AND GUTTER

1731.0000 L.F. -60.00 % 6.0000 -40.00 % 6.5000 -35.00 %

6,924.00 -10,386.00 10,386.00 -6,924.00 11,251.50 -6,058.50
10.0000

17,310.00

12.0000
8 REMOVING ASPHALT CONC. PAVEMENT

456.0000 S.Y. 4.35 % 19.5000 69.57 % 17.0000 47.83 %

5,472.00 228.00 8,892.00 3,648.00 7,752.00 2,508.00
11.5000
5,244.00

9 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -37.61 % -25.14 % -22.02 %

4,000.00 -2,411.60 4,800.00 -1,611.60 5,000.00 -1,411.606,411.60

GRADING

5.0000
10 ROADWAY EXCAVATION INCL. HAUL

3472.0000 C.Y. -75.00 % 15.0000 -25.00 % 16.0000 -20.00 %

17,360.00 -52,080.00 52,080.00 -17,360.00 55,552.00 -13,888.00
20.0000

69,440.00
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GRADING

2.0000
11 EMBANKMENT COMPACTION

2200.0000 C.Y. -77.78 % 3.9300 -56.33 % 2.0000 -77.78 %

4,400.00 -15,400.00 8,646.00 -11,154.00 4,400.00 -15,400.00
9.0000

19,800.00

DRAINAGE

15.0000
12 CEMENT CONC. GUTTER

540.0000 L.F. -40.00 % 13.3000 -46.80 % 14.0000 -44.00 %

8,100.00 -5,400.00 7,182.00 -6,318.00 7,560.00 -5,940.00
25.0000

13,500.00

24.0000
13 QUARRY SPALLS

84.0000 TON -40.00 % 50.0000 25.00 % 42.0000 5.00 %

2,016.00 -1,344.00 4,200.00 840.00 3,528.00 168.00
40.0000
3,360.00

6.0000
14 UNDERDRAIN PIPE 8 IN. DIAM.

540.0000 L.F. -58.62 % 6.6000 -54.48 % 15.0000 3.45 %

3,240.00 -4,590.00 3,564.00 -4,266.00 8,100.00 270.00
14.5000
7,830.00

13.0000
15 DRAIN PIPE 8 IN. DIAM.

6.0000 L.F. -56.67 % 26.0000 -13.33 % 90.0000 200.00 %

78.00 -102.00 156.00 -24.00 540.00 360.00
30.0000
180.00

STORM SEWER

900.0000
16 CATCH BASIN TYPE 1L

2.0000 EACH -67.27 % 1,060.0000 -61.45 % 900.0000 -67.27 %

1,800.00 -3,700.00 2,120.00 -3,380.00 1,800.00 -3,700.00
2,750.0000
5,500.00

800.0000
17 CATCH BASIN TYPE 1

7.0000 EACH -36.00 % 1,000.0000 -20.00 % 850.0000 -32.00 %

5,600.00 -3,150.00 7,000.00 -1,750.00 5,950.00 -2,800.00
1,250.0000
8,750.00

2,000.0000
18 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -50.00 % 1,900.0000 -52.50 % 2,100.0000 -47.50 %

4,000.00 -4,000.00 3,800.00 -4,200.00 4,200.00 -3,800.00
4,000.0000
8,000.00

4,000.0000
19  CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -23.81 % 3,600.0000 -31.43 % 4,500.0000 -14.29 %

4,000.00 -1,250.00 3,600.00 -1,650.00 4,500.00 -750.00
5,250.0000
5,250.00
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STORM SEWER

2.0000
20 TESTING STORM SEWER PIPE

1500.0000 L.F. -11.11 % 2.0000 -11.11 % 4.0000 77.78 %

3,000.00 -375.00 3,000.00 -375.00 6,000.00 2,625.00
2.2500

3,375.00

26.0000
21 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1257.0000 L.F. -25.71 % 35.0000 0.00 % 35.0000 0.00 %

32,682.00 -11,313.00 43,995.00 0.00 43,995.00 0.00
35.0000

43,995.00

36.0000
22 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

237.0000 L.F. -20.00 % 30.0000 -33.33 % 35.0000 -22.22 %

8,532.00 -2,133.00 7,110.00 -3,555.00 8,295.00 -2,370.00
45.0000

10,665.00

STRUCTURE

14.0000
23 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1142.3000 C.Y. -36.36 % 0.7000 -96.82 % 26.0000 18.18 %

15,992.20 -9,138.40 799.61 -24,330.99 29,699.80 4,569.20
22.0000

25,130.60
24 SHORING OR EXTRA EXCAVATION CL. A

L.S. 105.25 % -99.96 % 105.25 %

5,000.00 2,564.00 1.00 -2,435.00 5,000.00 2,564.002,436.00

26.0000
25 GRAVEL BACKFILL FOR WALL

504.0000 C.Y. -35.00 % 21.5000 -46.25 % 24.0000 -40.00 %

13,104.00 -7,056.00 10,836.00 -9,324.00 12,096.00 -8,064.00
40.0000

20,160.00

1.2500
26 ST. REINF. BAR FOR RETAINING WALL

17860.0000 LB. -10.71 % 1.3500 -3.57 % 1.0000 -28.57 %

22,325.00 -2,679.00 24,111.00 -893.00 17,860.00 -7,144.00
1.4000

25,004.00

700.0000
27 CONC. CLASS 4000 FOR RETAINING WALL

304.3000 C.Y. -5.41 % 613.0000 -17.16 % 575.0000 -22.30 %

213,010.00 -12,172.00 186,535.90 -38,646.10 174,972.50 -50,209.50
740.0000

225,182.00
28 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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SURFACING

22.0000
29 CRUSHED SURFACING BASE COURSE

312.0000 TON -37.14 % 30.0000 -14.29 % 22.0000 -37.14 %

6,864.00 -4,056.00 9,360.00 -1,560.00 6,864.00 -4,056.00
35.0000

10,920.00

LIQUID ASPHALT
30 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

739.00 739.00 739.00739.00

ASPHALT CONCRETE PAVEMENT

98.0000
31 HMA CL. 1/2 IN. PG 58-22

739.0000 TON 6.52 % 97.5000 5.98 % 95.0000 3.26 %

72,422.00 4,434.00 72,052.50 4,064.50 70,205.00 2,217.00
92.0000

67,988.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,040.00 2,040.00 2,040.002,040.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

200.00 200.00 200.00200.00

200.0000
34 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

50.0000 TON 14.29 % 170.0000 -2.86 % 175.0000 0.00 %

10,000.00 1,250.00 8,500.00 -250.00 8,750.00 0.00
175.0000
8,750.00

35 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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EROSION CONTROL AND PLANTING

1.0000
37 ESC LEAD

20.0000 DAY -99.50 % 762.0000 281.00 % 32.0000 -84.00 %

20.00 -3,980.00 15,240.00 11,240.00 640.00 -3,360.00
200.0000
4,000.00

10.0000
38 STABILIZED CONSTRUCTION ENTRANCE

222.0000 S.Y. -50.00 % 12.0000 -40.00 % 15.0000 -25.00 %

2,220.00 -2,220.00 2,664.00 -1,776.00 3,330.00 -1,110.00
20.0000
4,440.00

39 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

30.0000
40 TOPSOIL TYPE A

620.0000 C.Y. -25.00 % 32.3000 -19.25 % 30.0000 -25.00 %

18,600.00 -6,200.00 20,026.00 -4,774.00 18,600.00 -6,200.00
40.0000

24,800.00

28.0000
41  TREATMENT LINER

756.0000 C.Y. -39.13 % 26.6000 -42.17 % 36.0000 -21.74 %

21,168.00 -13,608.00 20,109.60 -14,666.40 27,216.00 -7,560.00
46.0000

34,776.00

83.0000
42 PSIPE OREGON ASH 1 IN. CAL.

16.0000 EACH -44.67 % 91.3000 -39.13 % 85.0000 -43.33 %

1,328.00 -1,072.00 1,460.80 -939.20 1,360.00 -1,040.00
150.0000
2,400.00

81.0000
43 PSIPE WESTERN CRABAPPLE 1 IN. CAL.

22.0000 EACH -46.00 % 89.0000 -40.67 % 85.0000 -43.33 %

1,782.00 -1,518.00 1,958.00 -1,342.00 1,870.00 -1,430.00
150.0000
3,300.00

51.0000
44 PSIPE GIANT SEQUOIA

3.0000 EACH -49.00 % 55.7000 -44.30 % 55.0000 -45.00 %

153.00 -147.00 167.10 -132.90 165.00 -135.00
100.0000
300.00

16.0000
45 PSIPE WESTERN RED CEDAR

34.0000 EACH -84.00 % 16.7000 -83.30 % 16.0000 -84.00 %

544.00 -2,856.00 567.80 -2,832.20 544.00 -2,856.00
100.0000
3,400.00

9.0000
46 PSIPE REDOSIER DOGWOOD

885.0000 EACH -10.00 % 8.9100 -10.90 % 9.0000 -10.00 %

7,965.00 -885.00 7,885.35 -964.65 7,965.00 -885.00
10.0000
8,850.00

9.0000
47 PSIPE YELLOW TWIG DOGWOOD

885.0000 EACH -10.00 % 8.9100 -10.90 % 9.0000 -10.00 %

7,965.00 -885.00 7,885.35 -964.65 7,965.00 -885.00
10.0000
8,850.00
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EROSION CONTROL AND PLANTING

10.0000
48 PSIPE DWARF BLUE ARTIC WILLOW

605.0000 EACH 0.00 % 10.0000 0.00 % 10.0000 0.00 %

6,050.00 0.00 6,050.00 0.00 6,050.00 0.00
10.0000
6,050.00

9.0000
49 PSIPE KELSEY DOGWOOD

1797.0000 EACH -10.00 % 8.9100 -10.90 % 9.0000 -10.00 %

16,173.00 -1,797.00 16,011.27 -1,958.73 16,173.00 -1,797.00
10.0000

17,970.00

9.0000
50 PSIPE COMMON SPIKE RUSH

1080.0000 EACH 157.14 % 8.9100 154.57 % 9.0000 157.14 %

9,720.00 5,940.00 9,622.80 5,842.80 9,720.00 5,940.00
3.5000

3,780.00

9.0000
51 PSIPE PANICLED BULRUSH

1080.0000 EACH 157.14 % 8.9100 154.57 % 9.0000 157.14 %

9,720.00 5,940.00 9,622.80 5,842.80 9,720.00 5,940.00
3.5000

3,780.00

9.0000
52 PSIPE SLOUGH SEDGE

190.0000 EACH 157.14 % 8.9100 154.57 % 9.0000 157.14 %

1,710.00 1,045.00 1,692.90 1,027.90 1,710.00 1,045.00
3.5000
665.00

9.0000
53 PSIPE HARDSTEM BULRUSH

190.0000 EACH 157.14 % 8.9100 154.57 % 9.0000 157.14 %

1,710.00 1,045.00 1,692.90 1,027.90 1,710.00 1,045.00
3.5000
665.00

32.0000
54 FINE COMPOST

597.0000 C.Y. -28.89 % 34.5000 -23.33 % 33.0000 -26.67 %

19,104.00 -7,761.00 20,596.50 -6,268.50 19,701.00 -7,164.00
45.0000

26,865.00

32.0000
55 BARK OR WOOD CHIP MULCH

365.0000 C.Y. -8.57 % 34.5000 -1.43 % 33.0000 -5.71 %

11,680.00 -1,095.00 12,592.50 -182.50 12,045.00 -730.00
35.0000

12,775.00

TRAFFIC

14.0000
56 CEMENT CONC. TRAFFIC CURB AND GUTTER

1762.0000 L.F. -36.36 % 13.4000 -39.09 % 11.0000 -50.00 %

24,668.00 -14,096.00 23,610.80 -15,153.20 19,382.00 -19,382.00
22.0000

38,764.00

19.0000
57 CEMENT CONC. PEDESTRIAN CURB

40.0000 L.F. -57.78 % 21.5000 -52.22 % 20.0000 -55.56 %

760.00 -1,040.00 860.00 -940.00 800.00 -1,000.00
45.0000
1,800.00
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50.0000
58 BEAM GUARDRAIL TYPE 1

44.0000 L.F. 25.00 % 52.5000 31.25 % 55.0000 37.50 %

2,200.00 440.00 2,310.00 550.00 2,420.00 660.00
40.0000
1,760.00

75.0000
59 BEAM GUARDRAIL TYPE 11

412.0000 L.F. 66.67 % 78.0000 73.33 % 80.0000 77.78 %

30,900.00 12,360.00 32,136.00 13,596.00 32,960.00 14,420.00
45.0000

18,540.00

1,500.0000
60 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH -30.39 % 1,560.0000 -27.61 % 1,600.0000 -25.75 %

3,000.00 -1,310.00 3,120.00 -1,190.00 3,200.00 -1,110.00
2,155.0000
4,310.00

3,500.0000
61 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 23.89 % 3,600.0000 27.43 % 3,750.0000 32.74 %

7,000.00 1,350.00 7,200.00 1,550.00 7,500.00 1,850.00
2,825.0000
5,650.00

1,000.0000
62 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 42.86 % 1,000.0000 42.86 % 1,100.0000 57.14 %

2,000.00 600.00 2,000.00 600.00 2,200.00 800.00
700.0000
1,400.00

30.0000
63 FLEXIBLE GUIDE POST

17.0000 EACH -25.00 % 52.5000 31.25 % 30.0000 -25.00 %

510.00 -170.00 892.50 212.50 510.00 -170.00
40.0000
680.00

0.9000
64 PAINT LINE

350.0000 L.F. -50.00 % 3.2000 77.78 % 3.0000 66.67 %

315.00 -315.00 1,120.00 490.00 1,050.00 420.00
1.8000
630.00

2.2500
65 PLASTIC WIDE LINE

1780.0000 L.F. -2.17 % 2.6000 13.04 % 2.7500 19.57 %

4,005.00 -89.00 4,628.00 534.00 4,895.00 801.00
2.3000

4,094.00

6.0000
66 PLASTIC CROSSWALK LINE

570.0000 S.F. 12.15 % 6.0000 12.15 % 6.5000 21.50 %

3,420.00 370.50 3,420.00 370.50 3,705.00 655.50
5.3500

3,049.50

8.0000
67 PLASTIC STOP LINE

130.0000 L.F. -3.61 % 10.5000 26.51 % 11.0000 32.53 %

1,040.00 -39.00 1,365.00 286.00 1,430.00 351.00
8.3000

1,079.00

125.0000
68 PLASTIC TRAFFIC ARROW

10.0000 EACH -5.30 % 79.0000 -40.15 % 80.0000 -39.39 %

1,250.00 -70.00 790.00 -530.00 800.00 -520.00
132.0000
1,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. RODARTE CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 17 EAST VALLEY HWY E
98004-5732 TACOMA, WA  98443-2638 98092-5531

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 AUBURN   WA  980711875

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

110.0000
69 PLASTIC TRAFFIC LETTER

8.0000 EACH 57.14 % 26.0000 -62.86 % 26.0000 -62.86 %

880.00 320.00 208.00 -352.00 208.00 -352.00
70.0000
560.00

260.0000
70 PLASTIC BICYCLE LANE SYMBOL

2.0000 EACH 30.00 % 105.0000 -47.50 % 110.0000 -45.00 %

520.00 120.00 210.00 -190.00 220.00 -180.00
200.0000
400.00

20.0000
71 PLASTIC DRAINAGE MARKING

15.0000 EACH -66.67 % 26.0000 -56.67 % 25.0000 -58.33 %

300.00 -600.00 390.00 -510.00 375.00 -525.00
60.0000
900.00

25.0000
72  PLASTIC JUNCTION BOX MARKING

27.0000 EACH -58.33 % 26.0000 -56.67 % 25.0000 -58.33 %

675.00 -945.00 702.00 -918.00 675.00 -945.00
60.0000
1,620.00

200.0000
73 RAISED PAVEMENT MARKER TYPE 1

8.9200 HUND -35.48 % 205.0000 -33.87 % 200.0000 -35.48 %

1,784.00 -981.20 1,828.60 -936.60 1,784.00 -981.20
310.0000
2,765.20

460.0000
74 RAISED PAVEMENT MARKER TYPE 2

3.6400 HUND -3.16 % 520.0000 9.47 % 500.0000 5.26 %

1,674.40 -54.60 1,892.80 163.80 1,820.00 91.00
475.0000
1,729.00

0.7500
75 TEMPORARY PAVEMENT MARKING

4490.0000 L.F. 15.38 % 0.9000 38.46 % 0.2000 -69.23 %

3,367.50 449.00 4,041.00 1,122.50 898.00 -2,020.50
0.6500

2,918.50
76 PERMANENT SIGNING

L.S. -16.67 % -18.45 % -10.71 %

14,000.00 -2,800.00 13,700.00 -3,100.00 15,000.00 -1,800.0016,800.00

75.0000
77  NO TRESPASSING SIGN

3.0000 EACH 0.00 % 210.0000 180.00 % 100.0000 33.33 %

225.00 0.00 630.00 405.00 300.00 75.00
75.0000
225.00

78 ILLUMINATION SYSTEM
L.S. 49.70 % 175.45 % 55.69 %

25,000.00 8,300.00 46,000.00 29,300.00 26,000.00 9,300.0016,700.00
79 TRAFFIC SIGNAL SYSTEM # 1

L.S. -26.44 % -17.24 % -26.44 %

80,000.00 -28,750.00 90,000.00 -18,750.00 80,000.00 -28,750.00108,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. RODARTE CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 17 EAST VALLEY HWY E
98004-5732 TACOMA, WA  98443-2638 98092-5531

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 AUBURN   WA  980711875

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
80 TRAFFIC SIGNAL SYSTEM # 2

L.S. -54.02 % -40.23 % -52.18 %

50,000.00 -58,750.00 65,000.00 -43,750.00 52,000.00 -56,750.00108,750.00
81 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -47.28 % -12.13 % -34.09 %

60,000.00 -53,800.00 100,000.00 -13,800.00 75,000.00 -38,800.00113,800.00
82 PEDESTRIAN CONTROL AND PROTECTION

L.S. -57.98 % -29.41 % -57.98 %

5,000.00 -6,900.00 8,400.00 -3,500.00 5,000.00 -6,900.0011,900.00

OTHER ITEMS
83 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

6.0000
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

690.0000 C.Y. -70.00 % 16.6000 -17.00 % 2.0000 -90.00 %

4,140.00 -9,660.00 11,454.00 -2,346.00 1,380.00 -12,420.00
20.0000

13,800.00

0.5000
85 SHORING OR EXTRA EXCAVATION CLASS B

710.0000 S.F. -94.12 % 1.0000 -88.24 % 0.5000 -94.12 %

355.00 -5,680.00 710.00 -5,325.00 355.00 -5,680.00
8.5000

6,035.00

30.0000
86 GRAVEL BACKFILL FOR DRAIN

54.0000 C.Y. -41.18 % 30.0000 -41.18 % 20.0000 -60.78 %

1,620.00 -1,134.00 1,620.00 -1,134.00 1,080.00 -1,674.00
51.0000
2,754.00

87 CURE BOX
L.S. -40.00 % 108.00 % -90.00 %

1,500.00 -1,000.00 5,200.00 2,700.00 250.00 -2,250.002,500.00

300.0000
88 PLUGGING EXISTING PIPE

3.0000 EACH -64.71 % 330.0000 -61.18 % 70.0000 -91.76 %

900.00 -1,650.00 990.00 -1,560.00 210.00 -2,340.00
850.0000
2,550.00

28.0000
89 CEMENT CONC. SIDEWALK

1138.0000 S.Y. -37.78 % 36.0000 -20.00 % 25.0000 -44.44 %

31,864.00 -19,346.00 40,968.00 -10,242.00 28,450.00 -22,760.00
45.0000

51,210.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. RODARTE CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 17 EAST VALLEY HWY E
98004-5732 TACOMA, WA  98443-2638 98092-5531

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 AUBURN   WA  980711875

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
90 CEMENT CONC. SIDEWALK RAMP TYPE 1

4.0000 EACH -64.29 % 1,000.0000 -28.57 % 650.0000 -53.57 %

2,000.00 -3,600.00 4,000.00 -1,600.00 2,600.00 -3,000.00
1,400.0000
5,600.00

1,000.0000
91 CEMENT CONC. SIDEWALK RAMP TYPE 4A

2.0000 EACH -37.50 % 1,000.0000 -37.50 % 650.0000 -59.38 %

2,000.00 -1,200.00 2,000.00 -1,200.00 1,300.00 -1,900.00
1,600.0000
3,200.00

1,000.0000
92 CEMENT CONC. SIDEWALK RAMP TYPE 4C

1.0000 EACH -37.50 % 1,000.0000 -37.50 % 650.0000 -59.38 %

1,000.00 -600.00 1,000.00 -600.00 650.00 -950.00
1,600.0000
1,600.00

500.0000
93  HMA SIDEWALK RAMP

2.0000 EACH 132.56 % 630.0000 193.02 % 500.0000 132.56 %

1,000.00 570.00 1,260.00 830.00 1,000.00 570.00
215.0000
430.00

55.0000
94 CONC. SLOPE PROTECTION

375.0000 S.Y. -31.25 % 48.0000 -40.00 % 45.0000 -43.75 %

20,625.00 -9,375.00 18,000.00 -12,000.00 16,875.00 -13,125.00
80.0000

30,000.00

20.0000
95 COATED CHAIN LINK FENCE TYPE 3

856.0000 L.F. -4.76 % 20.0000 -4.76 % 22.0000 4.76 %

17,120.00 -856.00 17,120.00 -856.00 18,832.00 856.00
21.0000

17,976.00

18.0000
96 COATED CHAIN LINK FENCE TYPE 4

540.0000 L.F. -28.00 % 20.0000 -20.00 % 18.0000 -28.00 %

9,720.00 -3,780.00 10,800.00 -2,700.00 9,720.00 -3,780.00
25.0000

13,500.00

250.0000
97 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

33.0000 EACH -30.56 % 230.0000 -36.11 % 250.0000 -30.56 %

8,250.00 -3,630.00 7,590.00 -4,290.00 8,250.00 -3,630.00
360.0000
11,880.00

1,200.0000
98 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH -4.00 % 1,900.0000 52.00 % 1,200.0000 -4.00 %

1,200.00 -50.00 1,900.00 650.00 1,200.00 -50.00
1,250.0000
1,250.00

300.0000
99 CONNECTION TO DRAINAGE STRUCTURE

5.0000 EACH -81.25 % 800.0000 -50.00 % 1,000.0000 -37.50 %

1,500.00 -6,500.00 4,000.00 -4,000.00 5,000.00 -3,000.00
1,600.0000
8,000.00

350.0000
100 ADJUST MANHOLE

3.0000 EACH -59.77 % 250.0000 -71.26 % 350.0000 -59.77 %

1,050.00 -1,560.00 750.00 -1,860.00 1,050.00 -1,560.00
870.0000
2,610.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

TRI-STATE CONSTRUCTION, INC. ACTIVE CONSTRUCTION, INC. RODARTE CONSTRUCTION, INC.
350 - 106TH AVE NE 5110 RIVER ROAD EAST 17 EAST VALLEY HWY E
98004-5732 TACOMA, WA  98443-2638 98092-5531

PROJECT : BELLEVUE   WA  980093686 PUYALLUP   WA  983710162 AUBURN   WA  980711875

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
101 ADJUST CATCH BASIN

1.0000 EACH -50.00 % 200.0000 -71.43 % 350.0000 -50.00 %

350.00 -350.00 200.00 -500.00 350.00 -350.00
700.0000
700.00

250.0000
102  LOCKING SOLID METAL COVER AND FRAME FOR MANHOLE

1.0000 EACH -70.59 % 500.0000 -41.18 % 250.0000 -70.59 %

250.00 -600.00 500.00 -350.00 250.00 -600.00
850.0000
850.00

103 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
104 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
105 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
106 SPCC PLAN

L.S. 150.00 % -99.95 % -87.50 %

5,000.00 3,000.00 1.00 -1,999.00 250.00 -1,750.002,000.00
107  HEALTH AND SAFETY PLAN

L.S. 50.00 % -99.90 % 60.00 %

1,500.00 500.00 1.00 -999.00 1,600.00 600.001,000.00
108  FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

$1,160,349.10 -32.66% $1,296,342.94 -24.77% $1,386,504.80 -19.53%$1,723,066.40CONTRACT TOTAL

$1,386,504.80$1,160,349.10 $1,296,342.94BASE TOTAL -32.66% -24.77% -19.53%$1,723,066.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

GRANITE CONSTRUCTION COMPANY CECCANTI, INC. ROGNLIN'S, INC.
7717 NEW MARKET ST SW 4116 BROOKDALE RD E 321 W STATE ST

98520-6143

PROJECT : TUMWATER    WA  985017228 TACOMA   WA  984461613 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -22.63 % -57.89 % -33.73 %

147,000.00 -43,000.00 80,000.00 -110,000.00 125,914.00 -64,086.00190,000.00

8,000.0000
2 CLEARING AND GRUBBING

2.0000 ACRE -21.95 % 3,000.0000 -70.73 % 11,235.0000 9.61 %

16,000.00 -4,500.00 6,000.00 -14,500.00 22,470.00 1,970.00
10,250.0000
20,500.00

750.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH 15.38 % 300.0000 -53.85 % 620.0000 -4.62 %

3,750.00 500.00 1,500.00 -1,750.00 3,100.00 -150.00
650.0000
3,250.00

19.0000
4  REMOVING DRAINAGE PIPE

90.0000 L.F. 280.00 % 10.0000 100.00 % 18.0000 260.00 %

1,710.00 1,260.00 900.00 450.00 1,620.00 1,170.00
5.0000
450.00

6.0000
5  REMOVING CONC. SLOPE PROTECTION

611.0000 S.Y. -76.00 % 6.0000 -76.00 % 7.0000 -72.00 %

3,666.00 -11,609.00 3,666.00 -11,609.00 4,277.00 -10,998.00
25.0000

15,275.00

11.0000
6 REMOVING CEMENT CONC. SIDEWALK

1257.0000 S.Y. -56.00 % 6.0000 -76.00 % 6.0000 -76.00 %

13,827.00 -17,598.00 7,542.00 -23,883.00 7,542.00 -23,883.00
25.0000

31,425.00

6.0000
7 REMOVING CEMENT CONC. CURB AND GUTTER

1731.0000 L.F. -40.00 % 2.0000 -80.00 % 6.0000 -40.00 %

10,386.00 -6,924.00 3,462.00 -13,848.00 10,386.00 -6,924.00
10.0000

17,310.00

16.0000
8 REMOVING ASPHALT CONC. PAVEMENT

456.0000 S.Y. 39.13 % 6.0000 -47.83 % 6.0000 -47.83 %

7,296.00 2,052.00 2,736.00 -2,508.00 2,736.00 -2,508.00
11.5000
5,244.00

9 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -53.21 % 24.77 % 1.25 %

3,000.00 -3,411.60 8,000.00 1,588.40 6,492.00 80.406,411.60

GRADING

15.0000
10 ROADWAY EXCAVATION INCL. HAUL

3472.0000 C.Y. -25.00 % 20.0000 0.00 % 14.5000 -27.50 %

52,080.00 -17,360.00 69,440.00 0.00 50,344.00 -19,096.00
20.0000

69,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

GRANITE CONSTRUCTION COMPANY CECCANTI, INC. ROGNLIN'S, INC.
7717 NEW MARKET ST SW 4116 BROOKDALE RD E 321 W STATE ST

98520-6143

PROJECT : TUMWATER    WA  985017228 TACOMA   WA  984461613 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

3.0000
11 EMBANKMENT COMPACTION

2200.0000 C.Y. -66.67 % 3.0000 -66.67 % 3.0000 -66.67 %

6,600.00 -13,200.00 6,600.00 -13,200.00 6,600.00 -13,200.00
9.0000

19,800.00

DRAINAGE

20.0000
12 CEMENT CONC. GUTTER

540.0000 L.F. -20.00 % 30.0000 20.00 % 24.1500 -3.40 %

10,800.00 -2,700.00 16,200.00 2,700.00 13,041.00 -459.00
25.0000

13,500.00

40.0000
13 QUARRY SPALLS

84.0000 TON 0.00 % 50.0000 25.00 % 31.7000 -20.75 %

3,360.00 0.00 4,200.00 840.00 2,662.80 -697.20
40.0000
3,360.00

3.0000
14 UNDERDRAIN PIPE 8 IN. DIAM.

540.0000 L.F. -79.31 % 15.0000 3.45 % 10.4000 -28.28 %

1,620.00 -6,210.00 8,100.00 270.00 5,616.00 -2,214.00
14.5000
7,830.00

150.0000
15 DRAIN PIPE 8 IN. DIAM.

6.0000 L.F. 400.00 % 40.0000 33.33 % 91.0000 203.33 %

900.00 720.00 240.00 60.00 546.00 366.00
30.0000
180.00

STORM SEWER

1,900.0000
16 CATCH BASIN TYPE 1L

2.0000 EACH -30.91 % 1,500.0000 -45.45 % 1,415.0000 -48.55 %

3,800.00 -1,700.00 3,000.00 -2,500.00 2,830.00 -2,670.00
2,750.0000
5,500.00

1,900.0000
17 CATCH BASIN TYPE 1

7.0000 EACH 52.00 % 1,200.0000 -4.00 % 1,080.0000 -13.60 %

13,300.00 4,550.00 8,400.00 -350.00 7,560.00 -1,190.00
1,250.0000
8,750.00

5,000.0000
18 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH 25.00 % 3,000.0000 -25.00 % 2,360.0000 -41.00 %

10,000.00 2,000.00 6,000.00 -2,000.00 4,720.00 -3,280.00
4,000.0000
8,000.00

6,500.0000
19  CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 23.81 % 5,000.0000 -4.76 % 4,566.0000 -13.03 %

6,500.00 1,250.00 5,000.00 -250.00 4,566.00 -684.00
5,250.0000
5,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

GRANITE CONSTRUCTION COMPANY CECCANTI, INC. ROGNLIN'S, INC.
7717 NEW MARKET ST SW 4116 BROOKDALE RD E 321 W STATE ST

98520-6143

PROJECT : TUMWATER    WA  985017228 TACOMA   WA  984461613 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

5.0000
20 TESTING STORM SEWER PIPE

1500.0000 L.F. 122.22 % 2.0000 -11.11 % 1.6000 -28.89 %

7,500.00 4,125.00 3,000.00 -375.00 2,400.00 -975.00
2.2500

3,375.00

50.0000
21 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1257.0000 L.F. 42.86 % 38.0000 8.57 % 38.6000 10.29 %

62,850.00 18,855.00 47,766.00 3,771.00 48,520.20 4,525.20
35.0000

43,995.00

55.0000
22 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

237.0000 L.F. 22.22 % 40.0000 -11.11 % 49.9000 10.89 %

13,035.00 2,370.00 9,480.00 -1,185.00 11,826.30 1,161.30
45.0000

10,665.00

STRUCTURE

15.0000
23 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1142.3000 C.Y. -31.82 % 20.0000 -9.09 % 15.5000 -29.55 %

17,134.50 -7,996.10 22,846.00 -2,284.60 17,705.65 -7,424.95
22.0000

25,130.60
24 SHORING OR EXTRA EXCAVATION CL. A

L.S. 2,978.82 % 1,542.04 % 3,030.87 %

75,000.00 72,564.00 40,000.00 37,564.00 76,268.00 73,832.002,436.00

20.0000
25 GRAVEL BACKFILL FOR WALL

504.0000 C.Y. -50.00 % 20.0000 -50.00 % 46.5000 16.25 %

10,080.00 -10,080.00 10,080.00 -10,080.00 23,436.00 3,276.00
40.0000

20,160.00

1.0000
26 ST. REINF. BAR FOR RETAINING WALL

17860.0000 LB. -28.57 % 0.4000 -71.43 % 1.1500 -17.86 %

17,860.00 -7,144.00 7,144.00 -17,860.00 20,539.00 -4,465.00
1.4000

25,004.00

550.0000
27 CONC. CLASS 4000 FOR RETAINING WALL

304.3000 C.Y. -25.68 % 280.0000 -62.16 % 621.0000 -16.08 %

167,365.00 -57,817.00 85,204.00 -139,978.00 188,970.30 -36,211.70
740.0000

225,182.00
28 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

35.0000
29 CRUSHED SURFACING BASE COURSE

312.0000 TON 0.00 % 60.0000 71.43 % 34.5000 -1.43 %

10,920.00 0.00 18,720.00 7,800.00 10,764.00 -156.00
35.0000

10,920.00

LIQUID ASPHALT
30 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

739.00 739.00 739.00739.00

ASPHALT CONCRETE PAVEMENT

85.0000
31 HMA CL. 1/2 IN. PG 58-22

739.0000 TON -7.61 % 120.0000 30.43 % 110.4000 20.00 %

62,815.00 -5,173.00 88,680.00 20,692.00 81,585.60 13,597.60
92.0000

67,988.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,040.00 2,040.00 2,040.002,040.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

200.00 200.00 200.00200.00

140.0000
34 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

50.0000 TON -20.00 % 200.0000 14.29 % 230.0000 31.43 %

7,000.00 -1,750.00 10,000.00 1,250.00 11,500.00 2,750.00
175.0000
8,750.00

35 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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EROSION CONTROL AND PLANTING

10.0000
37 ESC LEAD

20.0000 DAY -95.00 % 10.0000 -95.00 % 100.0000 -50.00 %

200.00 -3,800.00 200.00 -3,800.00 2,000.00 -2,000.00
200.0000
4,000.00

22.0000
38 STABILIZED CONSTRUCTION ENTRANCE

222.0000 S.Y. 10.00 % 12.0000 -40.00 % 13.2500 -33.75 %

4,884.00 444.00 2,664.00 -1,776.00 2,941.50 -1,498.50
20.0000
4,440.00

39 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

32.0000
40 TOPSOIL TYPE A

620.0000 C.Y. -20.00 % 45.0000 12.50 % 37.4000 -6.50 %

19,840.00 -4,960.00 27,900.00 3,100.00 23,188.00 -1,612.00
40.0000

24,800.00

30.0000
41  TREATMENT LINER

756.0000 C.Y. -34.78 % 40.0000 -13.04 % 31.0500 -32.50 %

22,680.00 -12,096.00 30,240.00 -4,536.00 23,473.80 -11,302.20
46.0000

34,776.00

90.0000
42 PSIPE OREGON ASH 1 IN. CAL.

16.0000 EACH -40.00 % 150.0000 0.00 % 121.0000 -19.33 %

1,440.00 -960.00 2,400.00 0.00 1,936.00 -464.00
150.0000
2,400.00

88.0000
43 PSIPE WESTERN CRABAPPLE 1 IN. CAL.

22.0000 EACH -41.33 % 150.0000 0.00 % 121.0000 -19.33 %

1,936.00 -1,364.00 3,300.00 0.00 2,662.00 -638.00
150.0000
3,300.00

55.0000
44 PSIPE GIANT SEQUOIA

3.0000 EACH -45.00 % 70.0000 -30.00 % 64.0000 -36.00 %

165.00 -135.00 210.00 -90.00 192.00 -108.00
100.0000
300.00

16.0000
45 PSIPE WESTERN RED CEDAR

34.0000 EACH -84.00 % 50.0000 -50.00 % 34.5000 -65.50 %

544.00 -2,856.00 1,700.00 -1,700.00 1,173.00 -2,227.00
100.0000
3,400.00

8.0000
46 PSIPE REDOSIER DOGWOOD

885.0000 EACH -20.00 % 10.0000 0.00 % 8.0500 -19.50 %

7,080.00 -1,770.00 8,850.00 0.00 7,124.25 -1,725.75
10.0000
8,850.00

8.0000
47 PSIPE YELLOW TWIG DOGWOOD

885.0000 EACH -20.00 % 14.0000 40.00 % 9.2000 -8.00 %

7,080.00 -1,770.00 12,390.00 3,540.00 8,142.00 -708.00
10.0000
8,850.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
48 PSIPE DWARF BLUE ARTIC WILLOW

605.0000 EACH 0.00 % 15.0000 50.00 % 11.5000 15.00 %

6,050.00 0.00 9,075.00 3,025.00 6,957.50 907.50
10.0000
6,050.00

9.0000
49 PSIPE KELSEY DOGWOOD

1797.0000 EACH -10.00 % 15.0000 50.00 % 11.5000 15.00 %

16,173.00 -1,797.00 26,955.00 8,985.00 20,665.50 2,695.50
10.0000

17,970.00

5.0000
50 PSIPE COMMON SPIKE RUSH

1080.0000 EACH 42.86 % 6.0000 71.43 % 5.7500 64.29 %

5,400.00 1,620.00 6,480.00 2,700.00 6,210.00 2,430.00
3.5000

3,780.00

5.0000
51 PSIPE PANICLED BULRUSH

1080.0000 EACH 42.86 % 6.0000 71.43 % 5.7500 64.29 %

5,400.00 1,620.00 6,480.00 2,700.00 6,210.00 2,430.00
3.5000

3,780.00

5.0000
52 PSIPE SLOUGH SEDGE

190.0000 EACH 42.86 % 6.0000 71.43 % 5.7500 64.29 %

950.00 285.00 1,140.00 475.00 1,092.50 427.50
3.5000
665.00

5.0000
53 PSIPE HARDSTEM BULRUSH

190.0000 EACH 42.86 % 6.0000 71.43 % 5.7500 64.29 %

950.00 285.00 1,140.00 475.00 1,092.50 427.50
3.5000
665.00

34.0000
54 FINE COMPOST

597.0000 C.Y. -24.44 % 50.0000 11.11 % 49.4500 9.89 %

20,298.00 -6,567.00 29,850.00 2,985.00 29,521.65 2,656.65
45.0000

26,865.00

34.0000
55 BARK OR WOOD CHIP MULCH

365.0000 C.Y. -2.86 % 40.0000 14.29 % 40.2500 15.00 %

12,410.00 -365.00 14,600.00 1,825.00 14,691.25 1,916.25
35.0000

12,775.00

TRAFFIC

13.0000
56 CEMENT CONC. TRAFFIC CURB AND GUTTER

1762.0000 L.F. -40.91 % 30.0000 36.36 % 16.9000 -23.18 %

22,906.00 -15,858.00 52,860.00 14,096.00 29,777.80 -8,986.20
22.0000

38,764.00

15.0000
57 CEMENT CONC. PEDESTRIAN CURB

40.0000 L.F. -66.67 % 30.0000 -33.33 % 22.0000 -51.11 %

600.00 -1,200.00 1,200.00 -600.00 880.00 -920.00
45.0000
1,800.00
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24.0000
58 BEAM GUARDRAIL TYPE 1

44.0000 L.F. -40.00 % 65.0000 62.50 % 57.5000 43.75 %

1,056.00 -704.00 2,860.00 1,100.00 2,530.00 770.00
40.0000
1,760.00

58.0000
59 BEAM GUARDRAIL TYPE 11

412.0000 L.F. 28.89 % 85.0000 88.89 % 85.0000 88.89 %

23,896.00 5,356.00 35,020.00 16,480.00 35,020.00 16,480.00
45.0000

18,540.00

1,600.0000
60 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH -25.75 % 2,000.0000 -7.19 % 1,720.0000 -20.19 %

3,200.00 -1,110.00 4,000.00 -310.00 3,440.00 -870.00
2,155.0000
4,310.00

2,200.0000
61 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -22.12 % 4,000.0000 41.59 % 3,945.0000 39.65 %

4,400.00 -1,250.00 8,000.00 2,350.00 7,890.00 2,240.00
2,825.0000
5,650.00

600.0000
62 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH -14.29 % 1,400.0000 100.00 % 1,127.0000 61.00 %

1,200.00 -200.00 2,800.00 1,400.00 2,254.00 854.00
700.0000
1,400.00

30.0000
63 FLEXIBLE GUIDE POST

17.0000 EACH -25.00 % 40.0000 0.00 % 45.6000 14.00 %

510.00 -170.00 680.00 0.00 775.20 95.20
40.0000
680.00

0.0800
64 PAINT LINE

350.0000 L.F. -95.56 % 1.0000 -44.44 % 0.9200 -48.89 %

28.00 -602.00 350.00 -280.00 322.00 -308.00
1.8000
630.00

2.2000
65 PLASTIC WIDE LINE

1780.0000 L.F. -4.35 % 3.0000 30.43 % 2.5300 10.00 %

3,916.00 -178.00 5,340.00 1,246.00 4,503.40 409.40
2.3000

4,094.00

5.5000
66 PLASTIC CROSSWALK LINE

570.0000 S.F. 2.80 % 7.0000 30.84 % 6.3300 18.32 %

3,135.00 85.50 3,990.00 940.50 3,608.10 558.60
5.3500

3,049.50

8.0000
67 PLASTIC STOP LINE

130.0000 L.F. -3.61 % 12.0000 44.58 % 9.1000 9.64 %

1,040.00 -39.00 1,560.00 481.00 1,183.00 104.00
8.3000

1,079.00

125.0000
68 PLASTIC TRAFFIC ARROW

10.0000 EACH -5.30 % 150.0000 13.64 % 144.0000 9.09 %

1,250.00 -70.00 1,500.00 180.00 1,440.00 120.00
132.0000
1,320.00
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110.0000
69 PLASTIC TRAFFIC LETTER

8.0000 EACH 57.14 % 150.0000 114.29 % 127.0000 81.43 %

880.00 320.00 1,200.00 640.00 1,016.00 456.00
70.0000
560.00

260.0000
70 PLASTIC BICYCLE LANE SYMBOL

2.0000 EACH 30.00 % 300.0000 50.00 % 300.0000 50.00 %

520.00 120.00 600.00 200.00 600.00 200.00
200.0000
400.00

20.0000
71 PLASTIC DRAINAGE MARKING

15.0000 EACH -66.67 % 45.0000 -25.00 % 23.0000 -61.67 %

300.00 -600.00 675.00 -225.00 345.00 -555.00
60.0000
900.00

25.0000
72  PLASTIC JUNCTION BOX MARKING

27.0000 EACH -58.33 % 45.0000 -25.00 % 28.7500 -52.08 %

675.00 -945.00 1,215.00 -405.00 776.25 -843.75
60.0000
1,620.00

200.0000
73 RAISED PAVEMENT MARKER TYPE 1

8.9200 HUND -35.48 % 350.0000 12.90 % 220.0000 -29.03 %

1,784.00 -981.20 3,122.00 356.80 1,962.40 -802.80
310.0000
2,765.20

455.0000
74 RAISED PAVEMENT MARKER TYPE 2

3.6400 HUND -4.21 % 500.0000 5.26 % 525.0000 10.53 %

1,656.20 -72.80 1,820.00 91.00 1,911.00 182.00
475.0000
1,729.00

0.7500
75 TEMPORARY PAVEMENT MARKING

4490.0000 L.F. 15.38 % 1.0000 53.85 % 0.2900 -55.38 %

3,367.50 449.00 4,490.00 1,571.50 1,302.10 -1,616.40
0.6500

2,918.50
76 PERMANENT SIGNING

L.S. -28.57 % 108.33 % -4.17 %

12,000.00 -4,800.00 35,000.00 18,200.00 16,100.00 -700.0016,800.00

200.0000
77  NO TRESPASSING SIGN

3.0000 EACH 166.67 % 300.0000 300.00 % 205.0000 173.33 %

600.00 375.00 900.00 675.00 615.00 390.00
75.0000
225.00

78 ILLUMINATION SYSTEM
L.S. 181.44 % 169.46 % 157.75 %

47,000.00 30,300.00 45,000.00 28,300.00 43,045.00 26,345.0016,700.00
79 TRAFFIC SIGNAL SYSTEM # 1

L.S. -17.24 % -12.64 % -10.02 %

90,000.00 -18,750.00 95,000.00 -13,750.00 97,854.00 -10,896.00108,750.00
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DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
80 TRAFFIC SIGNAL SYSTEM # 2

L.S. -40.23 % -31.03 % -31.86 %

65,000.00 -43,750.00 75,000.00 -33,750.00 74,106.00 -34,644.00108,750.00
81 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 31.81 % 119.68 % 77.19 %

150,000.00 36,200.00 250,000.00 136,200.00 201,645.00 87,845.00113,800.00
82 PEDESTRIAN CONTROL AND PROTECTION

L.S. -15.97 % 152.10 % -34.29 %

10,000.00 -1,900.00 30,000.00 18,100.00 7,820.00 -4,080.0011,900.00

OTHER ITEMS
83 TYPE B PROGRESS SCHEDULE

L.S. 100.00 % 0.00 % 28.80 %

10,000.00 5,000.00 5,000.00 0.00 6,440.00 1,440.005,000.00

6.0000
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

690.0000 C.Y. -70.00 % 25.0000 25.00 % 6.0000 -70.00 %

4,140.00 -9,660.00 17,250.00 3,450.00 4,140.00 -9,660.00
20.0000

13,800.00

1.5000
85 SHORING OR EXTRA EXCAVATION CLASS B

710.0000 S.F. -82.35 % 10.0000 17.65 % 4.0000 -52.94 %

1,065.00 -4,970.00 7,100.00 1,065.00 2,840.00 -3,195.00
8.5000

6,035.00

30.0000
86 GRAVEL BACKFILL FOR DRAIN

54.0000 C.Y. -41.18 % 20.0000 -60.78 % 26.1500 -48.73 %

1,620.00 -1,134.00 1,080.00 -1,674.00 1,412.10 -1,341.90
51.0000
2,754.00

87 CURE BOX
L.S. -60.00 % -68.00 % -44.80 %

1,000.00 -1,500.00 800.00 -1,700.00 1,380.00 -1,120.002,500.00

400.0000
88 PLUGGING EXISTING PIPE

3.0000 EACH -52.94 % 500.0000 -41.18 % 275.0000 -67.65 %

1,200.00 -1,350.00 1,500.00 -1,050.00 825.00 -1,725.00
850.0000
2,550.00

32.0000
89 CEMENT CONC. SIDEWALK

1138.0000 S.Y. -28.89 % 35.0000 -22.22 % 35.5500 -21.00 %

36,416.00 -14,794.00 39,830.00 -11,380.00 40,455.90 -10,754.10
45.0000

51,210.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

GRANITE CONSTRUCTION COMPANY CECCANTI, INC. ROGNLIN'S, INC.
7717 NEW MARKET ST SW 4116 BROOKDALE RD E 321 W STATE ST

98520-6143

PROJECT : TUMWATER    WA  985017228 TACOMA   WA  984461613 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

470.0000
90 CEMENT CONC. SIDEWALK RAMP TYPE 1

4.0000 EACH -66.43 % 1,200.0000 -14.29 % 893.0000 -36.21 %

1,880.00 -3,720.00 4,800.00 -800.00 3,572.00 -2,028.00
1,400.0000
5,600.00

780.0000
91 CEMENT CONC. SIDEWALK RAMP TYPE 4A

2.0000 EACH -51.25 % 1,200.0000 -25.00 % 845.0000 -47.19 %

1,560.00 -1,640.00 2,400.00 -800.00 1,690.00 -1,510.00
1,600.0000
3,200.00

940.0000
92 CEMENT CONC. SIDEWALK RAMP TYPE 4C

1.0000 EACH -41.25 % 1,200.0000 -25.00 % 1,079.0000 -32.56 %

940.00 -660.00 1,200.00 -400.00 1,079.00 -521.00
1,600.0000
1,600.00

500.0000
93  HMA SIDEWALK RAMP

2.0000 EACH 132.56 % 800.0000 272.09 % 874.0000 306.51 %

1,000.00 570.00 1,600.00 1,170.00 1,748.00 1,318.00
215.0000
430.00

50.0000
94 CONC. SLOPE PROTECTION

375.0000 S.Y. -37.50 % 65.0000 -18.75 % 81.8500 2.31 %

18,750.00 -11,250.00 24,375.00 -5,625.00 30,693.75 693.75
80.0000

30,000.00

20.0000
95 COATED CHAIN LINK FENCE TYPE 3

856.0000 L.F. -4.76 % 26.0000 23.81 % 34.5000 64.29 %

17,120.00 -856.00 22,256.00 4,280.00 29,532.00 11,556.00
21.0000

17,976.00

19.0000
96 COATED CHAIN LINK FENCE TYPE 4

540.0000 L.F. -24.00 % 24.0000 -4.00 % 23.0000 -8.00 %

10,260.00 -3,240.00 12,960.00 -540.00 12,420.00 -1,080.00
25.0000

13,500.00

240.0000
97 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

33.0000 EACH -33.33 % 350.0000 -2.78 % 230.0000 -36.11 %

7,920.00 -3,960.00 11,550.00 -330.00 7,590.00 -4,290.00
360.0000
11,880.00

1,000.0000
98 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH -20.00 % 1,500.0000 20.00 % 2,300.0000 84.00 %

1,000.00 -250.00 1,500.00 250.00 2,300.00 1,050.00
1,250.0000
1,250.00

1,250.0000
99 CONNECTION TO DRAINAGE STRUCTURE

5.0000 EACH -21.88 % 1,000.0000 -37.50 % 802.0000 -49.88 %

6,250.00 -1,750.00 5,000.00 -3,000.00 4,010.00 -3,990.00
1,600.0000
8,000.00

550.0000
100 ADJUST MANHOLE

3.0000 EACH -36.78 % 400.0000 -54.02 % 600.0000 -31.03 %

1,650.00 -960.00 1,200.00 -1,410.00 1,800.00 -810.00
870.0000
2,610.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

GRANITE CONSTRUCTION COMPANY CECCANTI, INC. ROGNLIN'S, INC.
7717 NEW MARKET ST SW 4116 BROOKDALE RD E 321 W STATE ST

98520-6143

PROJECT : TUMWATER    WA  985017228 TACOMA   WA  984461613 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

450.0000
101 ADJUST CATCH BASIN

1.0000 EACH -35.71 % 400.0000 -42.86 % 600.0000 -14.29 %

450.00 -250.00 400.00 -300.00 600.00 -100.00
700.0000
700.00

500.0000
102  LOCKING SOLID METAL COVER AND FRAME FOR MANHOLE

1.0000 EACH -41.18 % 500.0000 -41.18 % 450.0000 -47.06 %

500.00 -350.00 500.00 -350.00 450.00 -400.00
850.0000
850.00

103 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
104 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
105 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
106 SPCC PLAN

L.S. 0.00 % 0.00 % 15.00 %

2,000.00 0.00 2,000.00 0.00 2,300.00 300.002,000.00
107  HEALTH AND SAFETY PLAN

L.S. 150.00 % 100.00 % 15.00 %

2,500.00 1,500.00 2,000.00 1,000.00 1,150.00 150.001,000.00
108  FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

$1,505,755.20 -12.61% $1,624,943.00 -5.69% $1,661,940.30 -3.55%$1,723,066.40CONTRACT TOTAL

$1,661,940.30$1,505,755.20 $1,624,943.00BASE TOTAL -12.61% -5.69% -3.55%$1,723,066.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 111.89 %
402,600.00 212,600.00190,000.00

3,200.0000
2 CLEARING AND GRUBBING

2.0000 ACRE -68.78 %
6,400.00 -14,100.00

10,250.0000
20,500.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH -53.85 %
1,500.00 -1,750.00

650.0000
3,250.00

10.0000
4  REMOVING DRAINAGE PIPE

90.0000 L.F. 100.00 %
900.00 450.00

5.0000
450.00

5.0000
5  REMOVING CONC. SLOPE PROTECTION

611.0000 S.Y. -80.00 %
3,055.00 -12,220.00

25.0000
15,275.00

5.0000
6 REMOVING CEMENT CONC. SIDEWALK

1257.0000 S.Y. -80.00 %
6,285.00 -25,140.00

25.0000
31,425.00

5.0000
7 REMOVING CEMENT CONC. CURB AND GUTTER

1731.0000 L.F. -50.00 %
8,655.00 -8,655.00

10.0000
17,310.00

5.0000
8 REMOVING ASPHALT CONC. PAVEMENT

456.0000 S.Y. -56.52 %
2,280.00 -2,964.00

11.5000
5,244.00

9 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 26.33 %

8,100.00 1,688.406,411.60

GRADING

12.0000
10 ROADWAY EXCAVATION INCL. HAUL

3472.0000 C.Y. -40.00 %
41,664.00 -27,776.00

20.0000
69,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.0000
11 EMBANKMENT COMPACTION

2200.0000 C.Y. -77.78 %
4,400.00 -15,400.00

9.0000
19,800.00

DRAINAGE

30.0000
12 CEMENT CONC. GUTTER

540.0000 L.F. 20.00 %
16,200.00 2,700.00

25.0000
13,500.00

36.0000
13 QUARRY SPALLS

84.0000 TON -10.00 %
3,024.00 -336.00

40.0000
3,360.00

26.0000
14 UNDERDRAIN PIPE 8 IN. DIAM.

540.0000 L.F. 79.31 %
14,040.00 6,210.00

14.5000
7,830.00

51.0000
15 DRAIN PIPE 8 IN. DIAM.

6.0000 L.F. 70.00 %
306.00 126.00

30.0000
180.00

STORM SEWER

1,600.0000
16 CATCH BASIN TYPE 1L

2.0000 EACH -41.82 %
3,200.00 -2,300.00

2,750.0000
5,500.00

1,600.0000
17 CATCH BASIN TYPE 1

7.0000 EACH 28.00 %
11,200.00 2,450.00

1,250.0000
8,750.00

5,600.0000
18 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH 40.00 %
11,200.00 3,200.00

4,000.0000
8,000.00

5,100.0000
19  CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -2.86 %
5,100.00 -150.00

5,250.0000
5,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1.0000
20 TESTING STORM SEWER PIPE

1500.0000 L.F. -55.56 %
1,500.00 -1,875.00

2.2500
3,375.00

76.0000
21 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1257.0000 L.F. 117.14 %
95,532.00 51,537.00

35.0000
43,995.00

93.0000
22 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

237.0000 L.F. 106.67 %
22,041.00 11,376.00

45.0000
10,665.00

STRUCTURE

20.0000
23 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1142.3000 C.Y. -9.09 %
22,846.00 -2,284.60

22.0000
25,130.60

24 SHORING OR EXTRA EXCAVATION CL. A
L.S. 417.24 %

12,600.00 10,164.002,436.00

30.0000
25 GRAVEL BACKFILL FOR WALL

504.0000 C.Y. -25.00 %
15,120.00 -5,040.00

40.0000
20,160.00

1.0000
26 ST. REINF. BAR FOR RETAINING WALL

17860.0000 LB. -28.57 %
17,860.00 -7,144.00

1.4000
25,004.00

610.0000
27 CONC. CLASS 4000 FOR RETAINING WALL

304.3000 C.Y. -17.57 %
185,623.00 -39,559.00

740.0000
225,182.00

28 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

32.0000
29 CRUSHED SURFACING BASE COURSE

312.0000 TON -8.57 %
9,984.00 -936.00

35.0000
10,920.00

LIQUID ASPHALT
30 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
739.00739.00

ASPHALT CONCRETE PAVEMENT

110.0000
31 HMA CL. 1/2 IN. PG 58-22

739.0000 TON 19.57 %
81,290.00 13,302.00

92.0000
67,988.00

32 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

2,040.002,040.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
200.00200.00

240.0000
34 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

50.0000 TON 37.14 %
12,000.00 3,250.00

175.0000
8,750.00

35 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
36 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

30.0000
37 ESC LEAD

20.0000 DAY -85.00 %
600.00 -3,400.00

200.0000
4,000.00

12.0000
38 STABILIZED CONSTRUCTION ENTRANCE

222.0000 S.Y. -40.00 %
2,664.00 -1,776.00

20.0000
4,440.00

39 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

10,000.0010,000.00

28.0000
40 TOPSOIL TYPE A

620.0000 C.Y. -30.00 %
17,360.00 -7,440.00

40.0000
24,800.00

30.0000
41  TREATMENT LINER

756.0000 C.Y. -34.78 %
22,680.00 -12,096.00

46.0000
34,776.00

100.0000
42 PSIPE OREGON ASH 1 IN. CAL.

16.0000 EACH -33.33 %
1,600.00 -800.00

150.0000
2,400.00

100.0000
43 PSIPE WESTERN CRABAPPLE 1 IN. CAL.

22.0000 EACH -33.33 %
2,200.00 -1,100.00

150.0000
3,300.00

60.0000
44 PSIPE GIANT SEQUOIA

3.0000 EACH -40.00 %
180.00 -120.00

100.0000
300.00

60.0000
45 PSIPE WESTERN RED CEDAR

34.0000 EACH -40.00 %
2,040.00 -1,360.00

100.0000
3,400.00

5.0000
46 PSIPE REDOSIER DOGWOOD

885.0000 EACH -50.00 %
4,425.00 -4,425.00

10.0000
8,850.00

6.0000
47 PSIPE YELLOW TWIG DOGWOOD

885.0000 EACH -40.00 %
5,310.00 -3,540.00

10.0000
8,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
48 PSIPE DWARF BLUE ARTIC WILLOW

605.0000 EACH -40.00 %
3,630.00 -2,420.00

10.0000
6,050.00

6.0000
49 PSIPE KELSEY DOGWOOD

1797.0000 EACH -40.00 %
10,782.00 -7,188.00

10.0000
17,970.00

5.0000
50 PSIPE COMMON SPIKE RUSH

1080.0000 EACH 42.86 %
5,400.00 1,620.00

3.5000
3,780.00

5.0000
51 PSIPE PANICLED BULRUSH

1080.0000 EACH 42.86 %
5,400.00 1,620.00

3.5000
3,780.00

5.0000
52 PSIPE SLOUGH SEDGE

190.0000 EACH 42.86 %
950.00 285.00

3.5000
665.00

5.0000
53 PSIPE HARDSTEM BULRUSH

190.0000 EACH 42.86 %
950.00 285.00

3.5000
665.00

28.0000
54 FINE COMPOST

597.0000 C.Y. -37.78 %
16,716.00 -10,149.00

45.0000
26,865.00

24.0000
55 BARK OR WOOD CHIP MULCH

365.0000 C.Y. -31.43 %
8,760.00 -4,015.00

35.0000
12,775.00

TRAFFIC

20.0000
56 CEMENT CONC. TRAFFIC CURB AND GUTTER

1762.0000 L.F. -9.09 %
35,240.00 -3,524.00

22.0000
38,764.00

25.0000
57 CEMENT CONC. PEDESTRIAN CURB

40.0000 L.F. -44.44 %
1,000.00 -800.00

45.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
58 BEAM GUARDRAIL TYPE 1

44.0000 L.F. 25.00 %
2,200.00 440.00

40.0000
1,760.00

60.0000
59 BEAM GUARDRAIL TYPE 11

412.0000 L.F. 33.33 %
24,720.00 6,180.00

45.0000
18,540.00

2,500.0000
60 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH 16.01 %
5,000.00 690.00

2,155.0000
4,310.00

2,500.0000
61 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -11.50 %
5,000.00 -650.00

2,825.0000
5,650.00

2,600.0000
62 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 271.43 %
5,200.00 3,800.00

700.0000
1,400.00

60.0000
63 FLEXIBLE GUIDE POST

17.0000 EACH 50.00 %
1,020.00 340.00

40.0000
680.00

3.3000
64 PAINT LINE

350.0000 L.F. 83.33 %
1,155.00 525.00

1.8000
630.00

2.7000
65 PLASTIC WIDE LINE

1780.0000 L.F. 17.39 %
4,806.00 712.00

2.3000
4,094.00

6.5000
66 PLASTIC CROSSWALK LINE

570.0000 S.F. 21.50 %
3,705.00 655.50

5.3500
3,049.50

11.0000
67 PLASTIC STOP LINE

130.0000 L.F. 32.53 %
1,430.00 351.00

8.3000
1,079.00

90.0000
68 PLASTIC TRAFFIC ARROW

10.0000 EACH -31.82 %
900.00 -420.00

132.0000
1,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
69 PLASTIC TRAFFIC LETTER

8.0000 EACH -57.14 %
240.00 -320.00

70.0000
560.00

110.0000
70 PLASTIC BICYCLE LANE SYMBOL

2.0000 EACH -45.00 %
220.00 -180.00

200.0000
400.00

30.0000
71 PLASTIC DRAINAGE MARKING

15.0000 EACH -50.00 %
450.00 -450.00

60.0000
900.00

30.0000
72  PLASTIC JUNCTION BOX MARKING

27.0000 EACH -50.00 %
810.00 -810.00

60.0000
1,620.00

210.0000
73 RAISED PAVEMENT MARKER TYPE 1

8.9200 HUND -32.26 %
1,873.20 -892.00

310.0000
2,765.20

550.0000
74 RAISED PAVEMENT MARKER TYPE 2

3.6400 HUND 15.79 %
2,002.00 273.00

475.0000
1,729.00

1.0000
75 TEMPORARY PAVEMENT MARKING

4490.0000 L.F. 53.85 %
4,490.00 1,571.50

0.6500
2,918.50

76 PERMANENT SIGNING
L.S. 84.52 %

31,000.00 14,200.0016,800.00

100.0000
77  NO TRESPASSING SIGN

3.0000 EACH 33.33 %
300.00 75.00

75.0000
225.00

78 ILLUMINATION SYSTEM
L.S. 259.28 %

60,000.00 43,300.0016,700.00
79 TRAFFIC SIGNAL SYSTEM # 1

L.S. -26.44 %
80,000.00 -28,750.00108,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
80 TRAFFIC SIGNAL SYSTEM # 2

L.S. -44.83 %
60,000.00 -48,750.00108,750.00

81 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -3.34 %

110,000.00 -3,800.00113,800.00
82 PEDESTRIAN CONTROL AND PROTECTION

L.S. -69.75 %
3,600.00 -8,300.0011,900.00

OTHER ITEMS
83 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
5,000.00 0.005,000.00

20.0000
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

690.0000 C.Y. 0.00 %
13,800.00 0.00

20.0000
13,800.00

6.0000
85 SHORING OR EXTRA EXCAVATION CLASS B

710.0000 S.F. -29.41 %
4,260.00 -1,775.00

8.5000
6,035.00

40.0000
86 GRAVEL BACKFILL FOR DRAIN

54.0000 C.Y. -21.57 %
2,160.00 -594.00

51.0000
2,754.00

87 CURE BOX
L.S. 24.00 %

3,100.00 600.002,500.00

800.0000
88 PLUGGING EXISTING PIPE

3.0000 EACH -5.88 %
2,400.00 -150.00

850.0000
2,550.00

56.0000
89 CEMENT CONC. SIDEWALK

1138.0000 S.Y. 24.44 %
63,728.00 12,518.00

45.0000
51,210.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,500.0000
90 CEMENT CONC. SIDEWALK RAMP TYPE 1

4.0000 EACH 7.14 %
6,000.00 400.00

1,400.0000
5,600.00

1,500.0000
91 CEMENT CONC. SIDEWALK RAMP TYPE 4A

2.0000 EACH -6.25 %
3,000.00 -200.00

1,600.0000
3,200.00

1,500.0000
92 CEMENT CONC. SIDEWALK RAMP TYPE 4C

1.0000 EACH -6.25 %
1,500.00 -100.00

1,600.0000
1,600.00

1,200.0000
93  HMA SIDEWALK RAMP

2.0000 EACH 458.14 %
2,400.00 1,970.00

215.0000
430.00

46.0000
94 CONC. SLOPE PROTECTION

375.0000 S.Y. -42.50 %
17,250.00 -12,750.00

80.0000
30,000.00

32.0000
95 COATED CHAIN LINK FENCE TYPE 3

856.0000 L.F. 52.38 %
27,392.00 9,416.00

21.0000
17,976.00

22.0000
96 COATED CHAIN LINK FENCE TYPE 4

540.0000 L.F. -12.00 %
11,880.00 -1,620.00

25.0000
13,500.00

300.0000
97 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

33.0000 EACH -16.67 %
9,900.00 -1,980.00

360.0000
11,880.00

3,100.0000
98 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH 148.00 %
3,100.00 1,850.00

1,250.0000
1,250.00

600.0000
99 CONNECTION TO DRAINAGE STRUCTURE

5.0000 EACH -62.50 %
3,000.00 -5,000.00

1,600.0000
8,000.00

500.0000
100 ADJUST MANHOLE

3.0000 EACH -42.53 %
1,500.00 -1,110.00

870.0000
2,610.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C518 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007767 REGION NO : 3 AWARDED ON : Jun 15 2009
VERSION NO :3 WORK ORDER# : 0L3447
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :I-5
MARTIN WAY O'XING
BIKE LANES
08C518

NOVA CONTRACTING, INC.
10615 DELPHI RD SW

PROJECT : OLYMPIA   WA  985129353

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/07/2009
18:21

DOT_RGGB01

, IM-0052(200)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
101 ADJUST CATCH BASIN

1.0000 EACH -28.57 %
500.00 -200.00

700.0000
700.00

600.0000
102  LOCKING SOLID METAL COVER AND FRAME FOR MANHOLE

1.0000 EACH -29.41 %
600.00 -250.00

850.0000
850.00

103 ROADSIDE CLEANUP
EST. 0.00 %

10,000.0010,000.00
104 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

105 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
106 SPCC PLAN

L.S. -60.00 %
800.00 -1,200.002,000.00

107  HEALTH AND SAFETY PLAN
L.S. -40.00 %

600.00 -400.001,000.00
108  FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS

EST. 0.00 %
2,000.002,000.00

$1,793,363.20 4.08%$1,723,066.40CONTRACT TOTAL

$1,793,363.20BASE TOTAL 4.08%$1,723,066.40


