
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

GRANITE CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE

98092-5531 98004-5732

PROJECT : TUMWATER    WA  985017228 AUBURN   WA  980711875 BELLEVUE   WA  980093686

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 2.59 % -3.70 % -7.41 %

55,400.00 1,400.00 52,000.00 -2,000.00 50,000.00 -4,000.0054,000.00

7,000.0000
2 CLEARING AND GRUBBING

0.8000 ACRE 40.00 % 4,500.0000 -10.00 % 4,000.0000 -20.00 %

5,600.00 1,600.00 3,600.00 -400.00 3,200.00 -800.00
5,000.0000
4,000.00

5.5000
3 REMOVING GUARDRAIL

160.0000 L.F. -8.33 % 5.0000 -16.67 % 6.0000 0.00 %

880.00 -80.00 800.00 -160.00 960.00 0.00
6.0000
960.00

545.0000
4 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 118.00 % 550.0000 120.00 % 250.0000 0.00 %

1,090.00 590.00 1,100.00 600.00 500.00 0.00
250.0000
500.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -36.81 % -21.01 % 26.38 %

2,000.00 -1,165.00 2,500.00 -665.00 4,000.00 835.003,165.00

GRADING

19.0000
6 ROADWAY EXCAVATION INCL. HAUL

690.0000 C.Y. -24.00 % 22.0000 -12.00 % 20.0000 -20.00 %

13,110.00 -4,140.00 15,180.00 -2,070.00 13,800.00 -3,450.00
25.0000

17,250.00

30.0000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

60.0000 S.Y. -66.67 % 18.0000 -80.00 % 30.0000 -66.67 %

1,800.00 -3,600.00 1,080.00 -4,320.00 1,800.00 -3,600.00
90.0000
5,400.00

9.0000
8 SELECT BORROW INCL. HAUL

2660.0000 TON -55.00 % 13.0000 -35.00 % 1.0000 -95.00 %

23,940.00 -29,260.00 34,580.00 -18,620.00 2,660.00 -50,540.00
20.0000

53,200.00

6.0000
9 EMBANKMENT COMPACTION

1440.0000 C.Y. 20.00 % 8.0000 60.00 % 5.0000 0.00 %

8,640.00 1,440.00 11,520.00 4,320.00 7,200.00 0.00
5.0000

7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

GRANITE CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE

98092-5531 98004-5732

PROJECT : TUMWATER    WA  985017228 AUBURN   WA  980711875 BELLEVUE   WA  980093686

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

18.0000
10 CRUSHED SURFACING BASE COURSE

990.0000 TON -28.00 % 21.0000 -16.00 % 22.0000 -12.00 %

17,820.00 -6,930.00 20,790.00 -3,960.00 21,780.00 -2,970.00
25.0000

24,750.00

7,500.0000
11  SHOULDER FINISHING

0.3000 MI. 50.00 % 8,500.0000 70.00 % 6,000.0000 20.00 %

2,250.00 750.00 2,550.00 1,050.00 1,800.00 300.00
5,000.0000
1,500.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,530.00 1,530.00 1,530.001,530.00

2,000.0000
13 ASPHALT FOR FOG SEAL

0.3000 TON 100.00 % 3,200.0000 220.00 % 2,500.0000 150.00 %

600.00 300.00 960.00 660.00 750.00 450.00
1,000.0000

300.00

HOT MIX ASPHALT

3.0000
14 PLANING BITUMINOUS PAVEMENT

4990.0000 S.Y. -40.00 % 7.0000 40.00 % 3.0000 -40.00 %

14,970.00 -9,980.00 34,930.00 9,980.00 14,970.00 -9,980.00
5.0000

24,950.00

125.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

30.0000 TON -37.50 % 130.0000 -35.00 % 150.0000 -25.00 %

3,750.00 -2,250.00 3,900.00 -2,100.00 4,500.00 -1,500.00
200.0000
6,000.00

84.0000
16 HMA CL. 1/2 IN. PG 64-22

1560.0000 TON -16.00 % 75.0000 -25.00 % 80.0000 -20.00 %

131,040.00 -24,960.00 117,000.00 -39,000.00 124,800.00 -31,200.00
100.0000

156,000.00
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,770.00 1,770.00 1,770.001,770.00
18 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

GRANITE CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE

98092-5531 98004-5732

PROJECT : TUMWATER    WA  985017228 AUBURN   WA  980711875 BELLEVUE   WA  980093686

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
19 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND PLANTING

25.0000
20 ESC LEAD

25.0000 DAY -87.50 % 50.0000 -75.00 % 1.0000 -99.50 %

625.00 -4,375.00 1,250.00 -3,750.00 25.00 -4,975.00
200.0000
5,000.00

1.2500
21 TEMPORARY EROSION CONTROL BLANKET

2940.0000 S.Y. -58.33 % 1.5000 -50.00 % 2.0000 -33.33 %

3,675.00 -5,145.00 4,410.00 -4,410.00 5,880.00 -2,940.00
3.0000

8,820.00

130.0000
22 INLET PROTECTION

4.0000 EACH 30.00 % 60.0000 -40.00 % 60.0000 -40.00 %

520.00 120.00 240.00 -160.00 240.00 -160.00
100.0000
400.00

3.1000
23 SILT FENCE

1000.0000 L.F. -48.33 % 3.2500 -45.83 % 5.0000 -16.67 %

3,100.00 -2,900.00 3,250.00 -2,750.00 5,000.00 -1,000.00
6.0000

6,000.00
24 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

2,000.0000
25 SEEDING, FERTILIZING, AND MULCHING

0.8000 ACRE -20.00 % 1,700.0000 -32.00 % 3,000.0000 20.00 %

1,600.00 -400.00 1,360.00 -640.00 2,400.00 400.00
2,500.0000
2,000.00

1.7000
26 HIGH VISIBILITY FENCE

1000.0000 L.F. -43.33 % 2.0000 -33.33 % 3.0000 0.00 %

1,700.00 -1,300.00 2,000.00 -1,000.00 3,000.00 0.00
3.0000

3,000.00

TRAFFIC

21.5000
27 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

675.0000 L.F. -28.33 % 22.0000 -26.67 % 23.0000 -23.33 %

14,512.50 -5,737.50 14,850.00 -5,400.00 15,525.00 -4,725.00
30.0000

20,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

GRANITE CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE

98092-5531 98004-5732

PROJECT : TUMWATER    WA  985017228 AUBURN   WA  980711875 BELLEVUE   WA  980093686

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
28 BEAM GUARDRAIL TYPE 31

150.0000 L.F. -28.57 % 20.0000 -28.57 % 23.0000 -17.86 %

3,000.00 -1,200.00 3,000.00 -1,200.00 3,450.00 -750.00
28.0000
4,200.00

3,250.0000
29 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 30.00 % 3,250.0000 30.00 % 2,800.0000 12.00 %

6,500.00 1,500.00 6,500.00 1,500.00 5,600.00 600.00
2,500.0000
5,000.00

2,700.0000
30 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -46.00 % 2,600.0000 -48.00 % 2,500.0000 -50.00 %

2,700.00 -2,300.00 2,600.00 -2,400.00 2,500.00 -2,500.00
5,000.0000
5,000.00

820.0000
31 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -45.33 % 850.0000 -43.33 % 600.0000 -60.00 %

820.00 -680.00 850.00 -650.00 600.00 -900.00
1,500.0000
1,500.00

30.0000
32 FLEXIBLE GUIDE POST

54.0000 EACH 0.00 % 28.0000 -6.67 % 31.0000 3.33 %

1,620.00 0.00 1,512.00 -108.00 1,674.00 54.00
30.0000
1,620.00

0.3500
33 PAINT LINE

9710.0000 L.F. 75.00 % 0.2000 0.00 % 0.2500 25.00 %

3,398.50 1,456.50 1,942.00 0.00 2,427.50 485.50
0.2000

1,942.00

3.0000
34 PLASTIC WIDE LINE

1510.0000 L.F. 50.00 % 3.2500 62.50 % 4.0000 100.00 %

4,530.00 1,510.00 4,907.50 1,887.50 6,040.00 3,020.00
2.0000

3,020.00

6.2500
35 PLASTIC CROSSWALK LINE

680.0000 S.F. 56.25 % 6.0000 50.00 % 6.0000 50.00 %

4,250.00 1,530.00 4,080.00 1,360.00 4,080.00 1,360.00
4.0000

2,720.00

9.5000
36 PLASTIC STOP LINE

123.0000 L.F. -36.67 % 10.0000 -33.33 % 10.0000 -33.33 %

1,168.50 -676.50 1,230.00 -615.00 1,230.00 -615.00
15.0000
1,845.00

140.0000
37 PLASTIC TRAFFIC ARROW

12.0000 EACH 75.00 % 150.0000 87.50 % 140.0000 75.00 %

1,680.00 720.00 1,800.00 840.00 1,680.00 720.00
80.0000
960.00

125.0000
38 PLASTIC TRAFFIC LETTER

8.0000 EACH 212.50 % 70.0000 75.00 % 70.0000 75.00 %

1,000.00 680.00 560.00 240.00 560.00 240.00
40.0000
320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

GRANITE CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE

98092-5531 98004-5732

PROJECT : TUMWATER    WA  985017228 AUBURN   WA  980711875 BELLEVUE   WA  980093686

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

60.0000
39 PLASTIC DRAINAGE MARKING

4.0000 EACH 20.00 % 38.0000 -24.00 % 40.0000 -20.00 %

240.00 40.00 152.00 -48.00 160.00 -40.00
50.0000
200.00

60.0000
40  PLASTIC JUNCTION BOX MARKING

32.0000 EACH 275.00 % 38.0000 137.50 % 40.0000 150.00 %

1,920.00 1,408.00 1,216.00 704.00 1,280.00 768.00
16.0000
512.00

550.0000
41 RAISED PAVEMENT MARKER TYPE 2

1.2000 HUND 37.50 % 275.0000 -31.25 % 600.0000 50.00 %

660.00 180.00 330.00 -150.00 720.00 240.00
400.0000
480.00

42 PERMANENT SIGNING
L.S. 30.01 % 56.01 % 30.01 %

25,000.00 5,770.00 30,000.00 10,770.00 25,000.00 5,770.0019,230.00
43 ILLUMINATION SYSTEM SC_1594

L.S. -15.05 % -8.98 % -2.91 %

35,000.00 -6,200.00 37,500.00 -3,700.00 40,000.00 -1,200.0041,200.00
44  INDUCTION LOOP

L.S. 26.18 % 36.70 % -15.88 %

12,000.00 2,490.00 13,000.00 3,490.00 8,000.00 -1,510.009,510.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -27.33 % -49.13 % 16.28 %

50,000.00 -18,800.00 35,000.00 -33,800.00 80,000.00 11,200.0068,800.00

OTHER ITEMS

0.0000
46 DELETED ITEM

0.0500 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.00 0.00 -0.00 0.00 -0.00
0.0100
0.00

400.0000
47 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 33.33 % 350.0000 16.67 % 300.0000 0.00 %

1,200.00 300.00 1,050.00 150.00 900.00 0.00
300.0000
900.00

48 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

GRANITE CONSTRUCTION COMPANY RODARTE CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC.
7717 NEW MARKET ST SW 17 EAST VALLEY HWY E 350 - 106TH AVE NE

98092-5531 98004-5732

PROJECT : TUMWATER    WA  985017228 AUBURN   WA  980711875 BELLEVUE   WA  980093686

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
49 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
51 SPCC PLAN

L.S. 400.00 % -75.00 % 1,400.00 %

5,000.00 4,000.00 250.00 -750.00 15,000.00 14,000.001,000.00

0.1500
52 TEMPORARY PAVEMENT MARKING

2440.0000 L.F. -70.00 % 0.2000 -60.00 % 0.2500 -50.00 %

366.00 -854.00 488.00 -732.00 610.00 -610.00
0.5000

1,220.00

110.0000
53 ADJUST JUNCTION BOX

22.0000 EACH -63.33 % 285.0000 -5.00 % 200.0000 -33.33 %

2,420.00 -4,180.00 6,270.00 -330.00 4,400.00 -2,200.00
300.0000
6,600.00

$500,895.50 -17.92% $511,887.50 -16.11% $518,501.50 -15.03%$610,224.00CONTRACT TOTAL

$518,501.50$500,895.50 $511,887.50BASE TOTAL -17.92% -16.11% -15.03%$610,224.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN'S, INC.
1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST

98532-4136 98520-6143

PROJECT : TACOMA   WA  984211710 CHEHALIS   WA  985320416 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 7.41 % -21.57 % 3.70 %

58,000.00 4,000.00 42,350.40 -11,649.60 56,000.00 2,000.0054,000.00

10,000.0000
2 CLEARING AND GRUBBING

0.8000 ACRE 100.00 % 9,829.5000 96.59 % 8,483.0000 69.66 %

8,000.00 4,000.00 7,863.60 3,863.60 6,786.40 2,786.40
5,000.0000
4,000.00

5.0000
3 REMOVING GUARDRAIL

160.0000 L.F. -16.67 % 6.1200 2.00 % 6.0000 0.00 %

800.00 -160.00 979.20 19.20 960.00 0.00
6.0000
960.00

500.0000
4 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 100.00 % 195.8400 -21.66 % 565.0000 126.00 %

1,000.00 500.00 391.68 -108.32 1,130.00 630.00
250.0000
500.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 26.38 % 6.73 % 211.72 %

4,000.00 835.00 3,378.05 213.05 9,866.00 6,701.003,165.00

GRADING

32.4000
6 ROADWAY EXCAVATION INCL. HAUL

690.0000 C.Y. 29.60 % 14.4200 -42.32 % 21.5000 -14.00 %

22,356.00 5,106.00 9,949.80 -7,300.20 14,835.00 -2,415.00
25.0000

17,250.00

25.7500
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

60.0000 S.Y. -71.39 % 113.2800 25.87 % 58.0000 -35.56 %

1,545.00 -3,855.00 6,796.80 1,396.80 3,480.00 -1,920.00
90.0000
5,400.00

18.0000
8 SELECT BORROW INCL. HAUL

2660.0000 TON -10.00 % 10.6700 -46.65 % 17.0000 -15.00 %

47,880.00 -5,320.00 28,382.20 -24,817.80 45,220.00 -7,980.00
20.0000

53,200.00

4.0000
9 EMBANKMENT COMPACTION

1440.0000 C.Y. -20.00 % 2.4600 -50.80 % 5.5000 10.00 %

5,760.00 -1,440.00 3,542.40 -3,657.60 7,920.00 720.00
5.0000

7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN'S, INC.
1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST

98532-4136 98520-6143

PROJECT : TACOMA   WA  984211710 CHEHALIS   WA  985320416 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

24.0000
10 CRUSHED SURFACING BASE COURSE

990.0000 TON -4.00 % 17.5900 -29.64 % 23.0000 -8.00 %

23,760.00 -990.00 17,414.10 -7,335.90 22,770.00 -1,980.00
25.0000

24,750.00

13,750.0000
11  SHOULDER FINISHING

0.3000 MI. 175.00 % 12,328.0000 146.56 % 12,000.0000 140.00 %

4,125.00 2,625.00 3,698.40 2,198.40 3,600.00 2,100.00
5,000.0000
1,500.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,530.00 1,530.00 1,530.001,530.00

3,000.0000
13 ASPHALT FOR FOG SEAL

0.3000 TON 200.00 % 3,150.0000 215.00 % 3,000.0000 200.00 %

900.00 600.00 945.00 645.00 900.00 600.00
1,000.0000

300.00

HOT MIX ASPHALT

4.2000
14 PLANING BITUMINOUS PAVEMENT

4990.0000 S.Y. -16.00 % 2.7900 -44.20 % 3.5000 -30.00 %

20,958.00 -3,992.00 13,922.10 -11,027.90 17,465.00 -7,485.00
5.0000

24,950.00

100.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

30.0000 TON -50.00 % 133.8800 -33.06 % 150.0000 -25.00 %

3,000.00 -3,000.00 4,016.40 -1,983.60 4,500.00 -1,500.00
200.0000
6,000.00

71.5000
16 HMA CL. 1/2 IN. PG 64-22

1560.0000 TON -28.50 % 75.0800 -24.92 % 83.0000 -17.00 %

111,540.00 -44,460.00 117,124.80 -38,875.20 129,480.00 -26,520.00
100.0000

156,000.00
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,770.00 1,770.00 1,770.001,770.00
18 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN'S, INC.
1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST

98532-4136 98520-6143

PROJECT : TACOMA   WA  984211710 CHEHALIS   WA  985320416 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
19 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND PLANTING

10.0000
20 ESC LEAD

25.0000 DAY -95.00 % 120.0000 -40.00 % 100.0000 -50.00 %

250.00 -4,750.00 3,000.00 -2,000.00 2,500.00 -2,500.00
200.0000
5,000.00

1.2500
21 TEMPORARY EROSION CONTROL BLANKET

2940.0000 S.Y. -58.33 % 1.3400 -55.33 % 2.2500 -25.00 %

3,675.00 -5,145.00 3,939.60 -4,880.40 6,615.00 -2,205.00
3.0000

8,820.00

130.0000
22 INLET PROTECTION

4.0000 EACH 30.00 % 55.5000 -44.50 % 78.0000 -22.00 %

520.00 120.00 222.00 -178.00 312.00 -88.00
100.0000
400.00

3.1000
23 SILT FENCE

1000.0000 L.F. -48.33 % 3.6600 -39.00 % 5.7700 -3.83 %

3,100.00 -2,900.00 3,660.00 -2,340.00 5,770.00 -230.00
6.0000

6,000.00
24 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

2,000.0000
25 SEEDING, FERTILIZING, AND MULCHING

0.8000 ACRE -20.00 % 2,132.8100 -14.69 % 2,300.0000 -8.00 %

1,600.00 -400.00 1,706.25 -293.75 1,840.00 -160.00
2,500.0000
2,000.00

1.6500
26 HIGH VISIBILITY FENCE

1000.0000 L.F. -45.00 % 1.8500 -38.33 % 3.2800 9.33 %

1,650.00 -1,350.00 1,850.00 -1,150.00 3,280.00 280.00
3.0000

3,000.00

TRAFFIC

20.0000
27 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

675.0000 L.F. -33.33 % 23.9400 -20.20 % 22.6000 -24.67 %

13,500.00 -6,750.00 16,159.50 -4,090.50 15,255.00 -4,995.00
30.0000

20,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN'S, INC.
1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST

98532-4136 98520-6143

PROJECT : TACOMA   WA  984211710 CHEHALIS   WA  985320416 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

18.0000
28 BEAM GUARDRAIL TYPE 31

150.0000 L.F. -35.71 % 23.3100 -16.75 % 20.5000 -26.79 %

2,700.00 -1,500.00 3,496.50 -703.50 3,075.00 -1,125.00
28.0000
4,200.00

3,000.0000
29 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 20.00 % 2,835.0000 13.40 % 3,390.0000 35.60 %

6,000.00 1,000.00 5,670.00 670.00 6,780.00 1,780.00
2,500.0000
5,000.00

2,500.0000
30 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -50.00 % 2,520.0000 -49.60 % 2,825.0000 -43.50 %

2,500.00 -2,500.00 2,520.00 -2,480.00 2,825.00 -2,175.00
5,000.0000
5,000.00

750.0000
31 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -50.00 % 598.5000 -60.10 % 847.0000 -43.53 %

750.00 -750.00 598.50 -901.50 847.00 -653.00
1,500.0000
1,500.00

50.0000
32 FLEXIBLE GUIDE POST

54.0000 EACH 66.67 % 31.5000 5.00 % 56.5000 88.33 %

2,700.00 1,080.00 1,701.00 81.00 3,051.00 1,431.00
30.0000
1,620.00

0.2000
33 PAINT LINE

9710.0000 L.F. 0.00 % 0.2100 5.00 % 0.4000 100.00 %

1,942.00 0.00 2,039.10 97.10 3,884.00 1,942.00
0.2000

1,942.00

3.0000
34 PLASTIC WIDE LINE

1510.0000 L.F. 50.00 % 3.1500 57.50 % 3.4000 70.00 %

4,530.00 1,510.00 4,756.50 1,736.50 5,134.00 2,114.00
2.0000

3,020.00

5.7500
35 PLASTIC CROSSWALK LINE

680.0000 S.F. 43.75 % 6.0400 51.00 % 7.2000 80.00 %

3,910.00 1,190.00 4,107.20 1,387.20 4,896.00 2,176.00
4.0000

2,720.00

9.0000
36 PLASTIC STOP LINE

123.0000 L.F. -40.00 % 9.4500 -37.00 % 10.7500 -28.33 %

1,107.00 -738.00 1,162.35 -682.65 1,322.25 -522.75
15.0000
1,845.00

135.0000
37 PLASTIC TRAFFIC ARROW

12.0000 EACH 68.75 % 141.7500 77.19 % 153.0000 91.25 %

1,620.00 660.00 1,701.00 741.00 1,836.00 876.00
80.0000
960.00

65.0000
38 PLASTIC TRAFFIC LETTER

8.0000 EACH 62.50 % 68.2500 70.63 % 142.0000 255.00 %

520.00 200.00 546.00 226.00 1,136.00 816.00
40.0000
320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN'S, INC.
1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST

98532-4136 98520-6143

PROJECT : TACOMA   WA  984211710 CHEHALIS   WA  985320416 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

35.0000
39 PLASTIC DRAINAGE MARKING

4.0000 EACH -30.00 % 36.7500 -26.50 % 68.0000 36.00 %

140.00 -60.00 147.00 -53.00 272.00 72.00
50.0000
200.00

35.0000
40  PLASTIC JUNCTION BOX MARKING

32.0000 EACH 118.75 % 36.7500 129.69 % 68.0000 325.00 %

1,120.00 608.00 1,176.00 664.00 2,176.00 1,664.00
16.0000
512.00

500.0000
41 RAISED PAVEMENT MARKER TYPE 2

1.2000 HUND 25.00 % 525.0000 31.25 % 550.0000 37.50 %

600.00 120.00 630.00 150.00 660.00 180.00
400.0000
480.00

42 PERMANENT SIGNING
L.S. 27.41 % 52.89 % 43.97 %

24,500.00 5,270.00 29,400.00 10,170.00 27,685.00 8,455.0019,230.00
43 ILLUMINATION SYSTEM SC_1594

L.S. -22.22 % -14.05 % -1.26 %

32,045.00 -9,155.00 35,411.25 -5,788.75 40,680.00 -520.0041,200.00
44  INDUCTION LOOP

L.S. -34.92 % 26.81 % 42.59 %

6,189.00 -3,321.00 12,059.25 2,549.25 13,560.00 4,050.009,510.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -20.06 % 46.69 % 20.28 %

55,000.00 -13,800.00 100,920.00 32,120.00 82,750.00 13,950.0068,800.00

OTHER ITEMS

0.0000
46 DELETED ITEM

0.0500 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.00 0.00 -0.00 0.00 -0.00
0.0100
0.00

250.0000
47 ADJUST MONUMENT CASE AND COVER

3.0000 EACH -16.67 % 139.9900 -53.34 % 300.0000 0.00 %

750.00 -150.00 419.97 -480.03 900.00 0.00
300.0000
900.00

48 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

WOODWORTH & COMPANY, INC. R G CONSTRUCTION, INC. ROGNLIN'S, INC.
1200 E "D" ST 1861 SOUTH MARKET BLVD 321 W STATE ST

98532-4136 98520-6143

PROJECT : TACOMA   WA  984211710 CHEHALIS   WA  985320416 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100055 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
49 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
51 SPCC PLAN

L.S. 0.00 % -82.00 % -40.00 %

1,000.00 0.00 180.00 -820.00 600.00 -400.001,000.00

0.2000
52 TEMPORARY PAVEMENT MARKING

2440.0000 L.F. -60.00 % 0.2400 -52.00 % 0.5000 0.00 %

488.00 -732.00 585.60 -634.40 1,220.00 0.00
0.5000

1,220.00

220.0000
53 ADJUST JUNCTION BOX

22.0000 EACH -26.67 % 300.0000 0.00 % 300.0000 0.00 %

4,840.00 -1,760.00 6,600.00 0.00 6,600.00 0.00
300.0000
6,600.00

$520,670.00 -14.68% $534,919.50 -12.34% $600,173.65 -1.65%$610,224.00CONTRACT TOTAL

$600,173.65$520,670.00 $534,919.50BASE TOTAL -14.68% -12.34% -1.65%$610,224.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
10615 DELPHI RD SW 1621 PEASE AVE

PROJECT : OLYMPIA   WA  985129353 SUMNER   WA  983901603

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 13.52 % 35.19 %

61,300.00 7,300.00 73,000.00 19,000.0054,000.00

2,200.0000
2 CLEARING AND GRUBBING

0.8000 ACRE -56.00 % 30,000.0000 500.00 %

1,760.00 -2,240.00 24,000.00 20,000.00
5,000.0000
4,000.00

7.0000
3 REMOVING GUARDRAIL

160.0000 L.F. 16.67 % 5.2600 -12.33 %

1,120.00 160.00 841.60 -118.40
6.0000
960.00

200.0000
4 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -20.00 % 525.8300 110.33 %

400.00 -100.00 1,051.66 551.66
250.0000
500.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 4.27 % 373.93 %

3,300.00 135.00 15,000.00 11,835.003,165.00

GRADING

8.0000
6 ROADWAY EXCAVATION INCL. HAUL

690.0000 C.Y. -68.00 % 40.9700 63.88 %

5,520.00 -11,730.00 28,269.30 11,019.30
25.0000

17,250.00

40.0000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

60.0000 S.Y. -55.56 % 49.6900 -44.79 %

2,400.00 -3,000.00 2,981.40 -2,418.60
90.0000
5,400.00

14.0000
8 SELECT BORROW INCL. HAUL

2660.0000 TON -30.00 % 21.0300 5.15 %

37,240.00 -15,960.00 55,939.80 2,739.80
20.0000

53,200.00

6.0000
9 EMBANKMENT COMPACTION

1440.0000 C.Y. 20.00 % 9.0300 80.60 %

8,640.00 1,440.00 13,003.20 5,803.20
5.0000

7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
10615 DELPHI RD SW 1621 PEASE AVE

PROJECT : OLYMPIA   WA  985129353 SUMNER   WA  983901603

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

16.0000
10 CRUSHED SURFACING BASE COURSE

990.0000 TON -36.00 % 21.7100 -13.16 %

15,840.00 -8,910.00 21,492.90 -3,257.10
25.0000

24,750.00

6,000.0000
11  SHOULDER FINISHING

0.3000 MI. 20.00 % 24,286.6400 385.73 %

1,800.00 300.00 7,285.99 5,785.99
5,000.0000
1,500.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

1,530.00 1,530.001,530.00

3,000.0000
13 ASPHALT FOR FOG SEAL

0.3000 TON 200.00 % 3,154.9700 215.50 %

900.00 600.00 946.49 646.49
1,000.0000

300.00

HOT MIX ASPHALT

3.0000
14 PLANING BITUMINOUS PAVEMENT

4990.0000 S.Y. -40.00 % 4.9200 -1.60 %

14,970.00 -9,980.00 24,550.80 -399.20
5.0000

24,950.00

200.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

30.0000 TON 0.00 % 75.7200 -62.14 %

6,000.00 0.00 2,271.60 -3,728.40
200.0000
6,000.00

90.0000
16 HMA CL. 1/2 IN. PG 64-22

1560.0000 TON -10.00 % 136.7200 36.72 %

140,400.00 -15,600.00 213,283.20 57,283.20
100.0000

156,000.00
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

1,770.00 1,770.001,770.00
18 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

3.00 3.003.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
10615 DELPHI RD SW 1621 PEASE AVE

PROJECT : OLYMPIA   WA  985129353 SUMNER   WA  983901603

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
19 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00

EROSION CONTROL AND PLANTING

20.0000
20 ESC LEAD

25.0000 DAY -90.00 % 44.7700 -77.61 %

500.00 -4,500.00 1,119.25 -3,880.75
200.0000
5,000.00

1.2500
21 TEMPORARY EROSION CONTROL BLANKET

2940.0000 S.Y. -58.33 % 1.9800 -34.00 %

3,675.00 -5,145.00 5,821.20 -2,998.80
3.0000

8,820.00

150.0000
22 INLET PROTECTION

4.0000 EACH 50.00 % 72.5600 -27.44 %

600.00 200.00 290.24 -109.76
100.0000
400.00

2.0000
23 SILT FENCE

1000.0000 L.F. -66.67 % 3.5800 -40.33 %

2,000.00 -4,000.00 3,580.00 -2,420.00
6.0000

6,000.00
24 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

2,000.0000
25 SEEDING, FERTILIZING, AND MULCHING

0.8000 ACRE -20.00 % 2,136.9600 -14.52 %

1,600.00 -400.00 1,709.57 -290.43
2,500.0000
2,000.00

2.0000
26 HIGH VISIBILITY FENCE

1000.0000 L.F. -33.33 % 3.8300 27.67 %

2,000.00 -1,000.00 3,830.00 830.00
3.0000

3,000.00

TRAFFIC

23.0000
27 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

675.0000 L.F. -23.33 % 21.0300 -29.90 %

15,525.00 -4,725.00 14,195.25 -6,054.75
30.0000

20,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
10615 DELPHI RD SW 1621 PEASE AVE

PROJECT : OLYMPIA   WA  985129353 SUMNER   WA  983901603

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

23.0000
28 BEAM GUARDRAIL TYPE 31

150.0000 L.F. -17.86 % 18.9300 -32.39 %

3,450.00 -750.00 2,839.50 -1,360.50
28.0000
4,200.00

3,000.0000
29 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 20.00 % 3,154.9700 26.20 %

6,000.00 1,000.00 6,309.94 1,309.94
2,500.0000
5,000.00

2,600.0000
30 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -48.00 % 2,629.1400 -47.42 %

2,600.00 -2,400.00 2,629.14 -2,370.86
5,000.0000
5,000.00

800.0000
31 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -46.67 % 788.7400 -47.42 %

800.00 -700.00 788.74 -711.26
1,500.0000
1,500.00

50.0000
32 FLEXIBLE GUIDE POST

54.0000 EACH 66.67 % 29.4500 -1.83 %

2,700.00 1,080.00 1,590.30 -29.70
30.0000
1,620.00

0.3000
33 PAINT LINE

9710.0000 L.F. 50.00 % 0.3700 85.00 %

2,913.00 971.00 3,592.70 1,650.70
0.2000

1,942.00

3.0000
34 PLASTIC WIDE LINE

1510.0000 L.F. 50.00 % 3.1500 57.50 %

4,530.00 1,510.00 4,756.50 1,736.50
2.0000

3,020.00

6.0000
35 PLASTIC CROSSWALK LINE

680.0000 S.F. 50.00 % 6.5700 64.25 %

4,080.00 1,360.00 4,467.60 1,747.60
4.0000

2,720.00

10.0000
36 PLASTIC STOP LINE

123.0000 L.F. -33.33 % 9.9900 -33.40 %

1,230.00 -615.00 1,228.77 -616.23
15.0000
1,845.00

150.0000
37 PLASTIC TRAFFIC ARROW

12.0000 EACH 87.50 % 141.9700 77.46 %

1,800.00 840.00 1,703.64 743.64
80.0000
960.00

70.0000
38 PLASTIC TRAFFIC LETTER

8.0000 EACH 75.00 % 131.4600 228.65 %

560.00 240.00 1,051.68 731.68
40.0000
320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
10615 DELPHI RD SW 1621 PEASE AVE

PROJECT : OLYMPIA   WA  985129353 SUMNER   WA  983901603

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
39 PLASTIC DRAINAGE MARKING

4.0000 EACH 0.00 % 63.1000 26.20 %

200.00 0.00 252.40 52.40
50.0000
200.00

40.0000
40  PLASTIC JUNCTION BOX MARKING

32.0000 EACH 150.00 % 63.1000 294.38 %

1,280.00 768.00 2,019.20 1,507.20
16.0000
512.00

600.0000
41 RAISED PAVEMENT MARKER TYPE 2

1.2000 HUND 50.00 % 578.4100 44.60 %

720.00 240.00 694.09 214.09
400.0000
480.00

42 PERMANENT SIGNING
L.S. 30.01 % -22.00 %

25,000.00 5,770.00 15,000.00 -4,230.0019,230.00
43 ILLUMINATION SYSTEM SC_1594

L.S. 48.06 % -2.91 %

61,000.00 19,800.00 40,000.00 -1,200.0041,200.00
44  INDUCTION LOOP

L.S. 26.18 % 68.24 %

12,000.00 2,490.00 16,000.00 6,490.009,510.00
45 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 84.01 % 16.28 %

126,600.00 57,800.00 80,000.00 11,200.0068,800.00

OTHER ITEMS

0.0000
46 DELETED ITEM

0.0500 EACH -100.00 % 0.0000 -100.00 %

0.00 -0.00 0.00 -0.00
0.0100
0.00

800.0000
47 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 166.67 % 473.3900 57.80 %

2,400.00 1,500.00 1,420.17 520.17
300.0000
900.00

48 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

4,500.00 4,500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C528 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007772 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL1206
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I-5
TUMWATER BLVD. INTERCHANGE
PAVING & RAMP WIDENING
08C528

NOVA CONTRACTING, INC. CONSTRUCT COMPANY LLC
10615 DELPHI RD SW 1621 PEASE AVE

PROJECT : OLYMPIA   WA  985129353 SUMNER   WA  983901603

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100547 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2009
13:45

DOT_RGGB01

IM-0052(201)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
49 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
50 MINOR CHANGE

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00
51 SPCC PLAN

L.S. -40.00 % -48.12 %

600.00 -400.00 518.84 -481.161,000.00

0.3000
52 TEMPORARY PAVEMENT MARKING

2440.0000 L.F. -40.00 % 0.2100 -58.00 %

732.00 -488.00 512.40 -707.60
0.5000

1,220.00

50.0000
53 ADJUST JUNCTION BOX

22.0000 EACH -83.33 % 262.9100 -12.36 %

1,100.00 -5,500.00 5,784.02 -815.98
300.0000
6,600.00

$617,585.00 1.21% $735,423.08 20.52%$610,224.00CONTRACT TOTAL

$617,585.00 $735,423.08BASE TOTAL 1.21% 20.52%$610,224.00


