
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X304 REVISION NO : BIDS OPENED ON : May 14 2008
CONTRACT NO :007541 REGION NO : 4 AWARDED ON : May 19 2008
VERSION NO :3 WORK ORDER# : XL3160
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US12
SW REGION CENTERLINE RUMBLE
STRIP INSTALLATION
08X304 REVISED 4/29/2008

SPECIALIZED PAVEMENT MARKING I APPLY-A-LINE, INC. NORTH STAR ENTERPRISES 1, INC
11095 SW INDUSTRIAL WAY 175 ROY RD SW BLDG C 2411 NORTH SUNRISE LANE
SUITE A 99019-9549

PROJECT : TUALATIN   OR  970629685 PACIFIC   WA  980472135 LIBERTY LAKE   WA  990190607

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100230 CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100371

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 58.99 % -84.86 % -4.10 %

31,500.00 11,688.00 3,000.00 -16,812.00 19,000.00 -812.0019,812.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -10.00 % -45.00 % -80.00 %

9,000.00 -1,000.00 5,500.00 -4,500.00 2,000.00 -8,000.0010,000.00

TRAFFIC

0.1300
3 PAINT LINE

224180.0000 L.F. -13.33 % 0.1200 -20.00 % 0.1100 -26.67 %

29,143.40 -4,483.60 26,901.60 -6,725.40 24,659.80 -8,967.20
0.1500

33,627.00

0.8300
4 PLASTIC LINE

61030.0000 L.F. 3.75 % 0.8500 6.25 % 0.9300 16.25 %

50,654.90 1,830.90 51,875.50 3,051.50 56,757.90 7,933.90
0.8000

48,824.00

15.0000
5 PLASTIC STOP LINE

72.0000 L.F. 50.00 % 15.0000 50.00 % 15.0000 50.00 %

1,080.00 360.00 1,080.00 360.00 1,080.00 360.00
10.0000
720.00

150.0000
6 PLASTIC TRAFFIC ARROW

10.0000 EACH 66.67 % 150.0000 66.67 % 175.0000 94.44 %

1,500.00 600.00 1,500.00 600.00 1,750.00 850.00
90.0000
900.00

900.0000
7 CENTERLINE RUMBLE STRIP

47.7000 MI. -25.00 % 900.0000 -25.00 % 850.0000 -29.17 %

42,930.00 -14,310.00 42,930.00 -14,310.00 40,545.00 -16,695.00
1,200.0000
57,240.00

575.0000
8 RAISED PAVEMENT MARKER TYPE 2

43.6200 HUND 76.92 % 350.0000 7.69 % 775.0000 138.46 %

25,081.50 10,905.00 15,267.00 1,090.50 33,805.50 19,629.00
325.0000
14,176.50

1,100.0000
9 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -72.50 % 3,000.0000 -25.00 % 1,100.0000 -72.50 %

2,200.00 -5,800.00 6,000.00 -2,000.00 2,200.00 -5,800.00
4,000.0000
8,000.00

1.0000
10 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

480.0000 HR -90.00 % 9.0000 -10.00 % 1.0000 -90.00 %

480.00 -4,320.00 4,320.00 -480.00 480.00 -4,320.00
10.0000
4,800.00
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TRAFFIC
11 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -44.63 % 20.52 % -25.90 %

34,000.00 -27,400.00 74,000.00 12,600.00 45,500.00 -15,900.0061,400.00

OTHER ITEMS
12 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
13 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
14 SPCC PLAN

L.S. -62.50 % -25.00 % -75.00 %

750.00 -1,250.00 1,500.00 -500.00 500.00 -1,500.002,000.00

0.2800
15 REMOVING PAINT LINE

61030.0000 L.F. -20.00 % 0.2000 -42.86 % 0.3500 0.00 %

17,088.40 -4,272.10 12,206.00 -9,154.50 21,360.50 0.00
0.3500

21,360.50

$245,412.20 -13.24% $246,084.10 -13.00% $249,642.70 -11.74%$282,864.00CONTRACT TOTAL

$249,642.70$245,412.20 $246,084.10BASE TOTAL -13.24% -13.00% -11.74%$282,864.00


