
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KLB CONSTRUCTION, INC. APOLLO, INC. ICON MATERIALS, A DIVISION OF 
3405 - 121ST ST SW 1207 W COLUMBIA DR 6819 S 228TH ST
LYNNWOOD WA 98087-1549 99336-0617 KENT WA  98032-2961

PROJECT : MUKILTEO   WA  982750158 KENNEWICK   WA  993360617 TUKWILA   WA  981382050

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -46.52 % -6.94 % -49.30 %

500,000.00 -434,902.00 870,000.00 -64,902.00 474,000.00 -460,902.00934,902.00
2 CLEARING AND GRUBBING

L.S. 4.62 % 128.10 % 96.10 %

25,500.00 1,125.00 55,600.00 31,225.00 47,800.00 23,425.0024,375.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -73.19 % -89.72 % -83.67 %

52,420.00 -143,080.00 20,100.00 -175,400.00 31,920.00 -163,580.00195,500.00
5 REMOVING EXISTING BRIDGE NO. 395/38 S-S

L.S. -55.74 % -56.08 % -54.73 %

65,500.00 -82,500.00 65,000.00 -83,000.00 67,000.00 -81,000.00148,000.00

8.2500
6 REMOVING CONC. BARRIER

3089.0000 L.F. 3.13 % 3.9000 -51.25 % 4.5000 -43.75 %

25,484.25 772.25 12,047.10 -12,664.90 13,900.50 -10,811.50
8.0000

24,712.00

4.0500
7 REMOVING GUARDRAIL

8149.0000 L.F. 35.00 % 4.3000 43.33 % 4.2000 40.00 %

33,003.45 8,556.45 35,040.70 10,593.70 34,225.80 9,778.80
3.0000

24,447.00

155.0000
8 REMOVING GUARDRAIL ANCHOR

21.0000 EACH -20.51 % 165.0000 -15.38 % 162.0000 -16.92 %

3,255.00 -840.00 3,465.00 -630.00 3,402.00 -693.00
195.0000
4,095.00

0.6500
9 REMOVING PAINT LINE

12912.0000 L.F. -48.00 % 0.7000 -44.00 % 0.5500 -56.00 %

8,392.80 -7,747.20 9,038.40 -7,101.60 7,101.60 -9,038.40
1.2500

16,140.00

2.5000
10 REMOVING PLASTIC LINE

520.0000 L.F. 127.27 % 2.8000 154.55 % 2.2000 100.00 %

1,300.00 728.00 1,456.00 884.00 1,144.00 572.00
1.1000
572.00
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PRICE PER UNIT/
ENGR'S. EST.
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GRADING

3.5500
11 ROADWAY EXCAVATION INCL. HAUL

66617.0000 C.Y. -45.38 % 2.9100 -55.23 % 6.5000 0.00 %

236,490.35 -196,520.15 193,855.47 -239,155.03 433,010.50 0.00
6.5000

433,010.50

7.1500
12 COMMON BORROW INCL. HAUL

124461.0000 C.Y. 36.19 % 5.7600 9.71 % 10.8000 105.71 %

889,896.15 236,475.90 716,895.36 63,475.11 1,344,178.80 690,758.55
5.2500

653,420.25

1.2500
13 EMBANKMENT COMPACTION

170304.0000 C.Y. 0.00 % 1.9800 58.40 % 2.0000 60.00 %

212,880.00 0.00 337,201.92 124,321.92 340,608.00 127,728.00
1.2500

212,880.00

DRAINAGE

1,810.0000
14 GRATE INLET TYPE 2

18.0000 EACH -4.74 % 1,285.0000 -32.37 % 1,200.0000 -36.84 %

32,580.00 -1,620.00 23,130.00 -11,070.00 21,600.00 -12,600.00
1,900.0000
34,200.00

25.0000
15 FILTER BLANKET

115.0000 C.Y. -51.92 % 45.6000 -12.31 % 103.0000 98.08 %

2,875.00 -3,105.00 5,244.00 -736.00 11,845.00 5,865.00
52.0000
5,980.00

40.0000
16 QUARRY SPALLS

206.0000 C.Y. -48.05 % 45.5000 -40.91 % 74.0000 -3.90 %

8,240.00 -7,622.00 9,373.00 -6,489.00 15,244.00 -618.00
77.0000

15,862.00

12.0000
17 UNDERDRAIN PIPE 6 IN. DIAM.

1025.0000 L.F. -29.41 % 2.0000 -88.24 % 2.0000 -88.24 %

12,300.00 -5,125.00 2,050.00 -15,375.00 2,050.00 -15,375.00
17.0000

17,425.00

535.0000
18  FURNISHING AND JACKING STEEL CASING 24 IN. DIAM.

175.0000 L.F. -10.83 % 600.0000 0.00 % 400.0000 -33.33 %

93,625.00 -11,375.00 105,000.00 0.00 70,000.00 -35,000.00
600.0000

105,000.00

STORM SEWER

1.5000
19 TESTING STORM SEWER PIPE

1090.0000 L.F. -40.00 % 0.1000 -96.00 % 4.3000 72.00 %

1,635.00 -1,090.00 109.00 -2,616.00 4,687.00 1,962.00
2.5000

2,725.00
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STORM SEWER

28.5000
20 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

993.0000 L.F. 14.00 % 17.0000 -32.00 % 39.0000 56.00 %

28,300.50 3,475.50 16,881.00 -7,944.00 38,727.00 13,902.00
25.0000

24,825.00

STRUCTURE

12.0000
21 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1137.0000 C.Y. -60.00 % 14.0000 -53.33 % 5.2500 -82.50 %

13,644.00 -20,466.00 15,918.00 -18,192.00 5,969.25 -28,140.75
30.0000

34,110.00
22 SHORING OR EXTRA EXCAVATION CL. A

L.S. -65.23 % -63.84 % -98.83 %

25,000.00 -46,900.00 26,000.00 -45,900.00 840.00 -71,060.0071,900.00

30.0000
23 GRAVEL BACKFILL FOR WALL

203.0000 C.Y. -57.14 % 50.0000 -28.57 % 32.0000 -54.29 %

6,090.00 -8,120.00 10,150.00 -4,060.00 6,496.00 -7,714.00
70.0000

14,210.00

1.0500
24 ST. REINF. BAR FOR BRIDGE

82000.0000 LB. -12.50 % 1.0000 -16.67 % 1.1600 -3.33 %

86,100.00 -12,300.00 82,000.00 -16,400.00 95,120.00 -3,280.00
1.2000

98,400.00

1.0500
25 ST. REINF. BAR FOR RETAINING WALL

7314.0000 LB. -34.37 % 1.2500 -21.87 % 1.4500 -9.38 %

7,679.70 -4,022.70 9,142.50 -2,559.90 10,605.30 -1,097.10
1.6000

11,702.40

492.0000
26 CONC. CLASS 4000 FOR BRIDGE

672.0000 C.Y. -18.00 % 363.0000 -39.50 % 450.0000 -25.00 %

330,624.00 -72,576.00 243,936.00 -159,264.00 302,400.00 -100,800.00
600.0000

403,200.00

490.0000
27 CONC. CLASS 4000 FOR RETAINING WALL

128.0000 C.Y. 13.95 % 550.0000 27.91 % 575.0000 33.72 %

62,720.00 7,680.00 70,400.00 15,360.00 73,600.00 18,560.00
430.0000
55,040.00

405.0000
28 PRESTRESSED CONC. GIRDER  - WF74G

748.0000 L.F. 15.71 % 355.0000 1.43 % 445.0000 27.14 %

302,940.00 41,140.00 265,540.00 3,740.00 332,860.00 71,060.00
350.0000

261,800.00
29 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KLB CONSTRUCTION, INC. APOLLO, INC. ICON MATERIALS, A DIVISION OF 
3405 - 121ST ST SW 1207 W COLUMBIA DR 6819 S 228TH ST
LYNNWOOD WA 98087-1549 99336-0617 KENT WA  98032-2961

PROJECT : MUKILTEO   WA  982750158 KENNEWICK   WA  993360617 TUKWILA   WA  981382050

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
30 SUPERSTRUCTURE -S-W RAMP OVER SR 240 BR. NO. 395/38

L.S. 15.00 % 40.53 % 15.33 %

345,000.00 45,000.00 421,600.00 121,600.00 346,000.00 46,000.00300,000.00

78.0000
31 TRAFFIC BARRIER

630.0000 L.F. -37.60 % 153.0000 22.40 % 170.0000 36.00 %

49,140.00 -29,610.00 96,390.00 17,640.00 107,100.00 28,350.00
125.0000
78,750.00

310.0000
32 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

40.0000 L.F. -22.50 % 235.0000 -41.25 % 520.0000 30.00 %

12,400.00 -3,600.00 9,400.00 -6,600.00 20,800.00 4,800.00
400.0000
16,000.00

32.5000
33 CONCRETE FASCIA PANEL

1833.0000 S.F. 30.00 % 39.0000 56.00 % 40.0000 60.00 %

59,572.50 13,747.50 71,487.00 25,662.00 73,320.00 27,495.00
25.0000

45,825.00

24.1000
34 STRUCTURAL EARTH WALL

6027.0000 S.F. 20.50 % 21.0000 5.00 % 20.0000 0.00 %

145,250.70 24,710.70 126,567.00 6,027.00 120,540.00 0.00
20.0000

120,540.00

18.5000
35 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

2230.0000 C.Y. -15.91 % 20.0000 -9.09 % 33.0000 50.00 %

41,255.00 -7,805.00 44,600.00 -4,460.00 73,590.00 24,530.00
22.0000

49,060.00

232.0000
36 BRIDGE APPROACH SLAB

357.0000 S.Y. -7.20 % 215.0000 -14.00 % 315.0000 26.00 %

82,824.00 -6,426.00 76,755.00 -12,495.00 112,455.00 23,205.00
250.0000
89,250.00

SURFACING

12.5000
37 CRUSHED SURFACING BASE COURSE

29444.0000 TON 0.00 % 11.4700 -8.24 % 14.6000 16.80 %

368,050.00 0.00 337,722.68 -30,327.32 429,882.40 61,832.40
12.5000

368,050.00
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LIQUID ASPHALT
38 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

7,666.00 7,666.00 7,666.007,666.00

CEMENT CONCRETE PAVEMENT

225.2000
39 CEMENT CONC. PAVEMENT

8440.0000 C.Y. 0.09 % 262.0000 16.44 % 235.0000 4.44 %

1,900,688.00 1,688.00 2,211,280.00 312,280.00 1,983,400.00 84,400.00
225.0000

1,899,000.00
40 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

81,830.00 81,830.00 81,830.0081,830.00
41 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,458.00 20,458.00 20,458.0020,458.00

11.8000
42 EPOXY-COATED DOWEL BAR

18170.0000 EACH 18.00 % 15.5000 55.00 % 13.0000 30.00 %

214,406.00 32,706.00 281,635.00 99,935.00 236,210.00 54,510.00
10.0000

181,700.00

6.0000
43  ISOLATION JOINT

812.4000 L.F. -14.29 % 6.4000 -8.57 % 5.5000 -21.43 %

4,874.40 -812.40 5,199.36 -487.44 4,468.20 -1,218.60
7.0000

5,686.80

HOT MIX ASPHALT

89.9000
44 HMA CL. 1/2 IN. PG 64-28

9318.0000 TON 12.38 % 96.2500 20.31 % 86.5000 8.13 %

837,688.20 92,248.20 896,857.50 151,417.50 806,007.00 60,567.00
80.0000

745,440.00

90.9500
45 HMA CL. 1/2 IN. PG 70-28

4902.0000 TON 1.06 % 97.5000 8.33 % 91.0000 1.11 %

445,836.90 4,656.90 477,945.00 36,765.00 446,082.00 4,902.00
90.0000

441,180.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,340.00 26,340.00 26,340.0026,340.00
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HOT MIX ASPHALT
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13,540.00 13,540.00 13,540.0013,540.00
48 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

74,975.00 74,975.00 74,975.0074,975.00

3.1500
49 LONGITUDINAL JOINT SEAL

9160.0000 L.F. 57.50 % 2.2500 12.50 % 2.1500 7.50 %

28,854.00 10,534.00 20,610.00 2,290.00 19,694.00 1,374.00
2.0000

18,320.00

IRRIGATION AND WATER DISTRIBUTION
50 IRRIGATION SYSTEM

L.S. -10.33 % -35.87 % -18.48 %

82,500.00 -9,500.00 59,000.00 -33,000.00 75,000.00 -17,000.0092,000.00
51  WELL PUMP AND PUMP HOUSE

L.S. -23.08 % 33.08 % 53.85 %

10,000.00 -3,000.00 17,300.00 4,300.00 20,000.00 7,000.0013,000.00

14.3000
52  IRRIGATION SLEEVE

1025.0000 L.F. -42.80 % 16.0000 -36.00 % 15.0000 -40.00 %

14,657.50 -10,967.50 16,400.00 -9,225.00 15,375.00 -10,250.00
25.0000

25,625.00

EROSION CONTROL AND PLANTING

125.0000
53 ESC LEAD

180.0000 DAY -28.57 % 1.0000 -99.43 % 61.0000 -65.14 %

22,500.00 -9,000.00 180.00 -31,320.00 10,980.00 -20,520.00
175.0000
31,500.00

100.0000
54 INLET PROTECTION

27.0000 EACH 0.00 % 50.0000 -50.00 % 54.0000 -46.00 %

2,700.00 0.00 1,350.00 -1,350.00 1,458.00 -1,242.00
100.0000
2,700.00

4.6500
55 SILT FENCE

2297.0000 L.F. -22.50 % 2.4000 -60.00 % 2.4500 -59.17 %

10,681.05 -3,100.95 5,512.80 -8,269.20 5,627.65 -8,154.35
6.0000

13,782.00
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EROSION CONTROL AND PLANTING

125.0000
56 STRAW BALE

5.0000 EACH 525.00 % 60.0000 200.00 % 122.0000 510.00 %

625.00 525.00 300.00 200.00 610.00 510.00
20.0000
100.00

57 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

320.0000
58 SOIL BINDER OR TACKING AGENT

15.9700 ACRE 113.33 % 440.0000 193.33 % 166.0000 10.67 %

5,110.40 2,714.90 7,026.80 4,631.30 2,651.02 255.52
150.0000
2,395.50

4,020.0000
59 SEEDING AND MULCHING

8.9000 ACRE 162.75 % 2,800.0000 83.01 % 2,500.0000 63.40 %

35,778.00 22,161.00 24,920.00 11,303.00 22,250.00 8,633.00
1,530.0000
13,617.00

110.0000
60 PSIPE ZELCOVA 1-1/2" CAL.

27.0000 EACH -54.17 % 187.0000 -22.08 % 230.0000 -4.17 %

2,970.00 -3,510.00 5,049.00 -1,431.00 6,210.00 -270.00
240.0000
6,480.00

110.0000
61 PSIPE RED HORSECHESTNUT 1" CAL.

17.0000 EACH -54.17 % 140.0000 -41.67 % 155.0000 -35.42 %

1,870.00 -2,210.00 2,380.00 -1,700.00 2,635.00 -1,445.00
240.0000
4,080.00

110.0000
62 PSIPE LITTLE LEAF LINDEN 1" CAL.

24.0000 EACH -54.17 % 116.0000 -51.67 % 155.0000 -35.42 %

2,640.00 -3,120.00 2,784.00 -2,976.00 3,720.00 -2,040.00
240.0000
5,760.00

110.0000
63 PSIPE SYCAMORE MAPLE 1-1/2" CAL.

27.0000 EACH -54.17 % 186.0000 -22.50 % 225.0000 -6.25 %

2,970.00 -3,510.00 5,022.00 -1,458.00 6,075.00 -405.00
240.0000
6,480.00

95.0000
64 PSIPE EASTERN REDBUD 1-1/4" CAL.

74.0000 EACH -60.42 % 151.0000 -37.08 % 215.0000 -10.42 %

7,030.00 -10,730.00 11,174.00 -6,586.00 15,910.00 -1,850.00
240.0000
17,760.00

82.5000
65 PSIPE LIMBER PINE #15 CONT.

40.0000 EACH -65.63 % 151.0000 -37.08 % 100.0000 -58.33 %

3,300.00 -6,300.00 6,040.00 -3,560.00 4,000.00 -5,600.00
240.0000
9,600.00

82.5000
66 PSIPE AUSTRIAN BLACK PINE #15 CONT.

73.0000 EACH -65.63 % 151.0000 -37.08 % 100.0000 -58.33 %

6,022.50 -11,497.50 11,023.00 -6,497.00 7,300.00 -10,220.00
240.0000
17,520.00
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EROSION CONTROL AND PLANTING

44.3000
67 PSIPE SERVICEBERRY #5 CONT.

61.0000 EACH 195.33 % 40.0000 166.67 % 30.0000 100.00 %

2,702.30 1,787.30 2,440.00 1,525.00 1,830.00 915.00
15.0000
915.00

31.5000
68 PSIPE MOCK ORANGE #5 CONT.

67.0000 EACH 110.00 % 40.0000 166.67 % 30.0000 100.00 %

2,110.50 1,105.50 2,680.00 1,675.00 2,010.00 1,005.00
15.0000
1,005.00

13.4000
69 PSIPE WOOD'S ROSE #1 CONT.

770.0000 EACH -10.67 % 10.0000 -33.33 % 7.0000 -53.33 %

10,318.00 -1,232.00 7,700.00 -3,850.00 5,390.00 -6,160.00
15.0000

11,550.00

13.4000
70 PSIPE RABBIT BRUSH #1 CONT.

1200.0000 EACH -10.67 % 10.0000 -33.33 % 7.0000 -53.33 %

16,080.00 -1,920.00 12,000.00 -6,000.00 8,400.00 -9,600.00
15.0000

18,000.00

4,470.0000
71  MEDIUM COMPOST 1 IN. DEPTH

8.9000 ACRE -18.73 % 6,125.0000 11.36 % 5,000.0000 -9.09 %

39,783.00 -9,167.00 54,512.50 5,562.50 44,500.00 -4,450.00
5,500.0000
48,950.00

72 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

13,485.0000
73  BARK OR WOOD CHIP MULCH

7.0700 ACRE 22.59 % 14,000.0000 27.27 % 9,500.0000 -13.64 %

95,338.95 17,568.95 98,980.00 21,210.00 67,165.00 -10,605.00
11,000.0000
77,770.00

3.7500
74 HIGH VISIBILITY FENCE

2252.0000 L.F. -62.50 % 3.1500 -68.50 % 1.2000 -88.00 %

8,445.00 -14,075.00 7,093.80 -15,426.20 2,702.40 -19,817.60
10.0000

22,520.00

2.1000
75  SLOPE PROTECTION ROCK

14288.0000 S.Y. -2.33 % 1.5500 -27.91 % 2.3000 6.98 %

30,004.80 -714.40 22,146.40 -8,572.80 32,862.40 2,143.20
2.1500

30,719.20

42.2500
76  LANDSCAPING  RIPRAP

620.4000 C.Y. -66.20 % 34.5000 -72.40 % 35.0000 -72.00 %

26,211.90 -51,338.10 21,403.80 -56,146.20 21,714.00 -55,836.00
125.0000
77,550.00
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16.5000
77 CEMENT CONC. TRAFFIC CURB AND GUTTER

4987.0000 L.F. 22.22 % 19.0000 40.74 % 18.0000 33.33 %

82,285.50 14,961.00 94,753.00 27,428.50 89,766.00 22,441.50
13.5000

67,324.50

25.0000
78 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

606.0000 L.F. 36.99 % 15.0000 -17.81 % 30.0000 64.38 %

15,150.00 4,090.50 9,090.00 -1,969.50 18,180.00 7,120.50
18.2500

11,059.50

17.5000
79 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER

799.0000 L.F. 2.94 % 19.2500 13.24 % 27.0000 58.82 %

13,982.50 399.50 15,380.75 1,797.75 21,573.00 7,990.00
17.0000

13,583.00

6.1000
80 EXTRUDED CURB

4307.0000 L.F. -28.24 % 6.7000 -21.18 % 5.5000 -35.29 %

26,272.70 -10,336.80 28,856.90 -7,752.60 23,688.50 -12,921.00
8.5000

36,609.50

21.5500
81 BEAM GUARDRAIL TYPE 1

38.0000 L.F. 7.75 % 23.0000 15.00 % 22.6000 13.00 %

818.90 58.90 874.00 114.00 858.80 98.80
20.0000
760.00

110.0000
82 BEAM GUARDRAIL TYPE 11

13.0000 L.F. 46.67 % 115.0000 53.33 % 113.0000 50.67 %

1,430.00 455.00 1,495.00 520.00 1,469.00 494.00
75.0000
975.00

20.6500
83 BEAM GUARDRAIL TYPE 31

6178.0000 L.F. -13.96 % 22.0000 -8.33 % 21.6000 -10.00 %

127,575.70 -20,696.30 135,916.00 -12,356.00 133,444.80 -14,827.20
24.0000

148,272.00

1,475.0000
84 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 22.92 % 1,545.0000 28.75 % 1,515.0000 26.25 %

1,475.00 275.00 1,545.00 345.00 1,515.00 315.00
1,200.0000
1,200.00

3,625.0000
85 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

16.0000 EACH 225.11 % 3,800.0000 240.81 % 3,726.0000 234.17 %

58,000.00 40,160.00 60,800.00 42,960.00 59,616.00 41,776.00
1,115.0000
17,840.00

3,545.0000
86 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

2.0000 EACH 195.42 % 3,720.0000 210.00 % 3,645.0000 203.75 %

7,090.00 4,690.00 7,440.00 5,040.00 7,290.00 4,890.00
1,200.0000
2,400.00

2,065.0000
87 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -10.22 % 2,210.0000 -3.91 % 2,164.0000 -5.91 %

2,065.00 -235.00 2,210.00 -90.00 2,164.00 -136.00
2,300.0000
2,300.00
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2,475.0000
88 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

11.0000 EACH -6.60 % 2,650.0000 0.00 % 2,597.0000 -2.00 %

27,225.00 -1,925.00 29,150.00 0.00 28,567.00 -583.00
2,650.0000
29,150.00

1,550.0000
89 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 55.00 % 1,660.0000 66.00 % 1,623.0000 62.30 %

1,550.00 550.00 1,660.00 660.00 1,623.00 623.00
1,000.0000
1,000.00

745.0000
90 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 24.17 % 795.0000 32.50 % 779.0000 29.83 %

745.00 145.00 795.00 195.00 779.00 179.00
600.0000
600.00

925.0000
91 BEAM GUARDRAIL ANCHOR TYPE 10

10.0000 EACH 23.33 % 983.0000 31.07 % 963.0000 28.40 %

9,250.00 1,750.00 9,830.00 2,330.00 9,630.00 2,130.00
750.0000
7,500.00

250.0000
92 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

10.0000 L.F. -50.00 % 122.0000 -75.60 % 560.0000 12.00 %

2,500.00 -2,500.00 1,220.00 -3,780.00 5,600.00 600.00
500.0000
5,000.00

175.0000
93 SINGLE SLOPE CONCRETE BARRIER

128.0000 L.F. 133.33 % 128.0000 70.67 % 395.0000 426.67 %

22,400.00 12,800.00 16,384.00 6,784.00 50,560.00 40,960.00
75.0000
9,600.00

17.5000
94 TEMPORARY CONC. BARRIER

4200.0000 L.F. 94.44 % 11.5000 27.78 % 13.0000 44.44 %

73,500.00 35,700.00 48,300.00 10,500.00 54,600.00 16,800.00
9.0000

37,800.00

8.5000
95 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1631.0000 L.F. -43.33 % 5.1000 -66.00 % 5.3000 -64.67 %

13,863.50 -10,601.50 8,318.10 -16,146.90 8,644.30 -15,820.70
15.0000

24,465.00

6,000.0000
96 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 20.00 % 10,500.0000 110.00 % 11,000.0000 120.00 %

6,000.00 1,000.00 10,500.00 5,500.00 11,000.00 6,000.00
5,000.0000
5,000.00

13,000.0000
97 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 519.05 % 3,200.0000 52.38 % 2,900.0000 38.10 %

13,000.00 10,900.00 3,200.00 1,100.00 2,900.00 800.00
2,100.0000
2,100.00

75.0000
98 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

267.0000 HR -11.76 % 84.2000 -0.94 % 75.0000 -11.76 %

20,025.00 -2,670.00 22,481.40 -213.60 20,025.00 -2,670.00
85.0000

22,695.00
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99 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

50.0000
100 FLEXIBLE GUIDE POST

176.0000 EACH 51.52 % 38.0000 15.15 % 42.0000 27.27 %

8,800.00 2,992.00 6,688.00 880.00 7,392.00 1,584.00
33.0000
5,808.00

20.0000
101 BARRIER DELINEATOR

29.0000 EACH 48.15 % 14.0000 3.70 % 15.0000 11.11 %

580.00 188.50 406.00 14.50 435.00 43.50
13.5000
391.50

0.2000
102 PAINT LINE

11780.0000 L.F. 81.82 % 0.3000 172.73 % 0.2000 81.82 %

2,356.00 1,060.20 3,534.00 2,238.20 2,356.00 1,060.20
0.1100

1,295.80

0.7800
103 PLASTIC LINE

29566.0000 L.F. 11.43 % 0.8500 21.43 % 0.7500 7.14 %

23,061.48 2,365.28 25,131.10 4,434.90 22,174.50 1,478.30
0.7000

20,696.20

1.5000
104 GROOVED PLASTIC LINE

8304.0000 L.F. 50.00 % 1.8500 85.00 % 1.3000 30.00 %

12,456.00 4,152.00 15,362.40 7,058.40 10,795.20 2,491.20
1.0000

8,304.00

0.4500
105 PAINTED WIDE LINE

4710.0000 L.F. -25.00 % 0.4000 -33.33 % 0.2500 -58.33 %

2,119.50 -706.50 1,884.00 -942.00 1,177.50 -1,648.50
0.6000

2,826.00

1.8500
106 PLASTIC WIDE LINE

6545.0000 L.F. 23.33 % 1.8500 23.33 % 1.4000 -6.67 %

12,108.25 2,290.75 12,108.25 2,290.75 9,163.00 -654.50
1.5000

9,817.50

200.0000
107 PLASTIC TRAFFIC ARROW

24.0000 EACH 2.56 % 166.0000 -14.87 % 115.0000 -41.03 %

4,800.00 120.00 3,984.00 -696.00 2,760.00 -1,920.00
195.0000
4,680.00

50.0000
108 PLASTIC DRAINAGE MARKING

44.0000 EACH 100.00 % 34.0000 36.00 % 39.0000 56.00 %

2,200.00 1,100.00 1,496.00 396.00 1,716.00 616.00
25.0000
1,100.00

38.0000
109 PLASTIC YIELD LINE SYMBOL

37.0000 EACH 22.58 % 39.0000 25.81 % 30.0000 -3.23 %

1,406.00 259.00 1,443.00 296.00 1,110.00 -37.00
31.0000
1,147.00
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350.0000
110  PLASTIC ROUNDABOUT TRAFFIC ARROW

24.0000 EACH 40.00 % 470.0000 88.00 % 317.0000 26.80 %

8,400.00 2,400.00 11,280.00 5,280.00 7,608.00 1,608.00
250.0000
6,000.00

111 PERMANENT SIGNING
L.S. 68.67 % 73.91 % 57.42 %

112,500.00 45,800.00 116,000.00 49,300.00 105,000.00 38,300.0066,700.00
112 ILLUMINATION SYSTEM

L.S. -6.69 % -7.64 % -10.28 %

780,000.00 -55,900.00 772,000.00 -63,900.00 750,000.00 -85,900.00835,900.00
113 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM ER

L.S. -96.67 % 26.67 % 22.22 %

1,500.00 -43,500.00 57,000.00 12,000.00 55,000.00 10,000.0045,000.00
114 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM LS

L.S. 46.51 % 19.86 % 16.28 %

81,900.00 26,000.00 67,000.00 11,100.00 65,000.00 9,100.0055,900.00
115  ITS - CCTV SYSTEM

L.S. -17.21 % -47.81 % -50.63 %

58,700.00 -12,200.00 37,000.00 -33,900.00 35,000.00 -35,900.0070,900.00
116  ITS - COMMUNICATION SYSTEM - EDISON

L.S. -84.82 % -60.71 % -62.67 %

7,725.00 -43,175.00 20,000.00 -30,900.00 19,000.00 -31,900.0050,900.00
117  ITS - COMMUNICATION SYSTEM - INTERCHANGE

L.S. 105.64 % 109.93 % 105.67 %

289,950.00 148,950.00 296,000.00 155,000.00 290,000.00 149,000.00141,000.00

57.5000
118 DIRECTIONAL BORING

1595.0000 L.F. 9.52 % 75.0000 42.86 % 71.0000 35.24 %

91,712.50 7,975.00 119,625.00 35,887.50 113,245.00 29,507.50
52.5000

83,737.50

2.0000
119 SEQUENTIAL ARROW SIGN

2568.0000 HR -47.37 % 2.4000 -36.84 % 2.2000 -42.11 %

5,136.00 -4,622.40 6,163.20 -3,595.20 5,649.60 -4,108.80
3.8000

9,758.40

2,500.0000
120 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -16.67 % 3,900.0000 30.00 % 3,700.0000 23.33 %

10,000.00 -2,000.00 15,600.00 3,600.00 14,800.00 2,800.00
3,000.0000
12,000.00
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2.2500
121 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

44020.0000 HR -19.64 % 1.2500 -55.36 % 1.1500 -58.93 %

99,045.00 -24,211.00 55,025.00 -68,231.00 50,623.00 -72,633.00
2.8000

123,256.00
122 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 50.00 % -25.00 % -30.00 %

60,000.00 20,000.00 30,000.00 -10,000.00 28,000.00 -12,000.0040,000.00

38.1000
123 FLAGGERS AND SPOTTERS

3144.0000 HR -7.07 % 45.2000 10.24 % 42.0000 2.44 %

119,786.40 -9,117.60 142,108.80 13,204.80 132,048.00 3,144.00
41.0000

128,904.00

38.1000
124 OTHER TRAFFIC CONTROL LABOR

3600.0000 HR -7.07 % 45.2000 10.24 % 42.0000 2.44 %

137,160.00 -10,440.00 162,720.00 15,120.00 151,200.00 3,600.00
41.0000

147,600.00
125 TRAFFIC CONTROL SUPERVISOR

L.S. -47.27 % 6.64 % 0.00 %

58,000.00 -52,000.00 117,300.00 7,300.00 110,000.00 0.00110,000.00

16.0500
126 CONSTRUCTION SIGNS CLASS A

3379.0000 S.F. 23.46 % 17.4000 33.85 % 16.0000 23.08 %

54,232.95 10,305.95 58,794.60 14,867.60 54,064.00 10,137.00
13.0000

43,927.00

OTHER ITEMS
127 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
128 TYPE B PROGRESS SCHEDULE

L.S. 50.00 % 0.00 % 0.00 %

15,000.00 5,000.00 10,000.00 0.00 10,000.00 0.0010,000.00

6.5000
129 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2324.0000 C.Y. -50.00 % 11.0000 -15.38 % 8.0000 -38.46 %

15,106.00 -15,106.00 25,564.00 -4,648.00 18,592.00 -11,620.00
13.0000

30,212.00

0.3000
130 SHORING OR EXTRA EXCAVATION CLASS B

4936.0000 S.F. -80.00 % 0.1000 -93.33 % 1.7500 16.67 %

1,480.80 -5,923.20 493.60 -6,910.40 8,638.00 1,234.00
1.5000

7,404.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KLB CONSTRUCTION, INC. APOLLO, INC. ICON MATERIALS, A DIVISION OF 
3405 - 121ST ST SW 1207 W COLUMBIA DR 6819 S 228TH ST
LYNNWOOD WA 98087-1549 99336-0617 KENT WA  98032-2961

PROJECT : MUKILTEO   WA  982750158 KENNEWICK   WA  993360617 TUKWILA   WA  981382050

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

55.0000
131 GRAVEL BACKFILL FOR DRAIN

48.0000 C.Y. -3.51 % 166.0000 191.23 % 18.0000 -68.42 %

2,640.00 -96.00 7,968.00 5,232.00 864.00 -1,872.00
57.0000
2,736.00

5.0000
132 WATER

19389.0000 MGAL -33.33 % 6.3000 -16.00 % 16.3500 118.00 %

96,945.00 -48,472.50 122,150.70 -23,266.80 317,010.15 171,592.65
7.5000

145,417.50

150.0000
133 CONC. CLASS 3000

80.0000 C.Y. -25.00 % 166.0000 -17.00 % 450.0000 125.00 %

12,000.00 -4,000.00 13,280.00 -2,720.00 36,000.00 20,000.00
200.0000
16,000.00

134 CURE BOX
L.S. 450.00 % 3,290.00 % 15.00 %

5,500.00 4,500.00 33,900.00 32,900.00 1,150.00 150.001,000.00

250.0000
135 PLUGGING EXISTING PIPE

4.0000 EACH -61.54 % 260.0000 -60.00 % 880.0000 35.38 %

1,000.00 -1,600.00 1,040.00 -1,560.00 3,520.00 920.00
650.0000
2,600.00

136 STRUCTURE SURVEYING
L.S. -83.50 % -80.00 % -86.00 %

16,500.00 -83,500.00 20,000.00 -80,000.00 14,000.00 -86,000.00100,000.00

0.0000
137 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

20.0000
138 CHAIN LINK FENCE TYPE 3

3404.0000 L.F. 33.33 % 29.2500 95.00 % 20.0000 33.33 %

68,080.00 17,020.00 99,567.00 48,507.00 68,080.00 17,020.00
15.0000

51,060.00

125.0000
139 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

344.0000 EACH -58.33 % 5.6000 -98.13 % 100.0000 -66.67 %

43,000.00 -60,200.00 1,926.40 -101,273.60 34,400.00 -68,800.00
300.0000

103,200.00

2,300.0000
140 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 170.59 % 2,760.0000 224.71 % 2,000.0000 135.29 %

2,300.00 1,450.00 2,760.00 1,910.00 2,000.00 1,150.00
850.0000
850.00

3,200.0000
141 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH 6.67 % 1,750.0000 -41.67 % 2,000.0000 -33.33 %

3,200.00 200.00 1,750.00 -1,250.00 2,000.00 -1,000.00
3,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KLB CONSTRUCTION, INC. APOLLO, INC. ICON MATERIALS, A DIVISION OF 
3405 - 121ST ST SW 1207 W COLUMBIA DR 6819 S 228TH ST
LYNNWOOD WA 98087-1549 99336-0617 KENT WA  98032-2961

PROJECT : MUKILTEO   WA  982750158 KENNEWICK   WA  993360617 TUKWILA   WA  981382050

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
142 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
143 TRIMMING AND CLEANUP

L.S. 100.00 % 218.00 % 92.00 %

10,000.00 5,000.00 15,900.00 10,900.00 9,600.00 4,600.005,000.00
144 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
145 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
146 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,770.00 26,770.00 26,770.0026,770.00
147 SPCC PLAN

L.S. 316.67 % -91.67 % -41.67 %

5,000.00 3,800.00 100.00 -1,100.00 700.00 -500.001,200.00

2.0500
148 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1318.0000 S.Y. -41.43 % 1.1000 -68.57 % 3.0000 -14.29 %

2,701.90 -1,911.10 1,449.80 -3,163.20 3,954.00 -659.00
3.5000

4,613.00

14.0000
149 GEOSYNTHETIC RETAINING WALL

1833.0000 S.F. -30.00 % 16.7000 -16.50 % 3.5000 -82.50 %

25,662.00 -10,998.00 30,611.10 -6,048.90 6,415.50 -30,244.50
20.0000

36,660.00

22.5000
150 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

689.0000 C.Y. -43.75 % 8.0000 -80.00 % 40.0000 0.00 %

15,502.50 -12,057.50 5,512.00 -22,048.00 27,560.00 0.00
40.0000

27,560.00

85.0000
151  PATTERNED CEMENT  CONCRETE

1703.0000 S.Y. -57.50 % 16.6000 -91.70 % 73.0000 -63.50 %

144,755.00 -195,845.00 28,269.80 -312,330.20 124,319.00 -216,281.00
200.0000

340,600.00

115.0000
152 PSIPE KOUSA DOGWOOD

7.0000 EACH -52.08 % 185.0000 -22.92 % 121.0000 -49.58 %

805.00 -875.00 1,295.00 -385.00 847.00 -833.00
240.0000
1,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KLB CONSTRUCTION, INC. APOLLO, INC. ICON MATERIALS, A DIVISION OF 
3405 - 121ST ST SW 1207 W COLUMBIA DR 6819 S 228TH ST
LYNNWOOD WA 98087-1549 99336-0617 KENT WA  98032-2961

PROJECT : MUKILTEO   WA  982750158 KENNEWICK   WA  993360617 TUKWILA   WA  981382050

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

9,535.0000
153  MEDIUM COMPOST 2 IN. DEPTH

7.0700 ACRE -13.32 % 12,750.0000 15.91 % 9,400.0000 -14.55 %

67,412.45 -10,357.55 90,142.50 12,372.50 66,458.00 -11,312.00
11,000.0000
77,770.00

$11,519,676.33 -8.05% $12,213,155.49 -2.52% $12,657,759.67 1.03%$12,528,541.55CONTRACT TOTAL

$12,657,759.67$11,519,676.33 $12,213,155.49BASE TOTAL -8.05% -2.52% 1.03%$12,528,541.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -14.43 % 39.05 % 22.35 %

800,000.00 -134,902.00 1,300,000.00 365,098.00 1,143,877.85 208,975.85934,902.00
2 CLEARING AND GRUBBING

L.S. 69.85 % 572.73 % 64.10 %

41,400.00 17,025.00 163,977.99 139,602.99 40,000.00 15,625.0024,375.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -46.80 % -36.09 % -74.42 %

104,000.00 -91,500.00 124,950.00 -70,550.00 50,000.00 -145,500.00195,500.00
5 REMOVING EXISTING BRIDGE NO. 395/38 S-S

L.S. -52.70 % -2.03 % -52.70 %

70,000.00 -78,000.00 145,000.00 -3,000.00 70,000.00 -78,000.00148,000.00

4.0500
6 REMOVING CONC. BARRIER

3089.0000 L.F. -49.38 % 3.5000 -56.25 % 5.0000 -37.50 %

12,510.45 -12,201.55 10,811.50 -13,900.50 15,445.00 -9,267.00
8.0000

24,712.00

4.2500
7 REMOVING GUARDRAIL

8149.0000 L.F. 41.67 % 4.0000 33.33 % 5.0000 66.67 %

34,633.25 10,186.25 32,596.00 8,149.00 40,745.00 16,298.00
3.0000

24,447.00

38.1000
8 REMOVING GUARDRAIL ANCHOR

21.0000 EACH -80.46 % 150.0000 -23.08 % 240.0000 23.08 %

800.10 -3,294.90 3,150.00 -945.00 5,040.00 945.00
195.0000
4,095.00

0.6000
9 REMOVING PAINT LINE

12912.0000 L.F. -52.00 % 0.6500 -48.00 % 0.5000 -60.00 %

7,747.20 -8,392.80 8,392.80 -7,747.20 6,456.00 -9,684.00
1.2500

16,140.00

2.2500
10 REMOVING PLASTIC LINE

520.0000 L.F. 104.55 % 2.5000 127.27 % 3.0000 172.73 %

1,170.00 598.00 1,300.00 728.00 1,560.00 988.00
1.1000
572.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.8000
11 ROADWAY EXCAVATION INCL. HAUL

66617.0000 C.Y. -26.15 % 12.0000 84.62 % 6.0000 -7.69 %

319,761.60 -113,248.90 799,404.00 366,393.50 399,702.00 -33,308.50
6.5000

433,010.50

7.1500
12 COMMON BORROW INCL. HAUL

124461.0000 C.Y. 36.19 % 0.0100 -99.81 % 9.0000 71.43 %

889,896.15 236,475.90 1,244.61 -652,175.64 1,120,149.00 466,728.75
5.2500

653,420.25

1.6000
13 EMBANKMENT COMPACTION

170304.0000 C.Y. 28.00 % 2.7500 120.00 % 1.0000 -20.00 %

272,486.40 59,606.40 468,336.00 255,456.00 170,304.00 -42,576.00
1.2500

212,880.00

DRAINAGE

1,770.0000
14 GRATE INLET TYPE 2

18.0000 EACH -6.84 % 1,400.0000 -26.32 % 2,400.0000 26.32 %

31,860.00 -2,340.00 25,200.00 -9,000.00 43,200.00 9,000.00
1,900.0000
34,200.00

39.5000
15 FILTER BLANKET

115.0000 C.Y. -24.04 % 56.0000 7.69 % 60.0000 15.38 %

4,542.50 -1,437.50 6,440.00 460.00 6,900.00 920.00
52.0000
5,980.00

24.1000
16 QUARRY SPALLS

206.0000 C.Y. -68.70 % 75.0000 -2.60 % 65.0000 -15.58 %

4,964.60 -10,897.40 15,450.00 -412.00 13,390.00 -2,472.00
77.0000

15,862.00

14.7000
17 UNDERDRAIN PIPE 6 IN. DIAM.

1025.0000 L.F. -13.53 % 11.0000 -35.29 % 9.0000 -47.06 %

15,067.50 -2,357.50 11,275.00 -6,150.00 9,225.00 -8,200.00
17.0000

17,425.00

316.0000
18  FURNISHING AND JACKING STEEL CASING 24 IN. DIAM.

175.0000 L.F. -47.33 % 450.0000 -25.00 % 800.0000 33.33 %

55,300.00 -49,700.00 78,750.00 -26,250.00 140,000.00 35,000.00
600.0000

105,000.00

STORM SEWER

3.7500
19 TESTING STORM SEWER PIPE

1090.0000 L.F. 50.00 % 1.0000 -60.00 % 2.0000 -20.00 %

4,087.50 1,362.50 1,090.00 -1,635.00 2,180.00 -545.00
2.5000

2,725.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

35.0000
20 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

993.0000 L.F. 40.00 % 35.0000 40.00 % 60.0000 140.00 %

34,755.00 9,930.00 34,755.00 9,930.00 59,580.00 34,755.00
25.0000

24,825.00

STRUCTURE

7.9500
21 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1137.0000 C.Y. -73.50 % 30.0000 0.00 % 50.0000 66.67 %

9,039.15 -25,070.85 34,110.00 0.00 56,850.00 22,740.00
30.0000

34,110.00
22 SHORING OR EXTRA EXCAVATION CL. A

L.S. -84.28 % -100.00 % -79.14 %

11,300.00 -60,600.00 1.00 -71,899.00 15,000.00 -56,900.0071,900.00

13.1000
23 GRAVEL BACKFILL FOR WALL

203.0000 C.Y. -81.29 % 50.0000 -28.57 % 43.0000 -38.57 %

2,659.30 -11,550.70 10,150.00 -4,060.00 8,729.00 -5,481.00
70.0000

14,210.00

1.1000
24 ST. REINF. BAR FOR BRIDGE

82000.0000 LB. -8.33 % 1.4000 16.67 % 1.1000 -8.33 %

90,200.00 -8,200.00 114,800.00 16,400.00 90,200.00 -8,200.00
1.2000

98,400.00

1.4500
25 ST. REINF. BAR FOR RETAINING WALL

7314.0000 LB. -9.38 % 1.6000 0.00 % 1.1000 -31.25 %

10,605.30 -1,097.10 11,702.40 0.00 8,045.40 -3,657.00
1.6000

11,702.40

415.0000
26 CONC. CLASS 4000 FOR BRIDGE

672.0000 C.Y. -30.83 % 575.0000 -4.17 % 480.0000 -20.00 %

278,880.00 -124,320.00 386,400.00 -16,800.00 322,560.00 -80,640.00
600.0000

403,200.00

722.0000
27 CONC. CLASS 4000 FOR RETAINING WALL

128.0000 C.Y. 67.91 % 950.0000 120.93 % 535.0000 24.42 %

92,416.00 37,376.00 121,600.00 66,560.00 68,480.00 13,440.00
430.0000
55,040.00

309.0000
28 PRESTRESSED CONC. GIRDER  - WF74G

748.0000 L.F. -11.71 % 350.0000 0.00 % 395.0000 12.86 %

231,132.00 -30,668.00 261,800.00 0.00 295,460.00 33,660.00
350.0000

261,800.00
29 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
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PRICE PER UNIT/
ENGR'S. EST.
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STRUCTURE
30 SUPERSTRUCTURE -S-W RAMP OVER SR 240 BR. NO. 395/38

L.S. 5.20 % 21.67 % 0.00 %

315,594.48 15,594.48 365,000.00 65,000.00 300,000.00 0.00300,000.00

147.0000
31 TRAFFIC BARRIER

630.0000 L.F. 17.60 % 160.0000 28.00 % 85.0000 -32.00 %

92,610.00 13,860.00 100,800.00 22,050.00 53,550.00 -25,200.00
125.0000
78,750.00

306.0000
32 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

40.0000 L.F. -23.50 % 375.0000 -6.25 % 330.0000 -17.50 %

12,240.00 -3,760.00 15,000.00 -1,000.00 13,200.00 -2,800.00
400.0000
16,000.00

55.6000
33 CONCRETE FASCIA PANEL

1833.0000 S.F. 122.40 % 35.0000 40.00 % 33.0000 32.00 %

101,914.80 56,089.80 64,155.00 18,330.00 60,489.00 14,664.00
25.0000

45,825.00

29.3000
34 STRUCTURAL EARTH WALL

6027.0000 S.F. 46.50 % 23.0000 15.00 % 30.0000 50.00 %

176,591.10 56,051.10 138,621.00 18,081.00 180,810.00 60,270.00
20.0000

120,540.00

16.1000
35 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

2230.0000 C.Y. -26.82 % 33.0000 50.00 % 18.0000 -18.18 %

35,903.00 -13,157.00 73,590.00 24,530.00 40,140.00 -8,920.00
22.0000

49,060.00

220.0000
36 BRIDGE APPROACH SLAB

357.0000 S.Y. -12.00 % 275.0000 10.00 % 250.0000 0.00 %

78,540.00 -10,710.00 98,175.00 8,925.00 89,250.00 0.00
250.0000
89,250.00

SURFACING

13.0000
37 CRUSHED SURFACING BASE COURSE

29444.0000 TON 4.00 % 22.0000 76.00 % 18.0000 44.00 %

382,772.00 14,722.00 647,768.00 279,718.00 529,992.00 161,942.00
12.5000

368,050.00
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LIQUID ASPHALT
38 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

7,666.00 7,666.00 7,666.007,666.00

CEMENT CONCRETE PAVEMENT

235.0000
39 CEMENT CONC. PAVEMENT

8440.0000 C.Y. 4.44 % 220.0000 -2.22 % 247.0000 9.78 %

1,983,400.00 84,400.00 1,856,800.00 -42,200.00 2,084,680.00 185,680.00
225.0000

1,899,000.00
40 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

81,830.00 81,830.00 81,830.0081,830.00
41 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,458.00 20,458.00 20,458.0020,458.00

14.5000
42 EPOXY-COATED DOWEL BAR

18170.0000 EACH 45.00 % 13.0000 30.00 % 14.0000 40.00 %

263,465.00 81,765.00 236,210.00 54,510.00 254,380.00 72,680.00
10.0000

181,700.00

6.0500
43  ISOLATION JOINT

812.4000 L.F. -13.57 % 6.0000 -14.29 % 6.0000 -14.29 %

4,915.02 -771.78 4,874.40 -812.40 4,874.40 -812.40
7.0000

5,686.80

HOT MIX ASPHALT

98.0000
44 HMA CL. 1/2 IN. PG 64-28

9318.0000 TON 22.50 % 105.0000 31.25 % 96.0000 20.00 %

913,164.00 167,724.00 978,390.00 232,950.00 894,528.00 149,088.00
80.0000

745,440.00

99.0000
45 HMA CL. 1/2 IN. PG 70-28

4902.0000 TON 10.00 % 107.0000 18.89 % 97.0000 7.78 %

485,298.00 44,118.00 524,514.00 83,334.00 475,494.00 34,314.00
90.0000

441,180.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,340.00 26,340.00 26,340.0026,340.00
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HOT MIX ASPHALT
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13,540.00 13,540.00 13,540.0013,540.00
48 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

74,975.00 74,975.00 74,975.0074,975.00

3.3000
49 LONGITUDINAL JOINT SEAL

9160.0000 L.F. 65.00 % 2.0000 0.00 % 2.2000 10.00 %

30,228.00 11,908.00 18,320.00 0.00 20,152.00 1,832.00
2.0000

18,320.00

IRRIGATION AND WATER DISTRIBUTION
50 IRRIGATION SYSTEM

L.S. -14.02 % -23.91 % -19.57 %

79,100.00 -12,900.00 70,000.00 -22,000.00 74,000.00 -18,000.0092,000.00
51  WELL PUMP AND PUMP HOUSE

L.S. -9.23 % 15.38 % 23.08 %

11,800.00 -1,200.00 15,000.00 2,000.00 16,000.00 3,000.0013,000.00

16.6000
52  IRRIGATION SLEEVE

1025.0000 L.F. -33.60 % 11.0000 -56.00 % 10.0000 -60.00 %

17,015.00 -8,610.00 11,275.00 -14,350.00 10,250.00 -15,375.00
25.0000

25,625.00

EROSION CONTROL AND PLANTING

60.4000
53 ESC LEAD

180.0000 DAY -65.49 % 65.0000 -62.86 % 50.0000 -71.43 %

10,872.00 -20,628.00 11,700.00 -19,800.00 9,000.00 -22,500.00
175.0000
31,500.00

64.6000
54 INLET PROTECTION

27.0000 EACH -35.40 % 70.0000 -30.00 % 55.0000 -45.00 %

1,744.20 -955.80 1,890.00 -810.00 1,485.00 -1,215.00
100.0000
2,700.00

2.9500
55 SILT FENCE

2297.0000 L.F. -50.83 % 4.0000 -33.33 % 1.5000 -75.00 %

6,776.15 -7,005.85 9,188.00 -4,594.00 3,445.50 -10,336.50
6.0000

13,782.00
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EROSION CONTROL AND PLANTING

38.1000
56 STRAW BALE

5.0000 EACH 90.50 % 210.0000 950.00 % 50.0000 150.00 %

190.50 90.50 1,050.00 950.00 250.00 150.00
20.0000
100.00

57 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

678.0000
58 SOIL BINDER OR TACKING AGENT

15.9700 ACRE 352.00 % 200.0000 33.33 % 165.0000 10.00 %

10,827.66 8,432.16 3,194.00 798.50 2,635.05 239.55
150.0000
2,395.50

5,420.0000
59 SEEDING AND MULCHING

8.9000 ACRE 254.25 % 2,800.0000 83.01 % 2,400.0000 56.86 %

48,238.00 34,621.00 24,920.00 11,303.00 21,360.00 7,743.00
1,530.0000
13,617.00

249.0000
60 PSIPE ZELCOVA 1-1/2" CAL.

27.0000 EACH 3.75 % 220.0000 -8.33 % 230.0000 -4.17 %

6,723.00 243.00 5,940.00 -540.00 6,210.00 -270.00
240.0000
6,480.00

169.0000
61 PSIPE RED HORSECHESTNUT 1" CAL.

17.0000 EACH -29.58 % 150.0000 -37.50 % 160.0000 -33.33 %

2,873.00 -1,207.00 2,550.00 -1,530.00 2,720.00 -1,360.00
240.0000
4,080.00

169.0000
62 PSIPE LITTLE LEAF LINDEN 1" CAL.

24.0000 EACH -29.58 % 150.0000 -37.50 % 160.0000 -33.33 %

4,056.00 -1,704.00 3,600.00 -2,160.00 3,840.00 -1,920.00
240.0000
5,760.00

249.0000
63 PSIPE SYCAMORE MAPLE 1-1/2" CAL.

27.0000 EACH 3.75 % 220.0000 -8.33 % 230.0000 -4.17 %

6,723.00 243.00 5,940.00 -540.00 6,210.00 -270.00
240.0000
6,480.00

226.0000
64 PSIPE EASTERN REDBUD 1-1/4" CAL.

74.0000 EACH -5.83 % 200.0000 -16.67 % 210.0000 -12.50 %

16,724.00 -1,036.00 14,800.00 -2,960.00 15,540.00 -2,220.00
240.0000
17,760.00

113.0000
65 PSIPE LIMBER PINE #15 CONT.

40.0000 EACH -52.92 % 100.0000 -58.33 % 110.0000 -54.17 %

4,520.00 -5,080.00 4,000.00 -5,600.00 4,400.00 -5,200.00
240.0000
9,600.00

113.0000
66 PSIPE AUSTRIAN BLACK PINE #15 CONT.

73.0000 EACH -52.92 % 100.0000 -58.33 % 110.0000 -54.17 %

8,249.00 -9,271.00 7,300.00 -10,220.00 8,030.00 -9,490.00
240.0000
17,520.00
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EROSION CONTROL AND PLANTING

33.9000
67 PSIPE SERVICEBERRY #5 CONT.

61.0000 EACH 126.00 % 30.0000 100.00 % 31.0000 106.67 %

2,067.90 1,152.90 1,830.00 915.00 1,891.00 976.00
15.0000
915.00

33.9000
68 PSIPE MOCK ORANGE #5 CONT.

67.0000 EACH 126.00 % 30.0000 100.00 % 31.0000 106.67 %

2,271.30 1,266.30 2,010.00 1,005.00 2,077.00 1,072.00
15.0000
1,005.00

7.9000
69 PSIPE WOOD'S ROSE #1 CONT.

770.0000 EACH -47.33 % 7.0000 -53.33 % 7.0000 -53.33 %

6,083.00 -5,467.00 5,390.00 -6,160.00 5,390.00 -6,160.00
15.0000

11,550.00

7.9000
70 PSIPE RABBIT BRUSH #1 CONT.

1200.0000 EACH -47.33 % 7.0000 -53.33 % 7.0000 -53.33 %

9,480.00 -8,520.00 8,400.00 -9,600.00 8,400.00 -9,600.00
15.0000

18,000.00

5,310.0000
71  MEDIUM COMPOST 1 IN. DEPTH

8.9000 ACRE -3.45 % 5,000.0000 -9.09 % 5,000.0000 -9.09 %

47,259.00 -1,691.00 44,500.00 -4,450.00 44,500.00 -4,450.00
5,500.0000
48,950.00

72 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

10,600.0000
73  BARK OR WOOD CHIP MULCH

7.0700 ACRE -3.64 % 9,600.0000 -12.73 % 10,000.0000 -9.09 %

74,942.00 -2,828.00 67,872.00 -9,898.00 70,700.00 -7,070.00
11,000.0000
77,770.00

3.6500
74 HIGH VISIBILITY FENCE

2252.0000 L.F. -63.50 % 2.0000 -80.00 % 2.0000 -80.00 %

8,219.80 -14,300.20 4,504.00 -18,016.00 4,504.00 -18,016.00
10.0000

22,520.00

12.3000
75  SLOPE PROTECTION ROCK

14288.0000 S.Y. 472.09 % 5.0000 132.56 % 2.5000 16.28 %

175,742.40 145,023.20 71,440.00 40,720.80 35,720.00 5,000.80
2.1500

30,719.20

30.0000
76  LANDSCAPING  RIPRAP

620.4000 C.Y. -76.00 % 40.0000 -68.00 % 65.0000 -48.00 %

18,612.00 -58,938.00 24,816.00 -52,734.00 40,326.00 -37,224.00
125.0000
77,550.00
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21.1000
77 CEMENT CONC. TRAFFIC CURB AND GUTTER

4987.0000 L.F. 56.30 % 21.0000 55.56 % 22.0000 62.96 %

105,225.70 37,901.20 104,727.00 37,402.50 109,714.00 42,389.50
13.5000

67,324.50

33.5000
78 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

606.0000 L.F. 83.56 % 33.0000 80.82 % 36.0000 97.26 %

20,301.00 9,241.50 19,998.00 8,938.50 21,816.00 10,756.50
18.2500

11,059.50

30.1000
79 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER

799.0000 L.F. 77.06 % 30.0000 76.47 % 33.0000 94.12 %

24,049.90 10,466.90 23,970.00 10,387.00 26,367.00 12,784.00
17.0000

13,583.00

7.9000
80 EXTRUDED CURB

4307.0000 L.F. -7.06 % 7.0000 -17.65 % 8.0000 -5.88 %

34,025.30 -2,584.20 30,149.00 -6,460.50 34,456.00 -2,153.50
8.5000

36,609.50

33.2000
81 BEAM GUARDRAIL TYPE 1

38.0000 L.F. 66.00 % 21.0000 5.00 % 22.0000 10.00 %

1,261.60 501.60 798.00 38.00 836.00 76.00
20.0000
760.00

68.6000
82 BEAM GUARDRAIL TYPE 11

13.0000 L.F. -8.53 % 105.0000 40.00 % 110.0000 46.67 %

891.80 -83.20 1,365.00 390.00 1,430.00 455.00
75.0000
975.00

24.3000
83 BEAM GUARDRAIL TYPE 31

6178.0000 L.F. 1.25 % 20.0000 -16.67 % 22.0000 -8.33 %

150,125.40 1,853.40 123,560.00 -24,712.00 135,916.00 -12,356.00
24.0000

148,272.00

1,250.0000
84 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 4.17 % 1,500.0000 25.00 % 1,500.0000 25.00 %

1,250.00 50.00 1,500.00 300.00 1,500.00 300.00
1,200.0000
1,200.00

2,980.0000
85 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

16.0000 EACH 167.26 % 3,500.0000 213.90 % 3,600.0000 222.87 %

47,680.00 29,840.00 56,000.00 38,160.00 57,600.00 39,760.00
1,115.0000
17,840.00

2,670.0000
86 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

2.0000 EACH 122.50 % 3,400.0000 183.33 % 3,600.0000 200.00 %

5,340.00 2,940.00 6,800.00 4,400.00 7,200.00 4,800.00
1,200.0000
2,400.00

2,070.0000
87 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -10.00 % 2,000.0000 -13.04 % 2,200.0000 -4.35 %

2,070.00 -230.00 2,000.00 -300.00 2,200.00 -100.00
2,300.0000
2,300.00
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2,750.0000
88 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

11.0000 EACH 3.77 % 2,500.0000 -5.66 % 2,500.0000 -5.66 %

30,250.00 1,100.00 27,500.00 -1,650.00 27,500.00 -1,650.00
2,650.0000
29,150.00

1,200.0000
89 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 20.00 % 1,500.0000 50.00 % 1,600.0000 60.00 %

1,200.00 200.00 1,500.00 500.00 1,600.00 600.00
1,000.0000
1,000.00

768.0000
90 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 28.00 % 720.0000 20.00 % 750.0000 25.00 %

768.00 168.00 720.00 120.00 750.00 150.00
600.0000
600.00

876.0000
91 BEAM GUARDRAIL ANCHOR TYPE 10

10.0000 EACH 16.80 % 900.0000 20.00 % 950.0000 26.67 %

8,760.00 1,260.00 9,000.00 1,500.00 9,500.00 2,000.00
750.0000
7,500.00

452.0000
92 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

10.0000 L.F. -9.60 % 110.0000 -78.00 % 190.0000 -62.00 %

4,520.00 -480.00 1,100.00 -3,900.00 1,900.00 -3,100.00
500.0000
5,000.00

217.0000
93 SINGLE SLOPE CONCRETE BARRIER

128.0000 L.F. 189.33 % 180.0000 140.00 % 135.0000 80.00 %

27,776.00 18,176.00 23,040.00 13,440.00 17,280.00 7,680.00
75.0000
9,600.00

29.5000
94 TEMPORARY CONC. BARRIER

4200.0000 L.F. 227.78 % 10.2500 13.89 % 26.0000 188.89 %

123,900.00 86,100.00 43,050.00 5,250.00 109,200.00 71,400.00
9.0000

37,800.00

12.0000
95 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1631.0000 L.F. -20.00 % 5.0000 -66.67 % 10.0000 -33.33 %

19,572.00 -4,893.00 8,155.00 -16,310.00 16,310.00 -8,155.00
15.0000

24,465.00

3,910.0000
96 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -21.80 % 9,400.0000 88.00 % 5,000.0000 0.00 %

3,910.00 -1,090.00 9,400.00 4,400.00 5,000.00 0.00
5,000.0000
5,000.00

28,200.0000
97 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 1,242.86 % 2,900.0000 38.10 % 500.0000 -76.19 %

28,200.00 26,100.00 2,900.00 800.00 500.00 -1,600.00
2,100.0000
2,100.00

11.3000
98 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

267.0000 HR -86.71 % 75.0000 -11.76 % 22.0000 -74.12 %

3,017.10 -19,677.90 20,025.00 -2,670.00 5,874.00 -16,821.00
85.0000

22,695.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
99 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

32.4000
100 FLEXIBLE GUIDE POST

176.0000 EACH -1.82 % 34.0000 3.03 % 30.0000 -9.09 %

5,702.40 -105.60 5,984.00 176.00 5,280.00 -528.00
33.0000
5,808.00

15.9000
101 BARRIER DELINEATOR

29.0000 EACH 17.78 % 13.0000 -3.70 % 16.0000 18.52 %

461.10 69.60 377.00 -14.50 464.00 72.50
13.5000
391.50

0.2000
102 PAINT LINE

11780.0000 L.F. 81.82 % 0.2500 127.27 % 0.2000 81.82 %

2,356.00 1,060.20 2,945.00 1,649.20 2,356.00 1,060.20
0.1100

1,295.80

0.8000
103 PLASTIC LINE

29566.0000 L.F. 14.29 % 0.7500 7.14 % 0.7500 7.14 %

23,652.80 2,956.60 22,174.50 1,478.30 22,174.50 1,478.30
0.7000

20,696.20

1.4000
104 GROOVED PLASTIC LINE

8304.0000 L.F. 40.00 % 1.2500 25.00 % 1.3000 30.00 %

11,625.60 3,321.60 10,380.00 2,076.00 10,795.20 2,491.20
1.0000

8,304.00

0.3000
105 PAINTED WIDE LINE

4710.0000 L.F. -50.00 % 0.2500 -58.33 % 0.2500 -58.33 %

1,413.00 -1,413.00 1,177.50 -1,648.50 1,177.50 -1,648.50
0.6000

2,826.00

1.4500
106 PLASTIC WIDE LINE

6545.0000 L.F. -3.33 % 1.3000 -13.33 % 1.4000 -6.67 %

9,490.25 -327.25 8,508.50 -1,309.00 9,163.00 -654.50
1.5000

9,817.50

119.0000
107 PLASTIC TRAFFIC ARROW

24.0000 EACH -38.97 % 105.0000 -46.15 % 110.0000 -43.59 %

2,856.00 -1,824.00 2,520.00 -2,160.00 2,640.00 -2,040.00
195.0000
4,680.00

39.5000
108 PLASTIC DRAINAGE MARKING

44.0000 EACH 58.00 % 35.0000 40.00 % 37.0000 48.00 %

1,738.00 638.00 1,540.00 440.00 1,628.00 528.00
25.0000
1,100.00

31.1000
109 PLASTIC YIELD LINE SYMBOL

37.0000 EACH 0.32 % 28.0000 -9.68 % 29.0000 -6.45 %

1,150.70 3.70 1,036.00 -111.00 1,073.00 -74.00
31.0000
1,147.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

322.0000
110  PLASTIC ROUNDABOUT TRAFFIC ARROW

24.0000 EACH 28.80 % 285.0000 14.00 % 290.0000 16.00 %

7,728.00 1,728.00 6,840.00 840.00 6,960.00 960.00
250.0000
6,000.00

111 PERMANENT SIGNING
L.S. 106.90 % 57.42 % 82.91 %

138,000.00 71,300.00 105,000.00 38,300.00 122,000.00 55,300.0066,700.00
112 ILLUMINATION SYSTEM

L.S. 5.28 % 8.27 % -11.47 %

880,000.00 44,100.00 905,000.00 69,100.00 740,000.00 -95,900.00835,900.00
113 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM ER

L.S. -58.44 % 17.78 % 20.00 %

18,700.00 -26,300.00 53,000.00 8,000.00 54,000.00 9,000.0045,000.00
114 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM LS

L.S. 54.74 % 9.12 % 14.49 %

86,500.00 30,600.00 61,000.00 5,100.00 64,000.00 8,100.0055,900.00
115  ITS - CCTV SYSTEM

L.S. -26.23 % -52.05 % -50.63 %

52,300.00 -18,600.00 34,000.00 -36,900.00 35,000.00 -35,900.0070,900.00
116  ITS - COMMUNICATION SYSTEM - EDISON

L.S. -81.67 % -64.64 % -62.67 %

9,330.00 -41,570.00 18,000.00 -32,900.00 19,000.00 -31,900.0050,900.00
117  ITS - COMMUNICATION SYSTEM - INTERCHANGE

L.S. -77.52 % 91.49 % 102.13 %

31,700.00 -109,300.00 270,000.00 129,000.00 285,000.00 144,000.00141,000.00

61.0000
118 DIRECTIONAL BORING

1595.0000 L.F. 16.19 % 70.0000 33.33 % 73.0000 39.05 %

97,295.00 13,557.50 111,650.00 27,912.50 116,435.00 32,697.50
52.5000

83,737.50

0.6000
119 SEQUENTIAL ARROW SIGN

2568.0000 HR -84.21 % 2.1000 -44.74 % 5.0000 31.58 %

1,540.80 -8,217.60 5,392.80 -4,365.60 12,840.00 3,081.60
3.8000

9,758.40

13,600.0000
120 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 353.33 % 18,200.0000 506.67 % 14,000.0000 366.67 %

54,400.00 42,400.00 72,800.00 60,800.00 56,000.00 44,000.00
3,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0100
121 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

44020.0000 HR -99.64 % 1.1000 -60.71 % 0.5000 -82.14 %

440.20 -122,815.80 48,422.00 -74,834.00 22,010.00 -101,246.00
2.8000

123,256.00
122 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -29.50 % -32.50 % -37.50 %

28,200.00 -11,800.00 27,000.00 -13,000.00 25,000.00 -15,000.0040,000.00

57.5000
123 FLAGGERS AND SPOTTERS

3144.0000 HR 40.24 % 41.0000 0.00 % 39.5000 -3.66 %

180,780.00 51,876.00 128,904.00 0.00 124,188.00 -4,716.00
41.0000

128,904.00

47.5000
124 OTHER TRAFFIC CONTROL LABOR

3600.0000 HR 15.85 % 41.0000 0.00 % 39.5000 -3.66 %

171,000.00 23,400.00 147,600.00 0.00 142,200.00 -5,400.00
41.0000

147,600.00
125 TRAFFIC CONTROL SUPERVISOR

L.S. -2.73 % -4.55 % -81.82 %

107,000.00 -3,000.00 105,000.00 -5,000.00 20,000.00 -90,000.00110,000.00

21.5000
126 CONSTRUCTION SIGNS CLASS A

3379.0000 S.F. 65.38 % 16.0000 23.08 % 20.0000 53.85 %

72,648.50 28,721.50 54,064.00 10,137.00 67,580.00 23,653.00
13.0000

43,927.00

OTHER ITEMS
127 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
128 TYPE B PROGRESS SCHEDULE

L.S. 52.00 % 0.00 % 0.00 %

15,200.00 5,200.00 10,000.00 0.00 10,000.00 0.0010,000.00

4.8000
129 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2324.0000 C.Y. -63.08 % 6.0000 -53.85 % 10.0000 -23.08 %

11,155.20 -19,056.80 13,944.00 -16,268.00 23,240.00 -6,972.00
13.0000

30,212.00

5.0000
130 SHORING OR EXTRA EXCAVATION CLASS B

4936.0000 S.F. 233.33 % 2.0000 33.33 % 1.0000 -33.33 %

24,680.00 17,276.00 9,872.00 2,468.00 4,936.00 -2,468.00
1.5000

7,404.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.2000
131 GRAVEL BACKFILL FOR DRAIN

48.0000 C.Y. -47.02 % 40.0000 -29.82 % 23.0000 -59.65 %

1,449.60 -1,286.40 1,920.00 -816.00 1,104.00 -1,632.00
57.0000
2,736.00

16.2000
132 WATER

19389.0000 MGAL 116.00 % 1.0000 -86.67 % 19.0000 153.33 %

314,101.80 168,684.30 19,389.00 -126,028.50 368,391.00 222,973.50
7.5000

145,417.50

463.0000
133 CONC. CLASS 3000

80.0000 C.Y. 131.50 % 500.0000 150.00 % 450.0000 125.00 %

37,040.00 21,040.00 40,000.00 24,000.00 36,000.00 20,000.00
200.0000
16,000.00

134 CURE BOX
L.S. 69.00 % 150.00 % 450.00 %

1,690.00 690.00 2,500.00 1,500.00 5,500.00 4,500.001,000.00

176.0000
135 PLUGGING EXISTING PIPE

4.0000 EACH -72.92 % 300.0000 -53.85 % 200.0000 -69.23 %

704.00 -1,896.00 1,200.00 -1,400.00 800.00 -1,800.00
650.0000
2,600.00

136 STRUCTURE SURVEYING
L.S. -46.70 % -82.00 % -80.00 %

53,300.00 -46,700.00 18,000.00 -82,000.00 20,000.00 -80,000.00100,000.00

0.0000
137 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

21.5000
138 CHAIN LINK FENCE TYPE 3

3404.0000 L.F. 43.33 % 19.0000 26.67 % 18.5000 23.33 %

73,186.00 22,126.00 64,676.00 13,616.00 62,974.00 11,914.00
15.0000

51,060.00

113.0000
139 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

344.0000 EACH -62.33 % 5.0000 -98.33 % 180.0000 -40.00 %

38,872.00 -64,328.00 1,720.00 -101,480.00 61,920.00 -41,280.00
300.0000

103,200.00

2,260.0000
140 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 165.88 % 2,000.0000 135.29 % 950.0000 11.76 %

2,260.00 1,410.00 2,000.00 1,150.00 950.00 100.00
850.0000
850.00

1,770.0000
141 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -41.00 % 2,100.0000 -30.00 % 2,600.0000 -13.33 %

1,770.00 -1,230.00 2,100.00 -900.00 2,600.00 -400.00
3,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
142 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
143 TRIMMING AND CLEANUP

L.S. 684.00 % 120.00 % 0.00 %

39,200.00 34,200.00 11,000.00 6,000.00 5,000.00 0.005,000.00
144 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
145 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
146 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,770.00 26,770.00 26,770.0026,770.00
147 SPCC PLAN

L.S. 54.17 % -91.67 % -16.67 %

1,850.00 650.00 100.00 -1,100.00 1,000.00 -200.001,200.00

2.9000
148 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1318.0000 S.Y. -17.14 % 4.0000 14.29 % 1.7000 -51.43 %

3,822.20 -790.80 5,272.00 659.00 2,240.60 -2,372.40
3.5000

4,613.00

2.8000
149 GEOSYNTHETIC RETAINING WALL

1833.0000 S.F. -86.00 % 7.0000 -65.00 % 11.0000 -45.00 %

5,132.40 -31,527.60 12,831.00 -23,829.00 20,163.00 -16,497.00
20.0000

36,660.00

22.2000
150 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

689.0000 C.Y. -44.50 % 30.0000 -25.00 % 35.0000 -12.50 %

15,295.80 -12,264.20 20,670.00 -6,890.00 24,115.00 -3,445.00
40.0000

27,560.00

154.0000
151  PATTERNED CEMENT  CONCRETE

1703.0000 S.Y. -23.00 % 135.0000 -32.50 % 73.0000 -63.50 %

262,262.00 -78,338.00 229,905.00 -110,695.00 124,319.00 -216,281.00
200.0000

340,600.00

136.0000
152 PSIPE KOUSA DOGWOOD

7.0000 EACH -43.33 % 120.0000 -50.00 % 130.0000 -45.83 %

952.00 -728.00 840.00 -840.00 910.00 -770.00
240.0000
1,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

IMCO GENERAL CONSTRUCTION, INC GRANITE NORTHWEST, INC., DBA NUTTER CORPORATION DBA NUTTER
4509 GUIDE MERIDIAN 2520 W WASHINGTON AVE UNDERGROUND UTILITIES CO. INC.

98903-2504 7211A NE 43RD AVE

PROJECT : BELLINGHAM   WA  982269193 YAKIMA   WA  989091448 VANCOUVER   WA  986611311

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100170

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10,600.0000
153  MEDIUM COMPOST 2 IN. DEPTH

7.0700 ACRE -3.64 % 9,500.0000 -13.64 % 10,000.0000 -9.09 %

74,942.00 -2,828.00 67,165.00 -10,605.00 70,700.00 -7,070.00
11,000.0000
77,770.00

$12,856,508.46 2.62% $13,327,272.00 6.38% $13,360,360.00 6.64%$12,528,541.55CONTRACT TOTAL

$13,360,360.00$12,856,508.46 $13,327,272.00BASE TOTAL 2.62% 6.38% 6.64%$12,528,541.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 7TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KERR CONTRACTORS, INC.
395 SHENANDOAH LANE NE
97071-9771

PROJECT : WOODBURN   OR  970711060

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 47.40 %
1,378,000.00 443,098.00934,902.00

2 CLEARING AND GRUBBING
L.S. 691.79 %

193,000.00 168,625.0024,375.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 %
15,000.0015,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -54.99 %

88,000.00 -107,500.00195,500.00
5 REMOVING EXISTING BRIDGE NO. 395/38 S-S

L.S. -56.08 %
65,000.00 -83,000.00148,000.00

4.0000
6 REMOVING CONC. BARRIER

3089.0000 L.F. -50.00 %
12,356.00 -12,356.00

8.0000
24,712.00

4.0000
7 REMOVING GUARDRAIL

8149.0000 L.F. 33.33 %
32,596.00 8,149.00

3.0000
24,447.00

150.0000
8 REMOVING GUARDRAIL ANCHOR

21.0000 EACH -23.08 %
3,150.00 -945.00

195.0000
4,095.00

0.5000
9 REMOVING PAINT LINE

12912.0000 L.F. -60.00 %
6,456.00 -9,684.00

1.2500
16,140.00

2.0000
10 REMOVING PLASTIC LINE

520.0000 L.F. 81.82 %
1,040.00 468.00

1.1000
572.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 7TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KERR CONTRACTORS, INC.
395 SHENANDOAH LANE NE
97071-9771

PROJECT : WOODBURN   OR  970711060

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

10.5000
11 ROADWAY EXCAVATION INCL. HAUL

66617.0000 C.Y. 61.54 %
699,478.50 266,468.00

6.5000
433,010.50

12.0000
12 COMMON BORROW INCL. HAUL

124461.0000 C.Y. 128.57 %
1,493,532.00 840,111.75

5.2500
653,420.25

1.5000
13 EMBANKMENT COMPACTION

170304.0000 C.Y. 20.00 %
255,456.00 42,576.00

1.2500
212,880.00

DRAINAGE

1,600.0000
14 GRATE INLET TYPE 2

18.0000 EACH -15.79 %
28,800.00 -5,400.00

1,900.0000
34,200.00

45.0000
15 FILTER BLANKET

115.0000 C.Y. -13.46 %
5,175.00 -805.00

52.0000
5,980.00

66.0000
16 QUARRY SPALLS

206.0000 C.Y. -14.29 %
13,596.00 -2,266.00

77.0000
15,862.00

6.0000
17 UNDERDRAIN PIPE 6 IN. DIAM.

1025.0000 L.F. -64.71 %
6,150.00 -11,275.00

17.0000
17,425.00

628.0000
18  FURNISHING AND JACKING STEEL CASING 24 IN. DIAM.

175.0000 L.F. 4.67 %
109,900.00 4,900.00

600.0000
105,000.00

STORM SEWER

2.0000
19 TESTING STORM SEWER PIPE

1090.0000 L.F. -20.00 %
2,180.00 -545.00

2.5000
2,725.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 7TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KERR CONTRACTORS, INC.
395 SHENANDOAH LANE NE
97071-9771

PROJECT : WOODBURN   OR  970711060

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

45.0000
20 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

993.0000 L.F. 80.00 %
44,685.00 19,860.00

25.0000
24,825.00

STRUCTURE

16.0000
21 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1137.0000 C.Y. -46.67 %
18,192.00 -15,918.00

30.0000
34,110.00

22 SHORING OR EXTRA EXCAVATION CL. A
L.S. -89.57 %

7,500.00 -64,400.0071,900.00

33.0000
23 GRAVEL BACKFILL FOR WALL

203.0000 C.Y. -52.86 %
6,699.00 -7,511.00

70.0000
14,210.00

1.0500
24 ST. REINF. BAR FOR BRIDGE

82000.0000 LB. -12.50 %
86,100.00 -12,300.00

1.2000
98,400.00

1.0500
25 ST. REINF. BAR FOR RETAINING WALL

7314.0000 LB. -34.37 %
7,679.70 -4,022.70

1.6000
11,702.40

435.0000
26 CONC. CLASS 4000 FOR BRIDGE

672.0000 C.Y. -27.50 %
292,320.00 -110,880.00

600.0000
403,200.00

485.0000
27 CONC. CLASS 4000 FOR RETAINING WALL

128.0000 C.Y. 12.79 %
62,080.00 7,040.00

430.0000
55,040.00

360.0000
28 PRESTRESSED CONC. GIRDER  - WF74G

748.0000 L.F. 2.86 %
269,280.00 7,480.00

350.0000
261,800.00

29 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
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PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
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TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
30 SUPERSTRUCTURE -S-W RAMP OVER SR 240 BR. NO. 395/38

L.S. -5.00 %
285,000.00 -15,000.00300,000.00

80.0000
31 TRAFFIC BARRIER

630.0000 L.F. -36.00 %
50,400.00 -28,350.00

125.0000
78,750.00

305.0000
32 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

40.0000 L.F. -23.75 %
12,200.00 -3,800.00

400.0000
16,000.00

35.0000
33 CONCRETE FASCIA PANEL

1833.0000 S.F. 40.00 %
64,155.00 18,330.00

25.0000
45,825.00

25.0000
34 STRUCTURAL EARTH WALL

6027.0000 S.F. 25.00 %
150,675.00 30,135.00

20.0000
120,540.00

17.0000
35 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

2230.0000 C.Y. -22.73 %
37,910.00 -11,150.00

22.0000
49,060.00

240.0000
36 BRIDGE APPROACH SLAB

357.0000 S.Y. -4.00 %
85,680.00 -3,570.00

250.0000
89,250.00

SURFACING

13.0000
37 CRUSHED SURFACING BASE COURSE

29444.0000 TON 4.00 %
382,772.00 14,722.00

12.5000
368,050.00
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TITLE :US 395
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
38 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
7,666.007,666.00

CEMENT CONCRETE PAVEMENT

230.0000
39 CEMENT CONC. PAVEMENT

8440.0000 C.Y. 2.22 %
1,941,200.00 42,200.00

225.0000
1,899,000.00

40 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 %

81,830.0081,830.00
41 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 %
20,458.0020,458.00

13.5000
42 EPOXY-COATED DOWEL BAR

18170.0000 EACH 35.00 %
245,295.00 63,595.00

10.0000
181,700.00

6.0000
43  ISOLATION JOINT

812.4000 L.F. -14.29 %
4,874.40 -812.40

7.0000
5,686.80

HOT MIX ASPHALT

92.0000
44 HMA CL. 1/2 IN. PG 64-28

9318.0000 TON 15.00 %
857,256.00 111,816.00

80.0000
745,440.00

94.0000
45 HMA CL. 1/2 IN. PG 70-28

4902.0000 TON 4.44 %
460,788.00 19,608.00

90.0000
441,180.00

46 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

26,340.0026,340.00
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11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
47 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
13,540.0013,540.00

48 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

74,975.0074,975.00

2.2500
49 LONGITUDINAL JOINT SEAL

9160.0000 L.F. 12.50 %
20,610.00 2,290.00

2.0000
18,320.00

IRRIGATION AND WATER DISTRIBUTION
50 IRRIGATION SYSTEM

L.S. -42.39 %
53,000.00 -39,000.0092,000.00

51  WELL PUMP AND PUMP HOUSE
L.S. 15.38 %

15,000.00 2,000.0013,000.00

16.0000
52  IRRIGATION SLEEVE

1025.0000 L.F. -36.00 %
16,400.00 -9,225.00

25.0000
25,625.00

EROSION CONTROL AND PLANTING

100.0000
53 ESC LEAD

180.0000 DAY -42.86 %
18,000.00 -13,500.00

175.0000
31,500.00

65.0000
54 INLET PROTECTION

27.0000 EACH -35.00 %
1,755.00 -945.00

100.0000
2,700.00

3.0000
55 SILT FENCE

2297.0000 L.F. -50.00 %
6,891.00 -6,891.00

6.0000
13,782.00
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COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100450

ITEM
NO.
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DATE:
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11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

75.0000
56 STRAW BALE

5.0000 EACH 275.00 %
375.00 275.00

20.0000
100.00

57 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

5,000.005,000.00

400.0000
58 SOIL BINDER OR TACKING AGENT

15.9700 ACRE 166.67 %
6,388.00 3,992.50

150.0000
2,395.50

2,600.0000
59 SEEDING AND MULCHING

8.9000 ACRE 69.93 %
23,140.00 9,523.00

1,530.0000
13,617.00

169.0000
60 PSIPE ZELCOVA 1-1/2" CAL.

27.0000 EACH -29.58 %
4,563.00 -1,917.00

240.0000
6,480.00

127.0000
61 PSIPE RED HORSECHESTNUT 1" CAL.

17.0000 EACH -47.08 %
2,159.00 -1,921.00

240.0000
4,080.00

106.0000
62 PSIPE LITTLE LEAF LINDEN 1" CAL.

24.0000 EACH -55.83 %
2,544.00 -3,216.00

240.0000
5,760.00

169.0000
63 PSIPE SYCAMORE MAPLE 1-1/2" CAL.

27.0000 EACH -29.58 %
4,563.00 -1,917.00

240.0000
6,480.00

159.0000
64 PSIPE EASTERN REDBUD 1-1/4" CAL.

74.0000 EACH -33.75 %
11,766.00 -5,994.00

240.0000
17,760.00

138.0000
65 PSIPE LIMBER PINE #15 CONT.

40.0000 EACH -42.50 %
5,520.00 -4,080.00

240.0000
9,600.00

138.0000
66 PSIPE AUSTRIAN BLACK PINE #15 CONT.

73.0000 EACH -42.50 %
10,074.00 -7,446.00

240.0000
17,520.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

37.0000
67 PSIPE SERVICEBERRY #5 CONT.

61.0000 EACH 146.67 %
2,257.00 1,342.00

15.0000
915.00

37.0000
68 PSIPE MOCK ORANGE #5 CONT.

67.0000 EACH 146.67 %
2,479.00 1,474.00

15.0000
1,005.00

10.0000
69 PSIPE WOOD'S ROSE #1 CONT.

770.0000 EACH -33.33 %
7,700.00 -3,850.00

15.0000
11,550.00

10.0000
70 PSIPE RABBIT BRUSH #1 CONT.

1200.0000 EACH -33.33 %
12,000.00 -6,000.00

15.0000
18,000.00

5,600.0000
71  MEDIUM COMPOST 1 IN. DEPTH

8.9000 ACRE 1.82 %
49,840.00 890.00

5,500.0000
48,950.00

72 WEED CONTROL
EST. 0.00 %

20,000.0020,000.00

12,000.0000
73  BARK OR WOOD CHIP MULCH

7.0700 ACRE 9.09 %
84,840.00 7,070.00

11,000.0000
77,770.00

3.0000
74 HIGH VISIBILITY FENCE

2252.0000 L.F. -70.00 %
6,756.00 -15,764.00

10.0000
22,520.00

3.0000
75  SLOPE PROTECTION ROCK

14288.0000 S.Y. 39.53 %
42,864.00 12,144.80

2.1500
30,719.20

59.0000
76  LANDSCAPING  RIPRAP

620.4000 C.Y. -52.80 %
36,603.60 -40,946.40

125.0000
77,550.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

18.0000
77 CEMENT CONC. TRAFFIC CURB AND GUTTER

4987.0000 L.F. 33.33 %
89,766.00 22,441.50

13.5000
67,324.50

29.0000
78 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

606.0000 L.F. 58.90 %
17,574.00 6,514.50

18.2500
11,059.50

26.0000
79 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER

799.0000 L.F. 52.94 %
20,774.00 7,191.00

17.0000
13,583.00

5.5000
80 EXTRUDED CURB

4307.0000 L.F. -35.29 %
23,688.50 -12,921.00

8.5000
36,609.50

21.0000
81 BEAM GUARDRAIL TYPE 1

38.0000 L.F. 5.00 %
798.00 38.00

20.0000
760.00

105.0000
82 BEAM GUARDRAIL TYPE 11

13.0000 L.F. 40.00 %
1,365.00 390.00

75.0000
975.00

20.0000
83 BEAM GUARDRAIL TYPE 31

6178.0000 L.F. -16.67 %
123,560.00 -24,712.00

24.0000
148,272.00

1,400.0000
84 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 16.67 %
1,400.00 200.00

1,200.0000
1,200.00

3,445.0000
85 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

16.0000 EACH 208.97 %
55,120.00 37,280.00

1,115.0000
17,840.00

3,370.0000
86 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

2.0000 EACH 180.83 %
6,740.00 4,340.00

1,200.0000
2,400.00

2,000.0000
87 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -13.04 %
2,000.00 -300.00

2,300.0000
2,300.00
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TRAFFIC

2,400.0000
88 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

11.0000 EACH -9.43 %
26,400.00 -2,750.00

2,650.0000
29,150.00

1,500.0000
89 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 50.00 %
1,500.00 500.00

1,000.0000
1,000.00

720.0000
90 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 20.00 %
720.00 120.00

600.0000
600.00

890.0000
91 BEAM GUARDRAIL ANCHOR TYPE 10

10.0000 EACH 18.67 %
8,900.00 1,400.00

750.0000
7,500.00

180.0000
92 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

10.0000 L.F. -64.00 %
1,800.00 -3,200.00

500.0000
5,000.00

130.0000
93 SINGLE SLOPE CONCRETE BARRIER

128.0000 L.F. 73.33 %
16,640.00 7,040.00

75.0000
9,600.00

13.0000
94 TEMPORARY CONC. BARRIER

4200.0000 L.F. 44.44 %
54,600.00 16,800.00

9.0000
37,800.00

6.0000
95 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1631.0000 L.F. -60.00 %
9,786.00 -14,679.00

15.0000
24,465.00

9,400.0000
96 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 88.00 %
9,400.00 4,400.00

5,000.0000
5,000.00

2,900.0000
97 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 38.10 %
2,900.00 800.00

2,100.0000
2,100.00

78.0000
98 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

267.0000 HR -8.24 %
20,826.00 -1,869.00

85.0000
22,695.00
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99 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 %
1.001.00

35.0000
100 FLEXIBLE GUIDE POST

176.0000 EACH 6.06 %
6,160.00 352.00

33.0000
5,808.00

13.0000
101 BARRIER DELINEATOR

29.0000 EACH -3.70 %
377.00 -14.50

13.5000
391.50

0.1800
102 PAINT LINE

11780.0000 L.F. 63.64 %
2,120.40 824.60

0.1100
1,295.80

0.7200
103 PLASTIC LINE

29566.0000 L.F. 2.86 %
21,287.52 591.32

0.7000
20,696.20

1.2500
104 GROOVED PLASTIC LINE

8304.0000 L.F. 25.00 %
10,380.00 2,076.00

1.0000
8,304.00

0.2400
105 PAINTED WIDE LINE

4710.0000 L.F. -60.00 %
1,130.40 -1,695.60

0.6000
2,826.00

1.3000
106 PLASTIC WIDE LINE

6545.0000 L.F. -13.33 %
8,508.50 -1,309.00

1.5000
9,817.50

105.0000
107 PLASTIC TRAFFIC ARROW

24.0000 EACH -46.15 %
2,520.00 -2,160.00

195.0000
4,680.00

35.0000
108 PLASTIC DRAINAGE MARKING

44.0000 EACH 40.00 %
1,540.00 440.00

25.0000
1,100.00

27.5000
109 PLASTIC YIELD LINE SYMBOL

37.0000 EACH -11.29 %
1,017.50 -129.50

31.0000
1,147.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 7TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KERR CONTRACTORS, INC.
395 SHENANDOAH LANE NE
97071-9771

PROJECT : WOODBURN   OR  970711060

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

285.0000
110  PLASTIC ROUNDABOUT TRAFFIC ARROW

24.0000 EACH 14.00 %
6,840.00 840.00

250.0000
6,000.00

111 PERMANENT SIGNING
L.S. 58.92 %

106,000.00 39,300.0066,700.00
112 ILLUMINATION SYSTEM

L.S. -14.22 %
717,000.00 -118,900.00835,900.00

113 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM ER
L.S. 17.78 %

53,000.00 8,000.0045,000.00
114 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM LS

L.S. 10.91 %
62,000.00 6,100.0055,900.00

115  ITS - CCTV SYSTEM
L.S. -52.05 %

34,000.00 -36,900.0070,900.00
116  ITS - COMMUNICATION SYSTEM - EDISON

L.S. -62.67 %
19,000.00 -31,900.0050,900.00

117  ITS - COMMUNICATION SYSTEM - INTERCHANGE
L.S. 95.04 %

275,000.00 134,000.00141,000.00

70.0000
118 DIRECTIONAL BORING

1595.0000 L.F. 33.33 %
111,650.00 27,912.50

52.5000
83,737.50

2.2500
119 SEQUENTIAL ARROW SIGN

2568.0000 HR -40.79 %
5,778.00 -3,980.40

3.8000
9,758.40

3,600.0000
120 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 20.00 %
14,400.00 2,400.00

3,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 7TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KERR CONTRACTORS, INC.
395 SHENANDOAH LANE NE
97071-9771

PROJECT : WOODBURN   OR  970711060

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.1500
121 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

44020.0000 HR -58.93 %
50,623.00 -72,633.00

2.8000
123,256.00

122 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -25.00 %

30,000.00 -10,000.0040,000.00

43.0000
123 FLAGGERS AND SPOTTERS

3144.0000 HR 4.88 %
135,192.00 6,288.00

41.0000
128,904.00

43.0000
124 OTHER TRAFFIC CONTROL LABOR

3600.0000 HR 4.88 %
154,800.00 7,200.00

41.0000
147,600.00

125 TRAFFIC CONTROL SUPERVISOR
L.S. -4.55 %

105,000.00 -5,000.00110,000.00

16.0000
126 CONSTRUCTION SIGNS CLASS A

3379.0000 S.F. 23.08 %
54,064.00 10,137.00

13.0000
43,927.00

OTHER ITEMS
127 INCENTIVE EARLY COMPL.

EST. 0.00 %
50,000.0050,000.00

128 TYPE B PROGRESS SCHEDULE
L.S. 0.00 %

10,000.00 0.0010,000.00

11.0000
129 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2324.0000 C.Y. -15.38 %
25,564.00 -4,648.00

13.0000
30,212.00

1.0000
130 SHORING OR EXTRA EXCAVATION CLASS B

4936.0000 S.F. -33.33 %
4,936.00 -2,468.00

1.5000
7,404.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 7TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KERR CONTRACTORS, INC.
395 SHENANDOAH LANE NE
97071-9771

PROJECT : WOODBURN   OR  970711060
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
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11/13/2008
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

19.0000
131 GRAVEL BACKFILL FOR DRAIN

48.0000 C.Y. -66.67 %
912.00 -1,824.00

57.0000
2,736.00

17.0000
132 WATER

19389.0000 MGAL 126.67 %
329,613.00 184,195.50

7.5000
145,417.50

420.0000
133 CONC. CLASS 3000

80.0000 C.Y. 110.00 %
33,600.00 17,600.00

200.0000
16,000.00

134 CURE BOX
L.S. 400.00 %

5,000.00 4,000.001,000.00

250.0000
135 PLUGGING EXISTING PIPE

4.0000 EACH -61.54 %
1,000.00 -1,600.00

650.0000
2,600.00

136 STRUCTURE SURVEYING
L.S. -85.00 %

15,000.00 -85,000.00100,000.00

0.0000
137 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

27.0000
138 CHAIN LINK FENCE TYPE 3

3404.0000 L.F. 80.00 %
91,908.00 40,848.00

15.0000
51,060.00

100.0000
139 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

344.0000 EACH -66.67 %
34,400.00 -68,800.00

300.0000
103,200.00

2,500.0000
140 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 194.12 %
2,500.00 1,650.00

850.0000
850.00

2,650.0000
141 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -11.67 %
2,650.00 -350.00

3,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
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08Y014

KERR CONTRACTORS, INC.
395 SHENANDOAH LANE NE
97071-9771

PROJECT : WOODBURN   OR  970711060

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
142 ROADSIDE CLEANUP

EST. 0.00 %
5,000.005,000.00

143 TRIMMING AND CLEANUP
L.S. 100.00 %

10,000.00 5,000.005,000.00
144 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

145 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
146 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %
26,770.0026,770.00

147 SPCC PLAN
L.S. 108.33 %

2,500.00 1,300.001,200.00

2.5000
148 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

1318.0000 S.Y. -28.57 %
3,295.00 -1,318.00

3.5000
4,613.00

22.5000
149 GEOSYNTHETIC RETAINING WALL

1833.0000 S.F. 12.50 %
41,242.50 4,582.50

20.0000
36,660.00

17.0000
150 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

689.0000 C.Y. -57.50 %
11,713.00 -15,847.00

40.0000
27,560.00

16.0000
151  PATTERNED CEMENT  CONCRETE

1703.0000 S.Y. -92.00 %
27,248.00 -313,352.00

200.0000
340,600.00

169.0000
152 PSIPE KOUSA DOGWOOD

7.0000 EACH -29.58 %
1,183.00 -497.00

240.0000
1,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y014 REVISION NO : BIDS OPENED ON : Nov 19 2008
CONTRACT NO :007619 REGION NO : 5 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2527
HWY :SR 000,240,395 ------- 7TH BIDDER -------

TITLE :US 395
COLUMBIA DR. TO SR 240 -
REBUILD INTERCHANGE
08Y014

KERR CONTRACTORS, INC.
395 SHENANDOAH LANE NE
97071-9771

PROJECT : WOODBURN   OR  970711060

COUNTY(S) :BENTON,FRANKLIN CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/13/2008
10:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

12,000.0000
153  MEDIUM COMPOST 2 IN. DEPTH

7.0700 ACRE 9.09 %
84,840.00 7,070.00

11,000.0000
77,770.00

$13,786,027.52 10.04%$12,528,541.55CONTRACT TOTAL

$13,786,027.52BASE TOTAL 10.04%$12,528,541.55


