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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

IMCO GENERAL CONSTRUCTION, INC KLB CONSTRUCTION, INC. APOLLO, INC.
4509 GUIDE MERIDIAN 3405 - 121ST ST SW 1133 W COLUMBIA DR

LYNNWOOD WA 98087-1549 99336-3472

PROJECT : BELLINGHAM   WA  982269193 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :BENTON CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -72.00 % -37.79 % -22.23 %

180,000.00 -462,944.00 400,000.00 -242,944.00 500,000.00 -142,944.00642,944.00
2 CLEARING AND GRUBBING

L.S. -35.68 % -66.05 % -52.63 %

110,000.00 -61,010.00 58,050.00 -112,960.00 81,000.00 -90,010.00171,010.00

1.5000
3 STRIPPING INCL. HAUL - SITE QS-R-37

3330.0000 C.Y. 50.00 % 0.0100 -99.00 % 0.0000 -100.00 %

4,995.00 1,665.00 33.30 -3,296.70 0.00 -3,330.00
1.0000

3,330.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 53.28 % -46.35 % -4.97 %

10,000.00 3,476.00 3,500.00 -3,024.00 6,200.00 -324.006,524.00

3.5000
6 REMOVING GUARDRAIL

5062.0000 L.F. 16.67 % 3.0500 1.67 % 3.0000 0.00 %

17,717.00 2,531.00 15,439.10 253.10 15,186.00 0.00
3.0000

15,186.00

95.0000
7 REMOVING GUARDRAIL ANCHOR

17.0000 EACH -52.50 % 155.0000 -22.50 % 150.0000 -25.00 %

1,615.00 -1,785.00 2,635.00 -765.00 2,550.00 -850.00
200.0000
3,400.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -3.96 % -42.04 % 15.91 %

5,800.00 -239.00 3,500.00 -2,539.00 7,000.00 961.006,039.00

GRADING

2.5000
9 ROADWAY EXCAVATION INCL. HAUL

149624.0000 C.Y. -58.33 % 4.5000 -25.00 % 2.8600 -52.33 %

374,060.00 -523,684.00 673,308.00 -224,436.00 427,924.64 -469,819.36
6.0000

897,744.00

6.0000
10 COMMON BORROW INCL. HAUL

28098.0000 C.Y. 0.00 % 0.0100 -99.83 % 10.1600 69.33 %

168,588.00 0.00 280.98 -168,307.02 285,475.68 116,887.68
6.0000

168,588.00

0.6000
11 EMBANKMENT COMPACTION

148101.0000 C.Y. -70.00 % 2.1000 5.00 % 2.7700 38.50 %

88,860.60 -207,341.40 311,012.10 14,810.10 410,239.77 114,037.77
2.0000

296,202.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

34.0000
12 SCHEDULE A CULV. PIPE 12 IN. DIAM.

105.0000 L.F. -38.18 % 26.2500 -52.27 % 11.0000 -80.00 %

3,570.00 -2,205.00 2,756.25 -3,018.75 1,155.00 -4,620.00
55.0000
5,775.00

45.0000
13 SCHEDULE A CULV. PIPE 18 IN. DIAM.

869.0000 L.F. -27.42 % 30.6000 -50.65 % 19.5000 -68.55 %

39,105.00 -14,773.00 26,591.40 -27,286.60 16,945.50 -36,932.50
62.0000

53,878.00

78.0000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

39.0000 L.F. 14.71 % 43.4500 -36.10 % 26.2500 -61.40 %

3,042.00 390.00 1,694.55 -957.45 1,023.75 -1,628.25
68.0000
2,652.00

SURFACING

12.0000
15 CRUSHED SURFACING BASE COURSE

116273.0000 TON 9.09 % 10.0000 -9.09 % 10.2500 -6.82 %

1,395,276.00 116,273.00 1,162,730.00 -116,273.00 1,191,798.25 -87,204.75
11.0000

1,279,003.00

LIQUID ASPHALT

777.0000
16 ASPHALT EMULSION CRS-2P

882.0000 TON 3.60 % 715.0000 -4.67 % 700.0000 -6.67 %

685,314.00 23,814.00 630,630.00 -30,870.00 617,400.00 -44,100.00
750.0000

661,500.00
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

10,368.00 10,368.00 10,368.0010,368.00

772.0000
18 ASPHALT FOR FOG SEAL

115.2000 TON 2.93 % 715.0000 -4.67 % 700.0000 -6.67 %

88,934.40 2,534.40 82,368.00 -4,032.00 80,640.00 -5,760.00
750.0000
86,400.00

BITUMINOUS SURFACE TREATMENT

30.0000
19  FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4

3717.0000 C.Y. -25.00 % 27.5500 -31.12 % 27.0000 -32.50 %

111,510.00 -37,170.00 102,403.35 -46,276.65 100,359.00 -48,321.00
40.0000

148,680.00

141.0000
20 BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH

5.0000 EACH 17.50 % 126.7500 5.63 % 124.0000 3.33 %

705.00 105.00 633.75 33.75 620.00 20.00
120.0000
600.00
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BITUMINOUS SURFACE TREATMENT

0.0100
21 ADDITIONAL BROOMING

635.0000 HR -100.00 % 0.0100 -100.00 % 0.0100 -100.00 %

6.35 -126,993.65 6.35 -126,993.65 6.35 -126,993.65
200.0000

127,000.00

HOT MIX ASPHALT
22 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

72,681.00 72,681.00 72,681.0072,681.00

73.5000
23 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28

9249.0000 TON -2.00 % 75.6000 0.80 % 74.0000 -1.33 %

679,801.50 -13,873.50 699,224.40 5,549.40 684,426.00 -9,249.00
75.0000

693,675.00

94.5000
24 HMA CL. 3/8 IN. PG 64-28

1119.0000 TON 11.18 % 86.7500 2.06 % 85.0000 0.00 %

105,745.50 10,630.50 97,073.25 1,958.25 95,115.00 0.00
85.0000

95,115.00
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,810.00 20,810.00 20,810.0020,810.00
26 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

28,876.00 28,876.00 28,876.0028,876.00

EROSION CONTROL AND PLANTING

190.0000
27 ESC LEAD

30.0000 DAY 26.67 % 50.0000 -66.67 % 1.0000 -99.33 %

5,700.00 1,200.00 1,500.00 -3,000.00 30.00 -4,470.00
150.0000
4,500.00

28 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

180.0000
29 SOIL BINDER OR TACKING AGENT

128.3000 ACRE 20.00 % 158.1500 5.43 % 154.9500 3.30 %

23,094.00 3,849.00 20,290.65 1,045.65 19,880.09 635.08
150.0000
19,245.00

3,000.0000
30 SEEDING, FERTILIZING, AND MULCHING

76.5000 ACRE 150.00 % 3,090.0000 157.50 % 3,028.9400 152.41 %

229,500.00 137,700.00 236,385.00 144,585.00 231,713.91 139,913.91
1,200.0000
91,800.00

3,500.0000
31 SEEDING, FERTILIZING, AND MULCHING - SITE QS-R-37

6.7000 ACRE 191.67 % 0.0100 -100.00 % 0.0000 -100.00 %

23,450.00 15,410.00 0.07 -8,039.93 0.00 -8,040.00
1,200.0000
8,040.00
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EROSION CONTROL AND PLANTING

2,765.0000
32 SEEDING AND MULCHING

51.8000 ACRE 130.42 % 2,430.0000 102.50 % 2,381.8300 98.49 %

143,227.00 81,067.00 125,874.00 63,714.00 123,378.79 61,218.79
1,200.0000
62,160.00

3,000.0000
33  MEDIUM COMPOST

51.8000 ACRE -33.33 % 3,025.0000 -32.78 % 4,075.0000 -9.44 %

155,400.00 -77,700.00 156,695.00 -76,405.00 211,085.00 -22,015.00
4,500.0000
233,100.00

34 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

1.5000
35 HIGH VISIBILITY FENCE

2295.0000 L.F. -50.00 % 2.1000 -30.00 % 1.5800 -47.33 %

3,442.50 -3,442.50 4,819.50 -2,065.50 3,626.10 -3,258.90
3.0000

6,885.00

TRAFFIC

19.5000
36 BEAM GUARDRAIL TYPE 31

3633.0000 L.F. -2.50 % 18.1000 -9.50 % 17.5500 -12.25 %

70,843.50 -1,816.50 65,757.30 -6,902.70 63,759.15 -8,900.85
20.0000

72,660.00

2,700.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

11.0000 EACH 8.00 % 2,450.0000 -2.00 % 2,390.0000 -4.40 %

29,700.00 2,200.00 26,950.00 -550.00 26,290.00 -1,210.00
2,500.0000
27,500.00

1,150.0000
38 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 4.55 % 1,500.0000 36.36 % 1,000.0000 -9.09 %

1,150.00 50.00 1,500.00 400.00 1,000.00 -100.00
1,100.0000
1,100.00

4,950.0000
39 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 160.53 % 7,500.0000 294.74 % 2,000.0000 5.26 %

4,950.00 3,050.00 7,500.00 5,600.00 2,000.00 100.00
1,900.0000
1,900.00

9.0000
40 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

276.0000 HR -89.41 % 67.5000 -20.59 % 62.5000 -26.47 %

2,484.00 -20,976.00 18,630.00 -4,830.00 17,250.00 -6,210.00
85.0000

23,460.00
41 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

32.0000
42 FLEXIBLE GUIDE POST

436.0000 EACH 28.00 % 30.0000 20.00 % 28.5000 14.00 %

13,952.00 3,052.00 13,080.00 2,180.00 12,426.00 1,526.00
25.0000

10,900.00

1.8000
43 PLASTIC WIDE LINE

1020.0000 L.F. -10.00 % 1.8000 -10.00 % 3.5000 75.00 %

1,836.00 -204.00 1,836.00 -204.00 3,570.00 1,530.00
2.0000

2,040.00



PAGE : 5-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

IMCO GENERAL CONSTRUCTION, INC KLB CONSTRUCTION, INC. APOLLO, INC.
4509 GUIDE MERIDIAN 3405 - 121ST ST SW 1133 W COLUMBIA DR

LYNNWOOD WA 98087-1549 99336-3472

PROJECT : BELLINGHAM   WA  982269193 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :BENTON CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
44 PLASTIC STOP LINE

136.0000 L.F. -40.00 % 2.9000 -42.00 % 4.2500 -15.00 %

408.00 -272.00 394.40 -285.60 578.00 -102.00
5.0000
680.00

67.0000
45 PLASTIC TRAFFIC ARROW

8.0000 EACH -39.09 % 75.0000 -31.82 % 215.0000 95.45 %

536.00 -344.00 600.00 -280.00 1,720.00 840.00
110.0000
880.00

20.0000
46 PLASTIC DRAINAGE MARKING

48.0000 EACH -20.00 % 25.0000 0.00 % 25.0000 0.00 %

960.00 -240.00 1,200.00 0.00 1,200.00 0.00
25.0000
1,200.00

750.0000
47 CENTERLINE RUMBLE STRIP

18.2000 MI. -25.00 % 570.0000 -43.00 % 555.1100 -44.49 %

13,650.00 -4,550.00 10,374.00 -7,826.00 10,103.00 -8,097.00
1,000.0000
18,200.00

0.0600
48 TEMPORARY PAVEMENT MARKING

96850.0000 L.F. -40.00 % 0.0900 -10.00 % 0.1000 0.00 %

5,811.00 -3,874.00 8,716.50 -968.50 9,685.00 0.00
0.1000

9,685.00
49 PERMANENT SIGNING

L.S. -12.73 % -1.86 % 14.69 %

32,900.00 -4,800.00 37,000.00 -700.00 43,240.00 5,540.0037,700.00
50 ILLUMINATION SYSTEM 1 - SR 225 & RT 10

L.S. -29.58 % -23.94 % -38.06 %

50,000.00 -21,000.00 54,000.00 -17,000.00 43,980.00 -27,020.0071,000.00
51 ILLUMINATION SYSTEM 2 - TWIN BRIDGES ROAD

L.S. -32.08 % -20.80 % -40.15 %

36,000.00 -17,000.00 41,975.00 -11,025.00 31,720.00 -21,280.0053,000.00
52 ILLUMINATION SYSTEM 3- KINGSGATE WAY

L.S. -10.38 % -16.67 % -34.85 %

88,727.47 -10,272.53 82,500.00 -16,500.00 64,500.00 -34,500.0099,000.00
53  ITS - ROADWAY WEATHER INFORMATION SYSTEM 1

L.S. -12.50 % 42.84 % 30.39 %

38,500.00 -5,500.00 62,850.00 18,850.00 57,370.00 13,370.0044,000.00
54  ITS - ROADWAY WEATHER INFORMATION SYSTEM 2

L.S. -48.22 % 28.87 % 17.71 %

23,300.00 -21,700.00 57,990.00 12,990.00 52,970.00 7,970.0045,000.00
55  ITS - ROADWAY WEATHER INFORMATION SYSTEM 3

L.S. 40.00 % 27.58 % 23.50 %

56,000.00 16,000.00 51,030.00 11,030.00 49,400.00 9,400.0040,000.00
56  ITS - ROADWAY WEATHER INFORMATION SYSTEM 4

L.S. -28.75 % 27.38 % 25.62 %

28,500.00 -11,500.00 50,950.00 10,950.00 50,250.00 10,250.0040,000.00
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0.0000
57 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4,300.0000
58 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -46.25 % 6,000.0000 -25.00 % 1,500.0000 -81.25 %

12,900.00 -11,100.00 18,000.00 -6,000.00 4,500.00 -19,500.00
8,000.0000
24,000.00

3.5000
59 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4464.0000 HR 16.67 % 3.0000 0.00 % 2.2500 -25.00 %

15,624.00 2,232.00 13,392.00 0.00 10,044.00 -3,348.00
3.0000

13,392.00
60 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 24.29 % 42.86 % -52.86 %

43,500.00 8,500.00 50,000.00 15,000.00 16,500.00 -18,500.0035,000.00

39.5000
61 FLAGGERS AND SPOTTERS

4400.0000 HR -1.25 % 34.8000 -13.00 % 38.0000 -5.00 %

173,800.00 -2,200.00 153,120.00 -22,880.00 167,200.00 -8,800.00
40.0000

176,000.00

39.5000
62 OTHER TRAFFIC CONTROL LABOR

2680.0000 HR -1.25 % 34.8000 -13.00 % 38.2500 -4.38 %

105,860.00 -1,340.00 93,264.00 -13,936.00 102,510.00 -4,690.00
40.0000

107,200.00
63 TRAFFIC CONTROL SUPERVISOR

L.S. -34.33 % -57.73 % -43.39 %

43,500.00 -22,740.00 28,000.00 -38,240.00 37,500.00 -28,740.0066,240.00

14.0000
64 CONSTRUCTION SIGNS CLASS A

900.0000 S.F. 0.00 % 11.0000 -21.43 % 10.2500 -26.79 %

12,600.00 0.00 9,900.00 -2,700.00 9,225.00 -3,375.00
14.0000

12,600.00

OTHER ITEMS

5.0000
65 STRUCTURE EXCAVATION CLASS B INCL. HAUL

33.0000 C.Y. -66.67 % 10.0000 -33.33 % 353.1100 2,254.07 %

165.00 -330.00 330.00 -165.00 11,652.63 11,157.63
15.0000
495.00

12.0000
66 WATER

16000.0000 MGAL 200.00 % 3.3000 -17.50 % 5.0000 25.00 %

192,000.00 128,000.00 52,800.00 -11,200.00 80,000.00 16,000.00
4.0000

64,000.00

47.0000
67  REMOVE MONUMENT CASE, COVER AND PIPE

37.0000 EACH -53.00 % 50.0000 -50.00 % 120.0000 20.00 %

1,739.00 -1,961.00 1,850.00 -1,850.00 4,440.00 740.00
100.0000
3,700.00

68 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -86.00 % -90.00 % -59.60 %

1,400.00 -8,600.00 1,000.00 -9,000.00 4,040.00 -5,960.0010,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

IMCO GENERAL CONSTRUCTION, INC KLB CONSTRUCTION, INC. APOLLO, INC.
4509 GUIDE MERIDIAN 3405 - 121ST ST SW 1133 W COLUMBIA DR

LYNNWOOD WA 98087-1549 99336-3472

PROJECT : BELLINGHAM   WA  982269193 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :BENTON CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
70 TRIMMING AND CLEANUP

L.S. -33.33 % 0.00 % -20.00 %

10,000.00 -5,000.00 15,000.00 0.00 12,000.00 -3,000.0015,000.00
71 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
72 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
73 SPCC PLAN

L.S. -67.50 % -25.00 % -93.75 %

650.00 -1,350.00 1,500.00 -500.00 125.00 -1,875.002,000.00
74 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

50,910.00 50,910.00 50,910.0050,910.00

0.5000
75 CONSTRUCTION GEOTEXTILE FOR SEPARATION

20199.0000 S.Y. -83.33 % 1.2000 -60.00 % 1.3100 -56.33 %

10,099.50 -50,497.50 24,238.80 -36,358.20 26,460.69 -34,136.31
3.0000

60,597.00

2.1000
76  SINGLE WIRE FENCE

10920.0000 L.F. -47.50 % 1.9500 -51.25 % 1.8500 -53.75 %

22,932.00 -20,748.00 21,294.00 -22,386.00 20,202.00 -23,478.00
4.0000

43,680.00
77 ROADWAY SURVEYING

L.S. -66.67 % -25.00 % -36.67 %

20,000.00 -40,000.00 45,000.00 -15,000.00 38,000.00 -22,000.0060,000.00

$6,055,085.32 -17.22 % $6,172,604.99 -15.61 % $6,431,838.30 -12.07 %$7,314,433.00BASE TOTAL

ALTERNATE A1

12.0000
78 CRUSHED SURFACING TOP COURSE

27233.0000 TON -14.29 % 11.6500 -16.79 % 11.0000 -21.43 %

326,796.00 -54,466.00 317,264.45 -63,997.55 299,563.00 -81,699.00
14.0000

381,262.00

805.0000
79 ASPHALT EMULSION CRS-2P

355.4000 TON -10.56 % 740.0000 -17.78 % 724.0000 -19.56 %

286,097.00 -33,763.00 262,996.00 -56,864.00 257,309.60 -62,550.40
900.0000

319,860.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

IMCO GENERAL CONSTRUCTION, INC KLB CONSTRUCTION, INC. APOLLO, INC.
4509 GUIDE MERIDIAN 3405 - 121ST ST SW 1133 W COLUMBIA DR

LYNNWOOD WA 98087-1549 99336-3472

PROJECT : BELLINGHAM   WA  982269193 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :BENTON CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

30.0000
80 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4

2014.0000 C.Y. -25.00 % 28.3500 -29.13 % 27.7500 -30.63 %

60,420.00 -20,140.00 57,096.90 -23,463.10 55,888.50 -24,671.50
40.0000

80,560.00

80.0000
81 ADDITIONAL BROOMING

212.0000 HR -60.00 % 0.0100 -99.99 % 17.0000 -91.50 %

16,960.00 -25,440.00 2.12 -42,397.88 3,604.00 -38,796.00
200.0000
42,400.00

82 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

19,060.00 19,060.00 19,060.0019,060.00

$709,333.00 -15.87 % $656,419.47 -22.15 % $635,425.10 -24.64 %$843,142.00ALTERNATE A1 TOTAL

ALTERNATE A2

10.0000
83 CRUSHED SURFACING BASE COURSE

27112.0000 TON -9.09 % 12.0000 9.09 % 10.2500 -6.82 %

271,120.00 -27,112.00 325,344.00 27,112.00 277,898.00 -20,334.00
11.0000

298,232.00
84 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

17,131.00 17,131.00 17,131.0017,131.00

885.0000
85 ASPHALT FOR FOG SEAL

28.8000 TON 18.00 % 795.0000 6.00 % 750.0000 0.00 %

25,488.00 3,888.00 22,896.00 1,296.00 21,600.00 0.00
750.0000
21,600.00

63.0000
86 HMA CL. 1/2 IN. PG 64-28

17131.0000 TON -16.00 % 66.3000 -11.60 % 65.0000 -13.33 %

1,079,253.00 -205,572.00 1,135,785.30 -149,039.70 1,113,515.00 -171,310.00
75.0000

1,284,825.00
87 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,585.00 38,585.00 38,585.0038,585.00
88 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,702.00 47,702.00 47,702.0047,702.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

IMCO GENERAL CONSTRUCTION, INC KLB CONSTRUCTION, INC. APOLLO, INC.
4509 GUIDE MERIDIAN 3405 - 121ST ST SW 1133 W COLUMBIA DR

LYNNWOOD WA 98087-1549 99336-3472

PROJECT : BELLINGHAM   WA  982269193 MUKILTEO   WA  982750158 KENNEWICK   WA  993360617

COUNTY(S) :BENTON CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100265

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

89 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

14,910.00 14,910.00 14,910.0014,910.00

$1,494,189.00 -13.28 % $1,602,353.30 -7.00 % $1,531,341.00 -11.12 %$1,722,985.00ALTERNATE A2 TOTAL

$6,431,838.30$6,055,085.32 $6,172,604.99BASE TOTAL -17.22% -15.61% -12.07%$7,314,433.00

$7,067,263.40$6,764,418.32 $6,829,024.46BASE + A1 CONTRACT TOTAL (A) -17.08% -16.29% -13.37%$8,157,575.00

$7,963,179.30$7,549,274.32 $7,774,958.29BASE + A2 CONTRACT TOTAL (A) -16.47% -13.97% -11.89%$9,037,418.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE

99403-9701 98801-3754

PROJECT : TACOMA   WA  984461613 CLARKSTON   WA  994030490 WENATCHEE   WA  988070119

COUNTY(S) :BENTON CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -99.98 % 7.55 % -61.12 %

100.00 -642,844.00 691,471.46 48,527.46 250,000.00 -392,944.00642,944.00
2 CLEARING AND GRUBBING

L.S. -94.15 % -85.38 % -88.30 %

10,000.00 -161,010.00 25,000.00 -146,010.00 20,000.00 -151,010.00171,010.00

0.0000
3 STRIPPING INCL. HAUL - SITE QS-R-37

3330.0000 C.Y. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -3,330.00 0.00 -3,330.00 0.00 -3,330.00
1.0000

3,330.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 53.28 % 183.57 % 206.56 %

10,000.00 3,476.00 18,500.00 11,976.00 20,000.00 13,476.006,524.00

4.0000
6 REMOVING GUARDRAIL

5062.0000 L.F. 33.33 % 3.0000 0.00 % 4.5000 50.00 %

20,248.00 5,062.00 15,186.00 0.00 22,779.00 7,593.00
3.0000

15,186.00

200.0000
7 REMOVING GUARDRAIL ANCHOR

17.0000 EACH 0.00 % 150.0000 -25.00 % 220.0000 10.00 %

3,400.00 0.00 2,550.00 -850.00 3,740.00 340.00
200.0000
3,400.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 65.59 % -58.60 % -50.32 %

10,000.00 3,961.00 2,500.00 -3,539.00 3,000.00 -3,039.006,039.00

GRADING

7.0000
9 ROADWAY EXCAVATION INCL. HAUL

149624.0000 C.Y. 16.67 % 3.0500 -49.17 % 5.0000 -16.67 %

1,047,368.00 149,624.00 456,353.20 -441,390.80 748,120.00 -149,624.00
6.0000

897,744.00

4.0000
10 COMMON BORROW INCL. HAUL

28098.0000 C.Y. -33.33 % 13.0000 116.67 % 5.0000 -16.67 %

112,392.00 -56,196.00 365,274.00 196,686.00 140,490.00 -28,098.00
6.0000

168,588.00

1.0000
11 EMBANKMENT COMPACTION

148101.0000 C.Y. -50.00 % 0.5000 -75.00 % 0.2500 -87.50 %

148,101.00 -148,101.00 74,050.50 -222,151.50 37,025.25 -259,176.75
2.0000

296,202.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE

99403-9701 98801-3754

PROJECT : TACOMA   WA  984461613 CLARKSTON   WA  994030490 WENATCHEE   WA  988070119

COUNTY(S) :BENTON CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

30.0000
12 SCHEDULE A CULV. PIPE 12 IN. DIAM.

105.0000 L.F. -45.45 % 35.0000 -36.36 % 30.0000 -45.45 %

3,150.00 -2,625.00 3,675.00 -2,100.00 3,150.00 -2,625.00
55.0000
5,775.00

35.0000
13 SCHEDULE A CULV. PIPE 18 IN. DIAM.

869.0000 L.F. -43.55 % 50.0000 -19.35 % 45.0000 -27.42 %

30,415.00 -23,463.00 43,450.00 -10,428.00 39,105.00 -14,773.00
62.0000

53,878.00

45.0000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

39.0000 L.F. -33.82 % 55.0000 -19.12 % 55.0000 -19.12 %

1,755.00 -897.00 2,145.00 -507.00 2,145.00 -507.00
68.0000
2,652.00

SURFACING

12.0000
15 CRUSHED SURFACING BASE COURSE

116273.0000 TON 9.09 % 13.0000 18.18 % 13.0000 18.18 %

1,395,276.00 116,273.00 1,511,549.00 232,546.00 1,511,549.00 232,546.00
11.0000

1,279,003.00

LIQUID ASPHALT

670.0000
16 ASPHALT EMULSION CRS-2P

882.0000 TON -10.67 % 700.0000 -6.67 % 700.0000 -6.67 %

590,940.00 -70,560.00 617,400.00 -44,100.00 617,400.00 -44,100.00
750.0000

661,500.00
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

10,368.00 10,368.00 10,368.0010,368.00

750.0000
18 ASPHALT FOR FOG SEAL

115.2000 TON 0.00 % 700.0000 -6.67 % 775.0000 3.33 %

86,400.00 0.00 80,640.00 -5,760.00 89,280.00 2,880.00
750.0000
86,400.00

BITUMINOUS SURFACE TREATMENT

36.0000
19  FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4

3717.0000 C.Y. -10.00 % 27.0000 -32.50 % 37.0000 -7.50 %

133,812.00 -14,868.00 100,359.00 -48,321.00 137,529.00 -11,151.00
40.0000

148,680.00

200.0000
20 BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH

5.0000 EACH 66.67 % 124.0000 3.33 % 200.0000 66.67 %

1,000.00 400.00 620.00 20.00 1,000.00 400.00
120.0000
600.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE

99403-9701 98801-3754

PROJECT : TACOMA   WA  984461613 CLARKSTON   WA  994030490 WENATCHEE   WA  988070119

COUNTY(S) :BENTON CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BITUMINOUS SURFACE TREATMENT

60.0000
21 ADDITIONAL BROOMING

635.0000 HR -70.00 % 0.0100 -100.00 % 88.0000 -56.00 %

38,100.00 -88,900.00 6.35 -126,993.65 55,880.00 -71,120.00
200.0000

127,000.00

HOT MIX ASPHALT
22 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

72,681.00 72,681.00 72,681.0072,681.00

71.0000
23 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28

9249.0000 TON -5.33 % 66.3000 -11.60 % 68.0000 -9.33 %

656,679.00 -36,996.00 613,208.70 -80,466.30 628,932.00 -64,743.00
75.0000

693,675.00

71.0000
24 HMA CL. 3/8 IN. PG 64-28

1119.0000 TON -16.47 % 84.9000 -0.12 % 88.0000 3.53 %

79,449.00 -15,666.00 95,003.10 -111.90 98,472.00 3,357.00
85.0000

95,115.00
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,810.00 20,810.00 20,810.0020,810.00
26 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

28,876.00 28,876.00 28,876.0028,876.00

EROSION CONTROL AND PLANTING

10.0000
27 ESC LEAD

30.0000 DAY -93.33 % 0.0000 -100.00 % 25.0000 -83.33 %

300.00 -4,200.00 0.00 -4,500.00 750.00 -3,750.00
150.0000
4,500.00

28 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

100.0000
29 SOIL BINDER OR TACKING AGENT

128.3000 ACRE -33.33 % 155.0000 3.33 % 400.0000 166.67 %

12,830.00 -6,415.00 19,886.50 641.50 51,320.00 32,075.00
150.0000
19,245.00

2,500.0000
30 SEEDING, FERTILIZING, AND MULCHING

76.5000 ACRE 108.33 % 3,030.0000 152.50 % 3,200.0000 166.67 %

191,250.00 99,450.00 231,795.00 139,995.00 244,800.00 153,000.00
1,200.0000
91,800.00

0.0000
31 SEEDING, FERTILIZING, AND MULCHING - SITE QS-R-37

6.7000 ACRE -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -8,040.00 0.00 -8,040.00 0.00 -8,040.00
1,200.0000
8,040.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE

99403-9701 98801-3754

PROJECT : TACOMA   WA  984461613 CLARKSTON   WA  994030490 WENATCHEE   WA  988070119

COUNTY(S) :BENTON CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,900.0000
32 SEEDING AND MULCHING

51.8000 ACRE 58.33 % 2,382.0000 98.50 % 2,500.0000 108.33 %

98,420.00 36,260.00 123,387.60 61,227.60 129,500.00 67,340.00
1,200.0000
62,160.00

3,200.0000
33  MEDIUM COMPOST

51.8000 ACRE -28.89 % 3,750.0000 -16.67 % 3,600.0000 -20.00 %

165,760.00 -67,340.00 194,250.00 -38,850.00 186,480.00 -46,620.00
4,500.0000
233,100.00

34 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

1.5000
35 HIGH VISIBILITY FENCE

2295.0000 L.F. -50.00 % 2.5000 -16.67 % 3.0000 0.00 %

3,442.50 -3,442.50 5,737.50 -1,147.50 6,885.00 0.00
3.0000

6,885.00

TRAFFIC

18.0000
36 BEAM GUARDRAIL TYPE 31

3633.0000 L.F. -10.00 % 17.5500 -12.25 % 20.0000 0.00 %

65,394.00 -7,266.00 63,759.15 -8,900.85 72,660.00 0.00
20.0000

72,660.00

2,300.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

11.0000 EACH -8.00 % 2,390.0000 -4.40 % 2,300.0000 -8.00 %

25,300.00 -2,200.00 26,290.00 -1,210.00 25,300.00 -2,200.00
2,500.0000
27,500.00

1,100.0000
38 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 0.00 % 1,000.0000 -9.09 % 1,100.0000 0.00 %

1,100.00 0.00 1,000.00 -100.00 1,100.00 0.00
1,100.0000
1,100.00

15,000.0000
39 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 689.47 % 2,500.0000 31.58 % 10,000.0000 426.32 %

15,000.00 13,100.00 2,500.00 600.00 10,000.00 8,100.00
1,900.0000
1,900.00

15.0000
40 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

276.0000 HR -82.35 % 1.0000 -98.82 % 1.0000 -98.82 %

4,140.00 -19,320.00 276.00 -23,184.00 276.00 -23,184.00
85.0000

23,460.00
41 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

28.0000
42 FLEXIBLE GUIDE POST

436.0000 EACH 12.00 % 27.5500 10.20 % 30.0000 20.00 %

12,208.00 1,308.00 12,011.80 1,111.80 13,080.00 2,180.00
25.0000

10,900.00

2.0000
43 PLASTIC WIDE LINE

1020.0000 L.F. 0.00 % 1.7500 -12.50 % 3.7500 87.50 %

2,040.00 0.00 1,785.00 -255.00 3,825.00 1,785.00
2.0000

2,040.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE

99403-9701 98801-3754

PROJECT : TACOMA   WA  984461613 CLARKSTON   WA  994030490 WENATCHEE   WA  988070119

COUNTY(S) :BENTON CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

8.0000
44 PLASTIC STOP LINE

136.0000 L.F. 60.00 % 2.7500 -45.00 % 4.5000 -10.00 %

1,088.00 408.00 374.00 -306.00 612.00 -68.00
5.0000
680.00

125.0000
45 PLASTIC TRAFFIC ARROW

8.0000 EACH 13.64 % 65.0000 -40.91 % 225.0000 104.55 %

1,000.00 120.00 520.00 -360.00 1,800.00 920.00
110.0000
880.00

26.0000
46 PLASTIC DRAINAGE MARKING

48.0000 EACH 4.00 % 18.0000 -28.00 % 27.0000 8.00 %

1,248.00 48.00 864.00 -336.00 1,296.00 96.00
25.0000
1,200.00

560.0000
47 CENTERLINE RUMBLE STRIP

18.2000 MI. -44.00 % 487.0000 -51.30 % 575.0000 -42.50 %

10,192.00 -8,008.00 8,863.40 -9,336.60 10,465.00 -7,735.00
1,000.0000
18,200.00

0.1000
48 TEMPORARY PAVEMENT MARKING

96850.0000 L.F. 0.00 % 0.0800 -20.00 % 0.1000 0.00 %

9,685.00 0.00 7,748.00 -1,937.00 9,685.00 0.00
0.1000

9,685.00
49 PERMANENT SIGNING

L.S. -7.16 % 6.10 % -33.69 %

35,000.00 -2,700.00 40,000.00 2,300.00 25,000.00 -12,700.0037,700.00
50 ILLUMINATION SYSTEM 1 - SR 225 & RT 10

L.S. -22.54 % -34.12 % -22.54 %

55,000.00 -16,000.00 46,775.00 -24,225.00 55,000.00 -16,000.0071,000.00
51 ILLUMINATION SYSTEM 2 - TWIN BRIDGES ROAD

L.S. -18.87 % -38.42 % -24.53 %

43,000.00 -10,000.00 32,640.00 -20,360.00 40,000.00 -13,000.0053,000.00
52 ILLUMINATION SYSTEM 3- KINGSGATE WAY

L.S. -18.18 % -22.43 % -19.19 %

81,000.00 -18,000.00 76,795.00 -22,205.00 80,000.00 -19,000.0099,000.00
53  ITS - ROADWAY WEATHER INFORMATION SYSTEM 1

L.S. 43.18 % -20.74 % 31.82 %

63,000.00 19,000.00 34,875.00 -9,125.00 58,000.00 14,000.0044,000.00
54  ITS - ROADWAY WEATHER INFORMATION SYSTEM 2

L.S. 28.89 % -52.96 % 24.44 %

58,000.00 13,000.00 21,167.00 -23,833.00 56,000.00 11,000.0045,000.00
55  ITS - ROADWAY WEATHER INFORMATION SYSTEM 3

L.S. 32.50 % -44.61 % 30.00 %

53,000.00 13,000.00 22,157.00 -17,843.00 52,000.00 12,000.0040,000.00
56  ITS - ROADWAY WEATHER INFORMATION SYSTEM 4

L.S. 37.50 % -35.46 % 32.50 %

55,000.00 15,000.00 25,817.00 -14,183.00 53,000.00 13,000.0040,000.00



PAGE : 15-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE

99403-9701 98801-3754

PROJECT : TACOMA   WA  984461613 CLARKSTON   WA  994030490 WENATCHEE   WA  988070119

COUNTY(S) :BENTON CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0000
57 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

500.0000
58 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -93.75 % 2,500.0000 -68.75 % 2,500.0000 -68.75 %

1,500.00 -22,500.00 7,500.00 -16,500.00 7,500.00 -16,500.00
8,000.0000
24,000.00

0.5000
59 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4464.0000 HR -83.33 % 0.1000 -96.67 % 0.2500 -91.67 %

2,232.00 -11,160.00 446.40 -12,945.60 1,116.00 -12,276.00
3.0000

13,392.00
60 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -42.86 % -71.43 % -85.71 %

20,000.00 -15,000.00 10,000.00 -25,000.00 5,000.00 -30,000.0035,000.00

37.0000
61 FLAGGERS AND SPOTTERS

4400.0000 HR -7.50 % 42.0000 5.00 % 35.0000 -12.50 %

162,800.00 -13,200.00 184,800.00 8,800.00 154,000.00 -22,000.00
40.0000

176,000.00

37.0000
62 OTHER TRAFFIC CONTROL LABOR

2680.0000 HR -7.50 % 48.0000 20.00 % 40.0000 0.00 %

99,160.00 -8,040.00 128,640.00 21,440.00 107,200.00 0.00
40.0000

107,200.00
63 TRAFFIC CONTROL SUPERVISOR

L.S. -6.40 % -42.63 % -54.71 %

62,000.00 -4,240.00 38,000.00 -28,240.00 30,000.00 -36,240.0066,240.00

8.0000
64 CONSTRUCTION SIGNS CLASS A

900.0000 S.F. -42.86 % 8.0000 -42.86 % 9.0000 -35.71 %

7,200.00 -5,400.00 7,200.00 -5,400.00 8,100.00 -4,500.00
14.0000

12,600.00

OTHER ITEMS

20.0000
65 STRUCTURE EXCAVATION CLASS B INCL. HAUL

33.0000 C.Y. 33.33 % 12.0000 -20.00 % 15.0000 0.00 %

660.00 165.00 396.00 -99.00 495.00 0.00
15.0000
495.00

16.0000
66 WATER

16000.0000 MGAL 300.00 % 1.3000 -67.50 % 4.0000 0.00 %

256,000.00 192,000.00 20,800.00 -43,200.00 64,000.00 0.00
4.0000

64,000.00

200.0000
67  REMOVE MONUMENT CASE, COVER AND PIPE

37.0000 EACH 100.00 % 425.0000 325.00 % 200.0000 100.00 %

7,400.00 3,700.00 15,725.00 12,025.00 7,400.00 3,700.00
100.0000
3,700.00

68 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -88.00 % -50.00 % -85.00 %

1,200.00 -8,800.00 5,000.00 -5,000.00 1,500.00 -8,500.0010,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE

99403-9701 98801-3754

PROJECT : TACOMA   WA  984461613 CLARKSTON   WA  994030490 WENATCHEE   WA  988070119

COUNTY(S) :BENTON CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
70 TRIMMING AND CLEANUP

L.S. -76.67 % -66.67 % -76.67 %

3,500.00 -11,500.00 5,000.00 -10,000.00 3,500.00 -11,500.0015,000.00
71 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
72 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
73 SPCC PLAN

L.S. -75.00 % -75.00 % -87.50 %

500.00 -1,500.00 500.00 -1,500.00 250.00 -1,750.002,000.00
74 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

50,910.00 50,910.00 50,910.0050,910.00

1.0000
75 CONSTRUCTION GEOTEXTILE FOR SEPARATION

20199.0000 S.Y. -66.67 % 1.0000 -66.67 % 0.8000 -73.33 %

20,199.00 -40,398.00 20,199.00 -40,398.00 16,159.20 -44,437.80
3.0000

60,597.00

2.5000
76  SINGLE WIRE FENCE

10920.0000 L.F. -37.50 % 1.8500 -53.75 % 1.9000 -52.50 %

27,300.00 -16,380.00 20,202.00 -23,478.00 20,748.00 -22,932.00
4.0000

43,680.00
77 ROADWAY SURVEYING

L.S. 25.00 % -41.67 % -16.67 %

75,000.00 15,000.00 35,000.00 -25,000.00 50,000.00 -10,000.0060,000.00

$6,418,282.50 -12.25 % $6,449,272.66 -11.83 % $6,325,047.45 -13.53 %$7,314,433.00BASE TOTAL

ALTERNATE A1

10.3000
78 CRUSHED SURFACING TOP COURSE

27233.0000 TON -26.43 % 14.5000 3.57 % 18.0000 28.57 %

280,499.90 -100,762.10 394,878.50 13,616.50 490,194.00 108,932.00
14.0000

381,262.00

775.0000
79 ASPHALT EMULSION CRS-2P

355.4000 TON -13.89 % 724.0000 -19.56 % 810.0000 -10.00 %

275,435.00 -44,425.00 257,309.60 -62,550.40 287,874.00 -31,986.00
900.0000

319,860.00



PAGE : 17-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE

99403-9701 98801-3754

PROJECT : TACOMA   WA  984461613 CLARKSTON   WA  994030490 WENATCHEE   WA  988070119

COUNTY(S) :BENTON CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

40.0000
80 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4

2014.0000 C.Y. 0.00 % 27.7500 -30.63 % 42.0000 5.00 %

80,560.00 0.00 55,888.50 -24,671.50 84,588.00 4,028.00
40.0000

80,560.00

60.0000
81 ADDITIONAL BROOMING

212.0000 HR -70.00 % 17.0000 -91.50 % 47.0000 -76.50 %

12,720.00 -29,680.00 3,604.00 -38,796.00 9,964.00 -32,436.00
200.0000
42,400.00

82 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

19,060.00 19,060.00 19,060.0019,060.00

$668,274.90 -20.74 % $730,740.60 -13.33 % $891,680.00 5.76 %$843,142.00ALTERNATE A1 TOTAL

ALTERNATE A2

9.3000
83 CRUSHED SURFACING BASE COURSE

27112.0000 TON -15.45 % 10.7000 -2.73 % 13.0000 18.18 %

252,141.60 -46,090.40 290,098.40 -8,133.60 352,456.00 54,224.00
11.0000

298,232.00
84 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

17,131.00 17,131.00 17,131.0017,131.00

750.0000
85 ASPHALT FOR FOG SEAL

28.8000 TON 0.00 % 777.0000 3.60 % 800.0000 6.67 %

21,600.00 0.00 22,377.60 777.60 23,040.00 1,440.00
750.0000
21,600.00

57.0000
86 HMA CL. 1/2 IN. PG 64-28

17131.0000 TON -24.00 % 57.0000 -24.00 % 71.0000 -5.33 %

976,467.00 -308,358.00 976,467.00 -308,358.00 1,216,301.00 -68,524.00
75.0000

1,284,825.00
87 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,585.00 38,585.00 38,585.0038,585.00
88 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,702.00 47,702.00 47,702.0047,702.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

CECCANTI, INC. M.A. DEATLEY CONSTRUCTION, INC SELLAND CONSTRUCTION, INC.
4116 BROOKDALE RD E 829 EVANS ROAD 1285 S WENATCHEE AVE

99403-9701 98801-3754

PROJECT : TACOMA   WA  984461613 CLARKSTON   WA  994030490 WENATCHEE   WA  988070119

COUNTY(S) :BENTON CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

89 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

14,910.00 14,910.00 14,910.0014,910.00

$1,368,536.60 -20.57 % $1,407,271.00 -18.32 % $1,710,125.00 -0.75 %$1,722,985.00ALTERNATE A2 TOTAL

$6,325,047.45$6,418,282.50 $6,449,272.66BASE TOTAL -12.25% -11.83% -13.53%$7,314,433.00

$7,216,727.45$7,086,557.40 $7,180,013.26BASE + A1 CONTRACT TOTAL (A) -13.13% -11.98% -11.53%$8,157,575.00

$8,035,172.45$7,786,819.10 $7,856,543.66BASE + A2 CONTRACT TOTAL (A) -13.84% -13.07% -11.09%$9,037,418.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

GRANITE NORTHWEST, INC., DBA PLATS PLUS, INC. GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE 720 CEDAR AVE STE C 6135 NE 80TH AVE STE A3
98903-2504

PROJECT : YAKIMA   WA  989091448 MARYSVILLE   WA  982704564 PORTLAND   OR  972184033

COUNTY(S) :BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -36.23 % -23.67 % -3.57 %

410,000.00 -232,944.00 490,750.00 -152,194.00 620,000.00 -22,944.00642,944.00
2 CLEARING AND GRUBBING

L.S. -81.11 % -26.90 % -80.04 %

32,300.00 -138,710.00 125,000.00 -46,010.00 34,130.00 -136,880.00171,010.00

0.0000
3 STRIPPING INCL. HAUL - SITE QS-R-37

3330.0000 C.Y. -100.00 % 3.0000 200.00 % 0.0000 -100.00 %

0.00 -3,330.00 9,990.00 6,660.00 0.00 -3,330.00
1.0000

3,330.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -54.02 % 1,279.52 % -49.42 %

3,000.00 -3,524.00 90,000.00 83,476.00 3,300.00 -3,224.006,524.00

3.0000
6 REMOVING GUARDRAIL

5062.0000 L.F. 0.00 % 3.0000 0.00 % 3.5000 16.67 %

15,186.00 0.00 15,186.00 0.00 17,717.00 2,531.00
3.0000

15,186.00

150.0000
7 REMOVING GUARDRAIL ANCHOR

17.0000 EACH -25.00 % 155.0000 -22.50 % 170.0000 -15.00 %

2,550.00 -850.00 2,635.00 -765.00 2,890.00 -510.00
200.0000
3,400.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -75.16 % 73.87 % -29.62 %

1,500.00 -4,539.00 10,500.00 4,461.00 4,250.00 -1,789.006,039.00

GRADING

6.0000
9 ROADWAY EXCAVATION INCL. HAUL

149624.0000 C.Y. 0.00 % 4.0000 -33.33 % 4.0000 -33.33 %

897,744.00 0.00 598,496.00 -299,248.00 598,496.00 -299,248.00
6.0000

897,744.00

0.0100
10 COMMON BORROW INCL. HAUL

28098.0000 C.Y. -99.83 % 6.0000 0.00 % 6.2500 4.17 %

280.98 -168,307.02 168,588.00 0.00 175,612.50 7,024.50
6.0000

168,588.00

0.0000
11 EMBANKMENT COMPACTION

148101.0000 C.Y. -100.00 % 1.3000 -35.00 % 2.0000 0.00 %

0.00 -296,202.00 192,531.30 -103,670.70 296,202.00 0.00
2.0000

296,202.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

GRANITE NORTHWEST, INC., DBA PLATS PLUS, INC. GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE 720 CEDAR AVE STE C 6135 NE 80TH AVE STE A3
98903-2504

PROJECT : YAKIMA   WA  989091448 MARYSVILLE   WA  982704564 PORTLAND   OR  972184033

COUNTY(S) :BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

46.5000
12 SCHEDULE A CULV. PIPE 12 IN. DIAM.

105.0000 L.F. -15.45 % 36.0000 -34.55 % 38.0000 -30.91 %

4,882.50 -892.50 3,780.00 -1,995.00 3,990.00 -1,785.00
55.0000
5,775.00

57.0000
13 SCHEDULE A CULV. PIPE 18 IN. DIAM.

869.0000 L.F. -8.06 % 45.0000 -27.42 % 43.0000 -30.65 %

49,533.00 -4,345.00 39,105.00 -14,773.00 37,367.00 -16,511.00
62.0000

53,878.00

62.0000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

39.0000 L.F. -8.82 % 55.0000 -19.12 % 57.0000 -16.18 %

2,418.00 -234.00 2,145.00 -507.00 2,223.00 -429.00
68.0000
2,652.00

SURFACING

13.3000
15 CRUSHED SURFACING BASE COURSE

116273.0000 TON 20.91 % 11.0000 0.00 % 12.7500 15.91 %

1,546,430.90 267,427.90 1,279,003.00 0.00 1,482,480.75 203,477.75
11.0000

1,279,003.00

LIQUID ASPHALT

700.0000
16 ASPHALT EMULSION CRS-2P

882.0000 TON -6.67 % 675.0000 -10.00 % 785.0000 4.67 %

617,400.00 -44,100.00 595,350.00 -66,150.00 692,370.00 30,870.00
750.0000

661,500.00
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

10,368.00 10,368.00 10,368.0010,368.00

700.0000
18 ASPHALT FOR FOG SEAL

115.2000 TON -6.67 % 760.0000 1.33 % 785.0000 4.67 %

80,640.00 -5,760.00 87,552.00 1,152.00 90,432.00 4,032.00
750.0000
86,400.00

BITUMINOUS SURFACE TREATMENT

27.0000
19  FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4

3717.0000 C.Y. -32.50 % 25.0000 -37.50 % 30.0000 -25.00 %

100,359.00 -48,321.00 92,925.00 -55,755.00 111,510.00 -37,170.00
40.0000

148,680.00

124.0000
20 BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH

5.0000 EACH 3.33 % 300.0000 150.00 % 140.0000 16.67 %

620.00 20.00 1,500.00 900.00 700.00 100.00
120.0000
600.00
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PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

GRANITE NORTHWEST, INC., DBA PLATS PLUS, INC. GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE 720 CEDAR AVE STE C 6135 NE 80TH AVE STE A3
98903-2504

PROJECT : YAKIMA   WA  989091448 MARYSVILLE   WA  982704564 PORTLAND   OR  972184033

COUNTY(S) :BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BITUMINOUS SURFACE TREATMENT

0.0100
21 ADDITIONAL BROOMING

635.0000 HR -100.00 % 95.0000 -52.50 % 0.0100 -100.00 %

6.35 -126,993.65 60,325.00 -66,675.00 6.35 -126,993.65
200.0000

127,000.00

HOT MIX ASPHALT
22 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

72,681.00 72,681.00 72,681.0072,681.00

74.0000
23 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28

9249.0000 TON -1.33 % 67.0000 -10.67 % 83.0000 10.67 %

684,426.00 -9,249.00 619,683.00 -73,992.00 767,667.00 73,992.00
75.0000

693,675.00

85.0000
24 HMA CL. 3/8 IN. PG 64-28

1119.0000 TON 0.00 % 85.0000 0.00 % 95.0000 11.76 %

95,115.00 0.00 95,115.00 0.00 106,305.00 11,190.00
85.0000

95,115.00
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,810.00 20,810.00 20,810.0020,810.00
26 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

28,876.00 28,876.00 28,876.0028,876.00

EROSION CONTROL AND PLANTING

1.0000
27 ESC LEAD

30.0000 DAY -99.33 % 30.0000 -80.00 % 1.0000 -99.33 %

30.00 -4,470.00 900.00 -3,600.00 30.00 -4,470.00
150.0000
4,500.00

28 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

155.0000
29 SOIL BINDER OR TACKING AGENT

128.3000 ACRE 3.33 % 155.0000 3.33 % 175.0000 16.67 %

19,886.50 641.50 19,886.50 641.50 22,452.50 3,207.50
150.0000
19,245.00

3,030.0000
30 SEEDING, FERTILIZING, AND MULCHING

76.5000 ACRE 152.50 % 3,030.0000 152.50 % 3,400.0000 183.33 %

231,795.00 139,995.00 231,795.00 139,995.00 260,100.00 168,300.00
1,200.0000
91,800.00

0.0000
31 SEEDING, FERTILIZING, AND MULCHING - SITE QS-R-37

6.7000 ACRE -100.00 % 3,030.0000 152.50 % 0.0000 -100.00 %

0.00 -8,040.00 20,301.00 12,261.00 0.00 -8,040.00
1,200.0000
8,040.00
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PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

GRANITE NORTHWEST, INC., DBA PLATS PLUS, INC. GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE 720 CEDAR AVE STE C 6135 NE 80TH AVE STE A3
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PROJECT : YAKIMA   WA  989091448 MARYSVILLE   WA  982704564 PORTLAND   OR  972184033
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2,400.0000
32 SEEDING AND MULCHING

51.8000 ACRE 100.00 % 2,380.0000 98.33 % 2,700.0000 125.00 %

124,320.00 62,160.00 123,284.00 61,124.00 139,860.00 77,700.00
1,200.0000
62,160.00

4,100.0000
33  MEDIUM COMPOST

51.8000 ACRE -8.89 % 3,550.0000 -21.11 % 4,000.0000 -11.11 %

212,380.00 -20,720.00 183,890.00 -49,210.00 207,200.00 -25,900.00
4,500.0000
233,100.00

34 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

4.0000
35 HIGH VISIBILITY FENCE

2295.0000 L.F. 33.33 % 4.0000 33.33 % 5.4000 80.00 %

9,180.00 2,295.00 9,180.00 2,295.00 12,393.00 5,508.00
3.0000

6,885.00

TRAFFIC

17.5500
36 BEAM GUARDRAIL TYPE 31

3633.0000 L.F. -12.25 % 18.0000 -10.00 % 20.0000 0.00 %

63,759.15 -8,900.85 65,394.00 -7,266.00 72,660.00 0.00
20.0000

72,660.00

2,390.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

11.0000 EACH -4.40 % 2,400.0000 -4.00 % 2,680.0000 7.20 %

26,290.00 -1,210.00 26,400.00 -1,100.00 29,480.00 1,980.00
2,500.0000
27,500.00

1,000.0000
38 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -9.09 % 1,050.0000 -4.55 % 1,120.0000 1.82 %

1,000.00 -100.00 1,050.00 -50.00 1,120.00 20.00
1,100.0000
1,100.00

2,000.0000
39 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 5.26 % 2,160.0000 13.68 % 2,800.0000 47.37 %

2,000.00 100.00 2,160.00 260.00 2,800.00 900.00
1,900.0000
1,900.00

62.5000
40 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

276.0000 HR -26.47 % 65.0000 -23.53 % 53.0000 -37.65 %

17,250.00 -6,210.00 17,940.00 -5,520.00 14,628.00 -8,832.00
85.0000

23,460.00
41 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

29.0000
42 FLEXIBLE GUIDE POST

436.0000 EACH 16.00 % 32.0000 28.00 % 30.0000 20.00 %

12,644.00 1,744.00 13,952.00 3,052.00 13,080.00 2,180.00
25.0000

10,900.00

1.7500
43 PLASTIC WIDE LINE

1020.0000 L.F. -12.50 % 4.0000 100.00 % 2.2500 12.50 %

1,785.00 -255.00 4,080.00 2,040.00 2,295.00 255.00
2.0000

2,040.00
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PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

GRANITE NORTHWEST, INC., DBA PLATS PLUS, INC. GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE 720 CEDAR AVE STE C 6135 NE 80TH AVE STE A3
98903-2504

PROJECT : YAKIMA   WA  989091448 MARYSVILLE   WA  982704564 PORTLAND   OR  972184033

COUNTY(S) :BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.7500
44 PLASTIC STOP LINE

136.0000 L.F. -45.00 % 4.7500 -5.00 % 9.0000 80.00 %

374.00 -306.00 646.00 -34.00 1,224.00 544.00
5.0000
680.00

65.0000
45 PLASTIC TRAFFIC ARROW

8.0000 EACH -40.91 % 240.0000 118.18 % 140.0000 27.27 %

520.00 -360.00 1,920.00 1,040.00 1,120.00 240.00
110.0000
880.00

18.0000
46 PLASTIC DRAINAGE MARKING

48.0000 EACH -28.00 % 27.5000 10.00 % 29.0000 16.00 %

864.00 -336.00 1,320.00 120.00 1,392.00 192.00
25.0000
1,200.00

725.0000
47 CENTERLINE RUMBLE STRIP

18.2000 MI. -27.50 % 1,150.0000 15.00 % 550.0000 -45.00 %

13,195.00 -5,005.00 20,930.00 2,730.00 10,010.00 -8,190.00
1,000.0000
18,200.00

0.2000
48 TEMPORARY PAVEMENT MARKING

96850.0000 L.F. 100.00 % 0.1000 0.00 % 0.1000 0.00 %

19,370.00 9,685.00 9,685.00 0.00 9,685.00 0.00
0.1000

9,685.00
49 PERMANENT SIGNING

L.S. 14.69 % -9.81 % 7.43 %

43,240.00 5,540.00 34,000.00 -3,700.00 40,500.00 2,800.0037,700.00
50 ILLUMINATION SYSTEM 1 - SR 225 & RT 10

L.S. -38.03 % -38.03 % -26.76 %

44,000.00 -27,000.00 44,000.00 -27,000.00 52,000.00 -19,000.0071,000.00
51 ILLUMINATION SYSTEM 2 - TWIN BRIDGES ROAD

L.S. -39.62 % -40.09 % -32.08 %

32,000.00 -21,000.00 31,750.00 -21,250.00 36,000.00 -17,000.0053,000.00
52 ILLUMINATION SYSTEM 3- KINGSGATE WAY

L.S. -34.85 % -34.85 % -14.14 %

64,500.00 -34,500.00 64,500.00 -34,500.00 85,000.00 -14,000.0099,000.00
53  ITS - ROADWAY WEATHER INFORMATION SYSTEM 1

L.S. 30.45 % 30.45 % -11.36 %

57,400.00 13,400.00 57,400.00 13,400.00 39,000.00 -5,000.0044,000.00
54  ITS - ROADWAY WEATHER INFORMATION SYSTEM 2

L.S. 17.78 % 17.78 % -46.67 %

53,000.00 8,000.00 53,000.00 8,000.00 24,000.00 -21,000.0045,000.00
55  ITS - ROADWAY WEATHER INFORMATION SYSTEM 3

L.S. 23.50 % 23.75 % -37.50 %

49,400.00 9,400.00 49,500.00 9,500.00 25,000.00 -15,000.0040,000.00
56  ITS - ROADWAY WEATHER INFORMATION SYSTEM 4

L.S. 25.62 % 25.62 % -37.50 %

50,250.00 10,250.00 50,250.00 10,250.00 25,000.00 -15,000.0040,000.00
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PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

GRANITE NORTHWEST, INC., DBA PLATS PLUS, INC. GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE 720 CEDAR AVE STE C 6135 NE 80TH AVE STE A3
98903-2504

PROJECT : YAKIMA   WA  989091448 MARYSVILLE   WA  982704564 PORTLAND   OR  972184033

COUNTY(S) :BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0000
57 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,500.0000
58 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -81.25 % 1,550.0000 -80.63 % 1,700.0000 -78.75 %

4,500.00 -19,500.00 4,650.00 -19,350.00 5,100.00 -18,900.00
8,000.0000
24,000.00

15.0000
59 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4464.0000 HR 400.00 % 2.3500 -21.67 % 0.5500 -81.67 %

66,960.00 53,568.00 10,490.40 -2,901.60 2,455.20 -10,936.80
3.0000

13,392.00
60 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -52.86 % -14.29 % -42.86 %

16,500.00 -18,500.00 30,000.00 -5,000.00 20,000.00 -15,000.0035,000.00

38.0000
61 FLAGGERS AND SPOTTERS

4400.0000 HR -5.00 % 40.0000 0.00 % 42.0000 5.00 %

167,200.00 -8,800.00 176,000.00 0.00 184,800.00 8,800.00
40.0000

176,000.00

38.2500
62 OTHER TRAFFIC CONTROL LABOR

2680.0000 HR -4.38 % 40.0000 0.00 % 52.0000 30.00 %

102,510.00 -4,690.00 107,200.00 0.00 139,360.00 32,160.00
40.0000

107,200.00
63 TRAFFIC CONTROL SUPERVISOR

L.S. -43.39 % -41.73 % -24.52 %

37,500.00 -28,740.00 38,600.00 -27,640.00 50,000.00 -16,240.0066,240.00

10.2500
64 CONSTRUCTION SIGNS CLASS A

900.0000 S.F. -26.79 % 10.5500 -24.64 % 23.0000 64.29 %

9,225.00 -3,375.00 9,495.00 -3,105.00 20,700.00 8,100.00
14.0000

12,600.00

OTHER ITEMS

1.0000
65 STRUCTURE EXCAVATION CLASS B INCL. HAUL

33.0000 C.Y. -93.33 % 50.0000 233.33 % 10.0000 -33.33 %

33.00 -462.00 1,650.00 1,155.00 330.00 -165.00
15.0000
495.00

0.0100
66 WATER

16000.0000 MGAL -99.75 % 24.0000 500.00 % 18.0000 350.00 %

160.00 -63,840.00 384,000.00 320,000.00 288,000.00 224,000.00
4.0000

64,000.00

260.0000
67  REMOVE MONUMENT CASE, COVER AND PIPE

37.0000 EACH 160.00 % 500.0000 400.00 % 64.0000 -36.00 %

9,620.00 5,920.00 18,500.00 14,800.00 2,368.00 -1,332.00
100.0000
3,700.00

68 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 75.00 % -80.00 % -69.00 %

17,500.00 7,500.00 2,000.00 -8,000.00 3,100.00 -6,900.0010,000.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
70 TRIMMING AND CLEANUP

L.S. -13.33 % -33.33 % -56.67 %

13,000.00 -2,000.00 10,000.00 -5,000.00 6,500.00 -8,500.0015,000.00
71 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
72 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
73 SPCC PLAN

L.S. -75.00 % 25.00 % -99.95 %

500.00 -1,500.00 2,500.00 500.00 1.00 -1,999.002,000.00
74 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

50,910.00 50,910.00 50,910.0050,910.00

1.2000
75 CONSTRUCTION GEOTEXTILE FOR SEPARATION

20199.0000 S.Y. -60.00 % 1.2500 -58.33 % 1.2500 -58.33 %

24,238.80 -36,358.20 25,248.75 -35,348.25 25,248.75 -35,348.25
3.0000

60,597.00

1.8500
76  SINGLE WIRE FENCE

10920.0000 L.F. -53.75 % 2.4500 -38.75 % 2.2500 -43.75 %

20,202.00 -23,478.00 26,754.00 -16,926.00 24,570.00 -19,110.00
4.0000

43,680.00
77 ROADWAY SURVEYING

L.S. 216.67 % 66.67 % -16.67 %

190,000.00 130,000.00 100,000.00 40,000.00 50,000.00 -10,000.0060,000.00

$6,604,122.18 -9.71 % $6,896,009.95 -5.72 % $7,227,860.05 -1.18 %$7,314,433.00BASE TOTAL

ALTERNATE A1

19.5000
78 CRUSHED SURFACING TOP COURSE

27233.0000 TON 39.29 % 11.0000 -21.43 % 14.0000 0.00 %

531,043.50 149,781.50 299,563.00 -81,699.00 381,262.00 0.00
14.0000

381,262.00

724.0000
79 ASPHALT EMULSION CRS-2P

355.4000 TON -19.56 % 725.0000 -19.44 % 724.0000 -19.56 %

257,309.60 -62,550.40 257,665.00 -62,195.00 257,309.60 -62,550.40
900.0000

319,860.00
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PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

GRANITE NORTHWEST, INC., DBA PLATS PLUS, INC. GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE 720 CEDAR AVE STE C 6135 NE 80TH AVE STE A3
98903-2504

PROJECT : YAKIMA   WA  989091448 MARYSVILLE   WA  982704564 PORTLAND   OR  972184033

COUNTY(S) :BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

27.7500
80 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4

2014.0000 C.Y. -30.63 % 25.0000 -37.50 % 28.0000 -30.00 %

55,888.50 -24,671.50 50,350.00 -30,210.00 56,392.00 -24,168.00
40.0000

80,560.00

17.0000
81 ADDITIONAL BROOMING

212.0000 HR -91.50 % 95.0000 -52.50 % 17.0000 -91.50 %

3,604.00 -38,796.00 20,140.00 -22,260.00 3,604.00 -38,796.00
200.0000
42,400.00

82 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

19,060.00 19,060.00 19,060.0019,060.00

$866,905.60 2.82 % $646,778.00 -23.29 % $717,627.60 -14.89 %$843,142.00ALTERNATE A1 TOTAL

ALTERNATE A2

9.7500
83 CRUSHED SURFACING BASE COURSE

27112.0000 TON -11.36 % 11.0000 0.00 % 14.0000 27.27 %

264,342.00 -33,890.00 298,232.00 0.00 379,568.00 81,336.00
11.0000

298,232.00
84 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

17,131.00 17,131.00 17,131.0017,131.00

777.3300
85 ASPHALT FOR FOG SEAL

28.8000 TON 3.64 % 777.0000 3.60 % 778.0000 3.73 %

22,387.10 787.10 22,377.60 777.60 22,406.40 806.40
750.0000
21,600.00

65.0000
86 HMA CL. 1/2 IN. PG 64-28

17131.0000 TON -13.33 % 58.0000 -22.67 % 65.0000 -13.33 %

1,113,515.00 -171,310.00 993,598.00 -291,227.00 1,113,515.00 -171,310.00
75.0000

1,284,825.00
87 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,585.00 38,585.00 38,585.0038,585.00
88 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,702.00 47,702.00 47,702.0047,702.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

GRANITE NORTHWEST, INC., DBA PLATS PLUS, INC. GOODFELLOW BROS., INC.
2520 W WASHINGTON AVE 720 CEDAR AVE STE C 6135 NE 80TH AVE STE A3
98903-2504

PROJECT : YAKIMA   WA  989091448 MARYSVILLE   WA  982704564 PORTLAND   OR  972184033

COUNTY(S) :BENTON CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

89 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

14,910.00 14,910.00 14,910.0014,910.00

$1,518,572.10 -11.86 % $1,432,535.60 -16.86 % $1,633,817.40 -5.18 %$1,722,985.00ALTERNATE A2 TOTAL

$7,227,860.05$6,604,122.18 $6,896,009.95BASE TOTAL -9.71% -5.72% -1.18%$7,314,433.00

$7,945,487.65$7,471,027.78 $7,542,787.95BASE + A1 CONTRACT TOTAL (A) -8.42% -7.54% -2.60%$8,157,575.00

$8,861,677.45$8,122,694.28 $8,328,545.55BASE + A2 CONTRACT TOTAL (A) -10.12% -7.84% -1.94%$9,037,418.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-911 5730 NE 138TH AVE
99212-0928 PO BOX 939 97220-1061

PROJECT : SPOKANE   WA  992203366 MOSES LAKE   WA  988370142 PORTLAND   OR  972940476

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -28.07 % 1.10 % 45.91 %

462,500.00 -180,444.00 650,000.00 7,056.00 938,096.51 295,152.51642,944.00
2 CLEARING AND GRUBBING

L.S. 16.95 % -75.44 % -38.45 %

200,000.00 28,990.00 42,000.00 -129,010.00 105,264.00 -65,746.00171,010.00

0.0000
3 STRIPPING INCL. HAUL - SITE QS-R-37

3330.0000 C.Y. -100.00 % 1.7000 70.00 % 3.0000 200.00 %

0.00 -3,330.00 5,661.00 2,331.00 9,990.00 6,660.00
1.0000

3,330.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -99.98 % 129.92 % 1,518.07 %

1.00 -6,523.00 15,000.00 8,476.00 105,562.80 99,038.806,524.00

3.0000
6 REMOVING GUARDRAIL

5062.0000 L.F. 0.00 % 3.2500 8.33 % 3.1200 4.00 %

15,186.00 0.00 16,451.50 1,265.50 15,793.44 607.44
3.0000

15,186.00

150.0000
7 REMOVING GUARDRAIL ANCHOR

17.0000 EACH -25.00 % 200.0000 0.00 % 156.0000 -22.00 %

2,550.00 -850.00 3,400.00 0.00 2,652.00 -748.00
200.0000
3,400.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -61.09 % -33.76 % 91.79 %

2,350.00 -3,689.00 4,000.00 -2,039.00 11,582.00 5,543.006,039.00

GRADING

5.9500
9 ROADWAY EXCAVATION INCL. HAUL

149624.0000 C.Y. -0.83 % 6.2000 3.33 % 5.8900 -1.83 %

890,262.80 -7,481.20 927,668.80 29,924.80 881,285.36 -16,458.64
6.0000

897,744.00

9.9900
10 COMMON BORROW INCL. HAUL

28098.0000 C.Y. 66.50 % 6.2000 3.33 % 11.4000 90.00 %

280,699.02 112,111.02 174,207.60 5,619.60 320,317.20 151,729.20
6.0000

168,588.00

1.7900
11 EMBANKMENT COMPACTION

148101.0000 C.Y. -10.50 % 1.5000 -25.00 % 1.3300 -33.50 %

265,100.79 -31,101.21 222,151.50 -74,050.50 196,974.33 -99,227.67
2.0000

296,202.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-911 5730 NE 138TH AVE
99212-0928 PO BOX 939 97220-1061

PROJECT : SPOKANE   WA  992203366 MOSES LAKE   WA  988370142 PORTLAND   OR  972940476

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

30.0000
12 SCHEDULE A CULV. PIPE 12 IN. DIAM.

105.0000 L.F. -45.45 % 35.0000 -36.36 % 75.0000 36.36 %

3,150.00 -2,625.00 3,675.00 -2,100.00 7,875.00 2,100.00
55.0000
5,775.00

47.5500
13 SCHEDULE A CULV. PIPE 18 IN. DIAM.

869.0000 L.F. -23.31 % 44.0000 -29.03 % 84.0000 35.48 %

41,320.95 -12,557.05 38,236.00 -15,642.00 72,996.00 19,118.00
62.0000

53,878.00

59.3000
14 SCHEDULE A CULV. PIPE 24 IN. DIAM.

39.0000 L.F. -12.79 % 50.0000 -26.47 % 152.0000 123.53 %

2,312.70 -339.30 1,950.00 -702.00 5,928.00 3,276.00
68.0000
2,652.00

SURFACING

13.5000
15 CRUSHED SURFACING BASE COURSE

116273.0000 TON 22.73 % 11.5000 4.55 % 12.0700 9.73 %

1,569,685.50 290,682.50 1,337,139.50 58,136.50 1,403,415.11 124,412.11
11.0000

1,279,003.00

LIQUID ASPHALT

670.0000
16 ASPHALT EMULSION CRS-2P

882.0000 TON -10.67 % 770.0000 2.67 % 750.0000 0.00 %

590,940.00 -70,560.00 679,140.00 17,640.00 661,500.00 0.00
750.0000

661,500.00
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

10,368.00 10,368.00 10,368.0010,368.00

750.0000
18 ASPHALT FOR FOG SEAL

115.2000 TON 0.00 % 880.0000 17.33 % 750.0000 0.00 %

86,400.00 0.00 101,376.00 14,976.00 86,400.00 0.00
750.0000
86,400.00

BITUMINOUS SURFACE TREATMENT

36.0000
19  FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4

3717.0000 C.Y. -10.00 % 39.0000 -2.50 % 29.0000 -27.50 %

133,812.00 -14,868.00 144,963.00 -3,717.00 107,793.00 -40,887.00
40.0000

148,680.00

190.0000
20 BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH

5.0000 EACH 58.33 % 210.0000 75.00 % 133.0000 10.83 %

950.00 350.00 1,050.00 450.00 665.00 65.00
120.0000
600.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-911 5730 NE 138TH AVE
99212-0928 PO BOX 939 97220-1061

PROJECT : SPOKANE   WA  992203366 MOSES LAKE   WA  988370142 PORTLAND   OR  972940476

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BITUMINOUS SURFACE TREATMENT

1.0000
21 ADDITIONAL BROOMING

635.0000 HR -99.50 % 0.0100 -100.00 % 27.0000 -86.50 %

635.00 -126,365.00 6.35 -126,993.65 17,145.00 -109,855.00
200.0000

127,000.00

HOT MIX ASPHALT
22 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

72,681.00 72,681.00 72,681.0072,681.00

70.0000
23 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28

9249.0000 TON -6.67 % 72.0000 -4.00 % 71.0000 -5.33 %

647,430.00 -46,245.00 665,928.00 -27,747.00 656,679.00 -36,996.00
75.0000

693,675.00

85.0000
24 HMA CL. 3/8 IN. PG 64-28

1119.0000 TON 0.00 % 75.0000 -11.76 % 91.0000 7.06 %

95,115.00 0.00 83,925.00 -11,190.00 101,829.00 6,714.00
85.0000

95,115.00
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,810.00 20,810.00 20,810.0020,810.00
26 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

28,876.00 28,876.00 28,876.0028,876.00

EROSION CONTROL AND PLANTING

125.0000
27 ESC LEAD

30.0000 DAY -16.67 % 200.0000 33.33 % 220.0000 46.67 %

3,750.00 -750.00 6,000.00 1,500.00 6,600.00 2,100.00
150.0000
4,500.00

28 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

155.0000
29 SOIL BINDER OR TACKING AGENT

128.3000 ACRE 3.33 % 160.0000 6.67 % 162.0000 8.00 %

19,886.50 641.50 20,528.00 1,283.00 20,784.60 1,539.60
150.0000
19,245.00

3,500.0000
30 SEEDING, FERTILIZING, AND MULCHING

76.5000 ACRE 191.67 % 3,200.0000 166.67 % 3,150.0000 162.50 %

267,750.00 175,950.00 244,800.00 153,000.00 240,975.00 149,175.00
1,200.0000
91,800.00

0.0000
31 SEEDING, FERTILIZING, AND MULCHING - SITE QS-R-37

6.7000 ACRE -100.00 % 3,100.0000 158.33 % 1,500.0000 25.00 %

0.00 -8,040.00 20,770.00 12,730.00 10,050.00 2,010.00
1,200.0000
8,040.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-911 5730 NE 138TH AVE
99212-0928 PO BOX 939 97220-1061

PROJECT : SPOKANE   WA  992203366 MOSES LAKE   WA  988370142 PORTLAND   OR  972940476

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2,800.0000
32 SEEDING AND MULCHING

51.8000 ACRE 133.33 % 2,500.0000 108.33 % 2,475.0000 106.25 %

145,040.00 82,880.00 129,500.00 67,340.00 128,205.00 66,045.00
1,200.0000
62,160.00

3,600.0000
33  MEDIUM COMPOST

51.8000 ACRE -20.00 % 3,700.0000 -17.78 % 3,690.0000 -18.00 %

186,480.00 -46,620.00 191,660.00 -41,440.00 191,142.00 -41,958.00
4,500.0000
233,100.00

34 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

2.8900
35 HIGH VISIBILITY FENCE

2295.0000 L.F. -3.67 % 4.0000 33.33 % 4.0000 33.33 %

6,632.55 -252.45 9,180.00 2,295.00 9,180.00 2,295.00
3.0000

6,885.00

TRAFFIC

17.5500
36 BEAM GUARDRAIL TYPE 31

3633.0000 L.F. -12.25 % 18.0000 -10.00 % 18.2500 -8.75 %

63,759.15 -8,900.85 65,394.00 -7,266.00 66,302.25 -6,357.75
20.0000

72,660.00

2,390.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

11.0000 EACH -4.40 % 2,500.0000 0.00 % 2,486.0000 -0.56 %

26,290.00 -1,210.00 27,500.00 0.00 27,346.00 -154.00
2,500.0000
27,500.00

1,000.0000
38 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -9.09 % 1,100.0000 0.00 % 1,040.0000 -5.45 %

1,000.00 -100.00 1,100.00 0.00 1,040.00 -60.00
1,100.0000
1,100.00

2,000.0000
39 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 5.26 % 2,500.0000 31.58 % 4,000.0000 110.53 %

2,000.00 100.00 2,500.00 600.00 4,000.00 2,100.00
1,900.0000
1,900.00

62.5000
40 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

276.0000 HR -26.47 % 65.0000 -23.53 % 66.0000 -22.35 %

17,250.00 -6,210.00 17,940.00 -5,520.00 18,216.00 -5,244.00
85.0000

23,460.00
41 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

27.5500
42 FLEXIBLE GUIDE POST

436.0000 EACH 10.20 % 30.0000 20.00 % 34.0000 36.00 %

12,011.80 1,111.80 13,080.00 2,180.00 14,824.00 3,924.00
25.0000

10,900.00

1.7500
43 PLASTIC WIDE LINE

1020.0000 L.F. -12.50 % 3.7500 87.50 % 2.5000 25.00 %

1,785.00 -255.00 3,825.00 1,785.00 2,550.00 510.00
2.0000

2,040.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-911 5730 NE 138TH AVE
99212-0928 PO BOX 939 97220-1061

PROJECT : SPOKANE   WA  992203366 MOSES LAKE   WA  988370142 PORTLAND   OR  972940476

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.7500
44 PLASTIC STOP LINE

136.0000 L.F. -45.00 % 5.0000 0.00 % 8.3000 66.00 %

374.00 -306.00 680.00 0.00 1,128.80 448.80
5.0000
680.00

65.0000
45 PLASTIC TRAFFIC ARROW

8.0000 EACH -40.91 % 225.0000 104.55 % 130.0000 18.18 %

520.00 -360.00 1,800.00 920.00 1,040.00 160.00
110.0000
880.00

18.0000
46 PLASTIC DRAINAGE MARKING

48.0000 EACH -28.00 % 30.0000 20.00 % 52.0000 108.00 %

864.00 -336.00 1,440.00 240.00 2,496.00 1,296.00
25.0000
1,200.00

556.0000
47 CENTERLINE RUMBLE STRIP

18.2000 MI. -44.40 % 800.0000 -20.00 % 962.0000 -3.80 %

10,119.20 -8,080.80 14,560.00 -3,640.00 17,508.40 -691.60
1,000.0000
18,200.00

0.1000
48 TEMPORARY PAVEMENT MARKING

96850.0000 L.F. 0.00 % 0.1100 10.00 % 0.1200 20.00 %

9,685.00 0.00 10,653.50 968.50 11,622.00 1,937.00
0.1000

9,685.00
49 PERMANENT SIGNING

L.S. 14.69 % 19.36 % 4.77 %

43,240.00 5,540.00 45,000.00 7,300.00 39,500.00 1,800.0037,700.00
50 ILLUMINATION SYSTEM 1 - SR 225 & RT 10

L.S. -38.06 % -32.39 % -35.58 %

43,980.00 -27,020.00 48,000.00 -23,000.00 45,740.00 -25,260.0071,000.00
51 ILLUMINATION SYSTEM 2 - TWIN BRIDGES ROAD

L.S. -40.15 % -33.96 % -37.74 %

31,720.00 -21,280.00 35,000.00 -18,000.00 33,000.00 -20,000.0053,000.00
52 ILLUMINATION SYSTEM 3- KINGSGATE WAY

L.S. -34.85 % -29.29 % -32.24 %

64,500.00 -34,500.00 70,000.00 -29,000.00 67,080.00 -31,920.0099,000.00
53  ITS - ROADWAY WEATHER INFORMATION SYSTEM 1

L.S. 30.39 % 40.91 % 35.57 %

57,370.00 13,370.00 62,000.00 18,000.00 59,650.00 15,650.0044,000.00
54  ITS - ROADWAY WEATHER INFORMATION SYSTEM 2

L.S. 17.71 % 33.33 % 22.44 %

52,970.00 7,970.00 60,000.00 15,000.00 55,100.00 10,100.0045,000.00
55  ITS - ROADWAY WEATHER INFORMATION SYSTEM 3

L.S. 23.50 % 37.50 % 28.50 %

49,400.00 9,400.00 55,000.00 15,000.00 51,400.00 11,400.0040,000.00
56  ITS - ROADWAY WEATHER INFORMATION SYSTEM 4

L.S. 25.62 % 37.50 % 30.75 %

50,250.00 10,250.00 55,000.00 15,000.00 52,300.00 12,300.0040,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-911 5730 NE 138TH AVE
99212-0928 PO BOX 939 97220-1061

PROJECT : SPOKANE   WA  992203366 MOSES LAKE   WA  988370142 PORTLAND   OR  972940476

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0000
57 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,500.0000
58 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -81.25 % 2,000.0000 -75.00 % 2,960.0000 -63.00 %

4,500.00 -19,500.00 6,000.00 -18,000.00 8,880.00 -15,120.00
8,000.0000
24,000.00

2.2500
59 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4464.0000 HR -25.00 % 2.5000 -16.67 % 2.0000 -33.33 %

10,044.00 -3,348.00 11,160.00 -2,232.00 8,928.00 -4,464.00
3.0000

13,392.00
60 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -52.86 % -42.86 % -50.00 %

16,500.00 -18,500.00 20,000.00 -15,000.00 17,500.00 -17,500.0035,000.00

38.0000
61 FLAGGERS AND SPOTTERS

4400.0000 HR -5.00 % 42.0000 5.00 % 44.6000 11.50 %

167,200.00 -8,800.00 184,800.00 8,800.00 196,240.00 20,240.00
40.0000

176,000.00

38.2500
62 OTHER TRAFFIC CONTROL LABOR

2680.0000 HR -4.38 % 42.0000 5.00 % 44.6000 11.50 %

102,510.00 -4,690.00 112,560.00 5,360.00 119,528.00 12,328.00
40.0000

107,200.00
63 TRAFFIC CONTROL SUPERVISOR

L.S. -43.39 % -24.52 % -74.34 %

37,500.00 -28,740.00 50,000.00 -16,240.00 17,000.00 -49,240.0066,240.00

10.2500
64 CONSTRUCTION SIGNS CLASS A

900.0000 S.F. -26.79 % 11.0000 -21.43 % 17.0000 21.43 %

9,225.00 -3,375.00 9,900.00 -2,700.00 15,300.00 2,700.00
14.0000

12,600.00

OTHER ITEMS

67.1000
65 STRUCTURE EXCAVATION CLASS B INCL. HAUL

33.0000 C.Y. 347.33 % 18.0000 20.00 % 28.0000 86.67 %

2,214.30 1,719.30 594.00 99.00 924.00 429.00
15.0000
495.00

0.1500
66 WATER

16000.0000 MGAL -96.25 % 15.0000 275.00 % 14.0000 250.00 %

2,400.00 -61,600.00 240,000.00 176,000.00 224,000.00 160,000.00
4.0000

64,000.00

150.0000
67  REMOVE MONUMENT CASE, COVER AND PIPE

37.0000 EACH 50.00 % 250.0000 150.00 % 250.0000 150.00 %

5,550.00 1,850.00 9,250.00 5,550.00 9,250.00 5,550.00
100.0000
3,700.00

68 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 217.50 % -60.00 % -55.00 %

31,750.00 21,750.00 4,000.00 -6,000.00 4,500.00 -5,500.0010,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-911 5730 NE 138TH AVE
99212-0928 PO BOX 939 97220-1061

PROJECT : SPOKANE   WA  992203366 MOSES LAKE   WA  988370142 PORTLAND   OR  972940476

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
70 TRIMMING AND CLEANUP

L.S. -16.67 % 0.00 % -4.67 %

12,500.00 -2,500.00 15,000.00 0.00 14,300.00 -700.0015,000.00
71 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
72 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
73 SPCC PLAN

L.S. -75.00 % -70.00 % -25.00 %

500.00 -1,500.00 600.00 -1,400.00 1,500.00 -500.002,000.00
74 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

50,910.00 50,910.00 50,910.0050,910.00

2.1000
75 CONSTRUCTION GEOTEXTILE FOR SEPARATION

20199.0000 S.Y. -30.00 % 2.0000 -33.33 % 1.8000 -40.00 %

42,417.90 -18,179.10 40,398.00 -20,199.00 36,358.20 -24,238.80
3.0000

60,597.00

1.9100
76  SINGLE WIRE FENCE

10920.0000 L.F. -52.25 % 2.4000 -40.00 % 1.9500 -51.25 %

20,857.20 -22,822.80 26,208.00 -17,472.00 21,294.00 -22,386.00
4.0000

43,680.00
77 ROADWAY SURVEYING

L.S. 83.33 % 83.33 % -10.00 %

110,000.00 50,000.00 110,000.00 50,000.00 54,000.00 -6,000.0060,000.00

$7,264,345.36 -0.68 % $7,400,958.75 1.18 % $7,867,674.00 7.56 %$7,314,433.00BASE TOTAL

ALTERNATE A1

18.2500
78 CRUSHED SURFACING TOP COURSE

27233.0000 TON 30.36 % 12.5000 -10.71 % 12.4000 -11.43 %

497,002.25 115,740.25 340,412.50 -40,849.50 337,689.20 -43,572.80
14.0000

381,262.00

775.0000
79 ASPHALT EMULSION CRS-2P

355.4000 TON -13.89 % 880.0000 -2.22 % 775.0000 -13.89 %

275,435.00 -44,425.00 312,752.00 -7,108.00 275,435.00 -44,425.00
900.0000

319,860.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-911 5730 NE 138TH AVE
99212-0928 PO BOX 939 97220-1061

PROJECT : SPOKANE   WA  992203366 MOSES LAKE   WA  988370142 PORTLAND   OR  972940476

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

40.0000
80 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4

2014.0000 C.Y. 0.00 % 44.0000 10.00 % 29.7000 -25.75 %

80,560.00 0.00 88,616.00 8,056.00 59,815.80 -20,744.20
40.0000

80,560.00

1.0000
81 ADDITIONAL BROOMING

212.0000 HR -99.50 % 0.0100 -99.99 % 27.0000 -86.50 %

212.00 -42,188.00 2.12 -42,397.88 5,724.00 -36,676.00
200.0000
42,400.00

82 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

19,060.00 19,060.00 19,060.0019,060.00

$872,269.25 3.45 % $760,842.62 -9.76 % $697,724.00 -17.25 %$843,142.00ALTERNATE A1 TOTAL

ALTERNATE A2

13.5000
83 CRUSHED SURFACING BASE COURSE

27112.0000 TON 22.73 % 11.5000 4.55 % 12.4000 12.73 %

366,012.00 67,780.00 311,788.00 13,556.00 336,188.80 37,956.80
11.0000

298,232.00
84 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

17,131.00 17,131.00 17,131.0017,131.00

750.0000
85 ASPHALT FOR FOG SEAL

28.8000 TON 0.00 % 880.0000 17.33 % 832.0000 10.93 %

21,600.00 0.00 25,344.00 3,744.00 23,961.60 2,361.60
750.0000
21,600.00

57.0000
86 HMA CL. 1/2 IN. PG 64-28

17131.0000 TON -24.00 % 65.0000 -13.33 % 61.0000 -18.67 %

976,467.00 -308,358.00 1,113,515.00 -171,310.00 1,044,991.00 -239,834.00
75.0000

1,284,825.00
87 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,585.00 38,585.00 38,585.0038,585.00
88 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,702.00 47,702.00 47,702.0047,702.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Y019 REVISION NO : BIDS OPENED ON : Mar 18 2009
CONTRACT NO :007686 REGION NO : 5 AWARDED ON : Mar 23 2009
VERSION NO :4 WORK ORDER# : XL2526
HWY :SR 240 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 240 
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

INLAND ASPHALT COMPANY CENTRAL WASHINGTON ASPHALT,  I TRI-STATE CONSTRUCTION, INC.
5111 E BROADWAY AVE 13184 E WHEELER RD - 98837-911 5730 NE 138TH AVE
99212-0928 PO BOX 939 97220-1061

PROJECT : SPOKANE   WA  992203366 MOSES LAKE   WA  988370142 PORTLAND   OR  972940476

COUNTY(S) :BENTON CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/06/2009
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

89 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

14,910.00 14,910.00 14,910.0014,910.00

$1,482,407.00 -13.96 % $1,568,975.00 -8.94 % $1,523,469.40 -11.58 %$1,722,985.00ALTERNATE A2 TOTAL

$7,867,674.00$7,264,345.36 $7,400,958.75BASE TOTAL -0.68% 1.18% 7.56%$7,314,433.00

$8,565,398.00$8,136,614.61 $8,161,801.37BASE + A1 CONTRACT TOTAL (A) -0.26% 0.05% 5.00%$8,157,575.00

$9,391,143.40$8,746,752.36 $8,969,933.75BASE + A2 CONTRACT TOTAL (A) -3.22% -0.75% 3.91%$9,037,418.00
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 08Y019 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
007686 * * *   RANKED BY DOLLAR AMOUNT   * * * Mar 18 2009

SR 240
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

REGION: 5

HWY: SR 240

CONTRACT NO:

TITLE:

4509 GUIDE MERIDIAN
BELLINGHAM, WA  982269193

IMCO GENERAL CONSTRUCTION, INC.$6,764,418.32 BASE + A11

3405 - 121ST ST SW
LYNNWOOD WA 98087-1549
PO BOX 158
MUKILTEO, WA  982750158

KLB CONSTRUCTION, INC.$6,829,024.46 BASE + A12

1133 W COLUMBIA DR
99336-3472
PO BOX 7305
KENNEWICK, WA  993360617

APOLLO, INC.$7,067,263.40 BASE + A13

4116 BROOKDALE RD E
TACOMA, WA  984461613

CECCANTI, INC.$7,086,557.40 BASE + A14

829 EVANS ROAD
99403-9701
PO BOX 490
CLARKSTON, WA  994030490

M.A. DEATLEY CONSTRUCTION, INC.$7,180,013.26 BASE + A15

1285 S WENATCHEE AVE
98801-3754
PO BOX 119
WENATCHEE, WA  988070119

SELLAND CONSTRUCTION, INC.$7,216,727.45 BASE + A16

2520 W WASHINGTON AVE
98903-2504
PO BOX 10448
YAKIMA, WA  989091448

GRANITE NORTHWEST, INC., DBA

TRANSTATE ASPHALT
$7,471,027.78 BASE + A17

720 CEDAR AVE STE C
MARYSVILLE, WA  982704564

PLATS PLUS, INC.$7,542,787.95 BASE + A18
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 08Y019 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
007686 * * *   RANKED BY DOLLAR AMOUNT   * * * Mar 18 2009

SR 240
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

REGION: 5

HWY: SR 240

CONTRACT NO:

TITLE:

4509 GUIDE MERIDIAN
BELLINGHAM, WA  982269193

IMCO GENERAL CONSTRUCTION, INC.$7,549,274.32 BASE + A29

3405 - 121ST ST SW
LYNNWOOD WA 98087-1549
PO BOX 158
MUKILTEO, WA  982750158

KLB CONSTRUCTION, INC.$7,774,958.29 BASE + A210

4116 BROOKDALE RD E
TACOMA, WA  984461613

CECCANTI, INC.$7,786,819.10 BASE + A211

829 EVANS ROAD
99403-9701
PO BOX 490
CLARKSTON, WA  994030490

M.A. DEATLEY CONSTRUCTION, INC.$7,856,543.66 BASE + A212

6135 NE 80TH AVE STE A3
PORTLAND, OR  972184033

GOODFELLOW BROS., INC.$7,945,487.65 BASE + A113

1133 W COLUMBIA DR
99336-3472
PO BOX 7305
KENNEWICK, WA  993360617

APOLLO, INC.$7,963,179.30 BASE + A214

1285 S WENATCHEE AVE
98801-3754
PO BOX 119
WENATCHEE, WA  988070119

SELLAND CONSTRUCTION, INC.$8,035,172.45 BASE + A215

2520 W WASHINGTON AVE
98903-2504
PO BOX 10448
YAKIMA, WA  989091448

GRANITE NORTHWEST, INC., DBA

TRANSTATE ASPHALT
$8,122,694.28 BASE + A216
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 08Y019 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
007686 * * *   RANKED BY DOLLAR AMOUNT   * * * Mar 18 2009

SR 240
BELOIT RD. TO KINGSGATE WAY -
WIDEN ROADWAY
08Y019

REGION: 5

HWY: SR 240

CONTRACT NO:

TITLE:

5111 E BROADWAY AVE
99212-0928
PO BOX 3366
SPOKANE, WA  992203366

INLAND ASPHALT COMPANY$8,136,614.61 BASE + A117

13184 E WHEELER RD - 98837-9118
PO BOX 939
MOSES LAKE, WA  988370142

CENTRAL WASHINGTON ASPHALT,  INC.$8,161,801.37 BASE + A118

720 CEDAR AVE STE C
MARYSVILLE, WA  982704564

PLATS PLUS, INC.$8,328,545.55 BASE + A219

5730 NE 138TH AVE
97220-1061
PO BOX 20476
PORTLAND, OR  972940476

TRI-STATE CONSTRUCTION, INC.$8,565,398.00 BASE + A120

5111 E BROADWAY AVE
99212-0928
PO BOX 3366
SPOKANE, WA  992203366

INLAND ASPHALT COMPANY$8,746,752.36 BASE + A221

6135 NE 80TH AVE STE A3
PORTLAND, OR  972184033

GOODFELLOW BROS., INC.$8,861,677.45 BASE + A222

13184 E WHEELER RD - 98837-9118
PO BOX 939
MOSES LAKE, WA  988370142

CENTRAL WASHINGTON ASPHALT,  INC.$8,969,933.75 BASE + A223

5730 NE 138TH AVE
97220-1061
PO BOX 20476
PORTLAND, OR  972940476

TRI-STATE CONSTRUCTION, INC.$9,391,143.40 BASE + A224


