
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
LYNNWOOD WA 98087-1549 KENT WA  98031-1145 98801-3754

PROJECT : MUKILTEO   WA  982750158 SEATTLE   WA  981680697 WENATCHEE   WA  988070119

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -25.60 % 15.26 % -42.86 %

625,000.00 -215,000.00 968,200.00 128,200.00 480,000.00 -360,000.00840,000.00
2  MOBILIZATION - AGREEMENT GCA 5231

L.S. 20.48 % -99.98 % -87.95 %

5,000.00 850.00 1.00 -4,149.00 500.00 -3,650.004,150.00

850.0000
3 CLEARING AND GRUBBING

37.7000 ACRE -57.50 % 300.0000 -85.00 % 1,000.0000 -50.00 %

32,045.00 -43,355.00 11,310.00 -64,090.00 37,700.00 -37,700.00
2,000.0000
75,400.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -31.25 % -33.33 % -50.00 %

20,625.00 -9,375.00 20,000.00 -10,000.00 15,000.00 -15,000.0030,000.00

1.3500
5 REMOVING ASPHALT CONC. PAVEMENT

40273.0000 S.Y. -55.00 % 2.0000 -33.33 % 2.5000 -16.67 %

54,368.55 -66,450.45 80,546.00 -40,273.00 100,682.50 -20,136.50
3.0000

120,819.00

3.0000
6 REMOVING GUARDRAIL

3744.0000 L.F. 0.00 % 2.7500 -8.33 % 2.7500 -8.33 %

11,232.00 0.00 10,296.00 -936.00 10,296.00 -936.00
3.0000

11,232.00

200.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 0.00 % 150.0000 -25.00 % 150.0000 -25.00 %

800.00 0.00 600.00 -200.00 600.00 -200.00
200.0000
800.00

0.5000
8 REMOVING PAINT LINE

47302.0000 L.F. 11.11 % 0.4000 -11.11 % 0.5000 11.11 %

23,651.00 2,365.10 18,920.80 -2,365.10 23,651.00 2,365.10
0.4500

21,285.90
9 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -50.00 % -50.75 % -45.00 %

10,000.00 -10,000.00 9,850.00 -10,150.00 11,000.00 -9,000.0020,000.00
10 FORCE ACCOUNT REMOVING CONCRETE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
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GRADING

3.1500
11 ROADWAY EXCAVATION INCL. HAUL

380890.0000 C.Y. -38.83 % 3.1500 -38.83 % 3.0000 -41.75 %

1,199,803.50 -761,780.00 1,199,803.50 -761,780.00 1,142,670.00 -818,913.50
5.1500

1,961,583.50

0.7000
12 EMBANKMENT COMPACTION

105360.0000 C.Y. -53.33 % 0.7500 -50.00 % 0.5000 -66.67 %

73,752.00 -84,288.00 79,020.00 -79,020.00 52,680.00 -105,360.00
1.5000

158,040.00

DRAINAGE

2,375.0000
13 GRATE INLET TYPE 2

12.0000 EACH 31.94 % 2,500.0000 38.89 % 1,800.0000 0.00 %

28,500.00 6,900.00 30,000.00 8,400.00 21,600.00 0.00
1,800.0000
21,600.00

3,250.0000
14 DROP INLET TYPE 1

4.0000 EACH 25.00 % 3,800.0000 46.15 % 3,000.0000 15.38 %

13,000.00 2,600.00 15,200.00 4,800.00 12,000.00 1,600.00
2,600.0000
10,400.00

4,100.0000
15 DROP INLET TYPE 2

1.0000 EACH 2.50 % 5,115.0000 27.88 % 4,500.0000 12.50 %

4,100.00 100.00 5,115.00 1,115.00 4,500.00 500.00
4,000.0000
4,000.00

13.0000
16  STREAMBED COBBLES 12 IN.

500.0000 TON -74.00 % 30.0000 -40.00 % 30.0000 -40.00 %

6,500.00 -18,500.00 15,000.00 -10,000.00 15,000.00 -10,000.00
50.0000

25,000.00

50.0000
17 HAND PLACED RIPRAP

36.0000 C.Y. -37.50 % 150.0000 87.50 % 75.0000 -6.25 %

1,800.00 -1,080.00 5,400.00 2,520.00 2,700.00 -180.00
80.0000
2,880.00

45.0000
18 QUARRY SPALLS

158.0000 C.Y. 0.00 % 60.0000 33.33 % 100.0000 122.22 %

7,110.00 0.00 9,480.00 2,370.00 15,800.00 8,690.00
45.0000
7,110.00

16.1000
19 UNDERDRAIN PIPE 8 IN. DIAM.

988.0000 L.F. -10.56 % 11.7500 -34.72 % 25.0000 38.89 %

15,906.80 -1,877.20 11,609.00 -6,175.00 24,700.00 6,916.00
18.0000

17,784.00

16.1000
20 DRAIN PIPE 8 IN. DIAM.

295.0000 L.F. -10.56 % 14.0000 -22.22 % 30.0000 66.67 %

4,749.50 -560.50 4,130.00 -1,180.00 8,850.00 3,540.00
18.0000
5,310.00
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DRAINAGE

26.7500
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.

263.0000 L.F. -10.83 % 31.0000 3.33 % 25.0000 -16.67 %

7,035.25 -854.75 8,153.00 263.00 6,575.00 -1,315.00
30.0000
7,890.00

33.5000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

1711.0000 L.F. -4.29 % 41.3500 18.14 % 27.0000 -22.86 %

57,318.50 -2,566.50 70,749.85 10,864.85 46,197.00 -13,688.00
35.0000

59,885.00

46.6500
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

291.0000 L.F. 3.67 % 50.2500 11.67 % 42.0000 -6.67 %

13,575.15 480.15 14,622.75 1,527.75 12,222.00 -873.00
45.0000

13,095.00

53.5000
24 SCHEDULE B CULV. PIPE 24 IN. DIAM.

337.0000 L.F. -2.73 % 50.2500 -8.64 % 30.0000 -45.45 %

18,029.50 -505.50 16,934.25 -1,600.75 10,110.00 -8,425.00
55.0000

18,535.00

77.6000
25 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

400.0000 L.F. 94.00 % 36.6500 -8.38 % 24.0000 -40.00 %

31,040.00 15,040.00 14,660.00 -1,340.00 9,600.00 -6,400.00
40.0000

16,000.00

47.5000
26 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

144.0000 L.F. 5.56 % 47.3000 5.11 % 45.0000 0.00 %

6,840.00 360.00 6,811.20 331.20 6,480.00 0.00
45.0000
6,480.00

STORM SEWER

915.0000
27 CATCH BASIN TYPE 1

11.0000 EACH -39.00 % 1,020.0000 -32.00 % 1,500.0000 0.00 %

10,065.00 -6,435.00 11,220.00 -5,280.00 16,500.00 0.00
1,500.0000
16,500.00

1,975.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

10.0000 EACH -21.00 % 2,275.0000 -9.00 % 2,000.0000 -20.00 %

19,750.00 -5,250.00 22,750.00 -2,250.00 20,000.00 -5,000.00
2,500.0000
25,000.00

5,500.0000
29  CATCH BASIN TYPE 2 60 IN. DIAM. SPECIAL

1.0000 EACH 57.14 % 6,500.0000 85.71 % 5,500.0000 57.14 %

5,500.00 2,000.00 6,500.00 3,000.00 5,500.00 2,000.00
3,500.0000
3,500.00

1.5000
30 TESTING STORM SEWER PIPE

2767.0000 L.F. -25.00 % 2.0000 0.00 % 2.5000 25.00 %

4,150.50 -1,383.50 5,534.00 0.00 6,917.50 1,383.50
2.0000

5,534.00
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STORM SEWER

26.7500
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

355.0000 L.F. 7.00 % 31.0000 24.00 % 30.0000 20.00 %

9,496.25 621.25 11,005.00 2,130.00 10,650.00 1,775.00
25.0000
8,875.00

33.5000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1713.0000 L.F. -4.29 % 41.3500 18.14 % 45.0000 28.57 %

57,385.50 -2,569.50 70,832.55 10,877.55 77,085.00 17,130.00
35.0000

59,955.00

46.6500
33 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

699.0000 L.F. 3.67 % 50.2500 11.67 % 50.0000 11.11 %

32,608.35 1,153.35 35,124.75 3,669.75 34,950.00 3,495.00
45.0000

31,455.00

STRUCTURE

9.5000
34 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1901.0000 C.Y. -68.33 % 15.0000 -50.00 % 5.0000 -83.33 %

18,059.50 -38,970.50 28,515.00 -28,515.00 9,505.00 -47,525.00
30.0000

57,030.00
35 SHORING OR EXTRA EXCAVATION CL. A

L.S. -84.65 % -84.65 % -58.33 %

35,000.00 -193,000.00 35,000.00 -193,000.00 95,000.00 -133,000.00228,000.00

25.0000
36 GRAVEL BACKFILL FOR WALL

675.0000 C.Y. -16.67 % 20.0000 -33.33 % 35.0000 16.67 %

16,875.00 -3,375.00 13,500.00 -6,750.00 23,625.00 3,375.00
30.0000

20,250.00
37  SHORING WALL

L.S. -72.64 % -75.12 % -51.49 %

110,000.00 -292,000.00 100,000.00 -302,000.00 195,000.00 -207,000.00402,000.00

1.1000
38 ST. REINF. BAR FOR BRIDGE

84472.0000 LB. 0.00 % 1.0500 -4.55 % 1.0000 -9.09 %

92,919.20 0.00 88,695.60 -4,223.60 84,472.00 -8,447.20
1.1000

92,919.20

1.2500
39 ST. REINF. BAR FOR RETAINING WALL

4171.0000 LB. 13.64 % 1.0500 -4.55 % 1.0000 -9.09 %

5,213.75 625.65 4,379.55 -208.55 4,171.00 -417.10
1.1000

4,588.10

425.0000
40 CONC. CLASS 4000 FOR BRIDGE

566.0000 C.Y. -15.00 % 425.0000 -15.00 % 475.0000 -5.00 %

240,550.00 -42,450.00 240,550.00 -42,450.00 268,850.00 -14,150.00
500.0000

283,000.00
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STRUCTURE

1,000.0000
41 CONC. CLASS 4000 FOR RETAINING WALL

57.0000 C.Y. 100.00 % 950.0000 90.00 % 1,050.0000 110.00 %

57,000.00 28,500.00 54,150.00 25,650.00 59,850.00 31,350.00
500.0000
28,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

275.0000
43 PRESTRESSED CONC. GIRDER WF42G

575.0000 L.F. 10.00 % 280.0000 12.00 % 380.0000 52.00 %

158,125.00 14,375.00 161,000.00 17,250.00 218,500.00 74,750.00
250.0000

143,750.00

350.0000
44 PRESTRESSED CONC. GIRDER W83G

1197.0000 L.F. 16.67 % 367.5000 22.50 % 400.0000 33.33 %

418,950.00 59,850.00 439,897.50 80,797.50 478,800.00 119,700.00
300.0000

359,100.00
45 SUPERSTRUCTURE US 2 OVER BLEWETT CUTOFF RD

L.S. 5.56 % -44.44 % 7.41 %

285,000.00 15,000.00 150,000.00 -120,000.00 290,000.00 20,000.00270,000.00
46 SUPERSTRUCTURE US 2 OVER US 97

L.S. 81.82 % 28.79 % 18.18 %

600,000.00 270,000.00 425,000.00 95,000.00 390,000.00 60,000.00330,000.00

150.0000
47 TRAFFIC BARRIER

743.0000 L.F. 50.00 % 142.5000 42.50 % 165.0000 65.00 %

111,450.00 37,150.00 105,877.50 31,577.50 122,595.00 48,295.00
100.0000
74,300.00

SURFACING

8.1000
48 CRUSHED SURFACING BASE COURSE

49190.0000 TON -37.69 % 8.0000 -38.46 % 12.5000 -3.85 %

398,439.00 -241,031.00 393,520.00 -245,950.00 614,875.00 -24,595.00
13.0000

639,470.00
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LIQUID ASPHALT
49 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

31,410.00 31,410.00 31,410.0031,410.00

CEMENT CONCRETE PAVEMENT

300.0000
50 BRIDGE APPROACH SLAB

725.0000 S.Y. 33.33 % 275.0000 22.22 % 280.0000 24.44 %

217,500.00 54,375.00 199,375.00 36,250.00 203,000.00 39,875.00
225.0000

163,125.00

HOT MIX ASPHALT

59.0000
51 HMA CL. 1/2 IN. PG 64-28

30160.0000 TON 7.27 % 57.4000 4.36 % 60.0000 9.09 %

1,779,440.00 120,640.00 1,731,184.00 72,384.00 1,809,600.00 150,800.00
55.0000

1,658,800.00
52 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,630.00 49,630.00 49,630.0049,630.00
53 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,680.00 18,680.00 18,680.0018,680.00

56.0000
54 COMMERCIAL HMA

1250.0000 TON -6.67 % 54.5000 -9.17 % 60.0000 0.00 %

70,000.00 -5,000.00 68,125.00 -6,875.00 75,000.00 0.00
60.0000

75,000.00
55 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
56 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
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IRRIGATION AND WATER DISTRIBUTION
57 IRRIGATION SYSTEM

L.S. -43.75 % 12.50 % 25.00 %

45,000.00 -35,000.00 90,000.00 10,000.00 100,000.00 20,000.0080,000.00
58 FORCE ACCOUNT IRRIGATION AND WATER LINE REPAIR

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

EROSION CONTROL AND PLANTING

300.0000
59 ESC LEAD

50.0000 DAY 200.00 % 150.0000 50.00 % 80.0000 -20.00 %

15,000.00 10,000.00 7,500.00 2,500.00 4,000.00 -1,000.00
100.0000
5,000.00

100.0000
60 INLET PROTECTION

6.0000 EACH -20.00 % 150.0000 20.00 % 100.0000 -20.00 %

600.00 -150.00 900.00 150.00 600.00 -150.00
125.0000
750.00

3.4500
61 SILT FENCE

4740.0000 L.F. -13.75 % 3.7500 -6.25 % 3.5000 -12.50 %

16,353.00 -2,607.00 17,775.00 -1,185.00 16,590.00 -2,370.00
4.0000

18,960.00

5.0000
62 COMPOST BERM

3180.0000 L.F. 0.00 % 5.0000 0.00 % 5.2500 5.00 %

15,900.00 0.00 15,900.00 0.00 16,695.00 795.00
5.0000

15,900.00
63 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

450.0000
64 MULCHING WITH PAM

36.8500 ACRE -40.00 % 200.0000 -73.33 % 850.0000 13.33 %

16,582.50 -11,055.00 7,370.00 -20,267.50 31,322.50 3,685.00
750.0000
27,637.50

1,550.0000
65 SEEDING, FERTILIZING, AND MULCHING

11.8500 ACRE 3.33 % 2,100.0000 40.00 % 2,800.0000 86.67 %

18,367.50 592.50 24,885.00 7,110.00 33,180.00 15,405.00
1,500.0000
17,775.00

1,200.0000
66 SEEDING AND MULCHING

25.0000 ACRE -31.43 % 1,400.0000 -20.00 % 2,100.0000 20.00 %

30,000.00 -13,750.00 35,000.00 -8,750.00 52,500.00 8,750.00
1,750.0000
43,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
LYNNWOOD WA 98087-1549 KENT WA  98031-1145 98801-3754

PROJECT : MUKILTEO   WA  982750158 SEATTLE   WA  981680697 WENATCHEE   WA  988070119

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

85.0000
67 SPECIAL SOIL MIX

836.0000 C.Y. 112.50 % 75.0000 87.50 % 120.0000 200.00 %

71,060.00 37,620.00 62,700.00 29,260.00 100,320.00 66,880.00
40.0000

33,440.00

5.5500
68 PSIPE

7428.0000 EACH -44.50 % 7.0000 -30.00 % 8.5000 -15.00 %

41,225.40 -33,054.60 51,996.00 -22,284.00 63,138.00 -11,142.00
10.0000

74,280.00

40.0000
69 COARSE COMPOST

7251.0000 C.Y. 14.29 % 33.6000 -4.00 % 35.0000 0.00 %

290,040.00 36,255.00 243,633.60 -10,151.40 253,785.00 0.00
35.0000

253,785.00

30.0000
70 SOIL AMENDMENT

2177.0000 C.Y. 20.00 % 40.0000 60.00 % 59.0000 136.00 %

65,310.00 10,885.00 87,080.00 32,655.00 128,443.00 74,018.00
25.0000

54,425.00

48.0000
71 BARK OR WOOD CHIP MULCH

2050.0000 C.Y. 60.00 % 20.7500 -30.83 % 22.0000 -26.67 %

98,400.00 36,900.00 42,537.50 -18,962.50 45,100.00 -16,400.00
30.0000

61,500.00

4.0000
72 HIGH VISIBILITY FENCE

4730.0000 L.F. 33.33 % 2.0000 -33.33 % 3.0000 0.00 %

18,920.00 4,730.00 9,460.00 -4,730.00 14,190.00 0.00
3.0000

14,190.00

1.8500
73  SOIL TILLING FOR NATURAL DISPERSION

1426.0000 S.Y. 85.00 % 2.0000 100.00 % 2.0000 100.00 %

2,638.10 1,212.10 2,852.00 1,426.00 2,852.00 1,426.00
1.0000

1,426.00

1.5000
74  PLANT PROTECTION COLLAR

7420.0000 EACH 0.00 % 1.7500 16.67 % 2.0000 33.33 %

11,130.00 0.00 12,985.00 1,855.00 14,840.00 3,710.00
1.5000

11,130.00

TRAFFIC

13.5000
75 CEMENT CONC. TRAFFIC CURB AND GUTTER

2045.0000 L.F. -15.63 % 16.5000 3.13 % 18.0000 12.50 %

27,607.50 -5,112.50 33,742.50 1,022.50 36,810.00 4,090.00
16.0000

32,720.00

10.0000
76 EXTRUDED CURB

2124.0000 L.F. 0.00 % 8.5000 -15.00 % 10.0000 0.00 %

21,240.00 0.00 18,054.00 -3,186.00 21,240.00 0.00
10.0000

21,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
LYNNWOOD WA 98087-1549 KENT WA  98031-1145 98801-3754
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

21.5000
77 BEAM GUARDRAIL TYPE 31

2037.5000 L.F. 7.50 % 18.7500 -6.25 % 20.0000 0.00 %

43,806.25 3,056.25 38,203.13 -2,546.88 40,750.00 0.00
20.0000

40,750.00

2,350.0000
78 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

14.0000 EACH 17.50 % 2,350.0000 17.50 % 2,500.0000 25.00 %

32,900.00 4,900.00 32,900.00 4,900.00 35,000.00 7,000.00
2,000.0000
28,000.00

2,900.0000
79 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

9.0000 EACH 163.64 % 2,700.0000 145.45 % 2,800.0000 154.55 %

26,100.00 16,200.00 24,300.00 14,400.00 25,200.00 15,300.00
1,100.0000
9,900.00

31.0000
80 PRECAST CONC. BARRIER TYPE 2

1750.0000 L.F. -6.06 % 30.0000 -9.09 % 31.0000 -6.06 %

54,250.00 -3,500.00 52,500.00 -5,250.00 54,250.00 -3,500.00
33.0000

57,750.00

8.0000
81 TEMPORARY CONC. BARRIER

2330.0000 L.F. -33.33 % 7.5000 -37.50 % 8.0000 -33.33 %

18,640.00 -9,320.00 17,475.00 -10,485.00 18,640.00 -9,320.00
12.0000

27,960.00

1,750.0000
82 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -50.00 % 1,500.0000 -57.14 % 1,500.0000 -57.14 %

5,250.00 -5,250.00 4,500.00 -6,000.00 4,500.00 -6,000.00
3,500.0000
10,500.00

29,900.0000
83 PERMANENT IMPACT ATTENUATOR

2.0000 EACH -14.57 % 29,900.0000 -14.57 % 30,000.0000 -14.29 %

59,800.00 -10,200.00 59,800.00 -10,200.00 60,000.00 -10,000.00
35,000.0000
70,000.00

84 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

32.5000
85 FLEXIBLE GUIDE POST

199.0000 EACH 30.00 % 30.0000 20.00 % 27.0000 8.00 %

6,467.50 1,492.50 5,970.00 995.00 5,373.00 398.00
25.0000
4,975.00

50.0000
86  TUBULAR MARKER

30.0000 EACH 66.67 % 50.0000 66.67 % 50.0000 66.67 %

1,500.00 600.00 1,500.00 600.00 1,500.00 600.00
30.0000
900.00

0.2500
87 PAINT LINE

44360.0000 L.F. 25.00 % 0.2500 25.00 % 0.2500 25.00 %

11,090.00 2,218.00 11,090.00 2,218.00 11,090.00 2,218.00
0.2000

8,872.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.0000
88 PLASTIC LINE

353.0000 L.F. 33.33 % 2.0000 33.33 % 2.1000 40.00 %

706.00 176.50 706.00 176.50 741.30 211.80
1.5000
529.50

0.2500
89 PAINTED WIDE LINE

4740.0000 L.F. -75.00 % 0.2500 -75.00 % 0.2600 -74.00 %

1,185.00 -3,555.00 1,185.00 -3,555.00 1,232.40 -3,507.60
1.0000

4,740.00

4.0000
90 PLASTIC WIDE LINE

5940.0000 L.F. 33.33 % 4.0000 33.33 % 4.2000 40.00 %

23,760.00 5,940.00 23,760.00 5,940.00 24,948.00 7,128.00
3.0000

17,820.00

1.0000
91 PAINTED BARRIER CENTER LINE

400.0000 L.F. 0.00 % 1.0000 0.00 % 1.0500 5.00 %

400.00 0.00 400.00 0.00 420.00 20.00
1.0000
400.00

10.0000
92 PLASTIC CROSSWALK LINE

160.0000 S.F. 66.67 % 10.0000 66.67 % 10.5000 75.00 %

1,600.00 640.00 1,600.00 640.00 1,680.00 720.00
6.0000
960.00

5.0000
93 PAINTED STOP LINE

101.0000 L.F. 150.00 % 5.0000 150.00 % 5.2500 162.50 %

505.00 303.00 505.00 303.00 530.25 328.25
2.0000
202.00

20.0000
94 PLASTIC STOP LINE

192.0000 L.F. 100.00 % 20.0000 100.00 % 21.0000 110.00 %

3,840.00 1,920.00 3,840.00 1,920.00 4,032.00 2,112.00
10.0000
1,920.00

55.0000
95 PAINTED TRAFFIC ARROW

15.0000 EACH -26.67 % 55.0000 -26.67 % 58.0000 -22.67 %

825.00 -300.00 825.00 -300.00 870.00 -255.00
75.0000
1,125.00

150.0000
96 PLASTIC TRAFFIC ARROW

19.0000 EACH 0.00 % 150.0000 0.00 % 155.0000 3.33 %

2,850.00 0.00 2,850.00 0.00 2,945.00 95.00
150.0000
2,850.00

50.0000
97 PLASTIC TRAFFIC LETTER

38.0000 EACH 42.86 % 50.0000 42.86 % 53.0000 51.43 %

1,900.00 570.00 1,900.00 570.00 2,014.00 684.00
35.0000
1,330.00

150.0000
98 PLASTIC ACCESS PARKING SPACE SYMBOL

3.0000 EACH 0.00 % 145.0000 -3.33 % 150.0000 0.00 %

450.00 0.00 435.00 -15.00 450.00 0.00
150.0000
450.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
99 PAINTED DRAINAGE MARKING

38.0000 EACH 100.00 % 25.0000 66.67 % 26.0000 73.33 %

1,140.00 570.00 950.00 380.00 988.00 418.00
15.0000
570.00

0.7500
100 TEMPORARY PAVEMENT MARKING

55293.0000 L.F. 275.00 % 0.7500 275.00 % 0.8000 300.00 %

41,469.75 30,411.15 41,469.75 30,411.15 44,234.40 33,175.80
0.2000

11,058.60
101 PERMANENT SIGNING

L.S. 11.76 % 11.76 % 17.65 %

95,000.00 10,000.00 95,000.00 10,000.00 100,000.00 15,000.0085,000.00
102 SIGN BRIDGE NO. 1

L.S. 10.45 % 10.45 % 19.40 %

74,000.00 7,000.00 74,000.00 7,000.00 80,000.00 13,000.0067,000.00
103 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. -15.38 % -15.38 % -15.38 %

11,000.00 -2,000.00 11,000.00 -2,000.00 11,000.00 -2,000.0013,000.00
104 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 60.00 % 10.00 % 10.00 %

16,000.00 6,000.00 11,000.00 1,000.00 11,000.00 1,000.0010,000.00
105 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 77.78 % 22.22 % 22.22 %

16,000.00 7,000.00 11,000.00 2,000.00 11,000.00 2,000.009,000.00
106 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 233.33 % 150.00 % 166.67 %

10,000.00 7,000.00 7,500.00 4,500.00 8,000.00 5,000.003,000.00
107 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 233.33 % 150.00 % 166.67 %

10,000.00 7,000.00 7,500.00 4,500.00 8,000.00 5,000.003,000.00
108 ILLUMINATION SYSTEM NO. 1

L.S. -8.55 % -18.71 % -14.65 %

90,000.00 -8,417.00 80,000.00 -18,417.00 84,000.00 -14,417.0098,417.00
109 ILLUMINATION SYSTEM NO. 2

L.S. -25.13 % -30.29 % -27.26 %

247,000.00 -82,923.00 230,000.00 -99,923.00 240,000.00 -89,923.00329,923.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
110  ILLUMINATION SYSTEM NO. 2 - AGREEMENT GCA 5231

L.S. 60.00 % 60.00 % 60.00 %

8,000.00 3,000.00 8,000.00 3,000.00 8,000.00 3,000.005,000.00
111 ILLUMINATION SYSTEM NO. 3

L.S. -77.54 % -77.54 % -76.41 %

20,000.00 -69,037.00 20,000.00 -69,037.00 21,000.00 -68,037.0089,037.00

15,000.0000
112 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 275.00 % 7,500.0000 87.50 % 1,500.0000 -62.50 %

45,000.00 33,000.00 22,500.00 10,500.00 4,500.00 -7,500.00
4,000.0000
12,000.00

2.6500
113 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

17280.0000 HR -11.67 % 1.0000 -66.67 % 2.0000 -33.33 %

45,792.00 -6,048.00 17,280.00 -34,560.00 34,560.00 -17,280.00
3.0000

51,840.00
114 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -46.84 % -41.77 % -24.05 %

210,000.00 -185,000.00 230,000.00 -165,000.00 300,000.00 -95,000.00395,000.00
115  PROJECT TEMPORARY TRAFFIC CONTROL - AGREEMENT GCA 5231

L.S. 36.36 % -99.95 % 13.64 %

3,000.00 800.00 1.00 -2,199.00 2,500.00 300.002,200.00
116  VMS RELOCATION

L.S. -46.50 % -57.20 % -55.06 %

12,500.00 -10,865.00 10,000.00 -13,365.00 10,500.00 -12,865.0023,365.00
117  HAR RELOCATION

L.S. 7.14 % -28.57 % -25.00 %

15,000.00 1,000.00 10,000.00 -4,000.00 10,500.00 -3,500.0014,000.00
118  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. -45.00 % -57.50 % -55.00 %

44,000.00 -36,000.00 34,000.00 -46,000.00 36,000.00 -44,000.0080,000.00

OTHER ITEMS
119 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00
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OTHER ITEMS

0.2500
120 SHORING OR EXTRA EXCAVATION CLASS B

18010.0000 S.F. -75.00 % 0.3000 -70.00 % 20.0000 1,900.00 %

4,502.50 -13,507.50 5,403.00 -12,607.00 360,200.00 342,190.00
1.0000

18,010.00

30.0000
121 GRAVEL BACKFILL FOR DRAIN

1437.0000 C.Y. 0.00 % 32.6500 8.83 % 23.0000 -23.33 %

43,110.00 0.00 46,918.05 3,808.05 33,051.00 -10,059.00
30.0000

43,110.00

12.5000
122 WATER

9200.0000 MGAL 4.17 % 25.0000 108.33 % 8.0000 -33.33 %

115,000.00 4,600.00 230,000.00 119,600.00 73,600.00 -36,800.00
12.0000

110,400.00
123 CURE BOX

L.S. -91.67 % -16.67 % -33.33 %

500.00 -5,500.00 5,000.00 -1,000.00 4,000.00 -2,000.006,000.00

500.0000
124 PLUGGING EXISTING PIPE

1.0000 EACH 150.00 % 500.0000 150.00 % 700.0000 250.00 %

500.00 300.00 500.00 300.00 700.00 500.00
200.0000
200.00

125 STRUCTURE SURVEYING
L.S. -50.00 % -40.00 % -30.00 %

25,000.00 -25,000.00 30,000.00 -20,000.00 35,000.00 -15,000.0050,000.00
126 ROADWAY SURVEYING

L.S. 150.00 % 200.00 % 420.00 %

125,000.00 75,000.00 150,000.00 100,000.00 260,000.00 210,000.0050,000.00

22.0000
127 CEMENT CONC. SIDEWALK

1053.0000 S.Y. -37.14 % 35.2000 0.57 % 43.0000 22.86 %

23,166.00 -13,689.00 37,065.60 210.60 45,279.00 8,424.00
35.0000

36,855.00

1,600.0000
128 CEMENT CONC. SIDEWALK RAMP TYPE 1

2.0000 EACH 6.67 % 1,320.0000 -12.00 % 1,500.0000 0.00 %

3,200.00 200.00 2,640.00 -360.00 3,000.00 0.00
1,500.0000
3,000.00

1,600.0000
129 CEMENT CONC. SIDEWALK RAMP TYPE 3B

2.0000 EACH 6.67 % 1,320.0000 -12.00 % 1,500.0000 0.00 %

3,200.00 200.00 2,640.00 -360.00 3,000.00 0.00
1,500.0000
3,000.00

1,600.0000
130 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 6.67 % 1,320.0000 -12.00 % 1,500.0000 0.00 %

1,600.00 100.00 1,320.00 -180.00 1,500.00 0.00
1,500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
LYNNWOOD WA 98087-1549 KENT WA  98031-1145 98801-3754

PROJECT : MUKILTEO   WA  982750158 SEATTLE   WA  981680697 WENATCHEE   WA  988070119

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,600.0000
131 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH 6.67 % 1,320.0000 -12.00 % 1,500.0000 0.00 %

6,400.00 400.00 5,280.00 -720.00 6,000.00 0.00
1,500.0000
6,000.00

3.7500
132  WIRE FENCE TYPE 2 BARBLESS MODIFIED

10577.0000 L.F. -25.00 % 3.4000 -32.00 % 4.0000 -20.00 %

39,663.75 -13,221.25 35,961.80 -16,923.20 42,308.00 -10,577.00
5.0000

52,885.00

3,500.0000
133 ACCESS CONTROL GATE

2.0000 EACH -46.15 % 2,500.0000 -61.54 % 5,000.0000 -23.08 %

7,000.00 -6,000.00 5,000.00 -8,000.00 10,000.00 -3,000.00
6,500.0000
13,000.00

134 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
135 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
136 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
137 SPCC PLAN

L.S. 133.33 % 66.67 % -66.67 %

3,500.00 2,000.00 2,500.00 1,000.00 500.00 -1,000.001,500.00
138  SPCC PLAN - AGREEMENT GCA 5231

L.S. 43,650.00 % -87.50 % 3,025.00 %

3,500.00 3,492.00 1.00 -7.00 250.00 242.008.00

1.4500
139 CONSTRUCTION GEOTEXTILE FOR SEPARATION

6806.0000 S.Y. -9.38 % 2.0000 25.00 % 1.5000 -6.25 %

9,868.70 -1,020.90 13,612.00 2,722.40 10,209.00 -680.60
1.6000

10,889.60

4.0000
140 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

207.0000 S.Y. -33.33 % 2.0000 -66.67 % 2.0000 -66.67 %

828.00 -414.00 414.00 -828.00 414.00 -828.00
6.0000

1,242.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

KLB CONSTRUCTION, INC. SCARSELLA BROS., INC. SELLAND CONSTRUCTION, INC
3405 - 121ST ST SW 8404 S 196TH ST 1285 S WENATCHEE AVE
LYNNWOOD WA 98087-1549 KENT WA  98031-1145 98801-3754

PROJECT : MUKILTEO   WA  982750158 SEATTLE   WA  981680697 WENATCHEE   WA  988070119

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 756705

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

20.0000
141 CONDUIT PIPE 2 IN. DIAM.

1892.0000 L.F. -13.04 % 19.0000 -17.39 % 20.0000 -13.04 %

37,840.00 -5,676.00 35,948.00 -7,568.00 37,840.00 -5,676.00
23.0000

43,516.00

$9,776,446.25 -14.49% $9,789,874.73 -14.37% $10,549,671.85 -7.73%$11,433,006.90CONTRACT TOTAL

$10,549,671.85$9,776,446.25 $9,789,874.73BASE TOTAL -14.49% -14.37% -7.73%$11,433,006.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 12.66 % 17.86 % 33.07 %

946,366.00 106,366.00 990,000.00 150,000.00 1,117,783.27 277,783.27840,000.00
2  MOBILIZATION - AGREEMENT GCA 5231

L.S. -28.36 % -87.95 % -75.90 %

2,973.00 -1,177.00 500.00 -3,650.00 1,000.00 -3,150.004,150.00

2,918.5100
3 CLEARING AND GRUBBING

37.7000 ACRE 45.93 % 1,200.0000 -40.00 % 1,500.0000 -25.00 %

110,027.83 34,627.83 45,240.00 -30,160.00 56,550.00 -18,850.00
2,000.0000
75,400.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 81.52 % -16.67 % 116.67 %

54,457.00 24,457.00 25,000.00 -5,000.00 65,000.00 35,000.0030,000.00

3.3100
5 REMOVING ASPHALT CONC. PAVEMENT

40273.0000 S.Y. 10.33 % 2.0000 -33.33 % 3.0000 0.00 %

133,303.63 12,484.63 80,546.00 -40,273.00 120,819.00 0.00
3.0000

120,819.00

3.0300
6 REMOVING GUARDRAIL

3744.0000 L.F. 1.00 % 3.0000 0.00 % 2.7500 -8.33 %

11,344.32 112.32 11,232.00 0.00 10,296.00 -936.00
3.0000

11,232.00

165.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH -17.50 % 150.0000 -25.00 % 150.0000 -25.00 %

660.00 -140.00 600.00 -200.00 600.00 -200.00
200.0000
800.00

0.4400
8 REMOVING PAINT LINE

47302.0000 L.F. -2.22 % 0.2500 -44.44 % 0.4000 -11.11 %

20,812.88 -473.02 11,825.50 -9,460.40 18,920.80 -2,365.10
0.4500

21,285.90
9 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -13.82 % -25.00 % -50.00 %

17,237.00 -2,763.00 15,000.00 -5,000.00 10,000.00 -10,000.0020,000.00
10 FORCE ACCOUNT REMOVING CONCRETE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.8600
11 ROADWAY EXCAVATION INCL. HAUL

380890.0000 C.Y. -44.47 % 4.0000 -22.33 % 3.8000 -26.21 %

1,089,345.40 -872,238.10 1,523,560.00 -438,023.50 1,447,382.00 -514,201.50
5.1500

1,961,583.50

1.4900
12 EMBANKMENT COMPACTION

105360.0000 C.Y. -0.67 % 1.2500 -16.67 % 0.8000 -46.67 %

156,986.40 -1,053.60 131,700.00 -26,340.00 84,288.00 -73,752.00
1.5000

158,040.00

DRAINAGE

2,350.5000
13 GRATE INLET TYPE 2

12.0000 EACH 30.58 % 2,500.0000 38.89 % 3,200.0000 77.78 %

28,206.00 6,606.00 30,000.00 8,400.00 38,400.00 16,800.00
1,800.0000
21,600.00

3,312.7500
14 DROP INLET TYPE 1

4.0000 EACH 27.41 % 3,200.0000 23.08 % 4,400.0000 69.23 %

13,251.00 2,851.00 12,800.00 2,400.00 17,600.00 7,200.00
2,600.0000
10,400.00

4,289.0000
15 DROP INLET TYPE 2

1.0000 EACH 7.23 % 4,000.0000 0.00 % 6,400.0000 60.00 %

4,289.00 289.00 4,000.00 0.00 6,400.00 2,400.00
4,000.0000
4,000.00

34.1400
16  STREAMBED COBBLES 12 IN.

500.0000 TON -31.72 % 31.0000 -38.00 % 40.0000 -20.00 %

17,070.00 -7,930.00 15,500.00 -9,500.00 20,000.00 -5,000.00
50.0000

25,000.00

50.1400
17 HAND PLACED RIPRAP

36.0000 C.Y. -37.33 % 110.0000 37.50 % 100.0000 25.00 %

1,805.04 -1,074.96 3,960.00 1,080.00 3,600.00 720.00
80.0000
2,880.00

60.6500
18 QUARRY SPALLS

158.0000 C.Y. 34.78 % 22.0000 -51.11 % 70.0000 55.56 %

9,582.70 2,472.70 3,476.00 -3,634.00 11,060.00 3,950.00
45.0000
7,110.00

2.5300
19 UNDERDRAIN PIPE 8 IN. DIAM.

988.0000 L.F. -85.94 % 12.0000 -33.33 % 10.0000 -44.44 %

2,499.64 -15,284.36 11,856.00 -5,928.00 9,880.00 -7,904.00
18.0000

17,784.00

31.4300
20 DRAIN PIPE 8 IN. DIAM.

295.0000 L.F. 74.61 % 12.0000 -33.33 % 10.0000 -44.44 %

9,271.85 3,961.85 3,540.00 -1,770.00 2,950.00 -2,360.00
18.0000
5,310.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

34.6800
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.

263.0000 L.F. 15.60 % 31.0000 3.33 % 50.0000 66.67 %

9,120.84 1,230.84 8,153.00 263.00 13,150.00 5,260.00
30.0000
7,890.00

41.1800
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

1711.0000 L.F. 17.66 % 43.0000 22.86 % 60.0000 71.43 %

70,458.98 10,573.98 73,573.00 13,688.00 102,660.00 42,775.00
35.0000

59,885.00

53.4900
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

291.0000 L.F. 18.87 % 55.0000 22.22 % 75.0000 66.67 %

15,565.59 2,470.59 16,005.00 2,910.00 21,825.00 8,730.00
45.0000

13,095.00

52.5300
24 SCHEDULE B CULV. PIPE 24 IN. DIAM.

337.0000 L.F. -4.49 % 55.0000 0.00 % 75.0000 36.36 %

17,702.61 -832.39 18,535.00 0.00 25,275.00 6,740.00
55.0000

18,535.00

21.5000
25 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

400.0000 L.F. -46.25 % 31.0000 -22.50 % 40.0000 0.00 %

8,600.00 -7,400.00 12,400.00 -3,600.00 16,000.00 0.00
40.0000

16,000.00

71.3300
26 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

144.0000 L.F. 58.51 % 41.0000 -8.89 % 75.0000 66.67 %

10,271.52 3,791.52 5,904.00 -576.00 10,800.00 4,320.00
45.0000
6,480.00

STORM SEWER

692.9100
27 CATCH BASIN TYPE 1

11.0000 EACH -53.81 % 1,750.0000 16.67 % 3,000.0000 100.00 %

7,622.01 -8,877.99 19,250.00 2,750.00 33,000.00 16,500.00
1,500.0000
16,500.00

1,741.8000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

10.0000 EACH -30.33 % 2,700.0000 8.00 % 4,000.0000 60.00 %

17,418.00 -7,582.00 27,000.00 2,000.00 40,000.00 15,000.00
2,500.0000
25,000.00

2,783.0000
29  CATCH BASIN TYPE 2 60 IN. DIAM. SPECIAL

1.0000 EACH -20.49 % 3,800.0000 8.57 % 6,500.0000 85.71 %

2,783.00 -717.00 3,800.00 300.00 6,500.00 3,000.00
3,500.0000
3,500.00

0.9900
30 TESTING STORM SEWER PIPE

2767.0000 L.F. -50.50 % 3.0000 50.00 % 4.0000 100.00 %

2,739.33 -2,794.67 8,301.00 2,767.00 11,068.00 5,534.00
2.0000

5,534.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

27.7400
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

355.0000 L.F. 10.96 % 20.0000 -20.00 % 55.0000 120.00 %

9,847.70 972.70 7,100.00 -1,775.00 19,525.00 10,650.00
25.0000
8,875.00

35.1200
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1713.0000 L.F. 0.34 % 39.0000 11.43 % 90.0000 157.14 %

60,160.56 205.56 66,807.00 6,852.00 154,170.00 94,215.00
35.0000

59,955.00

45.3400
33 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

699.0000 L.F. 0.76 % 55.0000 22.22 % 100.0000 122.22 %

31,692.66 237.66 38,445.00 6,990.00 69,900.00 38,445.00
45.0000

31,455.00

STRUCTURE

62.8200
34 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1901.0000 C.Y. 109.40 % 2.0000 -93.33 % 8.0000 -73.33 %

119,420.82 62,390.82 3,802.00 -53,228.00 15,208.00 -41,822.00
30.0000

57,030.00
35 SHORING OR EXTRA EXCAVATION CL. A

L.S. -98.26 % -67.11 % -75.88 %

3,964.00 -224,036.00 75,000.00 -153,000.00 55,000.00 -173,000.00228,000.00

42.0000
36 GRAVEL BACKFILL FOR WALL

675.0000 C.Y. 40.00 % 18.0000 -40.00 % 30.0000 0.00 %

28,350.00 8,100.00 12,150.00 -8,100.00 20,250.00 0.00
30.0000

20,250.00
37  SHORING WALL

L.S. -32.30 % -37.81 % -37.19 %

272,138.00 -129,862.00 250,000.00 -152,000.00 252,500.00 -149,500.00402,000.00

0.9900
38 ST. REINF. BAR FOR BRIDGE

84472.0000 LB. -10.00 % 1.0000 -9.09 % 0.9300 -15.45 %

83,627.28 -9,291.92 84,472.00 -8,447.20 78,558.96 -14,360.24
1.1000

92,919.20

1.0900
39 ST. REINF. BAR FOR RETAINING WALL

4171.0000 LB. -0.91 % 1.2500 13.64 % 1.1100 0.91 %

4,546.39 -41.71 5,213.75 625.65 4,629.81 41.71
1.1000

4,588.10

478.3900
40 CONC. CLASS 4000 FOR BRIDGE

566.0000 C.Y. -4.32 % 500.0000 0.00 % 550.0000 10.00 %

270,768.74 -12,231.26 283,000.00 0.00 311,300.00 28,300.00
500.0000

283,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

669.8100
41 CONC. CLASS 4000 FOR RETAINING WALL

57.0000 C.Y. 33.96 % 600.0000 20.00 % 1,010.0000 102.00 %

38,179.17 9,679.17 34,200.00 5,700.00 57,570.00 29,070.00
500.0000
28,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

399.9000
43 PRESTRESSED CONC. GIRDER WF42G

575.0000 L.F. 59.96 % 425.0000 70.00 % 400.0000 60.00 %

229,942.50 86,192.50 244,375.00 100,625.00 230,000.00 86,250.00
250.0000

143,750.00

347.0700
44 PRESTRESSED CONC. GIRDER W83G

1197.0000 L.F. 15.69 % 425.0000 41.67 % 450.0000 50.00 %

415,442.79 56,342.79 508,725.00 149,625.00 538,650.00 179,550.00
300.0000

359,100.00
45 SUPERSTRUCTURE US 2 OVER BLEWETT CUTOFF RD

L.S. 38.84 % 29.63 % 1.85 %

374,869.00 104,869.00 350,000.00 80,000.00 275,000.00 5,000.00270,000.00
46 SUPERSTRUCTURE US 2 OVER US 97

L.S. 12.75 % 36.36 % 13.64 %

372,061.00 42,061.00 450,000.00 120,000.00 375,000.00 45,000.00330,000.00

180.0000
47 TRAFFIC BARRIER

743.0000 L.F. 80.00 % 140.0000 40.00 % 156.5500 56.55 %

133,740.00 59,440.00 104,020.00 29,720.00 116,316.65 42,016.65
100.0000
74,300.00

SURFACING

10.4900
48 CRUSHED SURFACING BASE COURSE

49190.0000 TON -19.31 % 12.0000 -7.69 % 9.0000 -30.77 %

516,003.10 -123,466.90 590,280.00 -49,190.00 442,710.00 -196,760.00
13.0000

639,470.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
49 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

31,410.00 31,410.00 31,410.0031,410.00

CEMENT CONCRETE PAVEMENT

264.7500
50 BRIDGE APPROACH SLAB

725.0000 S.Y. 17.67 % 400.0000 77.78 % 252.5000 12.22 %

191,943.75 28,818.75 290,000.00 126,875.00 183,062.50 19,937.50
225.0000

163,125.00

HOT MIX ASPHALT

63.1400
51 HMA CL. 1/2 IN. PG 64-28

30160.0000 TON 14.80 % 62.0000 12.73 % 60.0000 9.09 %

1,904,302.40 245,502.40 1,869,920.00 211,120.00 1,809,600.00 150,800.00
55.0000

1,658,800.00
52 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,630.00 49,630.00 49,630.0049,630.00
53 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,680.00 18,680.00 18,680.0018,680.00

59.9500
54 COMMERCIAL HMA

1250.0000 TON -0.08 % 59.0000 -1.67 % 60.0000 0.00 %

74,937.50 -62.50 73,750.00 -1,250.00 75,000.00 0.00
60.0000

75,000.00
55 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
56 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

IRRIGATION AND WATER DISTRIBUTION
57 IRRIGATION SYSTEM

L.S. 23.75 % -37.50 % 12.50 %

99,000.00 19,000.00 50,000.00 -30,000.00 90,000.00 10,000.0080,000.00
58 FORCE ACCOUNT IRRIGATION AND WATER LINE REPAIR

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

EROSION CONTROL AND PLANTING

1.1000
59 ESC LEAD

50.0000 DAY -98.90 % 125.0000 25.00 % 100.0000 0.00 %

55.00 -4,945.00 6,250.00 1,250.00 5,000.00 0.00
100.0000
5,000.00

260.6700
60 INLET PROTECTION

6.0000 EACH 108.54 % 65.0000 -48.00 % 200.0000 60.00 %

1,564.02 814.02 390.00 -360.00 1,200.00 450.00
125.0000
750.00

3.6500
61 SILT FENCE

4740.0000 L.F. -8.75 % 3.5000 -12.50 % 5.0000 25.00 %

17,301.00 -1,659.00 16,590.00 -2,370.00 23,700.00 4,740.00
4.0000

18,960.00

5.5000
62 COMPOST BERM

3180.0000 L.F. 10.00 % 4.0000 -20.00 % 5.0000 0.00 %

17,490.00 1,590.00 12,720.00 -3,180.00 15,900.00 0.00
5.0000

15,900.00
63 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

210.6600
64 MULCHING WITH PAM

36.8500 ACRE -71.91 % 1,100.0000 46.67 % 200.0000 -73.33 %

7,762.82 -19,874.68 40,535.00 12,897.50 7,370.00 -20,267.50
750.0000
27,637.50

2,302.2800
65 SEEDING, FERTILIZING, AND MULCHING

11.8500 ACRE 53.49 % 1,500.0000 0.00 % 2,100.0000 40.00 %

27,282.02 9,507.02 17,775.00 0.00 24,885.00 7,110.00
1,500.0000
17,775.00

1,522.7600
66 SEEDING AND MULCHING

25.0000 ACRE -12.99 % 1,400.0000 -20.00 % 1,385.0000 -20.86 %

38,069.00 -5,681.00 35,000.00 -8,750.00 34,625.00 -9,125.00
1,750.0000
43,750.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

39.4400
67 SPECIAL SOIL MIX

836.0000 C.Y. -1.40 % 50.0000 25.00 % 50.0000 25.00 %

32,971.84 -468.16 41,800.00 8,360.00 41,800.00 8,360.00
40.0000

33,440.00

7.5300
68 PSIPE

7428.0000 EACH -24.70 % 6.0000 -40.00 % 6.8500 -31.50 %

55,932.84 -18,347.16 44,568.00 -29,712.00 50,881.80 -23,398.20
10.0000

74,280.00

36.9500
69 COARSE COMPOST

7251.0000 C.Y. 5.57 % 20.0000 -42.86 % 35.0000 0.00 %

267,924.45 14,139.45 145,020.00 -108,765.00 253,785.00 0.00
35.0000

253,785.00

38.5000
70 SOIL AMENDMENT

2177.0000 C.Y. 54.00 % 30.0000 20.00 % 60.0000 140.00 %

83,814.50 29,389.50 65,310.00 10,885.00 130,620.00 76,195.00
25.0000

54,425.00

22.7600
71 BARK OR WOOD CHIP MULCH

2050.0000 C.Y. -24.13 % 39.0000 30.00 % 21.0000 -30.00 %

46,658.00 -14,842.00 79,950.00 18,450.00 43,050.00 -18,450.00
30.0000

61,500.00

2.9000
72 HIGH VISIBILITY FENCE

4730.0000 L.F. -3.33 % 2.2500 -25.00 % 3.0000 0.00 %

13,717.00 -473.00 10,642.50 -3,547.50 14,190.00 0.00
3.0000

14,190.00

2.0400
73  SOIL TILLING FOR NATURAL DISPERSION

1426.0000 S.Y. 104.00 % 3.5000 250.00 % 1.8500 85.00 %

2,909.04 1,483.04 4,991.00 3,565.00 2,638.10 1,212.10
1.0000

1,426.00

1.8600
74  PLANT PROTECTION COLLAR

7420.0000 EACH 24.00 % 1.0500 -30.00 % 2.0000 33.33 %

13,801.20 2,671.20 7,791.00 -3,339.00 14,840.00 3,710.00
1.5000

11,130.00

TRAFFIC

20.1900
75 CEMENT CONC. TRAFFIC CURB AND GUTTER

2045.0000 L.F. 26.19 % 12.0000 -25.00 % 15.2500 -4.69 %

41,288.55 8,568.55 24,540.00 -8,180.00 31,186.25 -1,533.75
16.0000

32,720.00

8.8000
76 EXTRUDED CURB

2124.0000 L.F. -12.00 % 8.0000 -20.00 % 8.0000 -20.00 %

18,691.20 -2,548.80 16,992.00 -4,248.00 16,992.00 -4,248.00
10.0000

21,240.00
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DATE:
TIME:

10/29/2007
14:02
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.6200
77 BEAM GUARDRAIL TYPE 31

2037.5000 L.F. 3.10 % 20.0000 0.00 % 18.7500 -6.25 %

42,013.25 1,263.25 40,750.00 0.00 38,203.13 -2,546.88
20.0000

40,750.00

2,585.0000
78 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

14.0000 EACH 29.25 % 2,500.0000 25.00 % 2,350.0000 17.50 %

36,190.00 8,190.00 35,000.00 7,000.00 32,900.00 4,900.00
2,000.0000
28,000.00

2,970.0000
79 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

9.0000 EACH 170.00 % 2,900.0000 163.64 % 2,700.0000 145.45 %

26,730.00 16,830.00 26,100.00 16,200.00 24,300.00 14,400.00
1,100.0000
9,900.00

33.0000
80 PRECAST CONC. BARRIER TYPE 2

1750.0000 L.F. 0.00 % 32.0000 -3.03 % 30.0000 -9.09 %

57,750.00 0.00 56,000.00 -1,750.00 52,500.00 -5,250.00
33.0000

57,750.00

8.2500
81 TEMPORARY CONC. BARRIER

2330.0000 L.F. -31.25 % 8.0000 -33.33 % 7.5000 -37.50 %

19,222.50 -8,737.50 18,640.00 -9,320.00 17,475.00 -10,485.00
12.0000

27,960.00

1,650.0000
82 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -52.86 % 1,700.0000 -51.43 % 1,500.0000 -57.14 %

4,950.00 -5,550.00 5,100.00 -5,400.00 4,500.00 -6,000.00
3,500.0000
10,500.00

32,890.0000
83 PERMANENT IMPACT ATTENUATOR

2.0000 EACH -6.03 % 31,000.0000 -11.43 % 29,900.0000 -14.57 %

65,780.00 -4,220.00 62,000.00 -8,000.00 59,800.00 -10,200.00
35,000.0000
70,000.00

84 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

33.0000
85 FLEXIBLE GUIDE POST

199.0000 EACH 32.00 % 32.0000 28.00 % 30.0000 20.00 %

6,567.00 1,592.00 6,368.00 1,393.00 5,970.00 995.00
25.0000
4,975.00

44.0000
86  TUBULAR MARKER

30.0000 EACH 46.67 % 42.0000 40.00 % 40.0000 33.33 %

1,320.00 420.00 1,260.00 360.00 1,200.00 300.00
30.0000
900.00

0.2800
87 PAINT LINE

44360.0000 L.F. 40.00 % 0.3000 50.00 % 0.2500 25.00 %

12,420.80 3,548.80 13,308.00 4,436.00 11,090.00 2,218.00
0.2000

8,872.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.
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TRAFFIC

2.2000
88 PLASTIC LINE

353.0000 L.F. 46.67 % 2.1500 43.33 % 2.0000 33.33 %

776.60 247.10 758.95 229.45 706.00 176.50
1.5000
529.50

0.2800
89 PAINTED WIDE LINE

4740.0000 L.F. -72.00 % 0.3000 -70.00 % 0.2500 -75.00 %

1,327.20 -3,412.80 1,422.00 -3,318.00 1,185.00 -3,555.00
1.0000

4,740.00

4.4000
90 PLASTIC WIDE LINE

5940.0000 L.F. 46.67 % 4.2500 41.67 % 4.0000 33.33 %

26,136.00 8,316.00 25,245.00 7,425.00 23,760.00 5,940.00
3.0000

17,820.00

1.1000
91 PAINTED BARRIER CENTER LINE

400.0000 L.F. 10.00 % 1.1000 10.00 % 1.0000 0.00 %

440.00 40.00 440.00 40.00 400.00 0.00
1.0000
400.00

11.0000
92 PLASTIC CROSSWALK LINE

160.0000 S.F. 83.33 % 11.0000 83.33 % 10.0000 66.67 %

1,760.00 800.00 1,760.00 800.00 1,600.00 640.00
6.0000
960.00

5.5000
93 PAINTED STOP LINE

101.0000 L.F. 175.00 % 5.5000 175.00 % 5.0000 150.00 %

555.50 353.50 555.50 353.50 505.00 303.00
2.0000
202.00

22.0000
94 PLASTIC STOP LINE

192.0000 L.F. 120.00 % 21.0000 110.00 % 20.0000 100.00 %

4,224.00 2,304.00 4,032.00 2,112.00 3,840.00 1,920.00
10.0000
1,920.00

55.0000
95 PAINTED TRAFFIC ARROW

15.0000 EACH -26.67 % 60.0000 -20.00 % 55.0000 -26.67 %

825.00 -300.00 900.00 -225.00 825.00 -300.00
75.0000
1,125.00

165.0000
96 PLASTIC TRAFFIC ARROW

19.0000 EACH 10.00 % 155.0000 3.33 % 150.0000 0.00 %

3,135.00 285.00 2,945.00 95.00 2,850.00 0.00
150.0000
2,850.00

55.0000
97 PLASTIC TRAFFIC LETTER

38.0000 EACH 57.14 % 55.0000 57.14 % 50.0000 42.86 %

2,090.00 760.00 2,090.00 760.00 1,900.00 570.00
35.0000
1,330.00

159.6700
98 PLASTIC ACCESS PARKING SPACE SYMBOL

3.0000 EACH 6.45 % 150.0000 0.00 % 145.0000 -3.33 %

479.01 29.01 450.00 0.00 435.00 -15.00
150.0000
450.00
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27.5000
99 PAINTED DRAINAGE MARKING

38.0000 EACH 83.33 % 30.0000 100.00 % 25.0000 66.67 %

1,045.00 475.00 1,140.00 570.00 950.00 380.00
15.0000
570.00

0.8300
100 TEMPORARY PAVEMENT MARKING

55293.0000 L.F. 315.00 % 0.7500 275.00 % 0.8000 300.00 %

45,893.19 34,834.59 41,469.75 30,411.15 44,234.40 33,175.80
0.2000

11,058.60
101 PERMANENT SIGNING

L.S. 22.94 % 17.65 % 11.76 %

104,500.00 19,500.00 100,000.00 15,000.00 95,000.00 10,000.0085,000.00
102 SIGN BRIDGE NO. 1

L.S. 21.49 % 19.40 % 10.45 %

81,400.00 14,400.00 80,000.00 13,000.00 74,000.00 7,000.0067,000.00
103 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. -6.92 % -15.38 % -23.08 %

12,100.00 -900.00 11,000.00 -2,000.00 10,000.00 -3,000.0013,000.00
104 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 21.00 % 10.00 % 0.00 %

12,100.00 2,100.00 11,000.00 1,000.00 10,000.00 0.0010,000.00
105 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 34.44 % 22.22 % 11.11 %

12,100.00 3,100.00 11,000.00 2,000.00 10,000.00 1,000.009,000.00
106 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 175.00 % 166.67 % 133.33 %

8,250.00 5,250.00 8,000.00 5,000.00 7,000.00 4,000.003,000.00
107 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 175.00 % 166.67 % 133.33 %

8,250.00 5,250.00 8,000.00 5,000.00 7,000.00 4,000.003,000.00
108 ILLUMINATION SYSTEM NO. 1

L.S. -10.58 % -13.63 % 1.61 %

88,000.00 -10,417.00 85,000.00 -13,417.00 100,000.00 1,583.0098,417.00
109 ILLUMINATION SYSTEM NO. 2

L.S. -23.32 % -27.26 % -24.22 %

253,000.00 -76,923.00 240,000.00 -89,923.00 250,000.00 -79,923.00329,923.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
110  ILLUMINATION SYSTEM NO. 2 - AGREEMENT GCA 5231

L.S. 76.00 % 70.00 % 60.00 %

8,800.00 3,800.00 8,500.00 3,500.00 8,000.00 3,000.005,000.00
111 ILLUMINATION SYSTEM NO. 3

L.S. -75.29 % -75.29 % -77.54 %

22,000.00 -67,037.00 22,000.00 -67,037.00 20,000.00 -69,037.0089,037.00

13,200.0000
112 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 230.00 % 4,500.0000 12.50 % 4,150.0000 3.75 %

39,600.00 27,600.00 13,500.00 1,500.00 12,450.00 450.00
4,000.0000
12,000.00

1.1000
113 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

17280.0000 HR -63.33 % 1.1000 -63.33 % 1.0000 -66.67 %

19,008.00 -32,832.00 19,008.00 -32,832.00 17,280.00 -34,560.00
3.0000

51,840.00
114 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -67.56 % -41.77 % -63.29 %

128,128.00 -266,872.00 230,000.00 -165,000.00 145,000.00 -250,000.00395,000.00
115  PROJECT TEMPORARY TRAFFIC CONTROL - AGREEMENT GCA 5231

L.S. -75.00 % -77.27 % 150.00 %

550.00 -1,650.00 500.00 -1,700.00 5,500.00 3,300.002,200.00
116  VMS RELOCATION

L.S. -52.92 % -52.92 % -57.20 %

11,000.00 -12,365.00 11,000.00 -12,365.00 10,000.00 -13,365.0023,365.00
117  HAR RELOCATION

L.S. -21.43 % -21.43 % -28.57 %

11,000.00 -3,000.00 11,000.00 -3,000.00 10,000.00 -4,000.0014,000.00
118  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. -53.25 % -52.50 % -57.50 %

37,400.00 -42,600.00 38,000.00 -42,000.00 34,000.00 -46,000.0080,000.00

OTHER ITEMS
119 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.2400
120 SHORING OR EXTRA EXCAVATION CLASS B

18010.0000 S.F. -76.00 % 0.5000 -50.00 % 1.7100 71.00 %

4,322.40 -13,687.60 9,005.00 -9,005.00 30,797.10 12,787.10
1.0000

18,010.00

40.7200
121 GRAVEL BACKFILL FOR DRAIN

1437.0000 C.Y. 35.73 % 12.0000 -60.00 % 35.0000 16.67 %

58,514.64 15,404.64 17,244.00 -25,866.00 50,295.00 7,185.00
30.0000

43,110.00

3.9800
122 WATER

9200.0000 MGAL -66.83 % 19.0000 58.33 % 15.0000 25.00 %

36,616.00 -73,784.00 174,800.00 64,400.00 138,000.00 27,600.00
12.0000

110,400.00
123 CURE BOX

L.S. 39.33 % -33.33 % -16.67 %

8,360.00 2,360.00 4,000.00 -2,000.00 5,000.00 -1,000.006,000.00

693.0000
124 PLUGGING EXISTING PIPE

1.0000 EACH 246.50 % 325.0000 62.50 % 1,000.0000 400.00 %

693.00 493.00 325.00 125.00 1,000.00 800.00
200.0000
200.00

125 STRUCTURE SURVEYING
L.S. -32.39 % -40.00 % 0.00 %

33,803.00 -16,197.00 30,000.00 -20,000.00 50,000.00 0.0050,000.00
126 ROADWAY SURVEYING

L.S. 270.98 % 300.00 % 220.00 %

185,490.00 135,490.00 200,000.00 150,000.00 160,000.00 110,000.0050,000.00

50.6800
127 CEMENT CONC. SIDEWALK

1053.0000 S.Y. 44.80 % 26.0000 -25.71 % 45.0000 28.57 %

53,366.04 16,511.04 27,378.00 -9,477.00 47,385.00 10,530.00
35.0000

36,855.00

1,650.0000
128 CEMENT CONC. SIDEWALK RAMP TYPE 1

2.0000 EACH 10.00 % 950.0000 -36.67 % 1,500.0000 0.00 %

3,300.00 300.00 1,900.00 -1,100.00 3,000.00 0.00
1,500.0000
3,000.00

1,650.0000
129 CEMENT CONC. SIDEWALK RAMP TYPE 3B

2.0000 EACH 10.00 % 950.0000 -36.67 % 1,500.0000 0.00 %

3,300.00 300.00 1,900.00 -1,100.00 3,000.00 0.00
1,500.0000
3,000.00

1,650.0000
130 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 10.00 % 950.0000 -36.67 % 1,500.0000 0.00 %

1,650.00 150.00 950.00 -550.00 1,500.00 0.00
1,500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,650.0000
131 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH 10.00 % 950.0000 -36.67 % 1,500.0000 0.00 %

6,600.00 600.00 3,800.00 -2,200.00 6,000.00 0.00
1,500.0000
6,000.00

3.7400
132  WIRE FENCE TYPE 2 BARBLESS MODIFIED

10577.0000 L.F. -25.20 % 4.0000 -20.00 % 3.4000 -32.00 %

39,557.98 -13,327.02 42,308.00 -10,577.00 35,961.80 -16,923.20
5.0000

52,885.00

2,750.0000
133 ACCESS CONTROL GATE

2.0000 EACH -57.69 % 4,500.0000 -30.77 % 30,000.0000 361.54 %

5,500.00 -7,500.00 9,000.00 -4,000.00 60,000.00 47,000.00
6,500.0000
13,000.00

134 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
135 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
136 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
137 SPCC PLAN

L.S. -66.93 % 66.67 % -33.33 %

496.00 -1,004.00 2,500.00 1,000.00 1,000.00 -500.001,500.00
138  SPCC PLAN - AGREEMENT GCA 5231

L.S. -37.50 % 6,150.00 % 525.00 %

5.00 -3.00 500.00 492.00 50.00 42.008.00

1.0300
139 CONSTRUCTION GEOTEXTILE FOR SEPARATION

6806.0000 S.Y. -35.63 % 1.5000 -6.25 % 2.0000 25.00 %

7,010.18 -3,879.42 10,209.00 -680.60 13,612.00 2,722.40
1.6000

10,889.60

2.9000
140 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

207.0000 S.Y. -51.67 % 1.5000 -75.00 % 6.0000 0.00 %

600.30 -641.70 310.50 -931.50 1,242.00 0.00
6.0000

1,242.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

APOLLO, INC. GOODFELLOW BROS., INC. M.A. DEATLEY CONSTRUCTION, INC
1207 W COLUMBIA DR 1407 N WALLA WALLA AVE 829 EVANS ROAD
99336-3459 98801-1530 99403-9701

PROJECT : KENNEWICK   WA  993360617 WENATCHEE   WA  988070598 CLARKSTON   WA  994030490

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

20.9000
141 CONDUIT PIPE 2 IN. DIAM.

1892.0000 L.F. -9.13 % 20.0000 -13.04 % 19.0000 -17.39 %

39,542.80 -3,973.20 37,840.00 -5,676.00 35,948.00 -7,568.00
23.0000

43,516.00

$10,601,191.80 -7.28% $11,084,300.45 -3.05% $11,189,278.57 -2.13%$11,433,006.90CONTRACT TOTAL

$11,189,278.57$10,601,191.80 $11,084,300.45BASE TOTAL -7.28% -3.05% -2.13%$11,433,006.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 9.35 % 29.70 % 31.40 %

918,500.00 78,500.00 1,089,447.25 249,447.25 1,103,746.75 263,746.75840,000.00
2  MOBILIZATION - AGREEMENT GCA 5231

L.S. -51.81 % 140.96 % -49.40 %

2,000.00 -2,150.00 10,000.00 5,850.00 2,100.00 -2,050.004,150.00

950.0000
3 CLEARING AND GRUBBING

37.7000 ACRE -52.50 % 1,000.0000 -50.00 % 1,845.8900 -7.71 %

35,815.00 -39,585.00 37,700.00 -37,700.00 69,590.05 -5,809.95
2,000.0000
75,400.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 6.67 % -8.33 % 4.10 %

32,000.00 2,000.00 27,500.00 -2,500.00 31,230.00 1,230.0030,000.00

3.0000
5 REMOVING ASPHALT CONC. PAVEMENT

40273.0000 S.Y. 0.00 % 5.0000 66.67 % 2.6000 -13.33 %

120,819.00 0.00 201,365.00 80,546.00 104,709.80 -16,109.20
3.0000

120,819.00

3.0000
6 REMOVING GUARDRAIL

3744.0000 L.F. 0.00 % 2.7500 -8.33 % 2.9000 -3.33 %

11,232.00 0.00 10,296.00 -936.00 10,857.60 -374.40
3.0000

11,232.00

165.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH -17.50 % 150.0000 -25.00 % 160.5000 -19.75 %

660.00 -140.00 600.00 -200.00 642.00 -158.00
200.0000
800.00

0.4000
8 REMOVING PAINT LINE

47302.0000 L.F. -11.11 % 0.4000 -11.11 % 0.4000 -11.11 %

18,920.80 -2,365.10 18,920.80 -2,365.10 18,920.80 -2,365.10
0.4500

21,285.90
9 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -62.50 % -47.50 % -77.00 %

7,500.00 -12,500.00 10,500.00 -9,500.00 4,600.00 -15,400.0020,000.00
10 FORCE ACCOUNT REMOVING CONCRETE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

3.2000
11 ROADWAY EXCAVATION INCL. HAUL

380890.0000 C.Y. -37.86 % 2.5000 -51.46 % 3.9600 -23.11 %

1,218,848.00 -742,735.50 952,225.00 1,009,358.50 1,508,324.40 -453,259.10
5.1500

1,961,583.50

1.7500
12 EMBANKMENT COMPACTION

105360.0000 C.Y. 16.67 % 2.5000 66.67 % 0.9000 -40.00 %

184,380.00 26,340.00 263,400.00 105,360.00 94,824.00 -63,216.00
1.5000

158,040.00

DRAINAGE

2,000.0000
13 GRATE INLET TYPE 2

12.0000 EACH 11.11 % 2,200.0000 22.22 % 1,200.0000 -33.33 %

24,000.00 2,400.00 26,400.00 4,800.00 14,400.00 -7,200.00
1,800.0000
21,600.00

3,200.0000
14 DROP INLET TYPE 1

4.0000 EACH 23.08 % 3,400.0000 30.77 % 1,200.0000 -53.85 %

12,800.00 2,400.00 13,600.00 3,200.00 4,800.00 -5,600.00
2,600.0000
10,400.00

4,800.0000
15 DROP INLET TYPE 2

1.0000 EACH 20.00 % 5,000.0000 25.00 % 1,200.0000 -70.00 %

4,800.00 800.00 5,000.00 1,000.00 1,200.00 -2,800.00
4,000.0000
4,000.00

59.0000
16  STREAMBED COBBLES 12 IN.

500.0000 TON 18.00 % 97.0000 94.00 % 29.0000 -42.00 %

29,500.00 4,500.00 48,500.00 23,500.00 14,500.00 -10,500.00
50.0000

25,000.00

85.0000
17 HAND PLACED RIPRAP

36.0000 C.Y. 6.25 % 97.0000 21.25 % 57.6100 -27.99 %

3,060.00 180.00 3,492.00 612.00 2,073.96 -806.04
80.0000
2,880.00

56.0000
18 QUARRY SPALLS

158.0000 C.Y. 24.44 % 200.0000 344.44 % 50.7300 12.73 %

8,848.00 1,738.00 31,600.00 24,490.00 8,015.34 905.34
45.0000
7,110.00

18.0000
19 UNDERDRAIN PIPE 8 IN. DIAM.

988.0000 L.F. 0.00 % 6.0000 -66.67 % 31.0000 72.22 %

17,784.00 0.00 5,928.00 -11,856.00 30,628.00 12,844.00
18.0000

17,784.00

16.0000
20 DRAIN PIPE 8 IN. DIAM.

295.0000 L.F. -11.11 % 6.0000 -66.67 % 44.0000 144.44 %

4,720.00 -590.00 1,770.00 -3,540.00 12,980.00 7,670.00
18.0000
5,310.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

20.0000
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.

263.0000 L.F. -33.33 % 43.0000 43.33 % 53.0000 76.67 %

5,260.00 -2,630.00 11,309.00 3,419.00 13,939.00 6,049.00
30.0000
7,890.00

33.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

1711.0000 L.F. -5.71 % 46.0000 31.43 % 63.6000 81.71 %

56,463.00 -3,422.00 78,706.00 18,821.00 108,819.60 48,934.60
35.0000

59,885.00

49.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

291.0000 L.F. 8.89 % 50.0000 11.11 % 83.0000 84.44 %

14,259.00 1,164.00 14,550.00 1,455.00 24,153.00 11,058.00
45.0000

13,095.00

47.0000
24 SCHEDULE B CULV. PIPE 24 IN. DIAM.

337.0000 L.F. -14.55 % 37.0000 -32.73 % 91.0000 65.45 %

15,839.00 -2,696.00 12,469.00 -6,066.00 30,667.00 12,132.00
55.0000

18,535.00

32.0000
25 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

400.0000 L.F. -20.00 % 40.0000 0.00 % 156.0000 290.00 %

12,800.00 -3,200.00 16,000.00 0.00 62,400.00 46,400.00
40.0000

16,000.00

63.0000
26 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

144.0000 L.F. 40.00 % 50.0000 11.11 % 69.0000 53.33 %

9,072.00 2,592.00 7,200.00 720.00 9,936.00 3,456.00
45.0000
6,480.00

STORM SEWER

950.0000
27 CATCH BASIN TYPE 1

11.0000 EACH -36.67 % 1,800.0000 20.00 % 1,310.0000 -12.67 %

10,450.00 -6,050.00 19,800.00 3,300.00 14,410.00 -2,090.00
1,500.0000
16,500.00

2,200.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

10.0000 EACH -12.00 % 2,300.0000 -8.00 % 2,900.0000 16.00 %

22,000.00 -3,000.00 23,000.00 -2,000.00 29,000.00 4,000.00
2,500.0000
25,000.00

11,000.0000
29  CATCH BASIN TYPE 2 60 IN. DIAM. SPECIAL

1.0000 EACH 214.29 % 6,000.0000 71.43 % 6,260.0000 78.86 %

11,000.00 7,500.00 6,000.00 2,500.00 6,260.00 2,760.00
3,500.0000
3,500.00

2.0000
30 TESTING STORM SEWER PIPE

2767.0000 L.F. 0.00 % 3.0000 50.00 % 2.0000 0.00 %

5,534.00 0.00 8,301.00 2,767.00 5,534.00 0.00
2.0000

5,534.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
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TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001
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6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

19.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

355.0000 L.F. -24.00 % 40.0000 60.00 % 36.0000 44.00 %

6,745.00 -2,130.00 14,200.00 5,325.00 12,780.00 3,905.00
25.0000
8,875.00

43.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1713.0000 L.F. 22.86 % 70.0000 100.00 % 62.0000 77.14 %

73,659.00 13,704.00 119,910.00 59,955.00 106,206.00 46,251.00
35.0000

59,955.00

69.0000
33 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

699.0000 L.F. 53.33 % 75.0000 66.67 % 83.0000 84.44 %

48,231.00 16,776.00 52,425.00 20,970.00 58,017.00 26,562.00
45.0000

31,455.00

STRUCTURE

21.0000
34 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1901.0000 C.Y. -30.00 % 40.0000 33.33 % 14.1000 -53.00 %

39,921.00 -17,109.00 76,040.00 19,010.00 26,804.10 -30,225.90
30.0000

57,030.00
35 SHORING OR EXTRA EXCAVATION CL. A

L.S. -97.81 % -100.00 % -66.67 %

5,000.00 -223,000.00 1.00 -227,999.00 76,000.00 -152,000.00228,000.00

64.0000
36 GRAVEL BACKFILL FOR WALL

675.0000 C.Y. 113.33 % 110.0000 266.67 % 29.0000 -3.33 %

43,200.00 22,950.00 74,250.00 54,000.00 19,575.00 -675.00
30.0000

20,250.00
37  SHORING WALL

L.S. -41.67 % -75.12 % -55.22 %

234,500.00 -167,500.00 100,000.00 -302,000.00 180,000.00 -222,000.00402,000.00

1.2200
38 ST. REINF. BAR FOR BRIDGE

84472.0000 LB. 10.91 % 1.5000 36.36 % 0.9000 -18.18 %

103,055.84 10,136.64 126,708.00 33,788.80 76,024.80 -16,894.40
1.1000

92,919.20

1.5000
39 ST. REINF. BAR FOR RETAINING WALL

4171.0000 LB. 36.36 % 1.5000 36.36 % 0.9000 -18.18 %

6,256.50 1,668.40 6,256.50 1,668.40 3,753.90 -834.20
1.1000

4,588.10

606.0000
40 CONC. CLASS 4000 FOR BRIDGE

566.0000 C.Y. 21.20 % 600.0000 20.00 % 588.0000 17.60 %

342,996.00 59,996.00 339,600.00 56,600.00 332,808.00 49,808.00
500.0000

283,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,120.0000
41 CONC. CLASS 4000 FOR RETAINING WALL

57.0000 C.Y. 124.00 % 900.0000 80.00 % 550.0000 10.00 %

63,840.00 35,340.00 51,300.00 22,800.00 31,350.00 2,850.00
500.0000
28,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

265.0000
43 PRESTRESSED CONC. GIRDER WF42G

575.0000 L.F. 6.00 % 650.0000 160.00 % 275.0000 10.00 %

152,375.00 8,625.00 373,750.00 230,000.00 158,125.00 14,375.00
250.0000

143,750.00

428.0000
44 PRESTRESSED CONC. GIRDER W83G

1197.0000 L.F. 42.67 % 700.0000 133.33 % 417.0000 39.00 %

512,316.00 153,216.00 837,900.00 478,800.00 499,149.00 140,049.00
300.0000

359,100.00
45 SUPERSTRUCTURE US 2 OVER BLEWETT CUTOFF RD

L.S. -24.56 % 1.85 % 103.70 %

203,700.00 -66,300.00 275,000.00 5,000.00 550,000.00 280,000.00270,000.00
46 SUPERSTRUCTURE US 2 OVER US 97

L.S. 29.61 % -1.52 % 115.76 %

427,700.00 97,700.00 325,000.00 -5,000.00 712,000.00 382,000.00330,000.00

127.0000
47 TRAFFIC BARRIER

743.0000 L.F. 27.00 % 155.0000 55.00 % 85.0000 -15.00 %

94,361.00 20,061.00 115,165.00 40,865.00 63,155.00 -11,145.00
100.0000
74,300.00

SURFACING

15.0000
48 CRUSHED SURFACING BASE COURSE

49190.0000 TON 15.38 % 15.3000 17.69 % 11.6000 -10.77 %

737,850.00 98,380.00 752,607.00 113,137.00 570,604.00 -68,866.00
13.0000

639,470.00
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LIQUID ASPHALT
49 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

31,410.00 31,410.00 31,410.0031,410.00

CEMENT CONCRETE PAVEMENT

275.0000
50 BRIDGE APPROACH SLAB

725.0000 S.Y. 22.22 % 345.0000 53.33 % 200.0000 -11.11 %

199,375.00 36,250.00 250,125.00 87,000.00 145,000.00 -18,125.00
225.0000

163,125.00

HOT MIX ASPHALT

64.0000
51 HMA CL. 1/2 IN. PG 64-28

30160.0000 TON 16.36 % 60.0000 9.09 % 60.0000 9.09 %

1,930,240.00 271,440.00 1,809,600.00 150,800.00 1,809,600.00 150,800.00
55.0000

1,658,800.00
52 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,630.00 49,630.00 49,630.0049,630.00
53 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,680.00 18,680.00 18,680.0018,680.00

90.0000
54 COMMERCIAL HMA

1250.0000 TON 50.00 % 57.0000 -5.00 % 60.0000 0.00 %

112,500.00 37,500.00 71,250.00 -3,750.00 75,000.00 0.00
60.0000

75,000.00
55 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
56 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
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IRRIGATION AND WATER DISTRIBUTION
57 IRRIGATION SYSTEM

L.S. -35.00 % 12.50 % 20.38 %

52,000.00 -28,000.00 90,000.00 10,000.00 96,300.00 16,300.0080,000.00
58 FORCE ACCOUNT IRRIGATION AND WATER LINE REPAIR

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

EROSION CONTROL AND PLANTING

150.0000
59 ESC LEAD

50.0000 DAY 50.00 % 1.0000 -99.00 % 162.0000 62.00 %

7,500.00 2,500.00 50.00 -4,950.00 8,100.00 3,100.00
100.0000
5,000.00

80.0000
60 INLET PROTECTION

6.0000 EACH -36.00 % 300.0000 140.00 % 180.0000 44.00 %

480.00 -270.00 1,800.00 1,050.00 1,080.00 330.00
125.0000
750.00

3.2500
61 SILT FENCE

4740.0000 L.F. -18.75 % 6.0000 50.00 % 3.1600 -21.00 %

15,405.00 -3,555.00 28,440.00 9,480.00 14,978.40 -3,981.60
4.0000

18,960.00

2.5000
62 COMPOST BERM

3180.0000 L.F. -50.00 % 6.0000 20.00 % 4.6200 -7.60 %

7,950.00 -7,950.00 19,080.00 3,180.00 14,691.60 -1,208.40
5.0000

15,900.00
63 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1,300.0000
64 MULCHING WITH PAM

36.8500 ACRE 73.33 % 200.0000 -73.33 % 205.0000 -72.67 %

47,905.00 20,267.50 7,370.00 -20,267.50 7,554.25 -20,083.25
750.0000
27,637.50

1,680.0000
65 SEEDING, FERTILIZING, AND MULCHING

11.8500 ACRE 12.00 % 2,500.0000 66.67 % 2,240.0000 49.33 %

19,908.00 2,133.00 29,625.00 11,850.00 26,544.00 8,769.00
1,500.0000
17,775.00

1,300.0000
66 SEEDING AND MULCHING

25.0000 ACRE -25.71 % 1,500.0000 -14.29 % 1,480.0000 -15.43 %

32,500.00 -11,250.00 37,500.00 -6,250.00 37,000.00 -6,750.00
1,750.0000
43,750.00
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EROSION CONTROL AND PLANTING

100.0000
67 SPECIAL SOIL MIX

836.0000 C.Y. 150.00 % 60.0000 50.00 % 120.0000 200.00 %

83,600.00 50,160.00 50,160.00 16,720.00 100,320.00 66,880.00
40.0000

33,440.00

6.0000
68 PSIPE

7428.0000 EACH -40.00 % 7.0000 -30.00 % 7.3200 -26.80 %

44,568.00 -29,712.00 51,996.00 -22,284.00 54,372.96 -19,907.04
10.0000

74,280.00

33.0000
69 COARSE COMPOST

7251.0000 C.Y. -5.71 % 34.0000 -2.86 % 36.0000 2.86 %

239,283.00 -14,502.00 246,534.00 -7,251.00 261,036.00 7,251.00
35.0000

253,785.00

36.0000
70 SOIL AMENDMENT

2177.0000 C.Y. 44.00 % 20.0000 -20.00 % 64.0000 156.00 %

78,372.00 23,947.00 43,540.00 -10,885.00 139,328.00 84,903.00
25.0000

54,425.00

47.0000
71 BARK OR WOOD CHIP MULCH

2050.0000 C.Y. 56.67 % 20.0000 -33.33 % 22.1500 -26.17 %

96,350.00 34,850.00 41,000.00 -20,500.00 45,407.50 -16,092.50
30.0000

61,500.00

2.3000
72 HIGH VISIBILITY FENCE

4730.0000 L.F. -23.33 % 4.0000 33.33 % 3.2200 7.33 %

10,879.00 -3,311.00 18,920.00 4,730.00 15,230.60 1,040.60
3.0000

14,190.00

1.5000
73  SOIL TILLING FOR NATURAL DISPERSION

1426.0000 S.Y. 50.00 % 3.0000 200.00 % 6.0000 500.00 %

2,139.00 713.00 4,278.00 2,852.00 8,556.00 7,130.00
1.0000

1,426.00

1.1500
74  PLANT PROTECTION COLLAR

7420.0000 EACH -23.33 % 1.7000 13.33 % 1.8100 20.67 %

8,533.00 -2,597.00 12,614.00 1,484.00 13,430.20 2,300.20
1.5000

11,130.00

TRAFFIC

21.0000
75 CEMENT CONC. TRAFFIC CURB AND GUTTER

2045.0000 L.F. 31.25 % 17.0000 6.25 % 14.2000 -11.25 %

42,945.00 10,225.00 34,765.00 2,045.00 29,039.00 -3,681.00
16.0000

32,720.00

9.0000
76 EXTRUDED CURB

2124.0000 L.F. -10.00 % 7.0000 -30.00 % 8.3000 -17.00 %

19,116.00 -2,124.00 14,868.00 -6,372.00 17,629.20 -3,610.80
10.0000

21,240.00
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20.0000
77 BEAM GUARDRAIL TYPE 31

2037.5000 L.F. 0.00 % 19.0000 -5.00 % 20.0600 0.30 %

40,750.00 0.00 38,712.50 -2,037.50 40,872.25 122.25
20.0000

40,750.00

2,550.0000
78 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

14.0000 EACH 27.50 % 2,400.0000 20.00 % 2,470.0000 23.50 %

35,700.00 7,700.00 33,600.00 5,600.00 34,580.00 6,580.00
2,000.0000
28,000.00

2,930.0000
79 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

9.0000 EACH 166.36 % 2,800.0000 154.55 % 2,835.0000 157.73 %

26,370.00 16,470.00 25,200.00 15,300.00 25,515.00 15,615.00
1,100.0000
9,900.00

33.0000
80 PRECAST CONC. BARRIER TYPE 2

1750.0000 L.F. 0.00 % 30.0000 -9.09 % 38.0000 15.15 %

57,750.00 0.00 52,500.00 -5,250.00 66,500.00 8,750.00
33.0000

57,750.00

12.0000
81 TEMPORARY CONC. BARRIER

2330.0000 L.F. 0.00 % 9.0000 -25.00 % 9.0000 -25.00 %

27,960.00 0.00 20,970.00 -6,990.00 20,970.00 -6,990.00
12.0000

27,960.00

1,700.0000
82 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -51.43 % 2,000.0000 -42.86 % 2,900.0000 -17.14 %

5,100.00 -5,400.00 6,000.00 -4,500.00 8,700.00 -1,800.00
3,500.0000
10,500.00

32,500.0000
83 PERMANENT IMPACT ATTENUATOR

2.0000 EACH -7.14 % 30,000.0000 -14.29 % 31,700.0000 -9.43 %

65,000.00 -5,000.00 60,000.00 -10,000.00 63,400.00 -6,600.00
35,000.0000
70,000.00

84 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

33.0000
85 FLEXIBLE GUIDE POST

199.0000 EACH 32.00 % 35.0000 40.00 % 29.0000 16.00 %

6,567.00 1,592.00 6,965.00 1,990.00 5,771.00 796.00
25.0000
4,975.00

54.0000
86  TUBULAR MARKER

30.0000 EACH 80.00 % 50.0000 66.67 % 48.0000 60.00 %

1,620.00 720.00 1,500.00 600.00 1,440.00 540.00
30.0000
900.00

0.3000
87 PAINT LINE

44360.0000 L.F. 50.00 % 0.2500 25.00 % 0.2500 25.00 %

13,308.00 4,436.00 11,090.00 2,218.00 11,090.00 2,218.00
0.2000

8,872.00
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HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
88 PLASTIC LINE

353.0000 L.F. 100.00 % 2.0000 33.33 % 2.0000 33.33 %

1,059.00 529.50 706.00 176.50 706.00 176.50
1.5000
529.50

0.3000
89 PAINTED WIDE LINE

4740.0000 L.F. -70.00 % 0.2500 -75.00 % 0.2500 -75.00 %

1,422.00 -3,318.00 1,185.00 -3,555.00 1,185.00 -3,555.00
1.0000

4,740.00

4.4000
90 PLASTIC WIDE LINE

5940.0000 L.F. 46.67 % 4.0000 33.33 % 4.0000 33.33 %

26,136.00 8,316.00 23,760.00 5,940.00 23,760.00 5,940.00
3.0000

17,820.00

2.0000
91 PAINTED BARRIER CENTER LINE

400.0000 L.F. 100.00 % 1.0000 0.00 % 1.0000 0.00 %

800.00 400.00 400.00 0.00 400.00 0.00
1.0000
400.00

11.0000
92 PLASTIC CROSSWALK LINE

160.0000 S.F. 83.33 % 10.0000 66.67 % 10.0000 66.67 %

1,760.00 800.00 1,600.00 640.00 1,600.00 640.00
6.0000
960.00

12.0000
93 PAINTED STOP LINE

101.0000 L.F. 500.00 % 5.0000 150.00 % 5.0000 150.00 %

1,212.00 1,010.00 505.00 303.00 505.00 303.00
2.0000
202.00

22.0000
94 PLASTIC STOP LINE

192.0000 L.F. 120.00 % 20.0000 100.00 % 20.0000 100.00 %

4,224.00 2,304.00 3,840.00 1,920.00 3,840.00 1,920.00
10.0000
1,920.00

60.0000
95 PAINTED TRAFFIC ARROW

15.0000 EACH -20.00 % 55.0000 -26.67 % 55.0000 -26.67 %

900.00 -225.00 825.00 -300.00 825.00 -300.00
75.0000
1,125.00

170.0000
96 PLASTIC TRAFFIC ARROW

19.0000 EACH 13.33 % 150.0000 0.00 % 150.0000 0.00 %

3,230.00 380.00 2,850.00 0.00 2,850.00 0.00
150.0000
2,850.00

50.0000
97 PLASTIC TRAFFIC LETTER

38.0000 EACH 42.86 % 50.0000 42.86 % 50.0000 42.86 %

1,900.00 570.00 1,900.00 570.00 1,900.00 570.00
35.0000
1,330.00

250.0000
98 PLASTIC ACCESS PARKING SPACE SYMBOL

3.0000 EACH 66.67 % 145.0000 -3.33 % 145.0000 -3.33 %

750.00 300.00 435.00 -15.00 435.00 -15.00
150.0000
450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

28.0000
99 PAINTED DRAINAGE MARKING

38.0000 EACH 86.67 % 25.0000 66.67 % 25.0000 66.67 %

1,064.00 494.00 950.00 380.00 950.00 380.00
15.0000
570.00

0.8000
100 TEMPORARY PAVEMENT MARKING

55293.0000 L.F. 300.00 % 0.7500 275.00 % 0.7500 275.00 %

44,234.40 33,175.80 41,469.75 30,411.15 41,469.75 30,411.15
0.2000

11,058.60
101 PERMANENT SIGNING

L.S. 21.06 % 5.88 % 19.59 %

102,900.00 17,900.00 90,000.00 5,000.00 101,650.00 16,650.0085,000.00
102 SIGN BRIDGE NO. 1

L.S. 19.70 % 11.94 % 18.18 %

80,200.00 13,200.00 75,000.00 8,000.00 79,180.00 12,180.0067,000.00
103 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. -7.69 % -15.38 % -9.46 %

12,000.00 -1,000.00 11,000.00 -2,000.00 11,770.00 -1,230.0013,000.00
104 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 20.00 % 10.00 % 17.70 %

12,000.00 2,000.00 11,000.00 1,000.00 11,770.00 1,770.0010,000.00
105 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 32.22 % 22.22 % 30.78 %

11,900.00 2,900.00 11,000.00 2,000.00 11,770.00 2,770.009,000.00
106 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 170.00 % 150.00 % 167.50 %

8,100.00 5,100.00 7,500.00 4,500.00 8,025.00 5,025.003,000.00
107 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 170.00 % 150.00 % 167.50 %

8,100.00 5,100.00 7,500.00 4,500.00 8,025.00 5,025.003,000.00
108 ILLUMINATION SYSTEM NO. 1

L.S. -11.91 % -10.58 % -13.02 %

86,700.00 -11,717.00 88,000.00 -10,417.00 85,600.00 -12,817.0098,417.00
109 ILLUMINATION SYSTEM NO. 2

L.S. -24.53 % -24.22 % -25.41 %

249,000.00 -80,923.00 250,000.00 -79,923.00 246,100.00 -83,823.00329,923.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
110  ILLUMINATION SYSTEM NO. 2 - AGREEMENT GCA 5231

L.S. 74.00 % 60.00 % 71.20 %

8,700.00 3,700.00 8,000.00 3,000.00 8,560.00 3,560.005,000.00
111 ILLUMINATION SYSTEM NO. 3

L.S. -75.63 % -77.54 % -75.97 %

21,700.00 -67,337.00 20,000.00 -69,037.00 21,400.00 -67,637.0089,037.00

5,500.0000
112 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 37.50 % 4,150.0000 3.75 % 7,000.0000 75.00 %

16,500.00 4,500.00 12,450.00 450.00 21,000.00 9,000.00
4,000.0000
12,000.00

3.0000
113 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

17280.0000 HR 0.00 % 1.0000 -66.67 % 2.8000 -6.67 %

51,840.00 0.00 17,280.00 -34,560.00 48,384.00 -3,456.00
3.0000

51,840.00
114 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -5.06 % -18.99 % -60.35 %

375,000.00 -20,000.00 320,000.00 -75,000.00 156,610.00 -238,390.00395,000.00
115  PROJECT TEMPORARY TRAFFIC CONTROL - AGREEMENT GCA 5231

L.S. -27.27 % -99.95 % -31.82 %

1,600.00 -600.00 1.00 -2,199.00 1,500.00 -700.002,200.00
116  VMS RELOCATION

L.S. -53.78 % -57.20 % -54.21 %

10,800.00 -12,565.00 10,000.00 -13,365.00 10,700.00 -12,665.0023,365.00
117  HAR RELOCATION

L.S. -22.86 % -28.57 % -23.57 %

10,800.00 -3,200.00 10,000.00 -4,000.00 10,700.00 -3,300.0014,000.00
118  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. -54.00 % -57.50 % -42.50 %

36,800.00 -43,200.00 34,000.00 -46,000.00 46,000.00 -34,000.0080,000.00

OTHER ITEMS
119 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.5000
120 SHORING OR EXTRA EXCAVATION CLASS B

18010.0000 S.F. 150.00 % 0.5000 -50.00 % 1.0000 0.00 %

45,025.00 27,015.00 9,005.00 -9,005.00 18,010.00 0.00
1.0000

18,010.00

44.0000
121 GRAVEL BACKFILL FOR DRAIN

1437.0000 C.Y. 46.67 % 40.0000 33.33 % 26.0000 -13.33 %

63,228.00 20,118.00 57,480.00 14,370.00 37,362.00 -5,748.00
30.0000

43,110.00

18.0000
122 WATER

9200.0000 MGAL 50.00 % 0.1000 -99.17 % 7.0000 -41.67 %

165,600.00 55,200.00 920.00 -109,480.00 64,400.00 -46,000.00
12.0000

110,400.00
123 CURE BOX

L.S. -18.33 % -50.00 % -91.67 %

4,900.00 -1,100.00 3,000.00 -3,000.00 500.00 -5,500.006,000.00

800.0000
124 PLUGGING EXISTING PIPE

1.0000 EACH 300.00 % 1,000.0000 400.00 % 500.0000 150.00 %

800.00 600.00 1,000.00 800.00 500.00 300.00
200.0000
200.00

125 STRUCTURE SURVEYING
L.S. -32.00 % 0.00 % 180.00 %

34,000.00 -16,000.00 50,000.00 0.00 140,000.00 90,000.0050,000.00
126 ROADWAY SURVEYING

L.S. 243.60 % 300.00 % -16.00 %

171,800.00 121,800.00 200,000.00 150,000.00 42,000.00 -8,000.0050,000.00

53.0000
127 CEMENT CONC. SIDEWALK

1053.0000 S.Y. 51.43 % 38.0000 8.57 % 31.2500 -10.71 %

55,809.00 18,954.00 40,014.00 3,159.00 32,906.25 -3,948.75
35.0000

36,855.00

2,100.0000
128 CEMENT CONC. SIDEWALK RAMP TYPE 1

2.0000 EACH 40.00 % 1,200.0000 -20.00 % 1,180.0000 -21.33 %

4,200.00 1,200.00 2,400.00 -600.00 2,360.00 -640.00
1,500.0000
3,000.00

2,100.0000
129 CEMENT CONC. SIDEWALK RAMP TYPE 3B

2.0000 EACH 40.00 % 1,200.0000 -20.00 % 1,180.0000 -21.33 %

4,200.00 1,200.00 2,400.00 -600.00 2,360.00 -640.00
1,500.0000
3,000.00

2,100.0000
130 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 40.00 % 1,200.0000 -20.00 % 1,180.0000 -21.33 %

2,100.00 600.00 1,200.00 -300.00 1,180.00 -320.00
1,500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,100.0000
131 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH 40.00 % 1,200.0000 -20.00 % 1,180.0000 -21.33 %

8,400.00 2,400.00 4,800.00 -1,200.00 4,720.00 -1,280.00
1,500.0000
6,000.00

4.0000
132  WIRE FENCE TYPE 2 BARBLESS MODIFIED

10577.0000 L.F. -20.00 % 3.6000 -28.00 % 2.9200 -41.60 %

42,308.00 -10,577.00 38,077.20 -14,807.80 30,884.84 -22,000.16
5.0000

52,885.00

1,500.0000
133 ACCESS CONTROL GATE

2.0000 EACH -76.92 % 1,800.0000 -72.31 % 3,800.0000 -41.54 %

3,000.00 -10,000.00 3,600.00 -9,400.00 7,600.00 -5,400.00
6,500.0000
13,000.00

134 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
135 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
136 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
137 SPCC PLAN

L.S. -33.33 % -33.33 % -26.67 %

1,000.00 -500.00 1,000.00 -500.00 1,100.00 -400.001,500.00
138  SPCC PLAN - AGREEMENT GCA 5231

L.S. 6,150.00 % 1,150.00 % 1,150.00 %

500.00 492.00 100.00 92.00 100.00 92.008.00

1.0000
139 CONSTRUCTION GEOTEXTILE FOR SEPARATION

6806.0000 S.Y. -37.50 % 1.0000 -37.50 % 1.8000 12.50 %

6,806.00 -4,083.60 6,806.00 -4,083.60 12,250.80 1,361.20
1.6000

10,889.60

4.0000
140 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

207.0000 S.Y. -33.33 % 1.0000 -83.33 % 2.9000 -51.67 %

828.00 -414.00 207.00 -1,035.00 600.30 -641.70
6.0000

1,242.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

ICON MATERIALS, A DIVISION OF GRANITE NORTHWEST, INC., DBA TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 2520 W WASHINGTON AVE 5730 NE 138TH AVE
KENT WA  98032-2961 98903-2504 97220-1061

PROJECT : TUKWILA   WA  981382050 YAKIMA   WA  989090343 PORTLAND   OR  972940476

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

22.0000
141 CONDUIT PIPE 2 IN. DIAM.

1892.0000 L.F. -4.35 % 22.0000 -4.35 % 24.0000 4.35 %

41,624.00 -1,892.00 41,624.00 -1,892.00 45,408.00 1,892.00
23.0000

43,516.00

$11,275,410.54 -1.38% $11,422,242.00 -0.09% $11,611,769.00 1.56%$11,433,006.90CONTRACT TOTAL

$11,611,769.00$11,275,410.54 $11,422,242.00BASE TOTAL -1.38% -0.09% 1.56%$11,433,006.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

NORTH CENTRAL CONSTRUCTION, IN IMCO GENERAL CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, IN
843 KITTLESON RD 4509 GUIDE MERIDIAN 5516 N STARR ROAD
98837-9738 99025-8609

PROJECT : MOSES LAKE   WA  988370128 BELLINGHAM   WA  982269193 NEWMAN LAKE   WA  990250430

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100029

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 42.86 % 29.76 % 48.81 %

1,200,000.00 360,000.00 1,090,000.00 250,000.00 1,250,000.00 410,000.00840,000.00
2  MOBILIZATION - AGREEMENT GCA 5231

L.S. -15.66 % 2.41 % 984.34 %

3,500.00 -650.00 4,250.00 100.00 45,000.00 40,850.004,150.00

1,750.0000
3 CLEARING AND GRUBBING

37.7000 ACRE -12.50 % 3,000.0000 50.00 % 2,400.0000 20.00 %

65,975.00 -9,425.00 113,100.00 37,700.00 90,480.00 15,080.00
2,000.0000
75,400.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 16.67 % -8.26 % 16.67 %

35,000.00 5,000.00 27,522.07 -2,477.93 35,000.00 5,000.0030,000.00

1.7500
5 REMOVING ASPHALT CONC. PAVEMENT

40273.0000 S.Y. -41.67 % 2.0000 -33.33 % 1.3500 -55.00 %

70,477.75 -50,341.25 80,546.00 -40,273.00 54,368.55 -66,450.45
3.0000

120,819.00

3.2500
6 REMOVING GUARDRAIL

3744.0000 L.F. 8.33 % 4.0000 33.33 % 4.2000 40.00 %

12,168.00 936.00 14,976.00 3,744.00 15,724.80 4,492.80
3.0000

11,232.00

200.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 0.00 % 225.0000 12.50 % 210.0000 5.00 %

800.00 0.00 900.00 100.00 840.00 40.00
200.0000
800.00

0.4500
8 REMOVING PAINT LINE

47302.0000 L.F. 0.00 % 0.5000 11.11 % 1.0000 122.22 %

21,285.90 0.00 23,651.00 2,365.10 47,302.00 26,016.10
0.4500

21,285.90
9 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -25.00 % -97.23 % -70.00 %

15,000.00 -5,000.00 555.00 -19,445.00 6,000.00 -14,000.0020,000.00
10 FORCE ACCOUNT REMOVING CONCRETE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

NORTH CENTRAL CONSTRUCTION, IN IMCO GENERAL CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, IN
843 KITTLESON RD 4509 GUIDE MERIDIAN 5516 N STARR ROAD
98837-9738 99025-8609

PROJECT : MOSES LAKE   WA  988370128 BELLINGHAM   WA  982269193 NEWMAN LAKE   WA  990250430

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100029

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

3.7500
11 ROADWAY EXCAVATION INCL. HAUL

380890.0000 C.Y. -27.18 % 5.5000 6.80 % 4.0500 -21.36 %

1,428,337.50 -533,246.00 2,094,895.00 133,311.50 1,542,604.50 -418,979.00
5.1500

1,961,583.50

2.0000
12 EMBANKMENT COMPACTION

105360.0000 C.Y. 33.33 % 1.8500 23.33 % 1.0500 -30.00 %

210,720.00 52,680.00 194,916.00 36,876.00 110,628.00 -47,412.00
1.5000

158,040.00

DRAINAGE

3,000.0000
13 GRATE INLET TYPE 2

12.0000 EACH 66.67 % 2,670.0000 48.33 % 1,990.0000 10.56 %

36,000.00 14,400.00 32,040.00 10,440.00 23,880.00 2,280.00
1,800.0000
21,600.00

4,000.0000
14 DROP INLET TYPE 1

4.0000 EACH 53.85 % 3,025.0000 16.35 % 3,100.0000 19.23 %

16,000.00 5,600.00 12,100.00 1,700.00 12,400.00 2,000.00
2,600.0000
10,400.00

5,000.0000
15 DROP INLET TYPE 2

1.0000 EACH 25.00 % 4,700.0000 17.50 % 4,500.0000 12.50 %

5,000.00 1,000.00 4,700.00 700.00 4,500.00 500.00
4,000.0000
4,000.00

45.0000
16  STREAMBED COBBLES 12 IN.

500.0000 TON -10.00 % 23.0000 -54.00 % 45.0000 -10.00 %

22,500.00 -2,500.00 11,500.00 -13,500.00 22,500.00 -2,500.00
50.0000

25,000.00

75.0000
17 HAND PLACED RIPRAP

36.0000 C.Y. -6.25 % 85.0000 6.25 % 135.0000 68.75 %

2,700.00 -180.00 3,060.00 180.00 4,860.00 1,980.00
80.0000
2,880.00

65.0000
18 QUARRY SPALLS

158.0000 C.Y. 44.44 % 67.0000 48.89 % 65.0000 44.44 %

10,270.00 3,160.00 10,586.00 3,476.00 10,270.00 3,160.00
45.0000
7,110.00

16.0000
19 UNDERDRAIN PIPE 8 IN. DIAM.

988.0000 L.F. -11.11 % 25.0000 38.89 % 25.0000 38.89 %

15,808.00 -1,976.00 24,700.00 6,916.00 24,700.00 6,916.00
18.0000

17,784.00

20.0000
20 DRAIN PIPE 8 IN. DIAM.

295.0000 L.F. 11.11 % 30.0000 66.67 % 25.0000 38.89 %

5,900.00 590.00 8,850.00 3,540.00 7,375.00 2,065.00
18.0000
5,310.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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10/29/2007
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DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

38.0000
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.

263.0000 L.F. 26.67 % 44.0000 46.67 % 38.0000 26.67 %

9,994.00 2,104.00 11,572.00 3,682.00 9,994.00 2,104.00
30.0000
7,890.00

70.0000
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.

1711.0000 L.F. 100.00 % 53.0000 51.43 % 44.0000 25.71 %

119,770.00 59,885.00 90,683.00 30,798.00 75,284.00 15,399.00
35.0000

59,885.00

75.0000
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.

291.0000 L.F. 66.67 % 67.0000 48.89 % 75.0000 66.67 %

21,825.00 8,730.00 19,497.00 6,402.00 21,825.00 8,730.00
45.0000

13,095.00

75.0000
24 SCHEDULE B CULV. PIPE 24 IN. DIAM.

337.0000 L.F. 36.36 % 56.0000 1.82 % 75.0000 36.36 %

25,275.00 6,740.00 18,872.00 337.00 25,275.00 6,740.00
55.0000

18,535.00

45.0000
25 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

400.0000 L.F. 12.50 % 41.0000 2.50 % 65.0000 62.50 %

18,000.00 2,000.00 16,400.00 400.00 26,000.00 10,000.00
40.0000

16,000.00

65.0000
26 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.

144.0000 L.F. 44.44 % 55.0000 22.22 % 120.0000 166.67 %

9,360.00 2,880.00 7,920.00 1,440.00 17,280.00 10,800.00
45.0000
6,480.00

STORM SEWER

2,500.0000
27 CATCH BASIN TYPE 1

11.0000 EACH 66.67 % 900.0000 -40.00 % 1,340.0000 -10.67 %

27,500.00 11,000.00 9,900.00 -6,600.00 14,740.00 -1,760.00
1,500.0000
16,500.00

5,200.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

10.0000 EACH 108.00 % 2,050.0000 -18.00 % 3,000.0000 20.00 %

52,000.00 27,000.00 20,500.00 -4,500.00 30,000.00 5,000.00
2,500.0000
25,000.00

12,500.0000
29  CATCH BASIN TYPE 2 60 IN. DIAM. SPECIAL

1.0000 EACH 257.14 % 3,320.0000 -5.14 % 6,500.0000 85.71 %

12,500.00 9,000.00 3,320.00 -180.00 6,500.00 3,000.00
3,500.0000
3,500.00

6.0000
30 TESTING STORM SEWER PIPE

2767.0000 L.F. 200.00 % 3.0000 50.00 % 3.0000 50.00 %

16,602.00 11,068.00 8,301.00 2,767.00 8,301.00 2,767.00
2.0000

5,534.00
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DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

65.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

355.0000 L.F. 160.00 % 35.0000 40.00 % 45.8000 83.20 %

23,075.00 14,200.00 12,425.00 3,550.00 16,259.00 7,384.00
25.0000
8,875.00

70.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1713.0000 L.F. 100.00 % 42.0000 20.00 % 46.0000 31.43 %

119,910.00 59,955.00 71,946.00 11,991.00 78,798.00 18,843.00
35.0000

59,955.00

80.0000
33 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

699.0000 L.F. 77.78 % 53.0000 17.78 % 48.0000 6.67 %

55,920.00 24,465.00 37,047.00 5,592.00 33,552.00 2,097.00
45.0000

31,455.00

STRUCTURE

18.0000
34 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1901.0000 C.Y. -40.00 % 15.0000 -50.00 % 18.0000 -40.00 %

34,218.00 -22,812.00 28,515.00 -28,515.00 34,218.00 -22,812.00
30.0000

57,030.00
35 SHORING OR EXTRA EXCAVATION CL. A

L.S. -80.26 % -85.96 % -80.26 %

45,000.00 -183,000.00 32,000.00 -196,000.00 45,000.00 -183,000.00228,000.00

75.0000
36 GRAVEL BACKFILL FOR WALL

675.0000 C.Y. 150.00 % 32.0000 6.67 % 45.0000 50.00 %

50,625.00 30,375.00 21,600.00 1,350.00 30,375.00 10,125.00
30.0000

20,250.00
37  SHORING WALL

L.S. -37.81 % -47.76 % -40.30 %

250,000.00 -152,000.00 210,000.00 -192,000.00 240,000.00 -162,000.00402,000.00

0.9500
38 ST. REINF. BAR FOR BRIDGE

84472.0000 LB. -13.64 % 1.0500 -4.55 % 1.0600 -3.64 %

80,248.40 -12,670.80 88,695.60 -4,223.60 89,540.32 -3,378.88
1.1000

92,919.20

1.2500
39 ST. REINF. BAR FOR RETAINING WALL

4171.0000 LB. 13.64 % 1.2500 13.64 % 1.2300 11.82 %

5,213.75 625.65 5,213.75 625.65 5,130.33 542.23
1.1000

4,588.10

475.0000
40 CONC. CLASS 4000 FOR BRIDGE

566.0000 C.Y. -5.00 % 610.0000 22.00 % 480.0000 -4.00 %

268,850.00 -14,150.00 345,260.00 62,260.00 271,680.00 -11,320.00
500.0000

283,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,450.0000
41 CONC. CLASS 4000 FOR RETAINING WALL

57.0000 C.Y. 190.00 % 1,100.0000 120.00 % 595.0000 19.00 %

82,650.00 54,150.00 62,700.00 34,200.00 33,915.00 5,415.00
500.0000
28,500.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

370.0000
43 PRESTRESSED CONC. GIRDER WF42G

575.0000 L.F. 48.00 % 357.0000 42.80 % 430.0000 72.00 %

212,750.00 69,000.00 205,275.00 61,525.00 247,250.00 103,500.00
250.0000

143,750.00

395.0000
44 PRESTRESSED CONC. GIRDER W83G

1197.0000 L.F. 31.67 % 430.0000 43.33 % 449.0000 49.67 %

472,815.00 113,715.00 514,710.00 155,610.00 537,453.00 178,353.00
300.0000

359,100.00
45 SUPERSTRUCTURE US 2 OVER BLEWETT CUTOFF RD

L.S. 11.11 % 20.37 % 87.88 %

300,000.00 30,000.00 325,000.00 55,000.00 507,275.00 237,275.00270,000.00
46 SUPERSTRUCTURE US 2 OVER US 97

L.S. 16.67 % 11.82 % 72.17 %

385,000.00 55,000.00 369,000.00 39,000.00 568,175.00 238,175.00330,000.00

165.0000
47 TRAFFIC BARRIER

743.0000 L.F. 65.00 % 245.0000 145.00 % 145.0000 45.00 %

122,595.00 48,295.00 182,035.00 107,735.00 107,735.00 33,435.00
100.0000
74,300.00

SURFACING

10.0000
48 CRUSHED SURFACING BASE COURSE

49190.0000 TON -23.08 % 9.5000 -26.92 % 14.7500 13.46 %

491,900.00 -147,570.00 467,305.00 -172,165.00 725,552.50 86,082.50
13.0000

639,470.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
49 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

31,410.00 31,410.00 31,410.0031,410.00

CEMENT CONCRETE PAVEMENT

275.0000
50 BRIDGE APPROACH SLAB

725.0000 S.Y. 22.22 % 250.0000 11.11 % 410.0000 82.22 %

199,375.00 36,250.00 181,250.00 18,125.00 297,250.00 134,125.00
225.0000

163,125.00

HOT MIX ASPHALT

61.0000
51 HMA CL. 1/2 IN. PG 64-28

30160.0000 TON 10.91 % 66.5000 20.91 % 65.0000 18.18 %

1,839,760.00 180,960.00 2,005,640.00 346,840.00 1,960,400.00 301,600.00
55.0000

1,658,800.00
52 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,630.00 49,630.00 49,630.0049,630.00
53 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,680.00 18,680.00 18,680.0018,680.00

75.0000
54 COMMERCIAL HMA

1250.0000 TON 25.00 % 63.0000 5.00 % 78.0000 30.00 %

93,750.00 18,750.00 78,750.00 3,750.00 97,500.00 22,500.00
60.0000

75,000.00
55 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
56 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

IRRIGATION AND WATER DISTRIBUTION
57 IRRIGATION SYSTEM

L.S. 25.00 % 25.00 % 12.50 %

100,000.00 20,000.00 100,000.00 20,000.00 90,000.00 10,000.0080,000.00
58 FORCE ACCOUNT IRRIGATION AND WATER LINE REPAIR

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

EROSION CONTROL AND PLANTING

250.0000
59 ESC LEAD

50.0000 DAY 150.00 % 481.0000 381.00 % 100.0000 0.00 %

12,500.00 7,500.00 24,050.00 19,050.00 5,000.00 0.00
100.0000
5,000.00

700.0000
60 INLET PROTECTION

6.0000 EACH 460.00 % 76.0000 -39.20 % 140.0000 12.00 %

4,200.00 3,450.00 456.00 -294.00 840.00 90.00
125.0000
750.00

3.7500
61 SILT FENCE

4740.0000 L.F. -6.25 % 4.0000 0.00 % 4.5000 12.50 %

17,775.00 -1,185.00 18,960.00 0.00 21,330.00 2,370.00
4.0000

18,960.00

5.7500
62 COMPOST BERM

3180.0000 L.F. 15.00 % 6.0000 20.00 % 6.0000 20.00 %

18,285.00 2,385.00 19,080.00 3,180.00 19,080.00 3,180.00
5.0000

15,900.00
63 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

225.0000
64 MULCHING WITH PAM

36.8500 ACRE -70.00 % 222.0000 -70.40 % 225.0000 -70.00 %

8,291.25 -19,346.25 8,180.70 -19,456.80 8,291.25 -19,346.25
750.0000
27,637.50

2,250.0000
65 SEEDING, FERTILIZING, AND MULCHING

11.8500 ACRE 50.00 % 2,420.0000 61.33 % 2,290.0000 52.67 %

26,662.50 8,887.50 28,677.00 10,902.00 27,136.50 9,361.50
1,500.0000
17,775.00

1,500.0000
66 SEEDING AND MULCHING

25.0000 ACRE -14.29 % 1,600.0000 -8.57 % 1,520.0000 -13.14 %

37,500.00 -6,250.00 40,000.00 -3,750.00 38,000.00 -5,750.00
1,750.0000
43,750.00
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EROSION CONTROL AND PLANTING

120.0000
67 SPECIAL SOIL MIX

836.0000 C.Y. 200.00 % 56.0000 40.00 % 35.0000 -12.50 %

100,320.00 66,880.00 46,816.00 13,376.00 29,260.00 -4,180.00
40.0000

33,440.00

7.2500
68 PSIPE

7428.0000 EACH -27.50 % 8.0000 -20.00 % 8.5000 -15.00 %

53,853.00 -20,427.00 59,424.00 -14,856.00 63,138.00 -11,142.00
10.0000

74,280.00

35.0000
69 COARSE COMPOST

7251.0000 C.Y. 0.00 % 39.0000 11.43 % 36.7000 4.86 %

253,785.00 0.00 282,789.00 29,004.00 266,111.70 12,326.70
35.0000

253,785.00

40.0000
70 SOIL AMENDMENT

2177.0000 C.Y. 60.00 % 44.0000 76.00 % 45.0000 80.00 %

87,080.00 32,655.00 95,788.00 41,363.00 97,965.00 43,540.00
25.0000

54,425.00

22.0000
71 BARK OR WOOD CHIP MULCH

2050.0000 C.Y. -26.67 % 24.0000 -20.00 % 22.7500 -24.17 %

45,100.00 -16,400.00 49,200.00 -12,300.00 46,637.50 -14,862.50
30.0000

61,500.00

2.5000
72 HIGH VISIBILITY FENCE

4730.0000 L.F. -16.67 % 3.5000 16.67 % 2.5000 -16.67 %

11,825.00 -2,365.00 16,555.00 2,365.00 11,825.00 -2,365.00
3.0000

14,190.00

2.7500
73  SOIL TILLING FOR NATURAL DISPERSION

1426.0000 S.Y. 175.00 % 2.2500 125.00 % 2.3000 130.00 %

3,921.50 2,495.50 3,208.50 1,782.50 3,279.80 1,853.80
1.0000

1,426.00

2.0000
74  PLANT PROTECTION COLLAR

7420.0000 EACH 33.33 % 2.0000 33.33 % 1.8000 20.00 %

14,840.00 3,710.00 14,840.00 3,710.00 13,356.00 2,226.00
1.5000

11,130.00

TRAFFIC

18.0000
75 CEMENT CONC. TRAFFIC CURB AND GUTTER

2045.0000 L.F. 12.50 % 22.0000 37.50 % 25.0000 56.25 %

36,810.00 4,090.00 44,990.00 12,270.00 51,125.00 18,405.00
16.0000

32,720.00

8.0000
76 EXTRUDED CURB

2124.0000 L.F. -20.00 % 10.0000 0.00 % 14.0000 40.00 %

16,992.00 -4,248.00 21,240.00 0.00 29,736.00 8,496.00
10.0000

21,240.00
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14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
77 BEAM GUARDRAIL TYPE 31

2037.5000 L.F. 0.00 % 22.0000 10.00 % 19.2500 -3.75 %

40,750.00 0.00 44,825.00 4,075.00 39,221.88 -1,528.13
20.0000

40,750.00

2,500.0000
78 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

14.0000 EACH 25.00 % 2,700.0000 35.00 % 2,375.0000 18.75 %

35,000.00 7,000.00 37,800.00 9,800.00 33,250.00 5,250.00
2,000.0000
28,000.00

3,000.0000
79 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

9.0000 EACH 172.73 % 3,100.0000 181.82 % 2,700.0000 145.45 %

27,000.00 17,100.00 27,900.00 18,000.00 24,300.00 14,400.00
1,100.0000
9,900.00

33.0000
80 PRECAST CONC. BARRIER TYPE 2

1750.0000 L.F. 0.00 % 36.5000 10.61 % 40.0000 21.21 %

57,750.00 0.00 63,875.00 6,125.00 70,000.00 12,250.00
33.0000

57,750.00

9.0000
81 TEMPORARY CONC. BARRIER

2330.0000 L.F. -25.00 % 12.0000 0.00 % 12.5000 4.17 %

20,970.00 -6,990.00 27,960.00 0.00 29,125.00 1,165.00
12.0000

27,960.00

2,500.0000
82 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -28.57 % 3,425.0000 -2.14 % 2,960.0000 -15.43 %

7,500.00 -3,000.00 10,275.00 -225.00 8,880.00 -1,620.00
3,500.0000
10,500.00

35,000.0000
83 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 0.00 % 32,000.0000 -8.57 % 27,250.0000 -22.14 %

70,000.00 0.00 64,000.00 -6,000.00 54,500.00 -15,500.00
35,000.0000
70,000.00

84 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

35.0000
85 FLEXIBLE GUIDE POST

199.0000 EACH 40.00 % 23.0000 -8.00 % 34.0000 36.00 %

6,965.00 1,990.00 4,577.00 -398.00 6,766.00 1,791.00
25.0000
4,975.00

50.0000
86  TUBULAR MARKER

30.0000 EACH 66.67 % 57.0000 90.00 % 72.0000 140.00 %

1,500.00 600.00 1,710.00 810.00 2,160.00 1,260.00
30.0000
900.00

0.3000
87 PAINT LINE

44360.0000 L.F. 50.00 % 0.3000 50.00 % 0.2000 0.00 %

13,308.00 4,436.00 13,308.00 4,436.00 8,872.00 0.00
0.2000

8,872.00
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2.2500
88 PLASTIC LINE

353.0000 L.F. 50.00 % 2.5000 66.67 % 0.8000 -46.67 %

794.25 264.75 882.50 353.00 282.40 -247.10
1.5000
529.50

0.3000
89 PAINTED WIDE LINE

4740.0000 L.F. -70.00 % 0.3000 -70.00 % 0.4000 -60.00 %

1,422.00 -3,318.00 1,422.00 -3,318.00 1,896.00 -2,844.00
1.0000

4,740.00

4.2500
90 PLASTIC WIDE LINE

5940.0000 L.F. 41.67 % 4.6000 53.33 % 1.5000 -50.00 %

25,245.00 7,425.00 27,324.00 9,504.00 8,910.00 -8,910.00
3.0000

17,820.00

1.2500
91 PAINTED BARRIER CENTER LINE

400.0000 L.F. 25.00 % 1.2500 25.00 % 2.0000 100.00 %

500.00 100.00 500.00 100.00 800.00 400.00
1.0000
400.00

12.0000
92 PLASTIC CROSSWALK LINE

160.0000 S.F. 100.00 % 12.0000 100.00 % 10.0000 66.67 %

1,920.00 960.00 1,920.00 960.00 1,600.00 640.00
6.0000
960.00

5.5000
93 PAINTED STOP LINE

101.0000 L.F. 175.00 % 6.0000 200.00 % 5.0000 150.00 %

555.50 353.50 606.00 404.00 505.00 303.00
2.0000
202.00

22.0000
94 PLASTIC STOP LINE

192.0000 L.F. 120.00 % 23.0000 130.00 % 4.0000 -60.00 %

4,224.00 2,304.00 4,416.00 2,496.00 768.00 -1,152.00
10.0000
1,920.00

60.0000
95 PAINTED TRAFFIC ARROW

15.0000 EACH -20.00 % 63.5000 -15.33 % 34.0000 -54.67 %

900.00 -225.00 952.50 -172.50 510.00 -615.00
75.0000
1,125.00

175.0000
96 PLASTIC TRAFFIC ARROW

19.0000 EACH 16.67 % 175.0000 16.67 % 90.0000 -40.00 %

3,325.00 475.00 3,325.00 475.00 1,710.00 -1,140.00
150.0000
2,850.00

60.0000
97 PLASTIC TRAFFIC LETTER

38.0000 EACH 71.43 % 58.0000 65.71 % 160.0000 357.14 %

2,280.00 950.00 2,204.00 874.00 6,080.00 4,750.00
35.0000
1,330.00

150.0000
98 PLASTIC ACCESS PARKING SPACE SYMBOL

3.0000 EACH 0.00 % 168.0000 12.00 % 130.0000 -13.33 %

450.00 0.00 504.00 54.00 390.00 -60.00
150.0000
450.00
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30.0000
99 PAINTED DRAINAGE MARKING

38.0000 EACH 100.00 % 29.0000 93.33 % 20.0000 33.33 %

1,140.00 570.00 1,102.00 532.00 760.00 190.00
15.0000
570.00

0.8500
100 TEMPORARY PAVEMENT MARKING

55293.0000 L.F. 325.00 % 1.0000 400.00 % 0.1500 -25.00 %

46,999.05 35,940.45 55,293.00 44,234.40 8,293.95 -2,764.65
0.2000

11,058.60
101 PERMANENT SIGNING

L.S. 17.65 % 34.12 % 11.76 %

100,000.00 15,000.00 114,000.00 29,000.00 95,000.00 10,000.0085,000.00
102 SIGN BRIDGE NO. 1

L.S. 11.94 % 32.84 % 13.43 %

75,000.00 8,000.00 89,000.00 22,000.00 76,000.00 9,000.0067,000.00
103 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 15.38 % 0.00 % -15.38 %

15,000.00 2,000.00 13,000.00 0.00 11,000.00 -2,000.0013,000.00
104 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 50.00 % 30.00 % 10.00 %

15,000.00 5,000.00 13,000.00 3,000.00 11,000.00 1,000.0010,000.00
105 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 66.67 % 44.44 % 22.22 %

15,000.00 6,000.00 13,000.00 4,000.00 11,000.00 2,000.009,000.00
106 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 233.33 % 200.00 % 150.00 %

10,000.00 7,000.00 9,000.00 6,000.00 7,500.00 4,500.003,000.00
107 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 233.33 % 200.00 % 150.00 %

10,000.00 7,000.00 9,000.00 6,000.00 7,500.00 4,500.003,000.00
108 ILLUMINATION SYSTEM NO. 1

L.S. -13.63 % -2.46 % -18.71 %

85,000.00 -13,417.00 96,000.00 -2,417.00 80,000.00 -18,417.0098,417.00
109 ILLUMINATION SYSTEM NO. 2

L.S. -27.26 % -16.34 % -30.29 %

240,000.00 -89,923.00 276,000.00 -53,923.00 230,000.00 -99,923.00329,923.00
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110  ILLUMINATION SYSTEM NO. 2 - AGREEMENT GCA 5231

L.S. 100.00 % 92.00 % 60.00 %

10,000.00 5,000.00 9,600.00 4,600.00 8,000.00 3,000.005,000.00
111 ILLUMINATION SYSTEM NO. 3

L.S. -71.92 % -73.04 % -77.54 %

25,000.00 -64,037.00 24,000.00 -65,037.00 20,000.00 -69,037.0089,037.00

5,000.0000
112 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 25.00 % 11,500.0000 187.50 % 5,500.0000 37.50 %

15,000.00 3,000.00 34,500.00 22,500.00 16,500.00 4,500.00
4,000.0000
12,000.00

1.0000
113 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

17280.0000 HR -66.67 % 0.5000 -83.33 % 1.0000 -66.67 %

17,280.00 -34,560.00 8,640.00 -43,200.00 17,280.00 -34,560.00
3.0000

51,840.00
114 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 51.90 % 8.10 % 13.92 %

600,000.00 205,000.00 427,000.00 32,000.00 450,000.00 55,000.00395,000.00
115  PROJECT TEMPORARY TRAFFIC CONTROL - AGREEMENT GCA 5231

L.S. 36.36 % -94.55 % -54.55 %

3,000.00 800.00 120.00 -2,080.00 1,000.00 -1,200.002,200.00
116  VMS RELOCATION

L.S. -48.64 % -48.64 % -48.64 %

12,000.00 -11,365.00 12,000.00 -11,365.00 12,000.00 -11,365.0023,365.00
117  HAR RELOCATION

L.S. -14.29 % -14.29 % -14.29 %

12,000.00 -2,000.00 12,000.00 -2,000.00 12,000.00 -2,000.0014,000.00
118  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. -50.00 % -48.75 % -18.75 %

40,000.00 -40,000.00 41,000.00 -39,000.00 65,000.00 -15,000.0080,000.00

OTHER ITEMS
119 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00
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1.7500
120 SHORING OR EXTRA EXCAVATION CLASS B

18010.0000 S.F. 75.00 % 1.2500 25.00 % 7.5000 650.00 %

31,517.50 13,507.50 22,512.50 4,502.50 135,075.00 117,065.00
1.0000

18,010.00

50.0000
121 GRAVEL BACKFILL FOR DRAIN

1437.0000 C.Y. 66.67 % 30.0000 0.00 % 35.0000 16.67 %

71,850.00 28,740.00 43,110.00 0.00 50,295.00 7,185.00
30.0000

43,110.00

22.0000
122 WATER

9200.0000 MGAL 83.33 % 10.0000 -16.67 % 40.0000 233.33 %

202,400.00 92,000.00 92,000.00 -18,400.00 368,000.00 257,600.00
12.0000

110,400.00
123 CURE BOX

L.S. -33.33 % -72.50 % -36.67 %

4,000.00 -2,000.00 1,650.00 -4,350.00 3,800.00 -2,200.006,000.00

1,000.0000
124 PLUGGING EXISTING PIPE

1.0000 EACH 400.00 % 750.0000 275.00 % 3,500.0000 1,650.00 %

1,000.00 800.00 750.00 550.00 3,500.00 3,300.00
200.0000
200.00

125 STRUCTURE SURVEYING
L.S. -50.00 % 8.00 % 30.00 %

25,000.00 -25,000.00 54,000.00 4,000.00 65,000.00 15,000.0050,000.00
126 ROADWAY SURVEYING

L.S. 270.00 % 144.00 % 340.00 %

185,000.00 135,000.00 122,000.00 72,000.00 220,000.00 170,000.0050,000.00

35.0000
127 CEMENT CONC. SIDEWALK

1053.0000 S.Y. 0.00 % 50.0000 42.86 % 55.0000 57.14 %

36,855.00 0.00 52,650.00 15,795.00 57,915.00 21,060.00
35.0000

36,855.00

2,500.0000
128 CEMENT CONC. SIDEWALK RAMP TYPE 1

2.0000 EACH 66.67 % 2,150.0000 43.33 % 2,100.0000 40.00 %

5,000.00 2,000.00 4,300.00 1,300.00 4,200.00 1,200.00
1,500.0000
3,000.00

2,500.0000
129 CEMENT CONC. SIDEWALK RAMP TYPE 3B

2.0000 EACH 66.67 % 2,150.0000 43.33 % 2,100.0000 40.00 %

5,000.00 2,000.00 4,300.00 1,300.00 4,200.00 1,200.00
1,500.0000
3,000.00

2,500.0000
130 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 66.67 % 2,150.0000 43.33 % 2,100.0000 40.00 %

2,500.00 1,000.00 2,150.00 650.00 2,100.00 600.00
1,500.0000
1,500.00
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2,500.0000
131 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH 66.67 % 2,150.0000 43.33 % 2,100.0000 40.00 %

10,000.00 4,000.00 8,600.00 2,600.00 8,400.00 2,400.00
1,500.0000
6,000.00

3.5000
132  WIRE FENCE TYPE 2 BARBLESS MODIFIED

10577.0000 L.F. -30.00 % 4.0000 -20.00 % 3.8500 -23.00 %

37,019.50 -15,865.50 42,308.00 -10,577.00 40,721.45 -12,163.55
5.0000

52,885.00

5,000.0000
133 ACCESS CONTROL GATE

2.0000 EACH -23.08 % 1,000.0000 -84.62 % 2,500.0000 -61.54 %

10,000.00 -3,000.00 2,000.00 -11,000.00 5,000.00 -8,000.00
6,500.0000
13,000.00

134 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
135 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
136 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
137 SPCC PLAN

L.S. 66.67 % 156.67 % 233.33 %

2,500.00 1,000.00 3,850.00 2,350.00 5,000.00 3,500.001,500.00
138  SPCC PLAN - AGREEMENT GCA 5231

L.S. 6,150.00 % 23,650.00 % 11,150.00 %

500.00 492.00 1,900.00 1,892.00 900.00 892.008.00

5.0000
139 CONSTRUCTION GEOTEXTILE FOR SEPARATION

6806.0000 S.Y. 212.50 % 3.5000 118.75 % 3.2500 103.13 %

34,030.00 23,140.40 23,821.00 12,931.40 22,119.50 11,229.90
1.6000

10,889.60

12.0000
140 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

207.0000 S.Y. 100.00 % 3.5000 -41.67 % 9.5000 58.33 %

2,484.00 1,242.00 724.50 -517.50 1,966.50 724.50
6.0000

1,242.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08B001 REVISION NO : 2 BIDS OPENED ON : Nov 15 2007
CONTRACT NO :007418 REGION NO : 2 AWARDED ON : Nov 19 2007
VERSION NO :2 WORK ORDER# : XL2072
HWY :SR 000,002,097 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :US 2/97
PESHASTIN EAST
INTERCHANGE
08B001

NORTH CENTRAL CONSTRUCTION, IN IMCO GENERAL CONSTRUCTION, INC S.A. GONZALES CONSTRUCTION, IN
843 KITTLESON RD 4509 GUIDE MERIDIAN 5516 N STARR ROAD
98837-9738 99025-8609

PROJECT : MOSES LAKE   WA  988370128 BELLINGHAM   WA  982269193 NEWMAN LAKE   WA  990250430

COUNTY(S) :CHELAN CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100029

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/29/2007
14:02

DOT_RGGB01

, GCA 5231, PIN 200201E

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

20.0000
141 CONDUIT PIPE 2 IN. DIAM.

1892.0000 L.F. -13.04 % 23.0000 0.00 % 22.0000 -4.35 %

37,840.00 -5,676.00 43,516.00 0.00 41,624.00 -1,892.00
23.0000

43,516.00

$12,027,645.35 5.20% $12,381,824.62 8.30% $12,952,686.43 13.29%$11,433,006.90CONTRACT TOTAL

$12,952,686.43$12,027,645.35 $12,381,824.62BASE TOTAL 5.20% 8.30% 13.29%$11,433,006.90


