
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
KENT WA  98032-2961 SUITE 101

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -43.43 % -30.72 % 53.57 %

79,200.00 -60,800.00 96,995.10 -43,004.90 215,000.00 75,000.00140,000.00

1,700.0000
2 CLEARING AND GRUBBING

3.1000 ACRE -71.67 % 10,250.0000 70.83 % 1,500.0000 -75.00 %

5,270.00 -13,330.00 31,775.00 13,175.00 4,650.00 -13,950.00
6,000.0000
18,600.00

260.0000
3 REMOVING CONC. INLET

2.0000 EACH -48.00 % 700.0000 40.00 % 200.0000 -60.00 %

520.00 -480.00 1,400.00 400.00 400.00 -600.00
500.0000
1,000.00

3.0000
4 REMOVING BITUMINOUS PAVEMENT

913.0000 S.Y. -75.00 % 21.0000 75.00 % 10.0000 -16.67 %

2,739.00 -8,217.00 19,173.00 8,217.00 9,130.00 -1,826.00
12.0000

10,956.00

15.7500
5 REMOVING CEMENT CONC. SIDEWALK

44.0000 S.Y. -68.50 % 9.0000 -82.00 % 10.0000 -80.00 %

693.00 -1,507.00 396.00 -1,804.00 440.00 -1,760.00
50.0000
2,200.00

4.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

204.0000 L.F. -42.86 % 12.0000 71.43 % 1.0000 -85.71 %

816.00 -612.00 2,448.00 1,020.00 204.00 -1,224.00
7.0000

1,428.00

4.0000
7 REMOVING TRAFFIC ISLAND

411.0000 S.Y. -60.00 % 3.5000 -65.00 % 10.0000 0.00 %

1,644.00 -2,466.00 1,438.50 -2,671.50 4,110.00 0.00
10.0000
4,110.00

4.0000
8 REMOVING TRAFFIC CURB

627.0000 L.F. -42.86 % 8.0000 14.29 % 1.0000 -85.71 %

2,508.00 -1,881.00 5,016.00 627.00 627.00 -3,762.00
7.0000

4,389.00

22.5000
9 REMOVING GUARDRAIL

25.0000 L.F. 350.00 % 7.0000 40.00 % 7.0000 40.00 %

562.50 437.50 175.00 50.00 175.00 50.00
5.0000
125.00

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 79.41 % 55.88 % 52.94 %

6,100.00 2,700.00 5,300.00 1,900.00 5,200.00 1,800.003,400.00
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PREPARATION

3.0000
11 REMOVING CHAIN LINK FENCE

360.0000 L.F. -40.00 % 4.0000 -20.00 % 2.0000 -60.00 %

1,080.00 -720.00 1,440.00 -360.00 720.00 -1,080.00
5.0000

1,800.00

GRADING

20.4000
12 ROADWAY EXCAVATION INCL. HAUL

4180.0000 C.Y. 85.45 % 8.7500 -20.45 % 20.0000 81.82 %

85,272.00 39,292.00 36,575.00 -9,405.00 83,600.00 37,620.00
11.0000

45,980.00

24.2500
13 ROADWAY EXCAVATION INCL. HAUL - AREA TEMP POND

220.0000 C.Y. 102.08 % 14.5000 20.83 % 20.0000 66.67 %

5,335.00 2,695.00 3,190.00 550.00 4,400.00 1,760.00
12.0000
2,640.00

8.3000
14 SELECT BORROW INCL. HAUL

23000.0000 TON -34.90 % 10.1500 -20.39 % 7.0000 -45.10 %

190,900.00 -102,350.00 233,450.00 -59,800.00 161,000.00 -132,250.00
12.7500

293,250.00

3.1000
15 EMBANKMENT COMPACTION

9530.0000 C.Y. 3.33 % 3.0000 0.00 % 1.0000 -66.67 %

29,543.00 953.00 28,590.00 0.00 9,530.00 -19,060.00
3.0000

28,590.00

DRAINAGE

2,300.0000
16 GRATE INLET TYPE 2

3.0000 EACH 43.75 % 3,000.0000 87.50 % 2,200.0000 37.50 %

6,900.00 2,100.00 9,000.00 4,200.00 6,600.00 1,800.00
1,600.0000
4,800.00

750.0000
17 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

1.0000 EACH -25.00 % 445.0000 -55.50 % 300.0000 -70.00 %

750.00 -250.00 445.00 -555.00 300.00 -700.00
1,000.0000
1,000.00

130.0000
18 QUARRY SPALLS

3.0000 C.Y. -56.67 % 125.0000 -58.33 % 50.0000 -83.33 %

390.00 -510.00 375.00 -525.00 150.00 -750.00
300.0000
900.00
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DRAINAGE

39.0000
19 SCHEDULE A CULV. PIPE 18 IN. DIAM.

100.0000 L.F. -48.00 % 40.0000 -46.67 % 50.0000 -33.33 %

3,900.00 -3,600.00 4,000.00 -3,500.00 5,000.00 -2,500.00
75.0000
7,500.00

STORM SEWER

4.2500
20 TESTING STORM SEWER PIPE

271.0000 L.F. -15.00 % 3.0000 -40.00 % 2.0000 -60.00 %

1,151.75 -203.25 813.00 -542.00 542.00 -813.00
5.0000

1,355.00

140.0000
21 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

25.0000 L.F. 27.27 % 141.0000 28.18 % 100.0000 -9.09 %

3,500.00 750.00 3,525.00 775.00 2,500.00 -250.00
110.0000
2,750.00

48.7500
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

50.0000 L.F. -2.50 % 38.0000 -24.00 % 45.0000 -10.00 %

2,437.50 -62.50 1,900.00 -600.00 2,250.00 -250.00
50.0000
2,500.00

52.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

196.0000 L.F. -48.00 % 49.0000 -51.00 % 50.0000 -50.00 %

10,192.00 -9,408.00 9,604.00 -9,996.00 9,800.00 -9,800.00
100.0000
19,600.00

SURFACING

18.0000
24 CRUSHED SURFACING BASE COURSE

4420.0000 TON -10.00 % 20.0000 0.00 % 18.0000 -10.00 %

79,560.00 -8,840.00 88,400.00 0.00 79,560.00 -8,840.00
20.0000

88,400.00

6.8500
25  SHOULDER FINISHING WITH COMPOST

1080.0000 L.F. 242.50 % 10.0000 400.00 % 7.0000 250.00 %

7,398.00 5,238.00 10,800.00 8,640.00 7,560.00 5,400.00
2.0000

2,160.00
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LIQUID ASPHALT
26 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

7,890.00 7,890.00 7,890.007,890.00

HOT MIX ASPHALT

6.8500
27 PLANING BITUMINOUS PAVEMENT

1678.0000 S.Y. -31.50 % 4.2000 -58.00 % 6.0000 -40.00 %

11,494.30 -5,285.70 7,047.60 -9,732.40 10,068.00 -6,712.00
10.0000

16,780.00

93.0000
28 HMA FOR PRELEVELING CL. 3/8 IN. PG 70-22

1440.0000 TON 16.25 % 82.5000 3.13 % 82.0000 2.50 %

133,920.00 18,720.00 118,800.00 3,600.00 118,080.00 2,880.00
80.0000

115,200.00

88.5000
29 HMA CL. 1/2 IN. PG 70-22

6650.0000 TON 26.43 % 82.5000 17.86 % 82.0000 17.14 %

588,525.00 123,025.00 548,625.00 83,125.00 545,300.00 79,800.00
70.0000

465,500.00
30 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,369.00 12,369.00 12,369.0012,369.00
31 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,720.00 4,720.00 4,720.004,720.00

175.0000
32 COMMERCIAL HMA

113.0000 TON 52.17 % 113.0000 -1.74 % 100.0000 -13.04 %

19,775.00 6,780.00 12,769.00 -226.00 11,300.00 -1,695.00
115.0000
12,995.00

33 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
34 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
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EROSION CONTROL AND PLANTING

165.0000
35 ESC LEAD

50.0000 DAY -17.50 % 75.0000 -62.50 % 25.0000 -87.50 %

8,250.00 -1,750.00 3,750.00 -6,250.00 1,250.00 -8,750.00
200.0000
10,000.00

2.0000
36 TEMPORARY EROSION CONTROL BLANKET

3270.0000 S.Y. 0.00 % 2.0000 0.00 % 2.0000 0.00 %

6,540.00 0.00 6,540.00 0.00 6,540.00 0.00
2.0000

6,540.00

20.0000
37 CHECK DAM

258.0000 L.F. 100.00 % 7.0000 -30.00 % 10.0000 0.00 %

5,160.00 2,580.00 1,806.00 -774.00 2,580.00 0.00
10.0000
2,580.00

8.7500
38 STABILIZED CONSTRUCTION ENTRANCE

750.0000 S.Y. -27.08 % 12.0000 0.00 % 12.0000 0.00 %

6,562.50 -2,437.50 9,000.00 0.00 9,000.00 0.00
12.0000
9,000.00

125.0000
39 STREET CLEANING

80.0000 HR 4.17 % 135.0000 12.50 % 100.0000 -16.67 %

10,000.00 400.00 10,800.00 1,200.00 8,000.00 -1,600.00
120.0000
9,600.00

60.0000
40 INLET PROTECTION

8.0000 EACH -20.00 % 50.0000 -33.33 % 50.0000 -33.33 %

480.00 -120.00 400.00 -200.00 400.00 -200.00
75.0000
600.00

4.5000
41 SILT FENCE

560.0000 L.F. -25.00 % 3.5000 -41.67 % 3.5000 -41.67 %

2,520.00 -840.00 1,960.00 -1,400.00 1,960.00 -1,400.00
6.0000

3,360.00

5.0000
42 COMPOST BERM

2450.0000 L.F. -16.67 % 4.0500 -32.50 % 3.0000 -50.00 %

12,250.00 -2,450.00 9,922.50 -4,777.50 7,350.00 -7,350.00
6.0000

14,700.00
43 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

28,000.00 28,000.00 28,000.0028,000.00

520.0000
44 SOIL BINDER OR TACKING AGENT

10.0000 ACRE 73.33 % 410.0000 36.67 % 400.0000 33.33 %

5,200.00 2,200.00 4,100.00 1,100.00 4,000.00 1,000.00
300.0000
3,000.00

1,600.0000
45 SEEDING, FERTILIZING, AND MULCHING

1.7500 ACRE -36.00 % 1,300.0000 -48.00 % 1,500.0000 -40.00 %

2,800.00 -1,575.00 2,275.00 -2,100.00 2,625.00 -1,750.00
2,500.0000
4,375.00
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41.0000
46 FINE COMPOST

183.0000 C.Y. 64.00 % 33.0000 32.00 % 35.0000 40.00 %

7,503.00 2,928.00 6,039.00 1,464.00 6,405.00 1,830.00
25.0000
4,575.00

4.0000
47 HIGH VISIBILITY FENCE

300.0000 L.F. 33.33 % 2.2500 -25.00 % 2.0000 -33.33 %

1,200.00 300.00 675.00 -225.00 600.00 -300.00
3.0000
900.00

16.0000
48  COMPOST AMENDED VEGETATIVE FILTER STRIP

3224.0000 S.Y. 14.29 % 25.0000 78.57 % 15.0000 7.14 %

51,584.00 6,448.00 80,600.00 35,464.00 48,360.00 3,224.00
14.0000

45,136.00

TRAFFIC

27.0000
49 CEMENT CONC. TRAFFIC CURB AND GUTTER

497.0000 L.F. -10.00 % 24.1000 -19.67 % 28.0000 -6.67 %

13,419.00 -1,491.00 11,977.70 -2,932.30 13,916.00 -994.00
30.0000

14,910.00

24.5000
50 CEMENT CONC. PEDESTRIAN CURB

103.0000 L.F. 22.50 % 17.4000 -13.00 % 22.0000 10.00 %

2,523.50 463.50 1,792.20 -267.80 2,266.00 206.00
20.0000
2,060.00

18.3500
51 PRECAST SLOPED MOUNTABLE CURB

600.0000 L.F. 52.92 % 15.3000 27.50 % 15.0000 25.00 %

11,010.00 3,810.00 9,180.00 1,980.00 9,000.00 1,800.00
12.0000
7,200.00

22.0000
52 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

90.0000 L.F. 10.00 % 18.4000 -8.00 % 18.0000 -10.00 %

1,980.00 180.00 1,656.00 -144.00 1,620.00 -180.00
20.0000
1,800.00

45.0000
53 BEAM GUARDRAIL TYPE 1

25.0000 L.F. 12.50 % 47.0000 17.50 % 45.0000 12.50 %

1,125.00 125.00 1,175.00 175.00 1,125.00 125.00
40.0000
1,000.00

7.5000
54 RAISING EXISTING BEAM GUARDRAIL

2441.0000 L.F. 50.00 % 7.5000 50.00 % 7.0000 40.00 %

18,307.50 6,102.50 18,307.50 6,102.50 17,087.00 4,882.00
5.0000

12,205.00

610.0000
55 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -90.62 % 11,000.0000 69.23 % 2,000.0000 -69.23 %

610.00 -5,890.00 11,000.00 4,500.00 2,000.00 -4,500.00
6,500.0000
6,500.00
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TRAFFIC

91.0000
56 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

80.0000 HR 127.50 % 54.0000 35.00 % 42.0000 5.00 %

7,280.00 4,080.00 4,320.00 1,120.00 3,360.00 160.00
40.0000
3,200.00

57 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

75.0000
58 FLEXIBLE GUIDE POST

52.0000 EACH 177.78 % 30.0000 11.11 % 28.0000 3.70 %

3,900.00 2,496.00 1,560.00 156.00 1,456.00 52.00
27.0000
1,404.00

0.2500
59 PAINT LINE

14475.0000 L.F. 25.00 % 0.2000 0.00 % 0.2000 0.00 %

3,618.75 723.75 2,895.00 0.00 2,895.00 0.00
0.2000

2,895.00

1.2000
60 PLASTIC LINE

495.0000 L.F. -40.00 % 1.0000 -50.00 % 1.0000 -50.00 %

594.00 -396.00 495.00 -495.00 495.00 -495.00
2.0000
990.00

1.8500
61 PLASTIC WIDE LINE

1501.0000 L.F. -26.00 % 1.5000 -40.00 % 1.5000 -40.00 %

2,776.85 -975.65 2,251.50 -1,501.00 2,251.50 -1,501.00
2.5000

3,752.50

6.1000
62 PLASTIC CROSSWALK LINE

848.0000 S.F. 22.00 % 5.1000 2.00 % 5.0000 0.00 %

5,172.80 932.80 4,324.80 84.80 4,240.00 0.00
5.0000

4,240.00

7.3500
63 PLASTIC STOP LINE

182.0000 L.F. 47.00 % 6.1500 23.00 % 6.0000 20.00 %

1,337.70 427.70 1,119.30 209.30 1,092.00 182.00
5.0000
910.00

85.6500
64 PLASTIC TRAFFIC ARROW

24.0000 EACH -4.83 % 72.0000 -20.00 % 70.0000 -22.22 %

2,055.60 -104.40 1,728.00 -432.00 1,680.00 -480.00
90.0000
2,160.00

36.7000
65 PLASTIC DRAINAGE MARKING

5.0000 EACH 83.50 % 31.0000 55.00 % 30.0000 50.00 %

183.50 83.50 155.00 55.00 150.00 50.00
20.0000
100.00

36.7000
66  PLASTIC JUNCTION BOX MARKING

28.0000 EACH 267.00 % 31.0000 210.00 % 30.0000 200.00 %

1,027.60 747.60 868.00 588.00 840.00 560.00
10.0000
280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
KENT WA  98032-2961 SUITE 101

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

245.0000
67 RAISED PAVEMENT MARKER TYPE 1

4.2000 HUND 28.95 % 205.0000 7.89 % 200.0000 5.26 %

1,029.00 231.00 861.00 63.00 840.00 42.00
190.0000
798.00

400.0000
68 RAISED PAVEMENT MARKER TYPE 2

4.6500 HUND 23.08 % 330.0000 1.54 % 325.0000 0.00 %

1,860.00 348.75 1,534.50 23.25 1,511.25 0.00
325.0000
1,511.25

0.2500
69 TEMPORARY PAVEMENT MARKING

5250.0000 L.F. 25.00 % 0.2000 0.00 % 0.2000 0.00 %

1,312.50 262.50 1,050.00 0.00 1,050.00 0.00
0.2000

1,050.00
70 PERMANENT SIGNING

L.S. 12.70 % 14.77 % 29.58 %

60,880.00 6,860.00 62,000.00 7,980.00 70,000.00 15,980.0054,020.00
71 TRAFFIC SIGNAL SYSTEM HALF URBAN SIGNAL

L.S. 26.53 % 30.88 % 25.19 %

333,530.00 69,930.00 345,000.00 81,400.00 330,000.00 66,400.00263,600.00
72  TEMPORARY SIGNAL SYSTEM

L.S. 87.76 % 92.03 % 99.28 %

51,823.00 24,223.00 53,000.00 25,400.00 55,000.00 27,400.0027,600.00

1.2500
73 SEQUENTIAL ARROW SIGN

2100.0000 HR -72.22 % 3.3500 -25.56 % 1.0000 -77.78 %

2,625.00 -6,825.00 7,035.00 -2,415.00 2,100.00 -7,350.00
4.5000

9,450.00

1,300.0000
74 PORTABLE CHANGEABLE MESSAGE SIGN

5.0000 EACH -67.50 % 3,400.0000 -15.00 % 800.0000 -80.00 %

6,500.00 -13,500.00 17,000.00 -3,000.00 4,000.00 -16,000.00
4,000.0000
20,000.00

2.5000
75 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1200.0000 HR -58.33 % 2.2500 -62.50 % 1.0000 -83.33 %

3,000.00 -4,200.00 2,700.00 -4,500.00 1,200.00 -6,000.00
6.0000

7,200.00
76 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -85.59 % -59.65 % -13.54 %

3,000.00 -17,820.00 8,400.00 -12,420.00 18,000.00 -2,820.0020,820.00

45.5000
77 FLAGGERS AND SPOTTERS

630.0000 HR -9.00 % 42.2500 -15.50 % 38.0000 -24.00 %

28,665.00 -2,835.00 26,617.50 -4,882.50 23,940.00 -7,560.00
50.0000

31,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
KENT WA  98032-2961 SUITE 101

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

55.0000
78 OTHER TRAFFIC CONTROL LABOR

480.0000 HR 10.00 % 42.2500 -15.50 % 38.0000 -24.00 %

26,400.00 2,400.00 20,280.00 -3,720.00 18,240.00 -5,760.00
50.0000

24,000.00
79 TRAFFIC CONTROL SUPERVISOR

L.S. -61.11 % -5.56 % 205.56 %

7,000.00 -11,000.00 17,000.00 -1,000.00 55,000.00 37,000.0018,000.00

20.6000
80 CONSTRUCTION SIGNS CLASS A

828.0000 S.F. 28.75 % 16.5000 3.13 % 12.0000 -25.00 %

17,056.80 3,808.80 13,662.00 414.00 9,936.00 -3,312.00
16.0000

13,248.00

OTHER ITEMS
81 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

14.5000
82 STRUCTURE EXCAVATION CLASS B INCL. HAUL

414.0000 C.Y. -3.33 % 3.2500 -78.33 % 20.0000 33.33 %

6,003.00 -207.00 1,345.50 -4,864.50 8,280.00 2,070.00
15.0000
6,210.00

0.7500
83 SHORING OR EXTRA EXCAVATION CLASS B

2472.0000 S.F. -75.00 % 1.1500 -61.67 % 1.0000 -66.67 %

1,854.00 -5,562.00 2,842.80 -4,573.20 2,472.00 -4,944.00
3.0000

7,416.00
84 CURE BOX

L.S. -93.75 % -70.00 % -60.00 %

125.00 -1,875.00 600.00 -1,400.00 800.00 -1,200.002,000.00

30.0000
85 WATER

420.0000 MGAL -45.45 % 15.0000 -72.73 % 25.0000 -54.55 %

12,600.00 -10,500.00 6,300.00 -16,800.00 10,500.00 -12,600.00
55.0000

23,100.00
86 ROADWAY SURVEYING

L.S. 34.58 % 13.33 % 83.33 %

40,375.00 10,375.00 34,000.00 4,000.00 55,000.00 25,000.0030,000.00

66.0000
87 CEMENT CONC. SIDEWALK

36.0000 S.Y. 65.00 % 46.0000 15.00 % 50.0000 25.00 %

2,376.00 936.00 1,656.00 216.00 1,800.00 360.00
40.0000
1,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
KENT WA  98032-2961 SUITE 101

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,700.0000
88 CEMENT CONC. SIDEWALK RAMP TYPE 1

2.0000 EACH -15.00 % 700.0000 -65.00 % 1,200.0000 -40.00 %

3,400.00 -600.00 1,400.00 -2,600.00 2,400.00 -1,600.00
2,000.0000
4,000.00

1,960.0000
89 CEMENT CONC. SIDEWALK RAMP TYPE 2

3.0000 EACH 30.67 % 880.0000 -41.33 % 1,200.0000 -20.00 %

5,880.00 1,380.00 2,640.00 -1,860.00 3,600.00 -900.00
1,500.0000
4,500.00

85.6500
90 RAMP DETECTABLE WARNING RETROFIT

64.0000 S.F. 71.30 % 47.0000 -6.00 % 62.0000 24.00 %

5,481.60 2,281.60 3,008.00 -192.00 3,968.00 768.00
50.0000
3,200.00

3,800.0000
91 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH 26.67 % 5,500.0000 83.33 % 3,600.0000 20.00 %

7,600.00 1,600.00 11,000.00 5,000.00 7,200.00 1,200.00
3,000.0000
6,000.00

92 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
93 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
94 SPCC PLAN

L.S. -78.00 % -31.43 % -71.43 %

385.00 -1,365.00 1,200.00 -550.00 500.00 -1,250.001,750.00
95 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

15.9000
96 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

9.0000 S.Y. 536.00 % 4.0000 60.00 % 4.0000 60.00 %

143.10 120.60 36.00 13.50 36.00 13.50
2.5000
22.50

$2,191,620.35 2.22% $2,219,975.00 3.54% $2,231,781.75 4.10%$2,143,985.25CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

ICON MATERIALS, A DIVISION OF NORTHWEST CONSTRUCTION, INC. CECCANTI, INC.
6819 S 228TH ST 1408 140TH PL NE 4116 BROOKDALE RD E
KENT WA  98032-2961 SUITE 101

PROJECT : TUKWILA   WA  981382050 BELLEVUE   WA  980073962 TACOMA   WA  984461613

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,231,781.75$2,191,620.35 $2,219,975.00BASE TOTAL 2.22% 3.54% 4.10%$2,143,985.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

WOODWORTH & COMPANY, INC. RODARTE CONSTRUCTION, INC CONSTRUCT COMPANY LLC
1200 E "D" ST 17 EAST VALLEY HWY E 1621 PEASE AVE

98092-5531

PROJECT : TACOMA   WA  984211710 AUBURN   WA  980711875 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 64.29 % 64.29 % 31.41 %

230,000.00 90,000.00 230,000.00 90,000.00 183,973.50 43,973.50140,000.00

10,000.0000
2 CLEARING AND GRUBBING

3.1000 ACRE 66.67 % 9,500.0000 58.33 % 6,265.0000 4.42 %

31,000.00 12,400.00 29,450.00 10,850.00 19,421.50 821.50
6,000.0000
18,600.00

300.0000
3 REMOVING CONC. INLET

2.0000 EACH -40.00 % 350.0000 -30.00 % 74.8000 -85.04 %

600.00 -400.00 700.00 -300.00 149.60 -850.40
500.0000
1,000.00

10.0000
4 REMOVING BITUMINOUS PAVEMENT

913.0000 S.Y. -16.67 % 12.0000 0.00 % 8.9000 -25.83 %

9,130.00 -1,826.00 10,956.00 0.00 8,125.70 -2,830.30
12.0000

10,956.00

20.0000
5 REMOVING CEMENT CONC. SIDEWALK

44.0000 S.Y. -60.00 % 18.0000 -64.00 % 6.0000 -88.00 %

880.00 -1,320.00 792.00 -1,408.00 264.00 -1,936.00
50.0000
2,200.00

7.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

204.0000 L.F. 0.00 % 9.0000 28.57 % 6.5000 -7.14 %

1,428.00 0.00 1,836.00 408.00 1,326.00 -102.00
7.0000

1,428.00

15.0000
7 REMOVING TRAFFIC ISLAND

411.0000 S.Y. 50.00 % 9.0000 -10.00 % 6.0000 -40.00 %

6,165.00 2,055.00 3,699.00 -411.00 2,466.00 -1,644.00
10.0000
4,110.00

5.0000
8 REMOVING TRAFFIC CURB

627.0000 L.F. -28.57 % 8.0000 14.29 % 2.7500 -60.71 %

3,135.00 -1,254.00 5,016.00 627.00 1,724.25 -2,664.75
7.0000

4,389.00

11.0000
9 REMOVING GUARDRAIL

25.0000 L.F. 120.00 % 7.0000 40.00 % 7.7500 55.00 %

275.00 150.00 175.00 50.00 193.75 68.75
5.0000
125.00

10 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 47.06 % 47.06 % -99.14 %

5,000.00 1,600.00 5,000.00 1,600.00 29.40 -3,370.603,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

WOODWORTH & COMPANY, INC. RODARTE CONSTRUCTION, INC CONSTRUCT COMPANY LLC
1200 E "D" ST 17 EAST VALLEY HWY E 1621 PEASE AVE

98092-5531

PROJECT : TACOMA   WA  984211710 AUBURN   WA  980711875 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.0000
11 REMOVING CHAIN LINK FENCE

360.0000 L.F. -40.00 % 3.7500 -25.00 % 5.8000 16.00 %

1,080.00 -720.00 1,350.00 -450.00 2,088.00 288.00
5.0000

1,800.00

GRADING

10.0000
12 ROADWAY EXCAVATION INCL. HAUL

4180.0000 C.Y. -9.09 % 20.0000 81.82 % 19.0000 72.73 %

41,800.00 -4,180.00 83,600.00 37,620.00 79,420.00 33,440.00
11.0000

45,980.00

25.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA TEMP POND

220.0000 C.Y. 108.33 % 30.0000 150.00 % 16.3000 35.83 %

5,500.00 2,860.00 6,600.00 3,960.00 3,586.00 946.00
12.0000
2,640.00

11.0000
14 SELECT BORROW INCL. HAUL

23000.0000 TON -13.73 % 12.0000 -5.88 % 10.0000 -21.57 %

253,000.00 -40,250.00 276,000.00 -17,250.00 230,000.00 -63,250.00
12.7500

293,250.00

1.0000
15 EMBANKMENT COMPACTION

9530.0000 C.Y. -66.67 % 2.5000 -16.67 % 4.6000 53.33 %

9,530.00 -19,060.00 23,825.00 -4,765.00 43,838.00 15,248.00
3.0000

28,590.00

DRAINAGE

2,500.0000
16 GRATE INLET TYPE 2

3.0000 EACH 56.25 % 2,200.0000 37.50 % 754.0000 -52.88 %

7,500.00 2,700.00 6,600.00 1,800.00 2,262.00 -2,538.00
1,600.0000
4,800.00

500.0000
17 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

1.0000 EACH -50.00 % 550.0000 -45.00 % 281.0000 -71.90 %

500.00 -500.00 550.00 -450.00 281.00 -719.00
1,000.0000
1,000.00

200.0000
18 QUARRY SPALLS

3.0000 C.Y. -33.33 % 100.0000 -66.67 % 65.0000 -78.33 %

600.00 -300.00 300.00 -600.00 195.00 -705.00
300.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

WOODWORTH & COMPANY, INC. RODARTE CONSTRUCTION, INC CONSTRUCT COMPANY LLC
1200 E "D" ST 17 EAST VALLEY HWY E 1621 PEASE AVE

98092-5531

PROJECT : TACOMA   WA  984211710 AUBURN   WA  980711875 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

30.0000
19 SCHEDULE A CULV. PIPE 18 IN. DIAM.

100.0000 L.F. -60.00 % 40.0000 -46.67 % 43.0000 -42.67 %

3,000.00 -4,500.00 4,000.00 -3,500.00 4,300.00 -3,200.00
75.0000
7,500.00

STORM SEWER

5.0000
20 TESTING STORM SEWER PIPE

271.0000 L.F. 0.00 % 3.0000 -40.00 % 11.7000 134.00 %

1,355.00 0.00 813.00 -542.00 3,170.70 1,815.70
5.0000

1,355.00

80.0000
21 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

25.0000 L.F. -27.27 % 250.0000 127.27 % 94.3000 -14.27 %

2,000.00 -750.00 6,250.00 3,500.00 2,357.50 -392.50
110.0000
2,750.00

20.0000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

50.0000 L.F. -60.00 % 28.0000 -44.00 % 32.8000 -34.40 %

1,000.00 -1,500.00 1,400.00 -1,100.00 1,640.00 -860.00
50.0000
2,500.00

25.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

196.0000 L.F. -75.00 % 45.0000 -55.00 % 53.8000 -46.20 %

4,900.00 -14,700.00 8,820.00 -10,780.00 10,544.80 -9,055.20
100.0000
19,600.00

SURFACING

23.0000
24 CRUSHED SURFACING BASE COURSE

4420.0000 TON 15.00 % 20.0000 0.00 % 19.0000 -5.00 %

101,660.00 13,260.00 88,400.00 0.00 83,980.00 -4,420.00
20.0000

88,400.00

5.0000
25  SHOULDER FINISHING WITH COMPOST

1080.0000 L.F. 150.00 % 5.0000 150.00 % 7.6500 282.50 %

5,400.00 3,240.00 5,400.00 3,240.00 8,262.00 6,102.00
2.0000

2,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

WOODWORTH & COMPANY, INC. RODARTE CONSTRUCTION, INC CONSTRUCT COMPANY LLC
1200 E "D" ST 17 EAST VALLEY HWY E 1621 PEASE AVE

98092-5531

PROJECT : TACOMA   WA  984211710 AUBURN   WA  980711875 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
26 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

7,890.00 7,890.00 7,890.007,890.00

HOT MIX ASPHALT

6.0000
27 PLANING BITUMINOUS PAVEMENT

1678.0000 S.Y. -40.00 % 7.0000 -30.00 % 5.0500 -49.50 %

10,068.00 -6,712.00 11,746.00 -5,034.00 8,473.90 -8,306.10
10.0000

16,780.00

92.0000
28 HMA FOR PRELEVELING CL. 3/8 IN. PG 70-22

1440.0000 TON 15.00 % 85.0000 6.25 % 103.0000 28.75 %

132,480.00 17,280.00 122,400.00 7,200.00 148,320.00 33,120.00
80.0000

115,200.00

78.0000
29 HMA CL. 1/2 IN. PG 70-22

6650.0000 TON 11.43 % 85.0000 21.43 % 87.5000 25.00 %

518,700.00 53,200.00 565,250.00 99,750.00 581,875.00 116,375.00
70.0000

465,500.00
30 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,369.00 12,369.00 12,369.0012,369.00
31 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,720.00 4,720.00 4,720.004,720.00

150.0000
32 COMMERCIAL HMA

113.0000 TON 30.43 % 125.0000 8.70 % 151.5000 31.74 %

16,950.00 3,955.00 14,125.00 1,130.00 17,119.50 4,124.50
115.0000
12,995.00

33 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
34 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
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EROSION CONTROL AND PLANTING

100.0000
35 ESC LEAD

50.0000 DAY -50.00 % 25.0000 -87.50 % 45.0000 -77.50 %

5,000.00 -5,000.00 1,250.00 -8,750.00 2,250.00 -7,750.00
200.0000
10,000.00

2.5000
36 TEMPORARY EROSION CONTROL BLANKET

3270.0000 S.Y. 25.00 % 2.5000 25.00 % 2.5000 25.00 %

8,175.00 1,635.00 8,175.00 1,635.00 8,175.00 1,635.00
2.0000

6,540.00

12.0000
37 CHECK DAM

258.0000 L.F. 20.00 % 12.0000 20.00 % 13.5000 35.00 %

3,096.00 516.00 3,096.00 516.00 3,483.00 903.00
10.0000
2,580.00

22.0000
38 STABILIZED CONSTRUCTION ENTRANCE

750.0000 S.Y. 83.33 % 14.0000 16.67 % 8.5000 -29.17 %

16,500.00 7,500.00 10,500.00 1,500.00 6,375.00 -2,625.00
12.0000
9,000.00

160.0000
39 STREET CLEANING

80.0000 HR 33.33 % 150.0000 25.00 % 123.4000 2.83 %

12,800.00 3,200.00 12,000.00 2,400.00 9,872.00 272.00
120.0000
9,600.00

100.0000
40 INLET PROTECTION

8.0000 EACH 33.33 % 80.0000 6.67 % 54.3000 -27.60 %

800.00 200.00 640.00 40.00 434.40 -165.60
75.0000
600.00

5.0000
41 SILT FENCE

560.0000 L.F. -16.67 % 4.5000 -25.00 % 3.6500 -39.17 %

2,800.00 -560.00 2,520.00 -840.00 2,044.00 -1,316.00
6.0000

3,360.00

4.0000
42 COMPOST BERM

2450.0000 L.F. -33.33 % 4.0000 -33.33 % 1.1000 -81.67 %

9,800.00 -4,900.00 9,800.00 -4,900.00 2,695.00 -12,005.00
6.0000

14,700.00
43 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

28,000.00 28,000.00 28,000.0028,000.00

400.0000
44 SOIL BINDER OR TACKING AGENT

10.0000 ACRE 33.33 % 425.0000 41.67 % 589.0000 96.33 %

4,000.00 1,000.00 4,250.00 1,250.00 5,890.00 2,890.00
300.0000
3,000.00

1,300.0000
45 SEEDING, FERTILIZING, AND MULCHING

1.7500 ACRE -48.00 % 1,400.0000 -44.00 % 1,610.0000 -35.60 %

2,275.00 -2,100.00 2,450.00 -1,925.00 2,817.50 -1,557.50
2,500.0000
4,375.00
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35.0000
46 FINE COMPOST

183.0000 C.Y. 40.00 % 35.0000 40.00 % 51.6000 106.40 %

6,405.00 1,830.00 6,405.00 1,830.00 9,442.80 4,867.80
25.0000
4,575.00

4.0000
47 HIGH VISIBILITY FENCE

300.0000 L.F. 33.33 % 2.2500 -25.00 % 1.7000 -43.33 %

1,200.00 300.00 675.00 -225.00 510.00 -390.00
3.0000
900.00

16.0000
48  COMPOST AMENDED VEGETATIVE FILTER STRIP

3224.0000 S.Y. 14.29 % 25.0000 78.57 % 33.6500 140.36 %

51,584.00 6,448.00 80,600.00 35,464.00 108,487.60 63,351.60
14.0000

45,136.00

TRAFFIC

25.0000
49 CEMENT CONC. TRAFFIC CURB AND GUTTER

497.0000 L.F. -16.67 % 40.0000 33.33 % 25.9000 -13.67 %

12,425.00 -2,485.00 19,880.00 4,970.00 12,872.30 -2,037.70
30.0000

14,910.00

18.0000
50 CEMENT CONC. PEDESTRIAN CURB

103.0000 L.F. -10.00 % 26.0000 30.00 % 23.6000 18.00 %

1,854.00 -206.00 2,678.00 618.00 2,430.80 370.80
20.0000
2,060.00

15.0000
51 PRECAST SLOPED MOUNTABLE CURB

600.0000 L.F. 25.00 % 16.0000 33.33 % 19.6000 63.33 %

9,000.00 1,800.00 9,600.00 2,400.00 11,760.00 4,560.00
12.0000
7,200.00

18.0000
52 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

90.0000 L.F. -10.00 % 20.0000 0.00 % 15.1500 -24.25 %

1,620.00 -180.00 1,800.00 0.00 1,363.50 -436.50
20.0000
1,800.00

30.0000
53 BEAM GUARDRAIL TYPE 1

25.0000 L.F. -25.00 % 50.0000 25.00 % 51.0000 27.50 %

750.00 -250.00 1,250.00 250.00 1,275.00 275.00
40.0000
1,000.00

7.0000
54 RAISING EXISTING BEAM GUARDRAIL

2441.0000 L.F. 40.00 % 8.0000 60.00 % 8.3000 66.00 %

17,087.00 4,882.00 19,528.00 7,323.00 20,260.30 8,055.30
5.0000

12,205.00

5,000.0000
55 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -23.08 % 6,000.0000 -7.69 % 10,692.0000 64.49 %

5,000.00 -1,500.00 6,000.00 -500.00 10,692.00 4,192.00
6,500.0000
6,500.00
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60.0000
56 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

80.0000 HR 50.00 % 50.0000 25.00 % 84.0000 110.00 %

4,800.00 1,600.00 4,000.00 800.00 6,720.00 3,520.00
40.0000
3,200.00

57 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00

55.0000
58 FLEXIBLE GUIDE POST

52.0000 EACH 103.70 % 30.0000 11.11 % 31.0000 14.81 %

2,860.00 1,456.00 1,560.00 156.00 1,612.00 208.00
27.0000
1,404.00

0.2000
59 PAINT LINE

14475.0000 L.F. 0.00 % 0.2000 0.00 % 0.3000 50.00 %

2,895.00 0.00 2,895.00 0.00 4,342.50 1,447.50
0.2000

2,895.00

1.0000
60 PLASTIC LINE

495.0000 L.F. -50.00 % 1.0000 -50.00 % 1.7000 -15.00 %

495.00 -495.00 495.00 -495.00 841.50 -148.50
2.0000
990.00

1.5000
61 PLASTIC WIDE LINE

1501.0000 L.F. -40.00 % 1.5000 -40.00 % 2.2500 -10.00 %

2,251.50 -1,501.00 2,251.50 -1,501.00 3,377.25 -375.25
2.5000

3,752.50

5.0000
62 PLASTIC CROSSWALK LINE

848.0000 S.F. 0.00 % 5.5000 10.00 % 5.6000 12.00 %

4,240.00 0.00 4,664.00 424.00 4,748.80 508.80
5.0000

4,240.00

6.0000
63 PLASTIC STOP LINE

182.0000 L.F. 20.00 % 6.5000 30.00 % 11.2000 124.00 %

1,092.00 182.00 1,183.00 273.00 2,038.40 1,128.40
5.0000
910.00

70.0000
64 PLASTIC TRAFFIC ARROW

24.0000 EACH -22.22 % 75.0000 -16.67 % 151.0000 67.78 %

1,680.00 -480.00 1,800.00 -360.00 3,624.00 1,464.00
90.0000
2,160.00

30.0000
65 PLASTIC DRAINAGE MARKING

5.0000 EACH 50.00 % 34.0000 70.00 % 28.0000 40.00 %

150.00 50.00 170.00 70.00 140.00 40.00
20.0000
100.00

30.0000
66  PLASTIC JUNCTION BOX MARKING

28.0000 EACH 200.00 % 34.0000 240.00 % 28.0000 180.00 %

840.00 560.00 952.00 672.00 784.00 504.00
10.0000
280.00
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200.0000
67 RAISED PAVEMENT MARKER TYPE 1

4.2000 HUND 5.26 % 225.0000 18.42 % 252.5000 32.89 %

840.00 42.00 945.00 147.00 1,060.50 262.50
190.0000
798.00

325.0000
68 RAISED PAVEMENT MARKER TYPE 2

4.6500 HUND 0.00 % 350.0000 7.69 % 421.0000 29.54 %

1,511.25 0.00 1,627.50 116.25 1,957.65 446.40
325.0000
1,511.25

0.3000
69 TEMPORARY PAVEMENT MARKING

5250.0000 L.F. 50.00 % 0.2000 0.00 % 0.3000 50.00 %

1,575.00 525.00 1,050.00 0.00 1,575.00 525.00
0.2000

1,050.00
70 PERMANENT SIGNING

L.S. 14.77 % 20.33 % 26.51 %

62,000.00 7,980.00 65,000.00 10,980.00 68,340.00 14,320.0054,020.00
71 TRAFFIC SIGNAL SYSTEM HALF URBAN SIGNAL

L.S. 26.71 % 42.26 % 42.03 %

334,000.00 70,400.00 375,000.00 111,400.00 374,400.00 110,800.00263,600.00
72  TEMPORARY SIGNAL SYSTEM

L.S. 88.41 % 117.39 % 110.76 %

52,000.00 24,400.00 60,000.00 32,400.00 58,170.00 30,570.0027,600.00

3.0000
73 SEQUENTIAL ARROW SIGN

2100.0000 HR -33.33 % 2.7500 -38.89 % 10.0500 123.33 %

6,300.00 -3,150.00 5,775.00 -3,675.00 21,105.00 11,655.00
4.5000

9,450.00

6,000.0000
74 PORTABLE CHANGEABLE MESSAGE SIGN

5.0000 EACH 50.00 % 1,800.0000 -55.00 % 2,320.0000 -42.00 %

30,000.00 10,000.00 9,000.00 -11,000.00 11,600.00 -8,400.00
4,000.0000
20,000.00

2.0000
75 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1200.0000 HR -66.67 % 1.2500 -79.17 % 6.0000 0.00 %

2,400.00 -4,800.00 1,500.00 -5,700.00 7,200.00 0.00
6.0000

7,200.00
76 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -27.95 % -78.39 % 40.18 %

15,000.00 -5,820.00 4,500.00 -16,320.00 29,185.00 8,365.0020,820.00

46.0000
77 FLAGGERS AND SPOTTERS

630.0000 HR -8.00 % 45.0000 -10.00 % 49.0000 -2.00 %

28,980.00 -2,520.00 28,350.00 -3,150.00 30,870.00 -630.00
50.0000

31,500.00
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48.0000
78 OTHER TRAFFIC CONTROL LABOR

480.0000 HR -4.00 % 45.0000 -10.00 % 49.0000 -2.00 %

23,040.00 -960.00 21,600.00 -2,400.00 23,520.00 -480.00
50.0000

24,000.00
79 TRAFFIC CONTROL SUPERVISOR

L.S. 94.44 % -50.00 % -83.08 %

35,000.00 17,000.00 9,000.00 -9,000.00 3,045.00 -14,955.0018,000.00

20.0000
80 CONSTRUCTION SIGNS CLASS A

828.0000 S.F. 25.00 % 17.0000 6.25 % 8.1500 -49.06 %

16,560.00 3,312.00 14,076.00 828.00 6,748.20 -6,499.80
16.0000

13,248.00

OTHER ITEMS
81 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

10.0000
82 STRUCTURE EXCAVATION CLASS B INCL. HAUL

414.0000 C.Y. -33.33 % 7.7500 -48.33 % 25.0000 66.67 %

4,140.00 -2,070.00 3,208.50 -3,001.50 10,350.00 4,140.00
15.0000
6,210.00

1.0000
83 SHORING OR EXTRA EXCAVATION CLASS B

2472.0000 S.F. -66.67 % 0.1000 -96.67 % 5.0000 66.67 %

2,472.00 -4,944.00 247.20 -7,168.80 12,360.00 4,944.00
3.0000

7,416.00
84 CURE BOX

L.S. -75.00 % -86.25 % -47.40 %

500.00 -1,500.00 275.00 -1,725.00 1,052.00 -948.002,000.00

20.0000
85 WATER

420.0000 MGAL -63.64 % 8.5000 -84.55 % 70.5000 28.18 %

8,400.00 -14,700.00 3,570.00 -19,530.00 29,610.00 6,510.00
55.0000

23,100.00
86 ROADWAY SURVEYING

L.S. 33.33 % 0.00 % 23.47 %

40,000.00 10,000.00 30,000.00 0.00 37,040.00 7,040.0030,000.00

50.0000
87 CEMENT CONC. SIDEWALK

36.0000 S.Y. 25.00 % 70.0000 75.00 % 66.7000 66.75 %

1,800.00 360.00 2,520.00 1,080.00 2,401.20 961.20
40.0000
1,440.00
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700.0000
88 CEMENT CONC. SIDEWALK RAMP TYPE 1

2.0000 EACH -65.00 % 800.0000 -60.00 % 1,632.0000 -18.40 %

1,400.00 -2,600.00 1,600.00 -2,400.00 3,264.00 -736.00
2,000.0000
4,000.00

900.0000
89 CEMENT CONC. SIDEWALK RAMP TYPE 2

3.0000 EACH -40.00 % 1,100.0000 -26.67 % 1,857.4500 23.83 %

2,700.00 -1,800.00 3,300.00 -1,200.00 5,572.35 1,072.35
1,500.0000
4,500.00

50.0000
90 RAMP DETECTABLE WARNING RETROFIT

64.0000 S.F. 0.00 % 62.0000 24.00 % 78.5000 57.00 %

3,200.00 0.00 3,968.00 768.00 5,024.00 1,824.00
50.0000
3,200.00

4,000.0000
91 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH 33.33 % 3,500.0000 16.67 % 2,869.0000 -4.37 %

8,000.00 2,000.00 7,000.00 1,000.00 5,738.00 -262.00
3,000.0000
6,000.00

92 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
93 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
94 SPCC PLAN

L.S. -42.86 % -71.43 % -68.42 %

1,000.00 -750.00 500.00 -1,250.00 552.65 -1,197.351,750.00
95 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

50.0000
96 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

9.0000 S.Y. 1,900.00 % 58.0000 2,220.00 % 44.9000 1,696.00 %

450.00 427.50 522.00 499.50 404.10 381.60
2.5000
22.50

$2,363,047.75 10.22% $2,473,923.70 15.39% $2,534,559.40 18.22%$2,143,985.25CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C509 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007563 REGION NO : 3 AWARDED ON : Jun  9 2008
VERSION NO :2 WORK ORDER# : XL1108
HWY :SR 161,167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161 
SR 167 EASTBOUND RAMP - SAFETY

08C509

WOODWORTH & COMPANY, INC. RODARTE CONSTRUCTION, INC CONSTRUCT COMPANY LLC
1200 E "D" ST 17 EAST VALLEY HWY E 1621 PEASE AVE

98092-5531

PROJECT : TACOMA   WA  984211710 AUBURN   WA  980711875 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2008
17:05

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,534,559.40$2,363,047.75 $2,473,923.70BASE TOTAL 10.22% 15.39% 18.22%$2,143,985.25


