
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z008 REVISION NO : BIDS OPENED ON : May 29 2008
CONTRACT NO :007564 REGION NO : 6 AWARDED ON : Jun  4 2008
VERSION NO :2 WORK ORDER# : XL3333
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SR 21 TO FISHTRAP
PAVEMENT REPAIR
08Z008

GRANITE NORTHWEST, INC., DBA CENTRAL WASHINGTON ASPHALT,  I INLAND ASPHALT COMPANY, A DIVI
2520 W WASHINGTON AVE 13184 E WHEELER RD - 98837-911 5111 E BROADWAY AVE
98903-2504 PO BOX 939 99212-0928

PROJECT : YAKIMA   WA  989091448 MOSES LAKE   WA  988370142 SPOKANE   WA  992203366

COUNTY(S) :ADAMS,LINCOLN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2008
15:41

DOT_RGGB01

IM-0904(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -65.99 % -30.77 % 23.08 %

22,107.75 -42,892.25 45,000.00 -20,000.00 80,000.00 15,000.0065,000.00

0.0000
2 STRIPPING INCL. HAUL - SITE QS-T-64

1051.0000 C.Y. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -2,102.00 0.00 -2,102.00 0.00 -2,102.00
2.0000

2,102.00

0.0500
3 REMOVING TEMPORARY PAVEMENT MARKING

28860.0000 L.F. -50.00 % 0.0600 -40.00 % 0.0500 -50.00 %

1,443.00 -1,443.00 1,731.60 -1,154.40 1,443.00 -1,443.00
0.1000

2,886.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -65.92 % -4.11 % -15.07 %

622.00 -1,203.00 1,750.00 -75.00 1,550.00 -275.001,825.00

LIQUID ASPHALT
5 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

12,757.00 12,757.00 12,757.0012,757.00

HOT MIX ASPHALT

3.0000
6  PLANING BITUMINOUS PAVEMENT - 0.30' DEPTH

13275.0000 S.Y. 100.00 % 2.6500 76.67 % 2.5000 66.67 %

39,825.00 19,912.50 35,178.75 15,266.25 33,187.50 13,275.00
1.5000

19,912.50

3.0000
7  PLANING BITUMINOUS PAVEMENT - 0.50' DEPTH

26768.0000 S.Y. 50.00 % 2.8500 42.50 % 3.6000 80.00 %

80,304.00 26,768.00 76,288.80 22,752.80 96,364.80 42,828.80
2.0000

53,536.00

66.2500
8 HMA CL. 1/2 IN. PG 70-28

12757.0000 TON 6.85 % 72.0000 16.13 % 70.5000 13.71 %

845,151.25 54,217.25 918,504.00 127,570.00 899,368.50 108,434.50
62.0000

790,934.00
9 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

23,731.00 23,731.00 23,731.0023,731.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z008 REVISION NO : BIDS OPENED ON : May 29 2008
CONTRACT NO :007564 REGION NO : 6 AWARDED ON : Jun  4 2008
VERSION NO :2 WORK ORDER# : XL3333
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SR 21 TO FISHTRAP
PAVEMENT REPAIR
08Z008

GRANITE NORTHWEST, INC., DBA CENTRAL WASHINGTON ASPHALT,  I INLAND ASPHALT COMPANY, A DIVI
2520 W WASHINGTON AVE 13184 E WHEELER RD - 98837-911 5111 E BROADWAY AVE
98903-2504 PO BOX 939 99212-0928

PROJECT : YAKIMA   WA  989091448 MOSES LAKE   WA  988370142 SPOKANE   WA  992203366

COUNTY(S) :ADAMS,LINCOLN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2008
15:41

DOT_RGGB01

IM-0904(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
10 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,820.00 15,820.00 15,820.0015,820.00
11 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
12 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
13 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
14 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

EROSION CONTROL AND PLANTING

0.0000
15 SOIL BINDER OR TACKING AGENT - SITE QS-T-64

0.3300 ACRE -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -165.00 0.00 -165.00 0.00 -165.00
500.0000
165.00

0.0000
16 SEEDING, FERTILIZING, AND MULCHING - SITE QS-T-64

0.3300 ACRE -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -990.00 0.00 -990.00 0.00 -990.00
3,000.0000

990.00

0.0000
17 HIGH VISIBILITY FENCE

694.0000 L.F. -100.00 % 5.0000 0.00 % 5.2500 5.00 %

0.00 -3,470.00 3,470.00 0.00 3,643.50 173.50
5.0000

3,470.00

TRAFFIC

1,500.0000
18 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -62.50 % 1,600.0000 -60.00 % 1,550.0000 -61.25 %

3,000.00 -5,000.00 3,200.00 -4,800.00 3,100.00 -4,900.00
4,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z008 REVISION NO : BIDS OPENED ON : May 29 2008
CONTRACT NO :007564 REGION NO : 6 AWARDED ON : Jun  4 2008
VERSION NO :2 WORK ORDER# : XL3333
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SR 21 TO FISHTRAP
PAVEMENT REPAIR
08Z008

GRANITE NORTHWEST, INC., DBA CENTRAL WASHINGTON ASPHALT,  I INLAND ASPHALT COMPANY, A DIVI
2520 W WASHINGTON AVE 13184 E WHEELER RD - 98837-911 5111 E BROADWAY AVE
98903-2504 PO BOX 939 99212-0928

PROJECT : YAKIMA   WA  989091448 MOSES LAKE   WA  988370142 SPOKANE   WA  992203366

COUNTY(S) :ADAMS,LINCOLN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2008
15:41

DOT_RGGB01

IM-0904(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

90.0000
19 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

43.0000 HR 80.00 % 95.0000 90.00 % 93.0000 86.00 %

3,870.00 1,720.00 4,085.00 1,935.00 3,999.00 1,849.00
50.0000
2,150.00

20 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

0.1000
21 PAINT LINE

57690.0000 L.F. -16.67 % 0.0700 -41.67 % 0.0600 -50.00 %

5,769.00 -1,153.80 4,038.30 -2,884.50 3,461.40 -3,461.40
0.1200

6,922.80

1,200.0000
22 RECESSED PAVEMENT MARKER

3.6500 HUND 0.00 % 1,250.0000 4.17 % 1,240.0000 3.33 %

4,380.00 0.00 4,562.50 182.50 4,526.00 146.00
1,200.0000
4,380.00

0.0500
23 TEMPORARY PAVEMENT MARKING

28860.0000 L.F. -50.00 % 0.0600 -40.00 % 0.0500 -50.00 %

1,443.00 -1,443.00 1,731.60 -1,154.40 1,443.00 -1,443.00
0.1000

2,886.00

5.0000
24 SEQUENTIAL ARROW SIGN

166.0000 HR 0.00 % 5.5000 10.00 % 5.2500 5.00 %

830.00 0.00 913.00 83.00 871.50 41.50
5.0000
830.00

1,000.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 99,900.00 % 1,100.0000 109,900.00 % 1,000.0000 99,900.00 %

1,000.00 999.00 1,100.00 1,099.00 1,000.00 999.00
1.0000
1.00

5.0000
26 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

294.0000 HR 0.00 % 5.5000 10.00 % 5.2000 4.00 %

1,470.00 0.00 1,617.00 147.00 1,528.80 58.80
5.0000

1,470.00
27 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 100.00 % 108.33 % 106.67 %

12,000.00 6,000.00 12,500.00 6,500.00 12,400.00 6,400.006,000.00

45.0000
28 OTHER TRAFFIC CONTROL LABOR

264.0000 HR -10.00 % 46.0000 -8.00 % 46.0000 -8.00 %

11,880.00 -1,320.00 12,144.00 -1,056.00 12,144.00 -1,056.00
50.0000

13,200.00
29 TRAFFIC CONTROL SUPERVISOR

L.S. 50.00 % 58.33 % 55.00 %

9,000.00 3,000.00 9,500.00 3,500.00 9,300.00 3,300.006,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z008 REVISION NO : BIDS OPENED ON : May 29 2008
CONTRACT NO :007564 REGION NO : 6 AWARDED ON : Jun  4 2008
VERSION NO :2 WORK ORDER# : XL3333
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
SR 21 TO FISHTRAP
PAVEMENT REPAIR
08Z008

GRANITE NORTHWEST, INC., DBA CENTRAL WASHINGTON ASPHALT,  I INLAND ASPHALT COMPANY, A DIVI
2520 W WASHINGTON AVE 13184 E WHEELER RD - 98837-911 5111 E BROADWAY AVE
98903-2504 PO BOX 939 99212-0928

PROJECT : YAKIMA   WA  989091448 MOSES LAKE   WA  988370142 SPOKANE   WA  992203366

COUNTY(S) :ADAMS,LINCOLN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2008
15:41

DOT_RGGB01

IM-0904(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
30 CONSTRUCTION SIGNS CLASS A

600.0000 S.F. -22.22 % 7.5000 -16.67 % 7.2500 -19.44 %

4,200.00 -1,200.00 4,500.00 -900.00 4,350.00 -1,050.00
9.0000

5,400.00

OTHER ITEMS
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
32 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN

L.S. -50.00 % -50.00 % -25.00 %

500.00 -500.00 500.00 -500.00 750.00 -250.001,000.00
34  EXCESS MATERIAL REIMBURSEMENT

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

$1,105,105.00 4.71% $1,198,624.55 13.57% $1,230,741.00 16.62%$1,055,370.30CONTRACT TOTAL

$1,230,741.00$1,105,105.00 $1,198,624.55BASE TOTAL 4.71% 13.57% 16.62%$1,055,370.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z008 REVISION NO : BIDS OPENED ON : May 29 2008
CONTRACT NO :007564 REGION NO : 6 AWARDED ON : Jun  4 2008
VERSION NO :2 WORK ORDER# : XL3333
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I-90
SR 21 TO FISHTRAP
PAVEMENT REPAIR
08Z008

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA 99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :ADAMS,LINCOLN CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2008
15:41

DOT_RGGB01

IM-0904(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 84.62 %
120,000.00 55,000.0065,000.00

0.0000
2 STRIPPING INCL. HAUL - SITE QS-T-64

1051.0000 C.Y. -100.00 %
0.00 -2,102.00

2.0000
2,102.00

0.0500
3 REMOVING TEMPORARY PAVEMENT MARKING

28860.0000 L.F. -50.00 %
1,443.00 -1,443.00

0.1000
2,886.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 9.59 %

2,000.00 175.001,825.00

LIQUID ASPHALT
5 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
12,757.0012,757.00

HOT MIX ASPHALT

3.7500
6  PLANING BITUMINOUS PAVEMENT - 0.30' DEPTH

13275.0000 S.Y. 150.00 %
49,781.25 29,868.75

1.5000
19,912.50

4.0000
7  PLANING BITUMINOUS PAVEMENT - 0.50' DEPTH

26768.0000 S.Y. 100.00 %
107,072.00 53,536.00

2.0000
53,536.00

82.0000
8 HMA CL. 1/2 IN. PG 70-28

12757.0000 TON 32.26 %
1,046,074.00 255,140.00

62.0000
790,934.00

9 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

23,731.0023,731.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z008 REVISION NO : BIDS OPENED ON : May 29 2008
CONTRACT NO :007564 REGION NO : 6 AWARDED ON : Jun  4 2008
VERSION NO :2 WORK ORDER# : XL3333
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I-90
SR 21 TO FISHTRAP
PAVEMENT REPAIR
08Z008

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA 99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :ADAMS,LINCOLN CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2008
15:41

DOT_RGGB01

IM-0904(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
10 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
15,820.0015,820.00

11 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
12 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

13 ASPHALT BINDER REVISION
CALC 0.00 %

-1.00-1.00
14 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 %
1.001.00

EROSION CONTROL AND PLANTING

0.0000
15 SOIL BINDER OR TACKING AGENT - SITE QS-T-64

0.3300 ACRE -100.00 %
0.00 -165.00

500.0000
165.00

0.0000
16 SEEDING, FERTILIZING, AND MULCHING - SITE QS-T-64

0.3300 ACRE -100.00 %
0.00 -990.00

3,000.0000
990.00

5.0000
17 HIGH VISIBILITY FENCE

694.0000 L.F. 0.00 %
3,470.00 0.00

5.0000
3,470.00

TRAFFIC

2,000.0000
18 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -50.00 %
4,000.00 -4,000.00

4,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z008 REVISION NO : BIDS OPENED ON : May 29 2008
CONTRACT NO :007564 REGION NO : 6 AWARDED ON : Jun  4 2008
VERSION NO :2 WORK ORDER# : XL3333
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I-90
SR 21 TO FISHTRAP
PAVEMENT REPAIR
08Z008

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA 99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :ADAMS,LINCOLN CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2008
15:41

DOT_RGGB01

IM-0904(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

100.0000
19 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

43.0000 HR 100.00 %
4,300.00 2,150.00

50.0000
2,150.00

20 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

1,000.001,000.00

0.1200
21 PAINT LINE

57690.0000 L.F. 0.00 %
6,922.80 0.00

0.1200
6,922.80

1,500.0000
22 RECESSED PAVEMENT MARKER

3.6500 HUND 25.00 %
5,475.00 1,095.00

1,200.0000
4,380.00

0.1000
23 TEMPORARY PAVEMENT MARKING

28860.0000 L.F. 0.00 %
2,886.00 0.00

0.1000
2,886.00

6.0000
24 SEQUENTIAL ARROW SIGN

166.0000 HR 20.00 %
996.00 166.00

5.0000
830.00

1,500.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 149,900.00 %
1,500.00 1,499.00

1.0000
1.00

6.0000
26 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

294.0000 HR 20.00 %
1,764.00 294.00

5.0000
1,470.00

27 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 150.00 %

15,000.00 9,000.006,000.00

50.0000
28 OTHER TRAFFIC CONTROL LABOR

264.0000 HR 0.00 %
13,200.00 0.00

50.0000
13,200.00

29 TRAFFIC CONTROL SUPERVISOR
L.S. 66.67 %

10,000.00 4,000.006,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z008 REVISION NO : BIDS OPENED ON : May 29 2008
CONTRACT NO :007564 REGION NO : 6 AWARDED ON : Jun  4 2008
VERSION NO :2 WORK ORDER# : XL3333
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I-90
SR 21 TO FISHTRAP
PAVEMENT REPAIR
08Z008

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA 99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :ADAMS,LINCOLN CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/29/2008
15:41

DOT_RGGB01

IM-0904(120)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

8.0000
30 CONSTRUCTION SIGNS CLASS A

600.0000 S.F. -11.11 %
4,800.00 -600.00

9.0000
5,400.00

OTHER ITEMS
31 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

32 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
33 SPCC PLAN

L.S. 0.00 %
1,000.00 0.001,000.00

34  EXCESS MATERIAL REIMBURSEMENT
EST. 0.00 %

3,000.003,000.00

$1,457,994.05 38.15%$1,055,370.30CONTRACT TOTAL

$1,457,994.05BASE TOTAL 38.15%$1,055,370.30


