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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -22.18 % -64.98 % -35.95 %

1,000,000.00 -285,000.00 450,000.00 -835,000.00 823,000.00 -462,000.001,285,000.00

7,000.0000
2 CLEARING AND GRUBBING

0.3000 ACRE -76.67 % 14,500.0000 -51.67 % 10,000.0000 -66.67 %

2,100.00 -6,900.00 4,350.00 -4,650.00 3,000.00 -6,000.00
30,000.0000

9,000.00

200.0000
3 REMOVING DRAINAGE STRUCTURE

7.0000 EACH -55.56 % 235.0000 -47.78 % 400.0000 -11.11 %

1,400.00 -1,750.00 1,645.00 -1,505.00 2,800.00 -350.00
450.0000
3,150.00

4  REMOVING CABLE BARRIER BASE
L.S. -66.93 % 91.80 % 141.49 %

5,000.00 -10,120.00 29,000.00 13,880.00 36,512.70 21,392.7015,120.00

6.0000
5 REMOVING CONC. BARRIER

650.0000 L.F. -88.68 % 4.0000 -92.45 % 9.0000 -83.02 %

3,900.00 -30,550.00 2,600.00 -31,850.00 5,850.00 -28,600.00
53.0000

34,450.00

3.0000
6 REMOVING GUARDRAIL

4120.0000 L.F. -57.14 % 3.5000 -50.00 % 3.0000 -57.14 %

12,360.00 -16,480.00 14,420.00 -14,420.00 12,360.00 -16,480.00
7.0000

28,840.00

2.0000
7  REMOVING CABLE BARRIER

50580.0000 L.F. -71.43 % 2.0000 -71.43 % 2.0000 -71.43 %

101,160.00 -252,900.00 101,160.00 -252,900.00 101,160.00 -252,900.00
7.0000

354,060.00

250.0000
8 REMOVING GUARDRAIL ANCHOR

3.0000 EACH -7.41 % 290.0000 7.41 % 280.0000 3.70 %

750.00 -60.00 870.00 60.00 840.00 30.00
270.0000
810.00

100.0000
9  REMOVING CABLE BARRIER ANCHOR

62.0000 EACH -62.96 % 520.0000 92.59 % 710.0000 162.96 %

6,200.00 -10,540.00 32,240.00 15,500.00 44,020.00 27,280.00
270.0000
16,740.00

200.0000
10 REMOVING RAISED PAVEMENT MARKER

6.7000 HUND 100.00 % 560.0000 460.00 % 160.0000 60.00 %

1,340.00 670.00 3,752.00 3,082.00 1,072.00 402.00
100.0000
670.00

GRADING

20.0000
11 ROADWAY EXCAVATION INCL. HAUL

17740.0000 C.Y. 42.86 % 13.5000 -3.57 % 14.0000 0.00 %

354,800.00 106,440.00 239,490.00 -8,870.00 248,360.00 0.00
14.0000

248,360.00

15.0000
12 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

670.0000 C.Y. -25.00 % 13.5000 -32.50 % 33.0000 65.00 %

10,050.00 -3,350.00 9,045.00 -4,355.00 22,110.00 8,710.00
20.0000

13,400.00
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GRADING

18.0000
13  POND EXCAVATION INCL. HAUL

340.0000 C.Y. -28.00 % 14.0000 -44.00 % 22.0000 -12.00 %

6,120.00 -2,380.00 4,760.00 -3,740.00 7,480.00 -1,020.00
25.0000
8,500.00

2.0000
14 EMBANKMENT COMPACTION

11460.0000 C.Y. -33.33 % 4.0000 33.33 % 0.0100 -99.67 %

22,920.00 -11,460.00 45,840.00 11,460.00 114.60 -34,265.40
3.0000

34,380.00

DRAINAGE

18.0000
15 DITCH EXCAVATION INCL. HAUL

110.0000 C.Y. 20.00 % 13.0000 -13.33 % 34.0000 126.67 %

1,980.00 330.00 1,430.00 -220.00 3,740.00 2,090.00
15.0000
1,650.00

4,000.0000
16 DROP INLET TYPE 1

1.0000 EACH 14.29 % 2,400.0000 -31.43 % 4,200.0000 20.00 %

4,000.00 500.00 2,400.00 -1,100.00 4,200.00 700.00
3,500.0000
3,500.00

40.0000
17 QUARRY SPALLS

4.4000 C.Y. -73.33 % 74.0000 -50.67 % 79.0000 -47.33 %

176.00 -484.00 325.60 -334.40 347.60 -312.40
150.0000
660.00

12.0000
18 UNDERDRAIN PIPE 6 IN. DIAM.

130.0000 L.F. -33.33 % 25.0000 38.89 % 13.0000 -27.78 %

1,560.00 -780.00 3,250.00 910.00 1,690.00 -650.00
18.0000
2,340.00

STORM SEWER

1,000.0000
19 CATCH BASIN TYPE 1L

1.0000 EACH -44.44 % 1,350.0000 -25.00 % 1,700.0000 -5.56 %

1,000.00 -800.00 1,350.00 -450.00 1,700.00 -100.00
1,800.0000
1,800.00

5,000.0000
20 CATCH BASIN TYPE 2 48 IN DIAM WITH FLOW CONTROL STRUCTURE

1.0000 EACH -16.67 % 2,900.0000 -51.67 % 6,200.0000 3.33 %

5,000.00 -1,000.00 2,900.00 -3,100.00 6,200.00 200.00
6,000.0000
6,000.00

900.0000
21 CATCH BASIN TYPE 1

5.0000 EACH -25.00 % 1,050.0000 -12.50 % 1,500.0000 25.00 %

4,500.00 -1,500.00 5,250.00 -750.00 7,500.00 1,500.00
1,200.0000
6,000.00

2,500.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

5.0000 EACH 13.64 % 2,150.0000 -2.27 % 2,700.0000 22.73 %

12,500.00 1,500.00 10,750.00 -250.00 13,500.00 2,500.00
2,200.0000
11,000.00

3.0000
23 TESTING STORM SEWER PIPE

357.0000 L.F. 20.00 % 2.0000 -20.00 % 2.0000 -20.00 %

1,071.00 178.50 714.00 -178.50 714.00 -178.50
2.5000
892.50
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STORM SEWER

26.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

357.0000 L.F. -31.58 % 35.0000 -7.89 % 28.0000 -26.32 %

9,282.00 -4,284.00 12,495.00 -1,071.00 9,996.00 -3,570.00
38.0000

13,566.00

SURFACING

33.0000
25 SHOULDER BALLAST

1745.0000 TON 73.68 % 19.0000 0.00 % 37.0000 94.74 %

57,585.00 24,430.00 33,155.00 0.00 64,565.00 31,410.00
19.0000

33,155.00

20.0000
26 CRUSHED SURFACING BASE COURSE

7256.0000 TON -13.04 % 19.5000 -15.22 % 26.0000 13.04 %

145,120.00 -21,768.00 141,492.00 -25,396.00 188,656.00 21,768.00
23.0000

166,888.00

HOT MIX ASPHALT

1.5000
27 PLANING BITUMINOUS PAVEMENT

28980.0000 S.Y. -40.00 % 1.2500 -50.00 % 2.0000 -20.00 %

43,470.00 -28,980.00 36,225.00 -36,225.00 57,960.00 -14,490.00
2.5000

72,450.00

65.0000
28 HMA CL. 1/2 IN. PG 64-22

11931.0000 TON -18.75 % 68.0000 -15.00 % 70.0000 -12.50 %

775,515.00 -178,965.00 811,308.00 -143,172.00 835,170.00 -119,310.00
80.0000

954,480.00
29 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

28,630.00 28,630.00 28,630.0028,630.00
30 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

19,087.00 19,087.00 19,087.0019,087.00
31 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,508.00 47,508.00 47,508.0047,508.00
32 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

1.0000
33 ESC LEAD

198.0000 DAY -99.00 % 140.0000 40.00 % 50.0000 -50.00 %

198.00 -19,602.00 27,720.00 7,920.00 9,900.00 -9,900.00
100.0000
19,800.00
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EROSION CONTROL AND PLANTING

2.0000
34 TEMPORARY EROSION CONTROL BLANKET

32900.0000 S.Y. 100.00 % 1.3100 31.00 % 1.0000 0.00 %

65,800.00 32,900.00 43,099.00 10,199.00 32,900.00 0.00
1.0000

32,900.00

2.0000
35 PLASTIC COVERING

5800.0000 S.Y. -11.11 % 1.2600 -44.00 % 2.0000 -11.11 %

11,600.00 -1,450.00 7,308.00 -5,742.00 11,600.00 -1,450.00
2.2500

13,050.00

3.5000
36 CHECK DAM

1530.0000 L.F. -56.25 % 14.0000 75.00 % 3.0000 -62.50 %

5,355.00 -6,885.00 21,420.00 9,180.00 4,590.00 -7,650.00
8.0000

12,240.00

12.0000
37 STABILIZED CONSTRUCTION ENTRANCE

4670.0000 S.Y. -33.33 % 15.0000 -16.67 % 16.0000 -11.11 %

56,040.00 -28,020.00 70,050.00 -14,010.00 74,720.00 -9,340.00
18.0000

84,060.00

105.0000
38 STREET CLEANING

900.0000 HR 1.94 % 105.0000 1.94 % 120.0000 16.50 %

94,500.00 1,800.00 94,500.00 1,800.00 108,000.00 15,300.00
103.0000
92,700.00

55.0000
39 INLET PROTECTION

9.0000 EACH -31.25 % 80.0000 0.00 % 75.0000 -6.25 %

495.00 -225.00 720.00 0.00 675.00 -45.00
80.0000
720.00

3.0000
40 SILT FENCE

1550.0000 L.F. -40.00 % 3.5000 -30.00 % 4.0000 -20.00 %

4,650.00 -3,100.00 5,425.00 -2,325.00 6,200.00 -1,550.00
5.0000

7,750.00

25.0000
41 STRAW BALE

25.0000 EACH -28.57 % 50.0000 42.86 % 28.0000 -20.00 %

625.00 -250.00 1,250.00 375.00 700.00 -175.00
35.0000
875.00

3.5000
42 COMPOST SOCK

18080.0000 L.F. -30.00 % 5.0000 0.00 % 5.0000 0.00 %

63,280.00 -27,120.00 90,400.00 0.00 90,400.00 0.00
5.0000

90,400.00
43 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

210,000.00 210,000.00 210,000.00210,000.00

8.0000
44 TEMPORARY CURB

610.0000 L.F. 0.00 % 7.5000 -6.25 % 5.0000 -37.50 %

4,880.00 0.00 4,575.00 -305.00 3,050.00 -1,830.00
8.0000

4,880.00

1,000.0000
45  STRAW MULCHING

26.9000 ACRE 42.86 % 1,050.0000 50.00 % 1,000.0000 42.86 %

26,900.00 8,070.00 28,245.00 9,415.00 26,900.00 8,070.00
700.0000
18,830.00

1,400.0000
46 SEEDING, FERTILIZING, AND MULCHING

30.1000 ACRE 16.67 % 1,000.0000 -16.67 % 1,100.0000 -8.33 %

42,140.00 6,020.00 30,100.00 -6,020.00 33,110.00 -3,010.00
1,200.0000
36,120.00
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EROSION CONTROL AND PLANTING

6.0000
47  WET NATIVE SEEDING AND MULCHING

351.0000 S.Y. -29.41 % 2.0000 -76.47 % 3.0000 -64.71 %

2,106.00 -877.50 702.00 -2,281.50 1,053.00 -1,930.50
8.5000

2,983.50

22.0000
48 TOPSOIL TYPE A

1307.0000 C.Y. -45.00 % 34.0000 -15.00 % 30.0000 -25.00 %

28,754.00 -23,526.00 44,438.00 -7,842.00 39,210.00 -13,070.00
40.0000

52,280.00

6.0000
49 TOPSOIL TYPE B

8470.0000 C.Y. -40.00 % 25.0000 150.00 % 5.0000 -50.00 %

50,820.00 -33,880.00 211,750.00 127,050.00 42,350.00 -42,350.00
10.0000

84,700.00

0.7500
50  COMPOST AMENDED VEGETATIVE FILTER STRIP

91620.0000 S.F. -62.50 % 0.6500 -67.50 % 0.9000 -55.00 %

68,715.00 -114,525.00 59,553.00 -123,687.00 82,458.00 -100,782.00
2.0000

183,240.00

70.0000
51  MEDIA FILTER DRAIN

2487.0000 C.Y. -6.67 % 31.0000 -58.67 % 70.0000 -6.67 %

174,090.00 -12,435.00 77,097.00 -109,428.00 174,090.00 -12,435.00
75.0000

186,525.00

3.0000
52 PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG

757.0000 EACH -33.33 % 4.0000 -11.11 % 4.0000 -11.11 %

2,271.00 -1,135.50 3,028.00 -378.50 3,028.00 -378.50
4.5000

3,406.50

3.0000
53 PSIPE SLENDER RUSH, BARE ROOT OR PLUG

551.0000 EACH -60.00 % 4.0000 -46.67 % 4.0000 -46.67 %

1,653.00 -2,479.50 2,204.00 -1,928.50 2,204.00 -1,928.50
7.5000

4,132.50

3.0000
54 PSIPE SMALL-FRUITED BULUSH, BARE ROOT OR PLUG

195.0000 EACH -60.00 % 4.0000 -46.67 % 4.0000 -46.67 %

585.00 -877.50 780.00 -682.50 780.00 -682.50
7.5000

1,462.50

3.0000
55 PSIPE WESTERN MANNAGRASS, BARE ROOT OR PLUG

162.0000 EACH -60.00 % 4.0000 -46.67 % 4.0000 -46.67 %

486.00 -729.00 648.00 -567.00 648.00 -567.00
7.5000

1,215.00

3.0000
56 PSIPE AMERICAN WATER PLANTAIN, BARE ROOT OR PLUG

33.0000 EACH -60.00 % 4.0000 -46.67 % 4.0000 -46.67 %

99.00 -148.50 132.00 -115.50 132.00 -115.50
7.5000
247.50

3.0000
57 PSIPE SPIKE RUSH, BARE ROOT OR PLUG

162.0000 EACH -60.00 % 4.0000 -46.67 % 4.0000 -46.67 %

486.00 -729.00 648.00 -567.00 648.00 -567.00
7.5000

1,215.00

3.0000
58 PSIPE HARDSTEM BULRUSH, BARE ROOT OR PLUG

50.0000 EACH -60.00 % 4.0000 -46.67 % 4.0000 -46.67 %

150.00 -225.00 200.00 -175.00 200.00 -175.00
7.5000
375.00

3.0000
59 PSIPE SOFTSTEM BULRUSH, BARE ROOT OR PLUG

50.0000 EACH -60.00 % 4.0000 -46.67 % 4.0000 -46.67 %

150.00 -225.00 200.00 -175.00 200.00 -175.00
7.5000
375.00
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EROSION CONTROL AND PLANTING
60 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
61 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

3.0000
62 HIGH VISIBILITY FENCE

780.0000 L.F. -14.29 % 4.5000 28.57 % 4.0000 14.29 %

2,340.00 -390.00 3,510.00 780.00 3,120.00 390.00
3.5000

2,730.00

TRAFFIC

130.0000
63 BEAM GUARDRAIL TYPE 10

24.0000 L.F. 225.00 % 145.0000 262.50 % 140.0000 250.00 %

3,120.00 2,160.00 3,480.00 2,520.00 3,360.00 2,400.00
40.0000
960.00

20.0000
64 BEAM GUARDRAIL TYPE 31

4582.0000 L.F. -20.00 % 21.0000 -16.00 % 19.0000 -24.00 %

91,640.00 -22,910.00 96,222.00 -18,328.00 87,058.00 -27,492.00
25.0000

114,550.00

3,000.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

2.0000 EACH 66.67 % 3,500.0000 94.44 % 3,300.0000 83.33 %

6,000.00 2,400.00 7,000.00 3,400.00 6,600.00 3,000.00
1,800.0000
3,600.00

3,000.0000
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 66.67 % 3,500.0000 94.44 % 3,300.0000 83.33 %

9,000.00 3,600.00 10,500.00 5,100.00 9,900.00 4,500.00
1,800.0000
5,400.00

2,000.0000
67 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -33.33 % 2,300.0000 -23.33 % 2,200.0000 -26.67 %

2,000.00 -1,000.00 2,300.00 -700.00 2,200.00 -800.00
3,000.0000
3,000.00

2,700.0000
68 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

12.0000 EACH 0.00 % 3,100.0000 14.81 % 3,000.0000 11.11 %

32,400.00 0.00 37,200.00 4,800.00 36,000.00 3,600.00
2,700.0000
32,400.00

700.0000
69 BEAM GUARDRAIL ANCHOR TYPE 10

13.0000 EACH -17.65 % 800.0000 -5.88 % 770.0000 -9.41 %

9,100.00 -1,950.00 10,400.00 -650.00 10,010.00 -1,040.00
850.0000
11,050.00

70.0000
70 SINGLE SLOPE CONCRETE BARRIER

1329.0000 L.F. -6.67 % 74.0000 -1.33 % 69.0000 -8.00 %

93,030.00 -6,645.00 98,346.00 -1,329.00 91,701.00 -7,974.00
75.0000

99,675.00

65.0000
71  SINGLE SLOPE CONCRETE BARRIER WITH SCUPPERS

50056.3000 L.F. -35.00 % 74.0000 -26.00 % 69.0000 -31.00 %

3,253,659.50 1,751,970.50 3,704,166.20 1,301,463.80 3,453,884.70 1,551,745.30
100.0000

5,005,630.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

18.0000
72 TEMPORARY CONC. BARRIER

14312.0000 L.F. 20.00 % 12.0000 -20.00 % 22.0000 46.67 %

257,616.00 42,936.00 171,744.00 -42,936.00 314,864.00 100,184.00
15.0000

214,680.00

1.0000
73  REMOVING AND RESETTING TEMPORARY CONCRETE BARRIER

89310.0000 L.F. -87.50 % 6.0000 -25.00 % 3.0000 -62.50 %

89,310.00 -625,170.00 535,860.00 -178,620.00 267,930.00 -446,550.00
8.0000

714,480.00

30.0000
74 HIGH-TENSION CABLE BARRIER (3 CABLE)

500.0000 L.F. 50.00 % 34.0000 70.00 % 33.0000 65.00 %

15,000.00 5,000.00 17,000.00 7,000.00 16,500.00 6,500.00
20.0000

10,000.00
75 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS

L.S. 42.86 % 14.29 % 10.00 %

10,000.00 3,000.00 8,000.00 1,000.00 7,700.00 700.007,000.00

4,000.0000
76 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -2.44 % 2,600.0000 -36.59 % 1,800.0000 -56.10 %

8,000.00 -200.00 5,200.00 -3,000.00 3,600.00 -4,600.00
4,100.0000
8,200.00

2,000.0000
77 RESETTING IMPACT ATTENUATOR

20.0000 EACH 100.00 % 760.0000 -24.00 % 1,000.0000 0.00 %

40,000.00 20,000.00 15,200.00 -4,800.00 20,000.00 0.00
1,000.0000
20,000.00

7,500.0000
78 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 25.00 % 8,800.0000 46.67 % 13,100.0000 118.33 %

22,500.00 4,500.00 26,400.00 8,400.00 39,300.00 21,300.00
6,000.0000
18,000.00

46.0000
79 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

3420.0000 HR 360.00 % 1.0000 -90.00 % 60.0000 500.00 %

157,320.00 123,120.00 3,420.00 -30,780.00 205,200.00 171,000.00
10.0000

34,200.00
80 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

30.0000
81 FLEXIBLE GUIDE POST

65.0000 EACH -14.29 % 28.0000 -20.00 % 50.0000 42.86 %

1,950.00 -325.00 1,820.00 -455.00 3,250.00 975.00
35.0000
2,275.00

10.0000
82 BARRIER DELINEATOR

187.0000 EACH -50.00 % 11.0000 -45.00 % 6.0000 -70.00 %

1,870.00 -1,870.00 2,057.00 -1,683.00 1,122.00 -2,618.00
20.0000
3,740.00

0.1500
83 PAINT LINE

51430.0000 L.F. 0.00 % 0.1000 -33.33 % 0.1500 0.00 %

7,714.50 0.00 5,143.00 -2,571.50 7,714.50 0.00
0.1500

7,714.50

30.0000
84 PLASTIC DRAINAGE MARKING

38.0000 EACH 100.00 % 40.0000 166.67 % 160.0000 966.67 %

1,140.00 570.00 1,520.00 950.00 6,080.00 5,510.00
15.0000
570.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,100.0000
85 SHOULDER RUMBLE STRIP TYPE 1

10.1000 MI. 10.00 % 1,050.0000 5.00 % 1,600.0000 60.00 %

11,110.00 1,010.00 10,605.00 505.00 16,160.00 6,060.00
1,000.0000
10,100.00

400.0000
86 RAISED PAVEMENT MARKER TYPE 2

6.6000 HUND 5.26 % 440.0000 15.79 % 430.0000 13.16 %

2,640.00 132.00 2,904.00 396.00 2,838.00 330.00
380.0000
2,508.00

87 PERMANENT SIGNING
L.S. 172.41 % 167.87 % 5.33 %

60,000.00 37,974.00 59,000.00 36,974.00 23,200.00 1,174.0022,026.00
88  COMMUNICATION CONDUIT SYSTEM

L.S. 10.62 % 26.42 % 6.66 %

980,000.00 94,047.00 1,120,000.00 234,047.00 945,000.00 59,047.00885,953.00

46.0000
89 DIRECTIONAL BORING

4740.0000 L.F. -16.36 % 53.0000 -3.64 % 50.0000 -9.09 %

218,040.00 -42,660.00 251,220.00 -9,480.00 237,000.00 -23,700.00
55.0000

260,700.00
90 FORCE ACCOUNT LOOP TESTING

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

600.0000
91  LOOP REPLACEMENT TYPE 3 INDUCTION LOOP

12.0000 EACH -70.00 % 525.0000 -73.75 % 500.0000 -75.00 %

7,200.00 -16,800.00 6,300.00 -17,700.00 6,000.00 -18,000.00
2,000.0000
24,000.00

2.0000
92 SEQUENTIAL ARROW SIGN

3600.0000 HR -33.33 % 6.0000 100.00 % 2.0000 -33.33 %

7,200.00 -3,600.00 21,600.00 10,800.00 7,200.00 -3,600.00
3.0000

10,800.00

1.0000
93 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

360.0000 HR -71.43 % 1.0000 -71.43 % 9.0000 157.14 %

360.00 -900.00 360.00 -900.00 3,240.00 1,980.00
3.5000

1,260.00
94 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 352.23 % 273.09 % 80.89 %

200,000.00 155,775.00 165,000.00 120,775.00 80,000.00 35,775.0044,225.00

41.0000
95 OTHER TRAFFIC CONTROL LABOR

9990.0000 HR 17.14 % 41.0000 17.14 % 47.0000 34.29 %

409,590.00 59,940.00 409,590.00 59,940.00 469,530.00 119,880.00
35.0000

349,650.00
96 TRAFFIC CONTROL SUPERVISOR

L.S. 20.45 % -71.70 % 5.39 %

200,000.00 33,950.00 47,000.00 -119,050.00 175,000.00 8,950.00166,050.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

12.0000
97 CONSTRUCTION SIGNS CLASS A

1938.0000 S.F. -40.00 % 17.0000 -15.00 % 16.0000 -20.00 %

23,256.00 -15,504.00 32,946.00 -5,814.00 31,008.00 -7,752.00
20.0000

38,760.00

OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

10.0000
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL

146.0000 C.Y. -71.43 % 15.5000 -55.71 % 16.0000 -54.29 %

1,460.00 -3,650.00 2,263.00 -2,847.00 2,336.00 -2,774.00
35.0000
5,110.00

1.0000
100 SHORING OR EXTRA EXCAVATION CLASS B

80.0000 S.F. -90.00 % 22.0000 120.00 % 10.0000 0.00 %

80.00 -720.00 1,760.00 960.00 800.00 0.00
10.0000
800.00

24.0000
101 GRAVEL BACKFILL FOR DRAIN

2763.0000 C.Y. -20.00 % 23.0000 -23.33 % 25.0000 -16.67 %

66,312.00 -16,578.00 63,549.00 -19,341.00 69,075.00 -13,815.00
30.0000

82,890.00

300.0000
102 PLUGGING EXISTING PIPE

4.0000 EACH -50.00 % 265.0000 -55.83 % 270.0000 -55.00 %

1,200.00 -1,200.00 1,060.00 -1,340.00 1,080.00 -1,320.00
600.0000
2,400.00

103 ROADWAY SURVEYING
L.S. 185.71 % 351.43 % 86.29 %

100,000.00 65,000.00 158,000.00 123,000.00 65,200.00 30,200.0035,000.00

275.0000
104 ADJUST MONUMENT CASE AND COVER

15.0000 EACH -21.43 % 150.0000 -57.14 % 320.0000 -8.57 %

4,125.00 -1,125.00 2,250.00 -3,000.00 4,800.00 -450.00
350.0000
5,250.00

300.0000
105 ADJUST INLET

17.0000 EACH -40.00 % 275.0000 -45.00 % 410.0000 -18.00 %

5,100.00 -3,400.00 4,675.00 -3,825.00 6,970.00 -1,530.00
500.0000
8,500.00

400.0000
106 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -60.00 % 500.0000 -50.00 % 270.0000 -73.00 %

2,400.00 -3,600.00 3,000.00 -3,000.00 1,620.00 -4,380.00
1,000.0000
6,000.00

300.0000
107 ADJUST CATCH BASIN

41.0000 EACH -16.67 % 300.0000 -16.67 % 200.0000 -44.44 %

12,300.00 -2,460.00 12,300.00 -2,460.00 8,200.00 -6,560.00
360.0000
14,760.00

108 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -81.98 % -99.19 % -83.60 %

20,000.00 -91,000.00 900.00 -110,100.00 18,200.00 -92,800.00111,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
109 ADJUST JUNCTION BOX

3.0000 EACH -28.57 % 150.0000 -57.14 % 80.0000 -77.14 %

750.00 -300.00 450.00 -600.00 240.00 -810.00
350.0000
1,050.00

110 FORCE ACCOUNT PUMPING
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
111 FORCE ACCOUNT REPAIR OF EXISTING DRAINAGE STRUCTURE

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.0000
112 TRAINING

1200.0000 HR -20.00 % 5.0000 100.00 % 2.0000 -20.00 %

2,400.00 -600.00 6,000.00 3,000.00 2,400.00 -600.00
2.5000

3,000.00
113 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
114 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
115 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
116 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
117 SPCC PLAN

L.S. 187.77 % -87.05 % -85.61 %

20,000.00 13,050.00 900.00 -6,050.00 1,000.00 -5,950.006,950.00

2.5000
118 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

18540.0000 S.Y. -28.57 % 1.7500 -50.00 % 2.0000 -42.86 %

46,350.00 -18,540.00 32,445.00 -32,445.00 37,080.00 -27,810.00
3.5000

64,890.00

2,500.0000
119  DEBRIS CAGE

1.0000 EACH 127.27 % 2,400.0000 118.18 % 2,300.0000 109.09 %

2,500.00 1,400.00 2,400.00 1,300.00 2,300.00 1,200.00
1,100.0000
1,100.00

500.0000
120  WATERING BY HAND

12.0000 MGAL 669.23 % 50.0000 -23.08 % 80.0000 23.08 %

6,000.00 5,220.00 600.00 -180.00 960.00 180.00
65.0000
780.00

$10,225,998.00 -22.25 % $10,417,201.80 -20.79 % $10,473,123.10 -20.37 %$13,151,938.50BASE TOTAL
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732
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NO.
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DATE:
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DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

121 MOBILIZATION
L.S. 25.00 % -90.63 % -37.50 %

200,000.00 40,000.00 15,000.00 -145,000.00 100,000.00 -60,000.00160,000.00

3.0000
122 REMOVING GUARDRAIL

120.0000 L.F. -57.14 % 3.5000 -50.00 % 3.0000 -57.14 %

360.00 -480.00 420.00 -420.00 360.00 -480.00
7.0000
840.00

250.0000
123 REMOVING GUARDRAIL ANCHOR

3.0000 EACH -7.41 % 290.0000 7.41 % 280.0000 3.70 %

750.00 -60.00 870.00 60.00 840.00 30.00
270.0000
810.00

15.0000
124 ROADWAY EXCAVATION INCL. HAUL

110.0000 C.Y. 7.14 % 13.5000 -3.57 % 7.0000 -50.00 %

1,650.00 110.00 1,485.00 -55.00 770.00 -770.00
14.0000
1,540.00

22.0000
125 GRAVEL BORROW INCL. HAUL

500.0000 C.Y. -26.67 % 26.0000 -13.33 % 31.0000 3.33 %

11,000.00 -4,000.00 13,000.00 -2,000.00 15,500.00 500.00
30.0000

15,000.00

2.0000
126 EMBANKMENT COMPACTION

550.0000 C.Y. -33.33 % 5.0000 66.67 % 0.0100 -99.67 %

1,100.00 -550.00 2,750.00 1,100.00 5.50 -1,644.50
3.0000

1,650.00

33.0000
127 SHOULDER BALLAST

120.0000 TON 73.68 % 19.2500 1.32 % 38.0000 100.00 %

3,960.00 1,680.00 2,310.00 30.00 4,560.00 2,280.00
19.0000
2,280.00

1.0000
128 ESC LEAD

30.0000 DAY -99.00 % 140.0000 40.00 % 25.0000 -75.00 %

30.00 -2,970.00 4,200.00 1,200.00 750.00 -2,250.00
100.0000
3,000.00

105.0000
129 STREET CLEANING

100.0000 HR 1.94 % 105.0000 1.94 % 120.0000 16.50 %

10,500.00 200.00 10,500.00 200.00 12,000.00 1,700.00
103.0000
10,300.00

3.0000
130 SILT FENCE

4060.0000 L.F. -40.00 % 3.5000 -30.00 % 4.0000 -20.00 %

12,180.00 -8,120.00 14,210.00 -6,090.00 16,240.00 -4,060.00
5.0000

20,300.00

4.0000
131 COMPOST SOCK

4730.0000 L.F. -20.00 % 6.0000 20.00 % 5.0000 0.00 %

18,920.00 -4,730.00 28,380.00 4,730.00 23,650.00 0.00
5.0000

23,650.00
132 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

2,500.0000
133 SEEDING, FERTILIZING, AND MULCHING

0.5000 ACRE 108.33 % 1,300.0000 8.33 % 3,000.0000 150.00 %

1,250.00 650.00 650.00 50.00 1,500.00 900.00
1,200.0000

600.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

4.0000
134 HIGH VISIBILITY FENCE

2630.0000 L.F. 14.29 % 4.5000 28.57 % 4.0000 14.29 %

10,520.00 1,315.00 11,835.00 2,630.00 10,520.00 1,315.00
3.5000

9,205.00

18.0000
135 BEAM GUARDRAIL TYPE 31

1870.0000 L.F. -28.00 % 21.0000 -16.00 % 20.0000 -20.00 %

33,660.00 -13,090.00 39,270.00 -7,480.00 37,400.00 -9,350.00
25.0000

46,750.00

3,000.0000
136 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

7.0000 EACH 11.11 % 3,100.0000 14.81 % 3,000.0000 11.11 %

21,000.00 2,100.00 21,700.00 2,800.00 21,000.00 2,100.00
2,700.0000
18,900.00

800.0000
137 BEAM GUARDRAIL ANCHOR TYPE 10

8.0000 EACH -5.88 % 800.0000 -5.88 % 770.0000 -9.41 %

6,400.00 -400.00 6,400.00 -400.00 6,160.00 -640.00
850.0000
6,800.00

2,500.0000
138 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -58.33 % 8,800.0000 46.67 % 3,600.0000 -40.00 %

2,500.00 -3,500.00 8,800.00 2,800.00 3,600.00 -2,400.00
6,000.0000
6,000.00

46.0000
139 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1196.0000 HR 360.00 % 1.0000 -90.00 % 75.0000 650.00 %

55,016.00 43,056.00 1,196.00 -10,764.00 89,700.00 77,740.00
10.0000

11,960.00
140 PERMANENT SIGNING

L.S. 235.57 % 74.50 % 81.21 %

10,000.00 7,020.00 5,200.00 2,220.00 5,400.00 2,420.002,980.00
141 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 32.81 % 51.14 % 43.44 %

500,000.00 123,527.00 569,000.00 192,527.00 540,000.00 163,527.00376,473.00

46.0000
142 DIRECTIONAL BORING

318.0000 L.F. -16.36 % 53.0000 -3.64 % 50.0000 -9.09 %

14,628.00 -2,862.00 16,854.00 -636.00 15,900.00 -1,590.00
55.0000

17,490.00
143  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 27.20 % 31.88 % 23.85 %

190,000.00 40,627.00 197,000.00 47,627.00 185,000.00 35,627.00149,373.00
144  COMMUNICATION CONDUIT SYSTEM ON STRUCTURE

L.S. -87.69 % -88.68 % -88.92 %

10,000.00 -71,250.00 9,200.00 -72,050.00 9,000.00 -72,250.0081,250.00
145  COMMUNICATION CONDUIT SYSTEM

L.S. -85.24 % -93.21 % -94.10 %

5,000.00 -28,882.00 2,300.00 -31,582.00 2,000.00 -31,882.0033,882.00
146  COMMUNICATION CABLES AND INTERFACES

L.S. 305.72 % 336.14 % 280.36 %

320,000.00 241,127.00 344,000.00 265,127.00 300,000.00 221,127.0078,873.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

147  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 19.04 % 7.98 % 2.03 %

140,000.00 22,391.00 127,000.00 9,391.00 120,000.00 2,391.00117,609.00
148  COMMUNICATION HUB

L.S. 29.32 % 38.19 % 18.23 %

175,000.00 39,675.00 187,000.00 51,675.00 160,000.00 24,675.00135,325.00
149  SIGNAL INTERCONNECT SYSTEM

L.S. -3.59 % -13.23 % -13.23 %

10,000.00 -372.00 9,000.00 -1,372.00 9,000.00 -1,372.0010,372.00
150  PERMANENT TRAFFIC RECORDER STATION

L.S. 39.66 % 11.73 % 11.73 %

10,000.00 2,840.00 8,000.00 840.00 8,000.00 840.007,160.00
151  ELECTRICAL SYSTEM MODIFICATION

L.S. 21.36 % 36.24 % 25.28 %

310,000.00 54,565.00 348,000.00 92,565.00 320,000.00 64,565.00255,435.00

2.0000
152 SEQUENTIAL ARROW SIGN

1036.0000 HR -33.33 % 6.0000 100.00 % 5.0000 66.67 %

2,072.00 -1,036.00 6,216.00 3,108.00 5,180.00 2,072.00
3.0000

3,108.00

1,500.0000
153 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -75.00 % 3,900.0000 -35.00 % 2,600.0000 -56.67 %

1,500.00 -4,500.00 3,900.00 -2,100.00 2,600.00 -3,400.00
6,000.0000
6,000.00

1.0000
154 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

888.0000 HR -71.43 % 15.0000 328.57 % 9.0000 157.14 %

888.00 -2,220.00 13,320.00 10,212.00 7,992.00 4,884.00
3.5000

3,108.00
155 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 200.00 % -74.00 % 118.00 %

15,000.00 10,000.00 1,300.00 -3,700.00 10,900.00 5,900.005,000.00

41.0000
156 OTHER TRAFFIC CONTROL LABOR

804.0000 HR 17.14 % 41.0000 17.14 % 48.0000 37.14 %

32,964.00 4,824.00 32,964.00 4,824.00 38,592.00 10,452.00
35.0000

28,140.00
157 TRAFFIC CONTROL SUPERVISOR

L.S. -17.15 % -35.38 % 24.28 %

10,000.00 -2,070.00 7,800.00 -4,270.00 15,000.00 2,930.0012,070.00

12.0000
158 CONSTRUCTION SIGNS CLASS A

168.0000 S.F. -40.00 % 17.0000 -15.00 % 22.0000 10.00 %

2,016.00 -1,344.00 2,856.00 -504.00 3,696.00 336.00
20.0000
3,360.00

159 FORCE ACCOUNT POTHOLING EXISTING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

160 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
161 SPCC PLAN

L.S. -66.67 % -70.00 % -91.67 %

1,000.00 -2,000.00 900.00 -2,100.00 250.00 -2,750.003,000.00

100.0000
162 NO TRESPASSING SIGN

12.0000 EACH -50.00 % 560.0000 180.00 % 380.0000 90.00 %

1,200.00 -1,200.00 6,720.00 4,320.00 4,560.00 2,160.00
200.0000
2,400.00

163 HEALTH AND SAFETY PLAN
L.S. -60.00 % -82.00 % -78.00 %

2,000.00 -3,000.00 900.00 -4,100.00 1,100.00 -3,900.005,000.00
164 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$2,229,064.00 27.23 % $2,157,406.00 23.14 % $2,183,725.50 24.64 %$1,751,993.00ALTERNATE A1 TOTAL

ALTERNATE A2

165 MOBILIZATION
L.S. 20.00 % -40.00 % 20.00 %

30,000.00 5,000.00 15,000.00 -10,000.00 30,000.00 5,000.0025,000.00

3.0000
166 REMOVING GUARDRAIL

240.0000 L.F. -57.14 % 3.5000 -50.00 % 3.0000 -57.14 %

720.00 -960.00 840.00 -840.00 720.00 -960.00
7.0000

1,680.00

250.0000
167 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -7.41 % 290.0000 7.41 % 280.0000 3.70 %

500.00 -40.00 580.00 40.00 560.00 20.00
270.0000
540.00

168 FORCE ACCOUNT REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

23,000.00 23,000.00 23,000.0023,000.00

15.0000
169 ROADWAY EXCAVATION INCL. HAUL

10.0000 C.Y. 7.14 % 14.0000 0.00 % 7.0000 -50.00 %

150.00 10.00 140.00 0.00 70.00 -70.00
14.0000
140.00

22.0000
170 GRAVEL BORROW INCL. HAUL

30.0000 C.Y. -26.67 % 29.0000 -3.33 % 31.0000 3.33 %

660.00 -240.00 870.00 -30.00 930.00 30.00
30.0000
900.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

2.0000
171 EMBANKMENT COMPACTION

30.0000 C.Y. -33.33 % 4.5000 50.00 % 0.0100 -99.67 %

60.00 -30.00 135.00 45.00 0.30 -89.70
3.0000
90.00

33.0000
172 SHOULDER BALLAST

10.0000 TON 73.68 % 19.0000 0.00 % 38.0000 100.00 %

330.00 140.00 190.00 0.00 380.00 190.00
19.0000
190.00

1.0000
173 ESC LEAD

10.0000 DAY -99.00 % 140.0000 40.00 % 25.0000 -75.00 %

10.00 -990.00 1,400.00 400.00 250.00 -750.00
100.0000
1,000.00

3.0000
174 SILT FENCE

360.0000 L.F. -40.00 % 3.5000 -30.00 % 4.0000 -20.00 %

1,080.00 -720.00 1,260.00 -540.00 1,440.00 -360.00
5.0000

1,800.00
175 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

2,500.0000
176 SEEDING, FERTILIZING, AND MULCHING

0.1000 ACRE 108.33 % 1,300.0000 8.33 % 5,500.0000 358.33 %

250.00 130.00 130.00 10.00 550.00 430.00
1,200.0000

120.00

20.0000
177 BEAM GUARDRAIL TYPE 31

225.0000 L.F. -20.00 % 21.0000 -16.00 % 20.0000 -20.00 %

4,500.00 -1,125.00 4,725.00 -900.00 4,500.00 -1,125.00
25.0000
5,625.00

3,000.0000
178 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 11.11 % 3,100.0000 14.81 % 3,000.0000 11.11 %

3,000.00 300.00 3,100.00 400.00 3,000.00 300.00
2,700.0000
2,700.00

800.0000
179 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -5.88 % 800.0000 -5.88 % 770.0000 -9.41 %

800.00 -50.00 800.00 -50.00 770.00 -80.00
850.0000
850.00

180 SIGN BRIDGE NO. 1
L.S. 46.77 % 65.36 % 61.45 %

150,000.00 47,800.00 169,000.00 66,800.00 165,000.00 62,800.00102,200.00
181  VARIABLE MESSAGE SIGN

L.S. 1,034.43 % 1,000.40 % 920.99 %

100,000.00 91,185.00 97,000.00 88,185.00 90,000.00 81,185.008,815.00
182  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 21.62 % 38.65 % 45.95 %

5,000.00 889.00 5,700.00 1,589.00 6,000.00 1,889.004,111.00
183  ELECTRICAL SYSTEM MODIFICATIONS

L.S. 1,042.86 % 1,185.71 % 1,185.71 %

16,000.00 14,600.00 18,000.00 16,600.00 18,000.00 16,600.001,400.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

46.0000
184 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

136.0000 HR 360.00 % 1.0000 -90.00 % 75.0000 650.00 %

6,256.00 4,896.00 136.00 -1,224.00 10,200.00 8,840.00
10.0000
1,360.00

2.0000
185 SEQUENTIAL ARROW SIGN

96.0000 HR -33.33 % 6.0000 100.00 % 2.0000 -33.33 %

192.00 -96.00 576.00 288.00 192.00 -96.00
3.0000
288.00

1.0000
186 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

124.0000 HR -71.43 % 10.0000 185.71 % 9.0000 157.14 %

124.00 -310.00 1,240.00 806.00 1,116.00 682.00
3.5000
434.00

41.0000
187 OTHER TRAFFIC CONTROL LABOR

81.0000 HR 17.14 % 41.0000 17.14 % 58.0000 65.71 %

3,321.00 486.00 3,321.00 486.00 4,698.00 1,863.00
35.0000
2,835.00

188 TRAFFIC CONTROL SUPERVISOR
L.S. 150.00 % 550.00 % 525.00 %

3,000.00 1,800.00 7,800.00 6,600.00 7,500.00 6,300.001,200.00

$350,953.00 86.40 % $356,943.00 89.58 % $370,876.30 96.98 %$188,278.00ALTERNATE A2 TOTAL

ALTERNATE A3

189 MOBILIZATION
L.S. -28.57 % -64.29 % -40.48 %

30,000.00 -12,000.00 15,000.00 -27,000.00 25,000.00 -17,000.0042,000.00

3.0000
190 REMOVING GUARDRAIL

20.0000 L.F. -57.14 % 3.5000 -50.00 % 3.0000 -57.14 %

60.00 -80.00 70.00 -70.00 60.00 -80.00
7.0000
140.00

250.0000
191 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -7.41 % 290.0000 7.41 % 280.0000 3.70 %

250.00 -20.00 290.00 20.00 280.00 10.00
270.0000
270.00

15.0000
192 ROADWAY EXCAVATION INCL. HAUL

30.0000 C.Y. 7.14 % 13.5000 -3.57 % 7.0000 -50.00 %

450.00 30.00 405.00 -15.00 210.00 -210.00
14.0000
420.00

22.0000
193 GRAVEL BORROW INCL. HAUL

90.0000 C.Y. -26.67 % 28.0000 -6.67 % 31.0000 3.33 %

1,980.00 -720.00 2,520.00 -180.00 2,790.00 90.00
30.0000
2,700.00

2.0000
194 EMBANKMENT COMPACTION

110.0000 C.Y. -33.33 % 4.0000 33.33 % 0.0100 -99.67 %

220.00 -110.00 440.00 110.00 1.10 -328.90
3.0000
330.00



PAGE : 17-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A3

33.0000
195 SHOULDER BALLAST

50.0000 TON 73.68 % 23.0000 21.05 % 38.0000 100.00 %

1,650.00 700.00 1,150.00 200.00 1,900.00 950.00
19.0000
950.00

1.0000
196 ESC LEAD

30.0000 DAY -99.00 % 140.0000 40.00 % 25.0000 -75.00 %

30.00 -2,970.00 4,200.00 1,200.00 750.00 -2,250.00
100.0000
3,000.00

3.0000
197 SILT FENCE

1590.0000 L.F. -40.00 % 3.5000 -30.00 % 4.0000 -20.00 %

4,770.00 -3,180.00 5,565.00 -2,385.00 6,360.00 -1,590.00
5.0000

7,950.00

4.0000
198 COMPOST SOCK

1830.0000 L.F. -20.00 % 6.0000 20.00 % 5.0000 0.00 %

7,320.00 -1,830.00 10,980.00 1,830.00 9,150.00 0.00
5.0000

9,150.00
199 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2,500.0000
200 SEEDING, FERTILIZING, AND MULCHING

0.2000 ACRE 108.33 % 1,300.0000 8.33 % 3,000.0000 150.00 %

500.00 260.00 260.00 20.00 600.00 360.00
1,200.0000

240.00

3.0000
201 HIGH VISIBILITY FENCE

1120.0000 L.F. -14.29 % 4.5000 28.57 % 4.0000 14.29 %

3,360.00 -560.00 5,040.00 1,120.00 4,480.00 560.00
3.5000

3,920.00

20.0000
202 BEAM GUARDRAIL TYPE 1

90.0000 L.F. -20.00 % 21.0000 -16.00 % 20.0000 -20.00 %

1,800.00 -450.00 1,890.00 -360.00 1,800.00 -450.00
25.0000
2,250.00

20.0000
203 BEAM GUARDRAIL TYPE 31

293.0000 L.F. -20.00 % 21.0000 -16.00 % 20.0000 -20.00 %

5,860.00 -1,465.00 6,153.00 -1,172.00 5,860.00 -1,465.00
25.0000
7,325.00

3,000.0000
204 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 11.11 % 3,100.0000 14.81 % 3,000.0000 11.11 %

3,000.00 300.00 3,100.00 400.00 3,000.00 300.00
2,700.0000
2,700.00

900.0000
205 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 20.00 % 980.0000 30.67 % 940.0000 25.33 %

900.00 150.00 980.00 230.00 940.00 190.00
750.0000
750.00

800.0000
206 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -5.88 % 800.0000 -5.88 % 770.0000 -9.41 %

800.00 -50.00 800.00 -50.00 770.00 -80.00
850.0000
850.00

50.0000
207 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

472.0000 HR 400.00 % 1.0000 -90.00 % 75.0000 650.00 %

23,600.00 18,880.00 472.00 -4,248.00 35,400.00 30,680.00
10.0000
4,720.00



PAGE : 18-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

TRI-STATE CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
350 - 106TH AVE NE 4509 GUIDE MERIDIAN 1525 E. MARINE VIEW DRIVE
98004-5732

PROJECT : BELLEVUE   WA  980093686 BELLINGHAM   WA  982269193 EVERETT    WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A3

208 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. 42.32 % 60.11 % 56.56 %

200,000.00 59,476.00 225,000.00 84,476.00 220,000.00 79,476.00140,524.00
209  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 149.20 % 163.05 % 149.20 %

90,000.00 53,885.00 95,000.00 58,885.00 90,000.00 53,885.0036,115.00
210  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 191.09 % 191.09 % 167.80 %

50,000.00 32,823.00 50,000.00 32,823.00 46,000.00 28,823.0017,177.00
211  ELECTRICAL SYSTEMS MODIFICATION

L.S. -99.67 % -99.62 % -99.61 %

500.00 -152,051.00 577.00 -151,974.00 600.00 -151,951.00152,551.00

2.0000
212 SEQUENTIAL ARROW SIGN

392.0000 HR -33.33 % 6.0000 100.00 % 2.0000 -33.33 %

784.00 -392.00 2,352.00 1,176.00 784.00 -392.00
3.0000

1,176.00

1.0000
213 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

344.0000 HR -71.43 % 10.0000 185.71 % 9.0000 157.14 %

344.00 -860.00 3,440.00 2,236.00 3,096.00 1,892.00
3.5000

1,204.00

41.0000
214 OTHER TRAFFIC CONTROL LABOR

318.0000 HR 17.14 % 40.0000 14.29 % 58.0000 65.71 %

13,038.00 1,908.00 12,720.00 1,590.00 18,444.00 7,314.00
35.0000

11,130.00
215 TRAFFIC CONTROL SUPERVISOR

L.S. 4.82 % 63.52 % 134.80 %

5,000.00 230.00 7,800.00 3,030.00 11,200.00 6,430.004,770.00

$456,216.00 -1.74 % $466,204.00 0.41 % $499,475.10 7.57 %$464,312.00ALTERNATE A3 TOTAL

$10,473,123.10$10,225,998.00 $10,417,201.80BASE TOTAL -22.25% -20.79% -20.37%$13,151,938.50

$12,656,848.60$12,455,062.00 $12,574,607.80BASE + A1 CONTRACT TOTAL (A) -16.43% -15.63% -15.08%$14,903,931.50

$13,027,724.90$12,806,015.00 $12,931,550.80BASE + A1 + A2 CONTRACT TOTAL (A) -15.15% -14.32% -13.68%$15,092,209.50

$13,527,200.00$13,262,231.00 $13,397,754.80BASE + A1 + A2 + A3 CONTRACT TOTAL (A) -14.75% -13.88% -13.04%$15,556,521.50
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 5.45 %
1,355,000.00 70,000.001,285,000.00

10,000.0000
2 CLEARING AND GRUBBING

0.3000 ACRE -66.67 %
3,000.00 -6,000.00

30,000.0000
9,000.00

400.0000
3 REMOVING DRAINAGE STRUCTURE

7.0000 EACH -11.11 %
2,800.00 -350.00

450.0000
3,150.00

4  REMOVING CABLE BARRIER BASE
L.S. 131.48 %

35,000.00 19,880.0015,120.00

6.5000
5 REMOVING CONC. BARRIER

650.0000 L.F. -87.74 %
4,225.00 -30,225.00

53.0000
34,450.00

3.2500
6 REMOVING GUARDRAIL

4120.0000 L.F. -53.57 %
13,390.00 -15,450.00

7.0000
28,840.00

2.0000
7  REMOVING CABLE BARRIER

50580.0000 L.F. -71.43 %
101,160.00 -252,900.00

7.0000
354,060.00

250.0000
8 REMOVING GUARDRAIL ANCHOR

3.0000 EACH -7.41 %
750.00 -60.00

270.0000
810.00

500.0000
9  REMOVING CABLE BARRIER ANCHOR

62.0000 EACH 85.19 %
31,000.00 14,260.00

270.0000
16,740.00

250.0000
10 REMOVING RAISED PAVEMENT MARKER

6.7000 HUND 150.00 %
1,675.00 1,005.00

100.0000
670.00

GRADING

8.5000
11 ROADWAY EXCAVATION INCL. HAUL

17740.0000 C.Y. -39.29 %
150,790.00 -97,570.00

14.0000
248,360.00

14.0000
12 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

670.0000 C.Y. -30.00 %
9,380.00 -4,020.00

20.0000
13,400.00



PAGE : 20-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

15.0000
13  POND EXCAVATION INCL. HAUL

340.0000 C.Y. -40.00 %
5,100.00 -3,400.00

25.0000
8,500.00

2.5000
14 EMBANKMENT COMPACTION

11460.0000 C.Y. -16.67 %
28,650.00 -5,730.00

3.0000
34,380.00

DRAINAGE

20.0000
15 DITCH EXCAVATION INCL. HAUL

110.0000 C.Y. 33.33 %
2,200.00 550.00

15.0000
1,650.00

3,000.0000
16 DROP INLET TYPE 1

1.0000 EACH -14.29 %
3,000.00 -500.00

3,500.0000
3,500.00

100.0000
17 QUARRY SPALLS

4.4000 C.Y. -33.33 %
440.00 -220.00

150.0000
660.00

12.0000
18 UNDERDRAIN PIPE 6 IN. DIAM.

130.0000 L.F. -33.33 %
1,560.00 -780.00

18.0000
2,340.00

STORM SEWER

1,350.0000
19 CATCH BASIN TYPE 1L

1.0000 EACH -25.00 %
1,350.00 -450.00

1,800.0000
1,800.00

2,900.0000
20 CATCH BASIN TYPE 2 48 IN DIAM WITH FLOW CONTROL STRUCTURE

1.0000 EACH -51.67 %
2,900.00 -3,100.00

6,000.0000
6,000.00

1,050.0000
21 CATCH BASIN TYPE 1

5.0000 EACH -12.50 %
5,250.00 -750.00

1,200.0000
6,000.00

1,850.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

5.0000 EACH -15.91 %
9,250.00 -1,750.00

2,200.0000
11,000.00

2.0000
23 TESTING STORM SEWER PIPE

357.0000 L.F. -20.00 %
714.00 -178.50

2.5000
892.50
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

26.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

357.0000 L.F. -31.58 %
9,282.00 -4,284.00

38.0000
13,566.00

SURFACING

28.0000
25 SHOULDER BALLAST

1745.0000 TON 47.37 %
48,860.00 15,705.00

19.0000
33,155.00

18.0000
26 CRUSHED SURFACING BASE COURSE

7256.0000 TON -21.74 %
130,608.00 -36,280.00

23.0000
166,888.00

HOT MIX ASPHALT

2.0000
27 PLANING BITUMINOUS PAVEMENT

28980.0000 S.Y. -20.00 %
57,960.00 -14,490.00

2.5000
72,450.00

63.0000
28 HMA CL. 1/2 IN. PG 64-22

11931.0000 TON -21.25 %
751,653.00 -202,827.00

80.0000
954,480.00

29 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

28,630.0028,630.00
30 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
19,087.0019,087.00

31 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

47,508.0047,508.00
32 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

EROSION CONTROL AND PLANTING

1.0000
33 ESC LEAD

198.0000 DAY -99.00 %
198.00 -19,602.00

100.0000
19,800.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.5000
34 TEMPORARY EROSION CONTROL BLANKET

32900.0000 S.Y. 50.00 %
49,350.00 16,450.00

1.0000
32,900.00

1.8000
35 PLASTIC COVERING

5800.0000 S.Y. -20.00 %
10,440.00 -2,610.00

2.2500
13,050.00

11.0000
36 CHECK DAM

1530.0000 L.F. 37.50 %
16,830.00 4,590.00

8.0000
12,240.00

10.0000
37 STABILIZED CONSTRUCTION ENTRANCE

4670.0000 S.Y. -44.44 %
46,700.00 -37,360.00

18.0000
84,060.00

110.0000
38 STREET CLEANING

900.0000 HR 6.80 %
99,000.00 6,300.00

103.0000
92,700.00

70.0000
39 INLET PROTECTION

9.0000 EACH -12.50 %
630.00 -90.00

80.0000
720.00

3.5000
40 SILT FENCE

1550.0000 L.F. -30.00 %
5,425.00 -2,325.00

5.0000
7,750.00

35.0000
41 STRAW BALE

25.0000 EACH 0.00 %
875.00 0.00

35.0000
875.00

4.0000
42 COMPOST SOCK

18080.0000 L.F. -20.00 %
72,320.00 -18,080.00

5.0000
90,400.00

43 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

210,000.00210,000.00

8.0000
44 TEMPORARY CURB

610.0000 L.F. 0.00 %
4,880.00 0.00

8.0000
4,880.00

1,000.0000
45  STRAW MULCHING

26.9000 ACRE 42.86 %
26,900.00 8,070.00

700.0000
18,830.00

1,000.0000
46 SEEDING, FERTILIZING, AND MULCHING

30.1000 ACRE -16.67 %
30,100.00 -6,020.00

1,200.0000
36,120.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
47  WET NATIVE SEEDING AND MULCHING

351.0000 S.Y. -76.47 %
702.00 -2,281.50

8.5000
2,983.50

34.0000
48 TOPSOIL TYPE A

1307.0000 C.Y. -15.00 %
44,438.00 -7,842.00

40.0000
52,280.00

15.0000
49 TOPSOIL TYPE B

8470.0000 C.Y. 50.00 %
127,050.00 42,350.00

10.0000
84,700.00

0.7500
50  COMPOST AMENDED VEGETATIVE FILTER STRIP

91620.0000 S.F. -62.50 %
68,715.00 -114,525.00

2.0000
183,240.00

75.0000
51  MEDIA FILTER DRAIN

2487.0000 C.Y. 0.00 %
186,525.00 0.00

75.0000
186,525.00

3.5000
52 PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG

757.0000 EACH -22.22 %
2,649.50 -757.00

4.5000
3,406.50

3.5000
53 PSIPE SLENDER RUSH, BARE ROOT OR PLUG

551.0000 EACH -53.33 %
1,928.50 -2,204.00

7.5000
4,132.50

3.5000
54 PSIPE SMALL-FRUITED BULUSH, BARE ROOT OR PLUG

195.0000 EACH -53.33 %
682.50 -780.00

7.5000
1,462.50

3.5000
55 PSIPE WESTERN MANNAGRASS, BARE ROOT OR PLUG

162.0000 EACH -53.33 %
567.00 -648.00

7.5000
1,215.00

3.5000
56 PSIPE AMERICAN WATER PLANTAIN, BARE ROOT OR PLUG

33.0000 EACH -53.33 %
115.50 -132.00

7.5000
247.50

3.5000
57 PSIPE SPIKE RUSH, BARE ROOT OR PLUG

162.0000 EACH -53.33 %
567.00 -648.00

7.5000
1,215.00

3.5000
58 PSIPE HARDSTEM BULRUSH, BARE ROOT OR PLUG

50.0000 EACH -53.33 %
175.00 -200.00

7.5000
375.00

3.5000
59 PSIPE SOFTSTEM BULRUSH, BARE ROOT OR PLUG

50.0000 EACH -53.33 %
175.00 -200.00

7.5000
375.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
60 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 %
8,000.008,000.00

61 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 %

6,000.006,000.00

2.2500
62 HIGH VISIBILITY FENCE

780.0000 L.F. -35.71 %
1,755.00 -975.00

3.5000
2,730.00

TRAFFIC

130.0000
63 BEAM GUARDRAIL TYPE 10

24.0000 L.F. 225.00 %
3,120.00 2,160.00

40.0000
960.00

19.0000
64 BEAM GUARDRAIL TYPE 31

4582.0000 L.F. -24.00 %
87,058.00 -27,492.00

25.0000
114,550.00

3,200.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

2.0000 EACH 77.78 %
6,400.00 2,800.00

1,800.0000
3,600.00

3,200.0000
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 77.78 %
9,600.00 4,200.00

1,800.0000
5,400.00

2,200.0000
67 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -26.67 %
2,200.00 -800.00

3,000.0000
3,000.00

2,900.0000
68 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

12.0000 EACH 7.41 %
34,800.00 2,400.00

2,700.0000
32,400.00

750.0000
69 BEAM GUARDRAIL ANCHOR TYPE 10

13.0000 EACH -11.76 %
9,750.00 -1,300.00

850.0000
11,050.00

75.0000
70 SINGLE SLOPE CONCRETE BARRIER

1329.0000 L.F. 0.00 %
99,675.00 0.00

75.0000
99,675.00

78.0000
71  SINGLE SLOPE CONCRETE BARRIER WITH SCUPPERS

50056.3000 L.F. -22.00 %
3,904,391.40 1,101,238.60

100.0000
5,005,630.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
72 TEMPORARY CONC. BARRIER

14312.0000 L.F. 6.67 %
228,992.00 14,312.00

15.0000
214,680.00

7.2000
73  REMOVING AND RESETTING TEMPORARY CONCRETE BARRIER

89310.0000 L.F. -10.00 %
643,032.00 -71,448.00

8.0000
714,480.00

32.0000
74 HIGH-TENSION CABLE BARRIER (3 CABLE)

500.0000 L.F. 60.00 %
16,000.00 6,000.00

20.0000
10,000.00

75 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. 7.14 %

7,500.00 500.007,000.00

5,100.0000
76 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 24.39 %
10,200.00 2,000.00

4,100.0000
8,200.00

1,200.0000
77 RESETTING IMPACT ATTENUATOR

20.0000 EACH 20.00 %
24,000.00 4,000.00

1,000.0000
20,000.00

2,600.0000
78 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH -56.67 %
7,800.00 -10,200.00

6,000.0000
18,000.00

42.0000
79 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

3420.0000 HR 320.00 %
143,640.00 109,440.00

10.0000
34,200.00

80 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

20,000.0020,000.00

30.0000
81 FLEXIBLE GUIDE POST

65.0000 EACH -14.29 %
1,950.00 -325.00

35.0000
2,275.00

16.0000
82 BARRIER DELINEATOR

187.0000 EACH -20.00 %
2,992.00 -748.00

20.0000
3,740.00

0.1000
83 PAINT LINE

51430.0000 L.F. -33.33 %
5,143.00 -2,571.50

0.1500
7,714.50

35.0000
84 PLASTIC DRAINAGE MARKING

38.0000 EACH 133.33 %
1,330.00 760.00

15.0000
570.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,000.0000
85 SHOULDER RUMBLE STRIP TYPE 1

10.1000 MI. 0.00 %
10,100.00 0.00

1,000.0000
10,100.00

400.0000
86 RAISED PAVEMENT MARKER TYPE 2

6.6000 HUND 5.26 %
2,640.00 132.00

380.0000
2,508.00

87 PERMANENT SIGNING
L.S. 72.52 %

38,000.00 15,974.0022,026.00
88  COMMUNICATION CONDUIT SYSTEM

L.S. 2.71 %
910,000.00 24,047.00885,953.00

40.0000
89 DIRECTIONAL BORING

4740.0000 L.F. -27.27 %
189,600.00 -71,100.00

55.0000
260,700.00

90 FORCE ACCOUNT LOOP TESTING
EST. 0.00 %

6,000.006,000.00

600.0000
91  LOOP REPLACEMENT TYPE 3 INDUCTION LOOP

12.0000 EACH -70.00 %
7,200.00 -16,800.00

2,000.0000
24,000.00

1.0000
92 SEQUENTIAL ARROW SIGN

3600.0000 HR -66.67 %
3,600.00 -7,200.00

3.0000
10,800.00

2.0000
93 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

360.0000 HR -42.86 %
720.00 -540.00

3.5000
1,260.00

94 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 182.65 %

125,000.00 80,775.0044,225.00

44.0000
95 OTHER TRAFFIC CONTROL LABOR

9990.0000 HR 25.71 %
439,560.00 89,910.00

35.0000
349,650.00

96 TRAFFIC CONTROL SUPERVISOR
L.S. -45.80 %

90,000.00 -76,050.00166,050.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

21.0000
97 CONSTRUCTION SIGNS CLASS A

1938.0000 S.F. 5.00 %
40,698.00 1,938.00

20.0000
38,760.00

OTHER ITEMS
98 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
10,000.00 0.0010,000.00

10.0000
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL

146.0000 C.Y. -71.43 %
1,460.00 -3,650.00

35.0000
5,110.00

1.0000
100 SHORING OR EXTRA EXCAVATION CLASS B

80.0000 S.F. -90.00 %
80.00 -720.00

10.0000
800.00

33.0000
101 GRAVEL BACKFILL FOR DRAIN

2763.0000 C.Y. 10.00 %
91,179.00 8,289.00

30.0000
82,890.00

150.0000
102 PLUGGING EXISTING PIPE

4.0000 EACH -75.00 %
600.00 -1,800.00

600.0000
2,400.00

103 ROADWAY SURVEYING
L.S. 71.43 %

60,000.00 25,000.0035,000.00

270.0000
104 ADJUST MONUMENT CASE AND COVER

15.0000 EACH -22.86 %
4,050.00 -1,200.00

350.0000
5,250.00

400.0000
105 ADJUST INLET

17.0000 EACH -20.00 %
6,800.00 -1,700.00

500.0000
8,500.00

550.0000
106 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -45.00 %
3,300.00 -2,700.00

1,000.0000
6,000.00

400.0000
107 ADJUST CATCH BASIN

41.0000 EACH 11.11 %
16,400.00 1,640.00

360.0000
14,760.00

108 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -94.14 %

6,500.00 -104,500.00111,000.00



PAGE : 28-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

225.0000
109 ADJUST JUNCTION BOX

3.0000 EACH -35.71 %
675.00 -375.00

350.0000
1,050.00

110 FORCE ACCOUNT PUMPING
EST. 0.00 %

3,000.003,000.00
111 FORCE ACCOUNT REPAIR OF EXISTING DRAINAGE STRUCTURE

EST. 0.00 %
5,000.005,000.00

1.0000
112 TRAINING

1200.0000 HR -60.00 %
1,200.00 -1,800.00

2.5000
3,000.00

113 ROADSIDE CLEANUP
EST. 0.00 %

25,000.0025,000.00
114 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

115 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
116 FUEL COST ADJUSTMENT

CALC 0.00 %
15,000.0015,000.00

117 SPCC PLAN
L.S. -85.61 %

1,000.00 -5,950.006,950.00

1.0000
118 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

18540.0000 S.Y. -71.43 %
18,540.00 -46,350.00

3.5000
64,890.00

2,300.0000
119  DEBRIS CAGE

1.0000 EACH 109.09 %
2,300.00 1,200.00

1,100.0000
1,100.00

400.0000
120  WATERING BY HAND

12.0000 MGAL 515.38 %
4,800.00 4,020.00

65.0000
780.00

$11,295,443.40 -14.12 %$13,151,938.50BASE TOTAL



PAGE : 29-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

121 MOBILIZATION
L.S. -87.50 %

20,000.00 -140,000.00160,000.00

3.2500
122 REMOVING GUARDRAIL

120.0000 L.F. -53.57 %
390.00 -450.00

7.0000
840.00

300.0000
123 REMOVING GUARDRAIL ANCHOR

3.0000 EACH 11.11 %
900.00 90.00

270.0000
810.00

20.0000
124 ROADWAY EXCAVATION INCL. HAUL

110.0000 C.Y. 42.86 %
2,200.00 660.00

14.0000
1,540.00

18.0000
125 GRAVEL BORROW INCL. HAUL

500.0000 C.Y. -40.00 %
9,000.00 -6,000.00

30.0000
15,000.00

5.0000
126 EMBANKMENT COMPACTION

550.0000 C.Y. 66.67 %
2,750.00 1,100.00

3.0000
1,650.00

30.0000
127 SHOULDER BALLAST

120.0000 TON 57.89 %
3,600.00 1,320.00

19.0000
2,280.00

1.0000
128 ESC LEAD

30.0000 DAY -99.00 %
30.00 -2,970.00

100.0000
3,000.00

110.0000
129 STREET CLEANING

100.0000 HR 6.80 %
11,000.00 700.00

103.0000
10,300.00

3.7000
130 SILT FENCE

4060.0000 L.F. -26.00 %
15,022.00 -5,278.00

5.0000
20,300.00

3.0000
131 COMPOST SOCK

4730.0000 L.F. -40.00 %
14,190.00 -9,460.00

5.0000
23,650.00

132 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

50,000.0050,000.00

2,000.0000
133 SEEDING, FERTILIZING, AND MULCHING

0.5000 ACRE 66.67 %
1,000.00 400.00

1,200.0000
600.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

2.2500
134 HIGH VISIBILITY FENCE

2630.0000 L.F. -35.71 %
5,917.50 -3,287.50

3.5000
9,205.00

19.0000
135 BEAM GUARDRAIL TYPE 31

1870.0000 L.F. -24.00 %
35,530.00 -11,220.00

25.0000
46,750.00

2,900.0000
136 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

7.0000 EACH 7.41 %
20,300.00 1,400.00

2,700.0000
18,900.00

750.0000
137 BEAM GUARDRAIL ANCHOR TYPE 10

8.0000 EACH -11.76 %
6,000.00 -800.00

850.0000
6,800.00

2,600.0000
138 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -56.67 %
2,600.00 -3,400.00

6,000.0000
6,000.00

43.0000
139 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1196.0000 HR 330.00 %
51,428.00 39,468.00

10.0000
11,960.00

140 PERMANENT SIGNING
L.S. 235.57 %

10,000.00 7,020.002,980.00
141 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -13.67 %
325,000.00 -51,473.00376,473.00

40.0000
142 DIRECTIONAL BORING

318.0000 L.F. -27.27 %
12,720.00 -4,770.00

55.0000
17,490.00

143  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 27.20 %

190,000.00 40,627.00149,373.00
144  COMMUNICATION CONDUIT SYSTEM ON STRUCTURE

L.S. 53.85 %
125,000.00 43,750.0081,250.00

145  COMMUNICATION CONDUIT SYSTEM
L.S. 195.14 %

100,000.00 66,118.0033,882.00
146  COMMUNICATION CABLES AND INTERFACES

L.S. 495.89 %
470,000.00 391,127.0078,873.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

147  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. -44.73 %

65,000.00 -52,609.00117,609.00
148  COMMUNICATION HUB

L.S. 62.57 %
220,000.00 84,675.00135,325.00

149  SIGNAL INTERCONNECT SYSTEM
L.S. -22.87 %

8,000.00 -2,372.0010,372.00
150  PERMANENT TRAFFIC RECORDER STATION

L.S. 11.73 %
8,000.00 840.007,160.00

151  ELECTRICAL SYSTEM MODIFICATION
L.S. -76.51 %

60,000.00 -195,435.00255,435.00

1.0000
152 SEQUENTIAL ARROW SIGN

1036.0000 HR -66.67 %
1,036.00 -2,072.00

3.0000
3,108.00

2,600.0000
153 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -56.67 %
2,600.00 -3,400.00

6,000.0000
6,000.00

2.0000
154 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

888.0000 HR -42.86 %
1,776.00 -1,332.00

3.5000
3,108.00

155 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 100.00 %

10,000.00 5,000.005,000.00

44.0000
156 OTHER TRAFFIC CONTROL LABOR

804.0000 HR 25.71 %
35,376.00 7,236.00

35.0000
28,140.00

157 TRAFFIC CONTROL SUPERVISOR
L.S. -33.72 %

8,000.00 -4,070.0012,070.00

21.0000
158 CONSTRUCTION SIGNS CLASS A

168.0000 S.F. 5.00 %
3,528.00 168.00

20.0000
3,360.00

159 FORCE ACCOUNT POTHOLING EXISTING UTILITIES
EST. 0.00 %

15,000.0015,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A1

160 ROADSIDE CLEANUP
EST. 0.00 %

5,000.005,000.00
161 SPCC PLAN

L.S. -66.67 %
1,000.00 -2,000.003,000.00

200.0000
162 NO TRESPASSING SIGN

12.0000 EACH 0.00 %
2,400.00 0.00

200.0000
2,400.00

163 HEALTH AND SAFETY PLAN
L.S. -80.00 %

1,000.00 -4,000.005,000.00
164 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 %
5,000.005,000.00

$1,937,293.50 10.58 %$1,751,993.00ALTERNATE A1 TOTAL

ALTERNATE A2

165 MOBILIZATION
L.S. -20.00 %

20,000.00 -5,000.0025,000.00

3.2500
166 REMOVING GUARDRAIL

240.0000 L.F. -53.57 %
780.00 -900.00

7.0000
1,680.00

300.0000
167 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 11.11 %
600.00 60.00

270.0000
540.00

168 FORCE ACCOUNT REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS
EST. 0.00 %

23,000.0023,000.00

30.0000
169 ROADWAY EXCAVATION INCL. HAUL

10.0000 C.Y. 114.29 %
300.00 160.00

14.0000
140.00

18.0000
170 GRAVEL BORROW INCL. HAUL

30.0000 C.Y. -40.00 %
540.00 -360.00

30.0000
900.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

6.0000
171 EMBANKMENT COMPACTION

30.0000 C.Y. 100.00 %
180.00 90.00

3.0000
90.00

30.0000
172 SHOULDER BALLAST

10.0000 TON 57.89 %
300.00 110.00

19.0000
190.00

1.0000
173 ESC LEAD

10.0000 DAY -99.00 %
10.00 -990.00

100.0000
1,000.00

3.5000
174 SILT FENCE

360.0000 L.F. -30.00 %
1,260.00 -540.00

5.0000
1,800.00

175 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

2,000.002,000.00

1,400.0000
176 SEEDING, FERTILIZING, AND MULCHING

0.1000 ACRE 16.67 %
140.00 20.00

1,200.0000
120.00

19.0000
177 BEAM GUARDRAIL TYPE 31

225.0000 L.F. -24.00 %
4,275.00 -1,350.00

25.0000
5,625.00

2,900.0000
178 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 7.41 %
2,900.00 200.00

2,700.0000
2,700.00

750.0000
179 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -11.76 %
750.00 -100.00

850.0000
850.00

180 SIGN BRIDGE NO. 1
L.S. 22.31 %

125,000.00 22,800.00102,200.00
181  VARIABLE MESSAGE SIGN

L.S. 955.02 %
93,000.00 84,185.008,815.00

182  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 45.95 %

6,000.00 1,889.004,111.00
183  ELECTRICAL SYSTEM MODIFICATIONS

L.S. 328.57 %
6,000.00 4,600.001,400.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A2

45.0000
184 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

136.0000 HR 350.00 %
6,120.00 4,760.00

10.0000
1,360.00

1.0000
185 SEQUENTIAL ARROW SIGN

96.0000 HR -66.67 %
96.00 -192.00

3.0000
288.00

2.0000
186 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

124.0000 HR -42.86 %
248.00 -186.00

3.5000
434.00

44.0000
187 OTHER TRAFFIC CONTROL LABOR

81.0000 HR 25.71 %
3,564.00 729.00

35.0000
2,835.00

188 TRAFFIC CONTROL SUPERVISOR
L.S. 108.33 %

2,500.00 1,300.001,200.00

$299,563.00 59.11 %$188,278.00ALTERNATE A2 TOTAL

ALTERNATE A3

189 MOBILIZATION
L.S. -4.76 %

40,000.00 -2,000.0042,000.00

3.2500
190 REMOVING GUARDRAIL

20.0000 L.F. -53.57 %
65.00 -75.00

7.0000
140.00

250.0000
191 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -7.41 %
250.00 -20.00

270.0000
270.00

20.0000
192 ROADWAY EXCAVATION INCL. HAUL

30.0000 C.Y. 42.86 %
600.00 180.00

14.0000
420.00

18.0000
193 GRAVEL BORROW INCL. HAUL

90.0000 C.Y. -40.00 %
1,620.00 -1,080.00

30.0000
2,700.00

6.0000
194 EMBANKMENT COMPACTION

110.0000 C.Y. 100.00 %
660.00 330.00

3.0000
330.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A3

30.0000
195 SHOULDER BALLAST

50.0000 TON 57.89 %
1,500.00 550.00

19.0000
950.00

1.0000
196 ESC LEAD

30.0000 DAY -99.00 %
30.00 -2,970.00

100.0000
3,000.00

3.5000
197 SILT FENCE

1590.0000 L.F. -30.00 %
5,565.00 -2,385.00

5.0000
7,950.00

4.0000
198 COMPOST SOCK

1830.0000 L.F. -20.00 %
7,320.00 -1,830.00

5.0000
9,150.00

199 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

10,000.0010,000.00

6,000.0000
200 SEEDING, FERTILIZING, AND MULCHING

0.2000 ACRE 400.00 %
1,200.00 960.00

1,200.0000
240.00

2.2500
201 HIGH VISIBILITY FENCE

1120.0000 L.F. -35.71 %
2,520.00 -1,400.00

3.5000
3,920.00

19.0000
202 BEAM GUARDRAIL TYPE 1

90.0000 L.F. -24.00 %
1,710.00 -540.00

25.0000
2,250.00

19.0000
203 BEAM GUARDRAIL TYPE 31

293.0000 L.F. -24.00 %
5,567.00 -1,758.00

25.0000
7,325.00

2,900.0000
204 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 7.41 %
2,900.00 200.00

2,700.0000
2,700.00

900.0000
205 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 20.00 %
900.00 150.00

750.0000
750.00

750.0000
206 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -11.76 %
750.00 -100.00

850.0000
850.00

43.0000
207 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

472.0000 HR 330.00 %
20,296.00 15,576.00

10.0000
4,720.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A002 REVISION NO : BIDS OPENED ON : Jun 10 2009
CONTRACT NO :007752 REGION NO : 1 AWARDED ON : Jun 15 2009
VERSION NO :6 WORK ORDER# : XL3084
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

INTERWEST CONSTRUCTION, INC.
651 N HILL BLVD

PROJECT : BURLINGTON   WA  982334600

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/12/2009
10:56

DOT_RGGB01

ARRA-0054(272), ER-0902(265), IM-0054(272)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ALTERNATE A3

208 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -3.93 %

135,000.00 -5,524.00140,524.00
209  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 104.90 %
74,000.00 37,885.0036,115.00

210  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. -41.78 %

10,000.00 -7,177.0017,177.00
211  ELECTRICAL SYSTEMS MODIFICATION

L.S. -85.58 %
22,000.00 -130,551.00152,551.00

1.0000
212 SEQUENTIAL ARROW SIGN

392.0000 HR -66.67 %
392.00 -784.00

3.0000
1,176.00

2.0000
213 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

344.0000 HR -42.86 %
688.00 -516.00

3.5000
1,204.00

44.0000
214 OTHER TRAFFIC CONTROL LABOR

318.0000 HR 25.71 %
13,992.00 2,862.00

35.0000
11,130.00

215 TRAFFIC CONTROL SUPERVISOR
L.S. 4.82 %

5,000.00 230.004,770.00

$364,525.00 -21.49 %$464,312.00ALTERNATE A3 TOTAL

$11,295,443.40BASE TOTAL -14.12%$13,151,938.50

$13,232,736.90BASE + A1 CONTRACT TOTAL (A) -11.21%$14,903,931.50

$13,532,299.90BASE + A1 + A2 CONTRACT TOTAL (A) -10.34%$15,092,209.50

$13,896,824.90BASE + A1 + A2 + A3 CONTRACT TOTAL (A) -10.67%$15,556,521.50
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 09A002 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
007752 * * *   RANKED BY DOLLAR AMOUNT   * * * Jun 10 2009

I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

REGION: 1

HWY: SR 005

CONTRACT NO:

TITLE:

350 - 106TH AVE NE
98004-5732
PO BOX 3686
BELLEVUE, WA  980093686

TRI-STATE CONSTRUCTION, INC.$12,455,062.00 BASE + A11

4509 GUIDE MERIDIAN
BELLINGHAM, WA  982269193

IMCO GENERAL CONSTRUCTION, INC.$12,574,607.80 BASE + A12

1525 E. MARINE VIEW DRIVE
EVERETT, WA  982011927

GRANITE CONSTRUCTION COMPANY$12,656,848.60 BASE + A13

651 N HILL BLVD
BURLINGTON, WA  982334600

INTERWEST CONSTRUCTION, INC.$13,232,736.90 BASE + A14

350 - 106TH AVE NE
98004-5732
PO BOX 3686
BELLEVUE, WA  980093686

TRI-STATE CONSTRUCTION, INC.$12,806,015.00 BASE + A1 + A25

4509 GUIDE MERIDIAN
BELLINGHAM, WA  982269193

IMCO GENERAL CONSTRUCTION, INC.$12,931,550.80 BASE + A1 + A26

1525 E. MARINE VIEW DRIVE
EVERETT, WA  982011927

GRANITE CONSTRUCTION COMPANY$13,027,724.90 BASE + A1 + A27

651 N HILL BLVD
BURLINGTON, WA  982334600

INTERWEST CONSTRUCTION, INC.$13,532,299.90 BASE + A1 + A28

350 - 106TH AVE NE
98004-5732
PO BOX 3686
BELLEVUE, WA  980093686

TRI-STATE CONSTRUCTION, INC.$13,262,231.00 BASE + A1 + A2 + A39
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 09A002 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
007752 * * *   RANKED BY DOLLAR AMOUNT   * * * Jun 10 2009

I-5
MARYSVILLE TO STILLAGUAMISH RIVER VIC
MEDIAN BARRIER
09A002 (REV. 05/13/09)

REGION: 1

HWY: SR 005

CONTRACT NO:

TITLE:

4509 GUIDE MERIDIAN
BELLINGHAM, WA  982269193

IMCO GENERAL CONSTRUCTION, INC.$13,397,754.80 BASE + A1 + A2 + A310

1525 E. MARINE VIEW DRIVE
EVERETT, WA  982011927

GRANITE CONSTRUCTION COMPANY$13,527,200.00 BASE + A1 + A2 + A311

651 N HILL BLVD
BURLINGTON, WA  982334600

INTERWEST CONSTRUCTION, INC.$13,896,824.90 BASE + A1 + A2 + A312


