
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. ICON MATERIALS DBA CPM DEVELOP
1408 140TH PL NE 825 5TH AVE 6819 S 228TH ST
SUITE 101 98033-6391 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980073962 KIRKLAND   WA  980832909 SPOKANE   WA  992203366

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -41.83 % -15.44 % -46.84 %

1,322,189.84 -950,810.16 1,922,000.00 -351,000.00 1,208,387.21 1,064,612.792,273,000.00

1,000.0000
2 CLEARING AND GRUBBING

12.5600 ACRE -80.00 % 10,000.0000 100.00 % 2,800.0000 -44.00 %

12,560.00 -50,240.00 125,600.00 62,800.00 35,168.00 -27,632.00
5,000.0000
62,800.00

265.0000
3 REMOVING DRAINAGE STRUCTURE

9.0000 EACH -11.67 % 420.0000 40.00 % 400.0000 33.33 %

2,385.00 -315.00 3,780.00 1,080.00 3,600.00 900.00
300.0000
2,700.00

11.0000
4  REMOVING DRAINAGE PIPE

1852.0000 L.F. 22.22 % 7.0000 -22.22 % 10.0000 11.11 %

20,372.00 3,704.00 12,964.00 -3,704.00 18,520.00 1,852.00
9.0000

16,668.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

393,000.00 393,000.00 393,000.00393,000.00
6 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

14.7500
7 REMOVING ASPHALT CONC. PAVEMENT

1880.0000 S.Y. 195.00 % 24.0000 380.00 % 12.0000 140.00 %

27,730.00 18,330.00 45,120.00 35,720.00 22,560.00 13,160.00
5.0000

9,400.00

6.0000
8 REMOVING CONC. BARRIER

490.0000 L.F. 0.00 % 6.0000 0.00 % 7.0000 16.67 %

2,940.00 0.00 2,940.00 0.00 3,430.00 490.00
6.0000

2,940.00

3.8500
9 REMOVING GUARDRAIL

2431.0000 L.F. -23.00 % 4.0000 -20.00 % 3.9000 -22.00 %

9,359.35 -2,795.65 9,724.00 -2,431.00 9,480.90 -2,674.10
5.0000

12,155.00

195.0000
10 REMOVING GUARDRAIL ANCHOR

10.0000 EACH -22.00 % 500.0000 100.00 % 196.0000 -21.60 %

1,950.00 -550.00 5,000.00 2,500.00 1,960.00 -540.00
250.0000
2,500.00

7.1000
11 REMOVING GUIDE POST

120.0000 EACH -29.00 % 7.0000 -30.00 % 7.2000 -28.00 %

852.00 -348.00 840.00 -360.00 864.00 -336.00
10.0000
1,200.00
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PREPARATION

0.3500
12 REMOVING TEMPORARY PAVEMENT MARKING

99375.0000 L.F. 133.33 % 0.3500 133.33 % 0.3500 133.33 %

34,781.25 19,875.00 34,781.25 19,875.00 34,781.25 19,875.00
0.1500

14,906.25

0.5500
13 REMOVING PLASTIC LINE

66000.0000 L.F. -45.00 % 0.9500 -5.00 % 0.5500 -45.00 %

36,300.00 -29,700.00 62,700.00 -3,300.00 36,300.00 -29,700.00
1.0000

66,000.00

27.0000
14 REMOVING PLASTIC TRAFFIC MARKING

123.0000 EACH -32.50 % 25.0000 -37.50 % 27.0000 -32.50 %

3,321.00 -1,599.00 3,075.00 -1,845.00 3,321.00 -1,599.00
40.0000
4,920.00

85.0000
15 REMOVING RAISED PAVEMENT MARKER

36.0000 HUND -43.33 % 25.0000 -83.33 % 86.0000 -42.67 %

3,060.00 -2,340.00 900.00 -4,500.00 3,096.00 -2,304.00
150.0000
5,400.00

2.2000
16 REMOVING CHAIN LINK FENCE

1290.0000 L.F. -45.00 % 3.0000 -25.00 % 2.2000 -45.00 %

2,838.00 -2,322.00 3,870.00 -1,290.00 2,838.00 -2,322.00
4.0000

5,160.00

2.0000
17 REMOVING WIRE FENCE

1900.0000 L.F. -33.33 % 2.0000 -33.33 % 2.6000 -13.33 %

3,800.00 -1,900.00 3,800.00 -1,900.00 4,940.00 -760.00
3.0000

5,700.00

GRADING

7.1500
18 ROADWAY EXCAVATION INCL. HAUL

76025.0000 C.Y. -60.28 % 8.0000 -55.56 % 8.8000 -51.11 %

543,578.75 -824,871.25 608,200.00 -760,250.00 669,020.00 -699,430.00
18.0000

1,368,450.00

12.0000
19 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

2292.0000 C.Y. -47.83 % 17.0000 -26.09 % 19.0000 -17.39 %

27,504.00 -25,212.00 38,964.00 -13,752.00 43,548.00 -9,168.00
23.0000

52,716.00

0.0100
20 GRAVEL BORROW INCL. HAUL

83452.0000 TON -99.92 % 0.1000 -99.23 % 0.0100 -99.92 %

834.52 1,084,041.48 8,345.20 1,076,530.80 834.52 1,084,041.48
13.0000

1,084,876.00
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GRADING

2.7500
21 EMBANKMENT COMPACTION

45525.0000 C.Y. -45.00 % 4.0000 -20.00 % 4.5000 -10.00 %

125,193.75 -102,431.25 182,100.00 -45,525.00 204,862.50 -22,762.50
5.0000

227,625.00

DRAINAGE

2,040.0000
22 GRATE INLET TYPE 2

4.0000 EACH -7.27 % 2,200.0000 0.00 % 1,200.0000 -45.45 %

8,160.00 -640.00 8,800.00 0.00 4,800.00 -4,000.00
2,200.0000
8,800.00

14.7500
23 QUARRY SPALLS

3593.0000 TON -26.25 % 16.0000 -20.00 % 22.0000 10.00 %

52,996.75 -18,863.25 57,488.00 -14,372.00 79,046.00 7,186.00
20.0000

71,860.00

200.0000
24 FLARED END SECTION 12 IN. DIAM.

1.0000 EACH -50.00 % 690.0000 72.50 % 302.0000 -24.50 %

200.00 -200.00 690.00 290.00 302.00 -98.00
400.0000
400.00

9.2500
25 UNDERDRAIN PIPE 6 IN. DIAM.

9430.0000 L.F. -7.50 % 7.0000 -30.00 % 12.0000 20.00 %

87,227.50 -7,072.50 66,010.00 -28,290.00 113,160.00 18,860.00
10.0000

94,300.00

13.2500
26 UNDERDRAIN PIPE 8 IN. DIAM.

2505.0000 L.F. 10.42 % 8.0000 -33.33 % 15.0000 25.00 %

33,191.25 3,131.25 20,040.00 -10,020.00 37,575.00 7,515.00
12.0000

30,060.00

25.0000
27 DRAIN PIPE 6 IN. DIAM.

51.0000 L.F. 66.67 % 14.0000 -6.67 % 18.0000 20.00 %

1,275.00 510.00 714.00 -51.00 918.00 153.00
15.0000
765.00

19.6000
28 DRAIN PIPE 8 IN. DIAM.

1603.0000 L.F. 8.89 % 11.0000 -38.89 % 10.0000 -44.44 %

31,418.80 2,564.80 17,633.00 -11,221.00 16,030.00 -12,824.00
18.0000

28,854.00

29.0000
29 SCHEDULE A CULV. PIPE 18 IN. DIAM.

108.0000 L.F. -3.33 % 42.0000 40.00 % 46.0000 53.33 %

3,132.00 -108.00 4,536.00 1,296.00 4,968.00 1,728.00
30.0000
3,240.00

73.0000
30  MEDIA FILTER DRAIN

938.0000 C.Y. 4.29 % 48.0000 -31.43 % 77.0000 10.00 %

68,474.00 2,814.00 45,024.00 -20,636.00 72,226.00 6,566.00
70.0000

65,660.00
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DRAINAGE

28.0000
31  BACKFILL FOR SAND DRAINS

920.0000 C.Y. 12.00 % 29.0000 16.00 % 42.0000 68.00 %

25,760.00 2,760.00 26,680.00 3,680.00 38,640.00 15,640.00
25.0000

23,000.00

10.6000
32  GEOMEMBRANE

3340.0000 S.Y. 112.00 % 15.0000 200.00 % 18.0000 260.00 %

35,404.00 18,704.00 50,100.00 33,400.00 60,120.00 43,420.00
5.0000

16,700.00

STORM SEWER

1,075.0000
33 CATCH BASIN TYPE 1L

19.0000 EACH 7.50 % 1,250.0000 25.00 % 1,100.0000 10.00 %

20,425.00 1,425.00 23,750.00 4,750.00 20,900.00 1,900.00
1,000.0000
19,000.00

4,000.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM. W/FLOW CONTROL & D. CAGE

1.0000 EACH -33.33 % 5,000.0000 -16.67 % 3,600.0000 -40.00 %

4,000.00 -2,000.00 5,000.00 -1,000.00 3,600.00 -2,400.00
6,000.0000
6,000.00

3,450.0000
35 CATCH BASIN TYPE 2 48 IN. DIAM. W/SHEAR GATE

1.0000 EACH -13.75 % 5,000.0000 25.00 % 2,900.0000 -27.50 %

3,450.00 -550.00 5,000.00 1,000.00 2,900.00 -1,100.00
4,000.0000
4,000.00

4,475.0000
36 CATCH BASIN TYPE 2 60 IN. DIAM. W/FLOW CONTROL

1.0000 EACH -55.25 % 5,600.0000 -44.00 % 3,200.0000 -68.00 %

4,475.00 -5,525.00 5,600.00 -4,400.00 3,200.00 -6,800.00
10,000.0000
10,000.00

990.0000
37 CATCH BASIN TYPE 1

41.0000 EACH -1.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

40,590.00 -410.00 41,000.00 0.00 41,000.00 0.00
1,000.0000
41,000.00

2,100.0000
38 CATCH BASIN TYPE 2 48 IN. DIAM.

27.0000 EACH -8.70 % 2,000.0000 -13.04 % 1,500.0000 -34.78 %

56,700.00 -5,400.00 54,000.00 -8,100.00 40,500.00 -21,600.00
2,300.0000
62,100.00

1.8000
39 TESTING STORM SEWER PIPE

11335.0000 L.F. 56.52 % 1.0000 -13.04 % 1.0000 -13.04 %

20,403.00 7,367.75 11,335.00 -1,700.25 11,335.00 -1,700.25
1.1500

13,035.25

36.0000
40 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

291.0000 L.F. -48.57 % 24.0000 -65.71 % 28.0000 -60.00 %

10,476.00 -9,894.00 6,984.00 -13,386.00 8,148.00 -12,222.00
70.0000

20,370.00
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STORM SEWER

38.0000
41 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

16.0000 L.F. -69.60 % 45.0000 -64.00 % 65.0000 -48.00 %

608.00 -1,392.00 720.00 -1,280.00 1,040.00 -960.00
125.0000
2,000.00

49.0000
42 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

83.0000 L.F. -67.33 % 42.0000 -72.00 % 85.0000 -43.33 %

4,067.00 -8,383.00 3,486.00 -8,964.00 7,055.00 -5,395.00
150.0000
12,450.00

42.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

146.0000 L.F. -16.00 % 35.0000 -30.00 % 60.0000 20.00 %

6,132.00 -1,168.00 5,110.00 -2,190.00 8,760.00 1,460.00
50.0000
7,300.00

55.0000
44 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

62.0000 L.F. -8.33 % 48.0000 -20.00 % 85.0000 41.67 %

3,410.00 -310.00 2,976.00 -744.00 5,270.00 1,550.00
60.0000
3,720.00

23.5000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

6411.0000 L.F. 17.50 % 20.0000 0.00 % 25.0000 25.00 %

150,658.50 22,438.50 128,220.00 0.00 160,275.00 32,055.00
20.0000

128,220.00

30.5000
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3408.0000 L.F. 1.67 % 27.0000 -10.00 % 40.0000 33.33 %

103,944.00 1,704.00 92,016.00 -10,224.00 136,320.00 34,080.00
30.0000

102,240.00

55.0000
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

676.0000 L.F. -52.17 % 40.0000 -65.22 % 70.0000 -39.13 %

37,180.00 -40,560.00 27,040.00 -50,700.00 47,320.00 -30,420.00
115.0000
77,740.00

86.0000
48 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

4.0000 L.F. -57.00 % 100.0000 -50.00 % 300.0000 50.00 %

344.00 -456.00 400.00 -400.00 1,200.00 400.00
200.0000
800.00

35.0000
49 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

250.0000 L.F. 29.63 % 45.0000 66.67 % 25.0000 -7.41 %

8,750.00 2,000.00 11,250.00 4,500.00 6,250.00 -500.00
27.0000
6,750.00

300.0000
50  FURNISHING AND JACKING STEEL CASING PIPE 18 IN. DIAM.

508.0000 L.F. -25.00 % 125.0000 -68.75 % 310.0000 -22.50 %

152,400.00 -50,800.00 63,500.00 -139,700.00 157,480.00 -45,720.00
400.0000

203,200.00
51 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
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STORM SEWER
52  PRECAST REINF. CONC. DETENTION VAULT A

L.S. -57.07 % -51.77 % -57.88 %

267,000.00 -355,000.00 300,000.00 -322,000.00 262,000.00 -360,000.00622,000.00
53  PRECAST REINF. CONC. DETENTION VAULT B

L.S. -36.10 % -33.21 % -35.38 %

177,000.00 -100,000.00 185,000.00 -92,000.00 179,000.00 -98,000.00277,000.00

SANITARY SEWER

45.2500
54 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

300.0000 L.F. -9.50 % 67.0000 34.00 % 50.0000 0.00 %

13,575.00 -1,425.00 20,100.00 5,100.00 15,000.00 0.00
50.0000

15,000.00

STRUCTURE

12.3000
55 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2616.0000 C.Y. -38.50 % 16.0000 -20.00 % 16.0000 -20.00 %

32,176.80 -20,143.20 41,856.00 -10,464.00 41,856.00 -10,464.00
20.0000

52,320.00
56 SHORING OR EXTRA EXCAVATION CL. A - EAST PIER WALL

L.S. -85.00 % -85.60 % -26.00 %

7,500.00 -42,500.00 7,200.00 -42,800.00 37,000.00 -13,000.0050,000.00

26.5000
57 GRAVEL BACKFILL FOR WALL

5130.0000 C.Y. -11.67 % 25.0000 -16.67 % 30.0000 0.00 %

135,945.00 -17,955.00 128,250.00 -25,650.00 153,900.00 0.00
30.0000

153,900.00

33.5500
58 SHAFT - 24 IN. DIAMETER

885.0000 L.F. -66.45 % 35.0000 -65.00 % 34.0000 -66.00 %

29,691.75 -58,808.25 30,975.00 -57,525.00 30,090.00 -58,410.00
100.0000
88,500.00

44.6500
59 SHAFT - 30 IN. DIAMETER

1470.0000 L.F. -82.14 % 50.0000 -80.00 % 44.0000 -82.40 %

65,635.50 -301,864.50 73,500.00 -294,000.00 64,680.00 -302,820.00
250.0000

367,500.00

55.6500
60 SHAFT - 36 IN. DIAMETER

6664.0000 L.F. -77.74 % 55.0000 -78.00 % 54.0000 -78.40 %

370,851.60 1,295,148.40 366,520.00 1,299,480.00 359,856.00 1,306,144.00
250.0000

1,666,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. ICON MATERIALS DBA CPM DEVELOP
1408 140TH PL NE 825 5TH AVE 6819 S 228TH ST
SUITE 101 98033-6391 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980073962 KIRKLAND   WA  980832909 SPOKANE   WA  992203366

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

43.7000
61 FURNISHING SOLDIER PILE - W 14 X 68

840.0000 L.F. -45.38 % 45.0000 -43.75 % 40.0000 -50.00 %

36,708.00 -30,492.00 37,800.00 -29,400.00 33,600.00 -33,600.00
80.0000

67,200.00

87.3600
62 FURNISHING SOLDIER PILE - W 18 X 130

1340.0000 L.F. -32.80 % 90.0000 -30.77 % 80.0000 -38.46 %

117,062.40 -57,137.60 120,600.00 -53,600.00 107,200.00 -67,000.00
130.0000

174,200.00

131.0500
63 FURNISHING SOLDIER PILE - W 27 X 161

701.0000 L.F. -12.63 % 140.0000 -6.67 % 120.0000 -20.00 %

91,866.05 -13,283.95 98,140.00 -7,010.00 84,120.00 -21,030.00
150.0000

105,150.00

191.1100
64 FURNISHING SOLDIER PILE - BUILT-UP W 27 X 161

5570.0000 L.F. -4.44 % 195.0000 -2.50 % 175.0000 -12.50 %

1,064,482.70 -49,517.30 1,086,150.00 -27,850.00 974,750.00 -139,250.00
200.0000

1,114,000.00

300.3100
65 FURNISHING SOLDIER PILE - BUILT-UP W 24 X 207

162.0000 L.F. 0.10 % 220.0000 -26.67 % 300.0000 0.00 %

48,650.22 50.22 35,640.00 -12,960.00 48,600.00 0.00
300.0000
48,600.00

0.8500
66 ST. REINF. BAR FOR RETAINING WALL

15300.0000 LB. 6.25 % 0.7500 -6.25 % 0.8000 0.00 %

13,005.00 765.00 11,475.00 -765.00 12,240.00 0.00
0.8000

12,240.00

0.8500
67 ST. REINF. BAR FOR EAST PIER WALL

149300.0000 LB. 6.25 % 0.7500 -6.25 % 0.8000 0.00 %

126,905.00 7,465.00 111,975.00 -7,465.00 119,440.00 0.00
0.8000

119,440.00

0.8500
68 ST. REINF. BAR FOR SOLDIER PILE WALL CAP

24300.0000 LB. 6.25 % 0.7900 -1.25 % 0.8000 0.00 %

20,655.00 1,215.00 19,197.00 -243.00 19,440.00 0.00
0.8000

19,440.00

295.3000
69 CONC. CLASS 4000 FOR EAST PIER WALL

970.0000 C.Y. -40.94 % 400.0000 -20.00 % 274.0000 -45.20 %

286,441.00 -198,559.00 388,000.00 -97,000.00 265,780.00 -219,220.00
500.0000

485,000.00

383.9000
70 CONC. CLASS 4000 FOR SOLDIER PILE WALL CAP

152.0000 C.Y. -23.22 % 240.0000 -52.00 % 352.0000 -29.60 %

58,352.80 -17,647.20 36,480.00 -39,520.00 53,504.00 -22,496.00
500.0000
76,000.00

422.6200
71 CONC. CLASS 4000 FOR RETAINING WALL

260.0000 C.Y. -15.48 % 600.0000 20.00 % 382.0000 -23.60 %

109,881.20 -20,118.80 156,000.00 26,000.00 99,320.00 -30,680.00
500.0000

130,000.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

264.1200
72 PRESTRESSED CONC. GIRDER 31 INCH PCPS SLAB

2280.0000 L.F. -11.96 % 285.0000 -5.00 % 242.0000 -19.33 %

602,193.60 -81,806.40 649,800.00 -34,200.00 551,760.00 -132,240.00
300.0000

684,000.00
73 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

6.5500
74 LAGGING

18096.0000 S.F. -67.25 % 8.0000 -60.00 % 7.0000 -65.00 %

118,528.80 -243,391.20 144,768.00 -217,152.00 126,672.00 -235,248.00
20.0000

361,920.00
75 SUPERSTRUCTURE - N-W RAMP UNDER W-S RAMP TUNNEL

L.S. -47.13 % -54.90 % -52.16 %

269,635.00 -240,365.00 230,000.00 -280,000.00 244,000.00 -266,000.00510,000.00

268.6300
76 SEW TRAFFIC BARRIER

2423.0000 L.F. 7.45 % 250.0000 0.00 % 244.0000 -2.40 %

650,890.49 45,140.49 605,750.00 0.00 591,212.00 -14,538.00
250.0000

605,750.00

270.8800
77 SEW PEDESTRIAN BARRIER

374.0000 L.F. 17.77 % 255.0000 10.87 % 246.0000 6.96 %

101,309.12 15,289.12 95,370.00 9,350.00 92,004.00 5,984.00
230.0000
86,020.00

546.8400
78  SEW TRAFFIC BARRIER TRANSITION 1

13.0000 L.F. 82.28 % 175.0000 -41.67 % 500.0000 66.67 %

7,108.92 3,208.92 2,275.00 -1,625.00 6,500.00 2,600.00
300.0000
3,900.00

385.6400
79  SEW TRAFFIC BARRIER TRANSITION 2

128.0000 L.F. 92.82 % 300.0000 50.00 % 350.0000 75.00 %

49,361.92 23,761.92 38,400.00 12,800.00 44,800.00 19,200.00
200.0000
25,600.00

29.9300
80 CONCRETE FASCIA PANEL

28851.0000 S.F. -33.49 % 30.0000 -33.33 % 27.0000 -40.00 %

863,510.43 -434,784.57 865,530.00 -432,765.00 778,977.00 -519,318.00
45.0000

1,298,295.00

694.5500
81 SOIL NAIL - ENCAPSULATED

445.0000 EACH -53.70 % 800.0000 -46.67 % 646.0000 -56.93 %

309,074.75 -358,425.25 356,000.00 -311,500.00 287,470.00 -380,030.00
1,500.0000
667,500.00

546.0300
82 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

22.0000 EACH -45.40 % 1,200.0000 20.00 % 502.0000 -49.80 %

12,012.66 -9,987.34 26,400.00 4,400.00 11,044.00 -10,956.00
1,000.0000
22,000.00
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STRUCTURE

5.4600
83 PREFABRICATED DRAINAGE MAT

1992.0000 S.Y. -54.50 % 7.0000 -41.67 % 10.0000 -16.67 %

10,876.32 -13,027.68 13,944.00 -9,960.00 19,920.00 -3,984.00
12.0000

23,904.00

21.4000
84 STRUCTURAL EARTH WALL

46275.0000 S.F. -28.67 % 1.0000 -96.67 % 25.5000 -15.00 %

990,285.00 -397,965.00 46,275.00 1,341,975.00 1,180,012.50 -208,237.50
30.0000

1,388,250.00

15.2000
85 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

18062.0000 C.Y. -36.67 % 26.0000 8.33 % 22.0000 -8.33 %

274,542.40 -158,945.60 469,612.00 36,124.00 397,364.00 -36,124.00
24.0000

433,488.00

SURFACING

20.2500
86 PERMEABLE BALLAST

1230.0000 TON -42.14 % 25.0000 -28.57 % 32.0000 -8.57 %

24,907.50 -18,142.50 30,750.00 -12,300.00 39,360.00 -3,690.00
35.0000

43,050.00

15.5000
87 CRUSHED SURFACING BASE COURSE

17347.0000 TON 3.33 % 16.0000 6.67 % 19.0000 26.67 %

268,878.50 8,673.50 277,552.00 17,347.00 329,593.00 69,388.00
15.0000

260,205.00

LIQUID ASPHALT
88 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

25,640.00 25,640.00 25,640.0025,640.00

HOT MIX ASPHALT
89 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

1.8500
90 PLANING BITUMINOUS PAVEMENT

48713.0000 S.Y. -7.50 % 3.5000 75.00 % 2.4000 20.00 %

90,119.05 -7,306.95 170,495.50 73,069.50 116,911.20 19,485.20
2.0000

97,426.00
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HOT MIX ASPHALT

1.5500
91  SPECIAL PLANING BITUMINOUS PAVEMENT

53400.0000 S.Y. -38.00 % 3.2500 30.00 % 2.4000 -4.00 %

82,770.00 -50,730.00 173,550.00 40,050.00 128,160.00 -5,340.00
2.5000

133,500.00

60.5000
92 HMA CL. 1/2 IN. PG 64-22

25624.0000 TON -19.33 % 59.0000 -21.33 % 60.0000 -20.00 %

1,550,252.00 -371,548.00 1,511,816.00 -409,984.00 1,537,440.00 -384,360.00
75.0000

1,921,800.00
93 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

57,350.00 57,350.00 57,350.0057,350.00
94 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,230.00 38,230.00 38,230.0038,230.00
95 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

96,000.00 96,000.00 96,000.0096,000.00

40.0000
96 BRIDGE TRANSVERSE JOINT SEAL

131.0000 L.F. -9.09 % 110.0000 150.00 % 23.0000 -47.73 %

5,240.00 -524.00 14,410.00 8,646.00 3,013.00 -2,751.00
44.0000
5,764.00

97 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
98 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
99 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,700.00 8,700.00 8,700.008,700.00

EROSION CONTROL AND PLANTING

120.0000
100 ESC LEAD

150.0000 DAY -40.00 % 100.0000 -50.00 % 98.0000 -51.00 %

18,000.00 -12,000.00 15,000.00 -15,000.00 14,700.00 -15,300.00
200.0000
30,000.00
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EROSION CONTROL AND PLANTING

2.0000
101 TEMPORARY EROSION CONTROL BLANKET

4213.0000 S.Y. -20.00 % 1.5000 -40.00 % 1.2000 -52.00 %

8,426.00 -2,106.50 6,319.50 -4,213.00 5,055.60 -5,476.90
2.5000

10,532.50

1.0500
102 PLASTIC COVERING

60000.0000 S.Y. -47.50 % 1.9000 -5.00 % 1.1000 -45.00 %

63,000.00 -57,000.00 114,000.00 -6,000.00 66,000.00 -54,000.00
2.0000

120,000.00

10.0000
103 STABILIZED CONSTRUCTION ENTRANCE

2000.0000 S.Y. -33.33 % 12.0000 -20.00 % 30.0000 100.00 %

20,000.00 -10,000.00 24,000.00 -6,000.00 60,000.00 30,000.00
15.0000

30,000.00

24,000.0000
104 TIRE WASH

1.0000 EACH 60.00 % 15,000.0000 0.00 % 10,000.0000 -33.33 %

24,000.00 9,000.00 15,000.00 0.00 10,000.00 -5,000.00
15,000.0000
15,000.00

105.0000
105 STREET CLEANING

1500.0000 HR 5.00 % 110.0000 10.00 % 95.0000 -5.00 %

157,500.00 7,500.00 165,000.00 15,000.00 142,500.00 -7,500.00
100.0000

150,000.00

60.0000
106 INLET PROTECTION

91.0000 EACH -40.00 % 50.0000 -50.00 % 46.0000 -54.00 %

5,460.00 -3,640.00 4,550.00 -4,550.00 4,186.00 -4,914.00
100.0000
9,100.00

2.7500
107 SILT FENCE

7482.0000 L.F. -31.25 % 5.0000 25.00 % 2.1000 -47.50 %

20,575.50 -9,352.50 37,410.00 7,482.00 15,712.20 -14,215.80
4.0000

29,928.00

4.0000
108 WATTLE

125.0000 L.F. -20.00 % 2.6000 -48.00 % 2.6000 -48.00 %

500.00 -125.00 325.00 -300.00 325.00 -300.00
5.0000
625.00

109 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

600,000.00 600,000.00 600,000.00600,000.00

7.2000
110 TEMPORARY CURB

5438.0000 L.F. 20.00 % 5.5000 -8.33 % 5.2000 -13.33 %

39,153.60 6,525.60 29,909.00 -2,719.00 28,277.60 -4,350.40
6.0000

32,628.00

93,250.0000
111  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH -73.36 % 150,000.0000 -57.14 % 119,000.0000 -66.00 %

186,500.00 -513,500.00 300,000.00 -400,000.00 238,000.00 -462,000.00
350,000.0000
700,000.00
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EROSION CONTROL AND PLANTING

0.0100
112  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

8760.0000 HR -99.99 % 0.1000 -99.86 % 0.0100 -99.99 %

87.60 -613,112.40 876.00 -612,324.00 87.60 -613,112.40
70.0000

613,200.00
113  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 0.00 % 10.00 % 12.00 %

5,000.00 0.00 5,500.00 500.00 5,600.00 600.005,000.00
114  DATA SUMMARY REPORT

L.S. 150.00 % 185.00 % 185.00 %

5,000.00 3,000.00 5,700.00 3,700.00 5,700.00 3,700.002,000.00

1,172.0000
115 SEEDING, FERTILIZING, AND MULCHING

3.9000 ACRE -16.29 % 1,000.0000 -28.57 % 1,100.0000 -21.43 %

4,570.80 -889.20 3,900.00 -1,560.00 4,290.00 -1,170.00
1,400.0000
5,460.00

6,600.0000
116  WET NATIVE SEEDING AND MULCHING

0.2000 ACRE 32.00 % 6,000.0000 20.00 % 6,200.0000 24.00 %

1,320.00 320.00 1,200.00 200.00 1,240.00 240.00
5,000.0000
1,000.00

2,982.0000
117  DRY NATIVE SEEDING AND MULCHING

0.3000 ACRE -40.36 % 2,000.0000 -60.00 % 2,800.0000 -44.00 %

894.60 -605.40 600.00 -900.00 840.00 -660.00
5,000.0000
1,500.00

30.0000
118 TOPSOIL TYPE A

898.0000 C.Y. 20.00 % 35.0000 40.00 % 28.0000 12.00 %

26,940.00 4,490.00 31,430.00 8,980.00 25,144.00 2,694.00
25.0000

22,450.00

11.0000
119 PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.

153.0000 EACH -8.33 % 10.0000 -16.67 % 10.0000 -16.67 %

1,683.00 -153.00 1,530.00 -306.00 1,530.00 -306.00
12.0000
1,836.00

10.0000
120 PSIPE WESTERN REDCEDAR, #2 CONT., 18 IN. HT.

214.0000 EACH -16.67 % 10.0000 -16.67 % 10.0000 -16.67 %

2,140.00 -428.00 2,140.00 -428.00 2,140.00 -428.00
12.0000
2,568.00

8.5000
121 PSIPE APPLE BLOSSOM ESCALLONIA, #1 CONT., 9 IN. HT.

929.0000 EACH 0.00 % 6.0000 -29.41 % 8.2000 -3.53 %

7,896.50 0.00 5,574.00 -2,322.50 7,617.80 -278.70
8.5000

7,896.50

6.5000
122 PSIPE BEAKED HAZELNUT, #1 CONT., 12 IN. HT.

1040.0000 EACH -23.53 % 10.0000 17.65 % 6.0000 -29.41 %

6,760.00 -2,080.00 10,400.00 1,560.00 6,240.00 -2,600.00
8.5000

8,840.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.2500
123 PSIPE BLACK TWINBERRY, #1 CONT., 9 IN. HT.

66.0000 EACH -26.47 % 10.0000 17.65 % 6.0000 -29.41 %

412.50 -148.50 660.00 99.00 396.00 -165.00
8.5000
561.00

6.5000
124 PSIPE BOSTON IVY, #1 CONT., 10 IN. RUNNER

79.0000 EACH 8.33 % 10.0000 66.67 % 6.0000 0.00 %

513.50 39.50 790.00 316.00 474.00 0.00
6.0000
474.00

6.2500
125 PSIPE NOOTKA ROSE, #1 CONT., 9 IN. HT.

1053.0000 EACH -26.47 % 6.0000 -29.41 % 6.0000 -29.41 %

6,581.25 -2,369.25 6,318.00 -2,632.50 6,318.00 -2,632.50
8.5000

8,950.50

6.2500
126 PSIPE RED-OSIER DOGWOOD, #1 CONT., 9 IN. HT.

279.0000 EACH -26.47 % 6.0000 -29.41 % 6.0000 -29.41 %

1,743.75 -627.75 1,674.00 -697.50 1,674.00 -697.50
8.5000

2,371.50

6.2500
127 PSIPE SALMONBERRY, #1 CONT., 9 IN. HT.

66.0000 EACH -26.47 % 6.0000 -29.41 % 6.0000 -29.41 %

412.50 -148.50 396.00 -165.00 396.00 -165.00
8.5000
561.00

6.2500
128 PSIPE SNOWBERRY, #1 CONT., 9 IN. HT.

3738.0000 EACH -26.47 % 6.0000 -29.41 % 6.0000 -29.41 %

23,362.50 -8,410.50 22,428.00 -9,345.00 22,428.00 -9,345.00
8.5000

31,773.00

6.2500
129 PSIPE VINE MAPLE, #1 CONT., 12 IN. HT.

2001.0000 EACH -26.47 % 6.0000 -29.41 % 6.0000 -29.41 %

12,506.25 -4,502.25 12,006.00 -5,002.50 12,006.00 -5,002.50
8.5000

17,008.50

6.2500
130 PSIPE WAX MYRTLE, #1 CONT., 12 IN. HT.

3501.0000 EACH -26.47 % 6.0000 -29.41 % 6.5000 -23.53 %

21,881.25 -7,877.25 21,006.00 -8,752.50 22,756.50 -7,002.00
8.5000

29,758.50

3.2500
131 PSIPE SITKA WILLOW, 3 FT. LIVE STAKE

66.0000 EACH -18.75 % 10.0000 150.00 % 3.0000 -25.00 %

214.50 -49.50 660.00 396.00 198.00 -66.00
4.0000
264.00

1.5000
132 PSIPE BROADLEAF ARROWHEAD, BAREROOT

636.0000 EACH -70.00 % 2.0000 -60.00 % 1.5000 -70.00 %

954.00 -2,226.00 1,272.00 -1,908.00 954.00 -2,226.00
5.0000

3,180.00

1.0000
133 PSIPE COMMON WATER PLANTAIN, BAREROOT

613.0000 EACH -80.00 % 2.0000 -60.00 % 1.0000 -80.00 %

613.00 -2,452.00 1,226.00 -1,839.00 613.00 -2,452.00
5.0000

3,065.00
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1.0000
134 PSIPE HARDSTEM BULLRUSH, BAREROOT

1248.0000 EACH -80.00 % 2.0000 -60.00 % 1.0000 -80.00 %

1,248.00 -4,992.00 2,496.00 -3,744.00 1,248.00 -4,992.00
5.0000

6,240.00

6.5000
135 PSIPE INDIAN POND LILY, BAREROOT

1134.0000 EACH 30.00 % 2.0000 -60.00 % 6.0000 20.00 %

7,371.00 1,701.00 2,268.00 -3,402.00 6,804.00 1,134.00
5.0000

5,670.00

1.0000
136 PSIPE SAWBEAK SEDGE, BAREROOT

2951.0000 EACH -80.00 % 2.0000 -60.00 % 0.9000 -82.00 %

2,951.00 -11,804.00 5,902.00 -8,853.00 2,655.90 -12,099.10
5.0000

14,755.00

1.0000
137 PSIPE SMALL-FRUITED BULRUSH, BAREROOT

2951.0000 EACH -80.00 % 2.0000 -60.00 % 0.9000 -82.00 %

2,951.00 -11,804.00 5,902.00 -8,853.00 2,655.90 -12,099.10
5.0000

14,755.00
138 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

48,000.00 48,000.00 48,000.0048,000.00
139 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

42,000.00 42,000.00 42,000.0042,000.00

33.0000
140 FINE COMPOST

507.0000 C.Y. -34.00 % 31.0000 -38.00 % 31.0000 -38.00 %

16,731.00 -8,619.00 15,717.00 -9,633.00 15,717.00 -9,633.00
50.0000

25,350.00

28.5000
141 SOIL AMENDMENT

1415.0000 C.Y. -28.75 % 25.0000 -37.50 % 27.0000 -32.50 %

40,327.50 -16,272.50 35,375.00 -21,225.00 38,205.00 -18,395.00
40.0000

56,600.00
142  HERBICIDE APPLICATION PRIOR TO PLANTING

EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00

23.4000
143 BARK OR WOOD CHIP MULCH

1471.0000 C.Y. -41.50 % 30.0000 -25.00 % 22.0000 -45.00 %

34,421.40 -24,418.60 44,130.00 -14,710.00 32,362.00 -26,478.00
40.0000

58,840.00

2.1000
144 HIGH VISIBILITY FENCE

2730.0000 L.F. -58.00 % 4.0000 -20.00 % 1.4000 -72.00 %

5,733.00 -7,917.00 10,920.00 -2,730.00 3,822.00 -9,828.00
5.0000

13,650.00
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30.0000
145  SENSITIVE AREA SIGN

14.0000 EACH -70.00 % 55.0000 -45.00 % 100.0000 0.00 %

420.00 -980.00 770.00 -630.00 1,400.00 0.00
100.0000
1,400.00

TRAFFIC

5.5000
146 EXTRUDED CURB

3393.0000 L.F. 10.00 % 6.0000 20.00 % 6.0000 20.00 %

18,661.50 1,696.50 20,358.00 3,393.00 20,358.00 3,393.00
5.0000

16,965.00

20.8500
147 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1010.0000 L.F. -16.60 % 21.0000 -16.00 % 21.0000 -16.00 %

21,058.50 -4,191.50 21,210.00 -4,040.00 21,210.00 -4,040.00
25.0000

25,250.00

29.2000
148 BEAM GUARDRAIL TYPE 31 - DS

96.0000 L.F. -67.56 % 30.0000 -66.67 % 30.0000 -66.67 %

2,803.20 -5,836.80 2,880.00 -5,760.00 2,880.00 -5,760.00
90.0000
8,640.00

19.2500
149 BEAM GUARDRAIL TYPE 31

6354.0000 L.F. -16.30 % 20.0000 -13.04 % 20.0000 -13.04 %

122,314.50 -23,827.50 127,080.00 -19,062.00 127,080.00 -19,062.00
23.0000

146,142.00

2,320.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

11.0000 EACH 13.17 % 2,300.0000 12.20 % 2,400.0000 17.07 %

25,520.00 2,970.00 25,300.00 2,750.00 26,400.00 3,850.00
2,050.0000
22,550.00

2,230.0000
151 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -10.80 % 2,200.0000 -12.00 % 2,300.0000 -8.00 %

13,380.00 -1,620.00 13,200.00 -1,800.00 13,800.00 -1,200.00
2,500.0000
15,000.00

760.0000
152 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -5.00 % 780.0000 -2.50 % 760.0000 -5.00 %

2,280.00 -120.00 2,340.00 -60.00 2,280.00 -120.00
800.0000
2,400.00

35.7000
153 PRECAST CONC. BARRIER TYPE 2

3220.0000 L.F. 2.00 % 35.0000 0.00 % 34.0000 -2.86 %

114,954.00 2,254.00 112,700.00 0.00 109,480.00 -3,220.00
35.0000

112,700.00

34.4000
154 PRECAST CONC. BARRIER TYPE 4

820.0000 L.F. 7.50 % 33.0000 3.13 % 33.0000 3.13 %

28,208.00 1,968.00 27,060.00 820.00 27,060.00 820.00
32.0000

26,240.00
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68.3500
155 SINGLE SLOPE CONCRETE BARRIER

2955.0000 L.F. -8.87 % 90.0000 20.00 % 80.0000 6.67 %

201,974.25 -19,650.75 265,950.00 44,325.00 236,400.00 14,775.00
75.0000

221,625.00

93.5000
156  CIP DIFFERENTIAL GRADE CONC. BARRIER

210.0000 L.F. -65.37 % 375.0000 38.89 % 360.0000 33.33 %

19,635.00 -37,065.00 78,750.00 22,050.00 75,600.00 18,900.00
270.0000
56,700.00

0.0100
157 TEMPORARY CONC. BARRIER

9838.0000 L.F. -99.94 % 12.0000 -29.41 % 10.0000 -41.18 %

98.38 -167,147.62 118,056.00 -49,190.00 98,380.00 -68,866.00
17.0000

167,246.00

3,420.0000
158 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -38.93 % 3,500.0000 -37.50 % 3,420.0000 -38.93 %

10,260.00 -6,540.00 10,500.00 -6,300.00 10,260.00 -6,540.00
5,600.0000
16,800.00

22,720.0000
159 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 33.65 % 22,500.0000 32.35 % 23,000.0000 35.29 %

45,440.00 11,440.00 45,000.00 11,000.00 46,000.00 12,000.00
17,000.0000
34,000.00

1,350.0000
160 RESETTING IMPACT ATTENUATOR

3.0000 EACH -32.50 % 1,350.0000 -32.50 % 1,350.0000 -32.50 %

4,050.00 -1,950.00 4,050.00 -1,950.00 4,050.00 -1,950.00
2,000.0000
6,000.00

22,500.0000
161 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 125.00 % 10,000.0000 0.00 % 400.0000 -96.00 %

90,000.00 50,000.00 40,000.00 0.00 1,600.00 -38,400.00
10,000.0000
40,000.00

10.5000
162 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1800.0000 HR -73.75 % 6.0000 -85.00 % 54.0000 35.00 %

18,900.00 -53,100.00 10,800.00 -61,200.00 97,200.00 25,200.00
40.0000

72,000.00
163 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

30.2500
164 FLEXIBLE GUIDE POST

120.0000 EACH -24.38 % 30.0000 -25.00 % 31.0000 -22.50 %

3,630.00 -1,170.00 3,600.00 -1,200.00 3,720.00 -1,080.00
40.0000
4,800.00

11.5500
165 BARRIER DELINEATOR

49.0000 EACH -27.81 % 12.0000 -25.00 % 12.0000 -25.00 %

565.95 -218.05 588.00 -196.00 588.00 -196.00
16.0000
784.00
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0.9000
166 PLASTIC LINE

53943.0000 L.F. -25.00 % 0.6500 -45.83 % 1.0000 -16.67 %

48,548.70 -16,182.90 35,062.95 -29,668.65 53,943.00 -10,788.60
1.2000

64,731.60

1.7000
167 PROFILED PLASTIC LINE

39637.0000 L.F. 126.67 % 1.0000 33.33 % 1.8000 140.00 %

67,382.90 37,655.15 39,637.00 9,909.25 71,346.60 41,618.85
0.7500

29,727.75

5.0000
168 PROFILED PLASTIC WIDE LANE LINE

6835.0000 L.F. 66.67 % 2.0000 -33.33 % 5.1000 70.00 %

34,175.00 13,670.00 13,670.00 -6,835.00 34,858.50 14,353.50
3.0000

20,505.00

1.9500
169 PLASTIC WIDE LINE

24379.0000 L.F. -35.00 % 1.8000 -40.00 % 2.1000 -30.00 %

47,539.05 -25,597.95 43,882.20 -29,254.80 51,195.90 -21,941.10
3.0000

73,137.00

15.0000
170 PLASTIC STOP LINE

25.0000 L.F. 87.50 % 10.0000 25.00 % 16.0000 100.00 %

375.00 175.00 250.00 50.00 400.00 200.00
8.0000
200.00

150.0000
171 PLASTIC TRAFFIC ARROW

5.0000 EACH 31.58 % 115.0000 0.88 % 151.0000 32.46 %

750.00 180.00 575.00 5.00 755.00 185.00
114.0000
570.00

95.0000
172 PLASTIC TRAFFIC LETTER

8.0000 EACH 58.33 % 70.0000 16.67 % 96.0000 60.00 %

760.00 280.00 560.00 80.00 768.00 288.00
60.0000
480.00

35.0000
173 PLASTIC DRAINAGE MARKING

94.0000 EACH 40.00 % 38.0000 52.00 % 36.0000 44.00 %

3,290.00 940.00 3,572.00 1,222.00 3,384.00 1,034.00
25.0000
2,350.00

400.0000
174 RAISED PAVEMENT MARKER TYPE 1

5.3000 HUND 48.15 % 300.0000 11.11 % 403.0000 49.26 %

2,120.00 689.00 1,590.00 159.00 2,135.90 704.90
270.0000
1,431.00

450.0000
175 RAISED PAVEMENT MARKER TYPE 2

24.7800 HUND 23.97 % 450.0000 23.97 % 454.0000 25.07 %

11,151.00 2,155.86 11,151.00 2,155.86 11,250.12 2,254.98
363.0000
8,995.14

0.1700
176 TEMPORARY PAVEMENT MARKING

195018.0000 L.F. -43.33 % 0.2500 -16.67 % 0.2000 -33.33 %

33,153.06 -25,352.34 48,754.50 -9,750.90 39,003.60 -19,501.80
0.3000

58,505.40
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177 PERMANENT SIGNING

L.S. -47.69 % -51.88 % -51.24 %

81,531.01 -74,332.99 75,000.00 -80,864.00 76,000.00 -79,864.00155,864.00
178 SIGN BRIDGE NO. 1

L.S. -33.77 % -43.48 % -38.26 %

76,167.13 -38,832.87 65,000.00 -50,000.00 71,000.00 -44,000.00115,000.00
179 SIGN BRIDGE NO. 2

L.S. -36.39 % -45.13 % -40.71 %

71,876.02 -41,123.98 62,000.00 -51,000.00 67,000.00 -46,000.00113,000.00
180 SIGN BRIDGE NO. 3

L.S. -39.71 % -45.26 % -43.80 %

82,603.79 -54,396.21 75,000.00 -62,000.00 77,000.00 -60,000.00137,000.00
181 SIGN BRIDGE NO. 4

L.S. -34.56 % -40.00 % -39.00 %

130,878.73 -69,121.27 120,000.00 -80,000.00 122,000.00 -78,000.00200,000.00
182 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. -38.70 % -39.29 % -42.86 %

8,582.21 -5,417.79 8,500.00 -5,500.00 8,000.00 -6,000.0014,000.00
183 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. -34.70 % -34.78 % -39.13 %

15,018.87 -7,981.13 15,000.00 -8,000.00 14,000.00 -9,000.0023,000.00
184 TEMPORARY ILLUMINATION SYSTEM SUA 2299

L.S. -20.82 % -11.28 % -4.90 %

111,568.75 -29,331.25 125,000.00 -15,900.00 134,000.00 -6,900.00140,900.00
185 TEMPORARY ILLUMINATION SYSTEM SUA 4053

L.S. -30.09 % -10.11 % -5.62 %

31,110.52 -13,389.48 40,000.00 -4,500.00 42,000.00 -2,500.0044,500.00
186 ILLUMINATION SYSTEM SUA 2299

L.S. -15.71 % -16.67 % -11.90 %

35,401.62 -6,598.38 35,000.00 -7,000.00 37,000.00 -5,000.0042,000.00
187 ILLUMINATION SYSTEM SUA 2300

L.S. -4.64 % 11.11 % -11.11 %

4,291.11 -208.89 5,000.00 500.00 4,000.00 -500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. ICON MATERIALS DBA CPM DEVELOP
1408 140TH PL NE 825 5TH AVE 6819 S 228TH ST
SUITE 101 98033-6391 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980073962 KIRKLAND   WA  980832909 SPOKANE   WA  992203366

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
188 ILLUMINATION SYSTEM SUA 4053

L.S. -52.91 % -46.58 % -47.44 %

163,062.02 -183,237.98 185,000.00 -161,300.00 182,000.00 -164,300.00346,300.00
189 ILLUMINATION SYSTEM SUA 4730

L.S. -61.20 % -59.81 % -58.71 %

106,204.87 -167,495.13 110,000.00 -163,700.00 113,000.00 -160,700.00273,700.00
190 ILLUMINATION SYSTEM SAU 5407

L.S. 5.04 % -3.18 % 36.28 %

287,504.09 13,804.09 265,000.00 -8,700.00 373,000.00 99,300.00273,700.00
191 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -46.87 % -54.85 % -50.47 %

194,172.54 -171,294.46 165,000.00 -200,467.00 181,000.00 -184,467.00365,467.00
192  TEMPORARY RAMP METERING SYSTEM

L.S. -69.40 % -28.70 % -32.78 %

15,018.87 -34,070.13 35,000.00 -14,089.00 33,000.00 -16,089.0049,089.00
193  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -47.48 % -51.04 % -51.04 %

34,328.85 -31,030.15 32,000.00 -33,359.00 32,000.00 -33,359.0065,359.00
194  COMMUNICATION CABLES AND INTERFACES

L.S. -49.39 % -34.31 % -29.83 %

84,749.34 -82,691.66 110,000.00 -57,441.00 117,500.00 -49,941.00167,441.00
195  COMMUNICATION CONDUIT SYSTEM

L.S. 81.88 % 600.28 % 563.42 %

24,673.86 11,107.86 95,000.00 81,434.00 90,000.00 76,434.0013,566.00
196  HIGHWAY ADVISORY RADIO SYSTEM

L.S. 6.56 % 28.76 % 26.55 %

28,964.96 1,782.96 35,000.00 7,818.00 34,400.00 7,218.0027,182.00
197  ROAD/WEATHER ENVIRONMENTAL SENSOR STATION

L.S. -30.19 % -22.94 % -26.36 %

40,765.51 -17,629.89 45,000.00 -13,395.40 43,000.00 -15,395.4058,395.40
198  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -61.76 % -23.61 % -26.15 %

15,018.87 -24,252.13 30,000.00 -9,271.00 29,000.00 -10,271.0039,271.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. ICON MATERIALS DBA CPM DEVELOP
1408 140TH PL NE 825 5TH AVE 6819 S 228TH ST
SUITE 101 98033-6391 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980073962 KIRKLAND   WA  980832909 SPOKANE   WA  992203366

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

49.3500
199 DIRECTIONAL BORING

450.0000 L.F. -17.75 % 35.0000 -41.67 % 46.0000 -23.33 %

22,207.50 -4,792.50 15,750.00 -11,250.00 20,700.00 -6,300.00
60.0000

27,000.00

5.0000
200 SEQUENTIAL ARROW SIGN

1700.0000 HR 66.67 % 4.0000 33.33 % 8.5000 183.33 %

8,500.00 3,400.00 6,800.00 1,700.00 14,450.00 9,350.00
3.0000

5,100.00

3.0000
201 PORTABLE CHANGEABLE MESSAGE SIGN

8950.0000 HR 0.00 % 5.0000 66.67 % 3.6000 20.00 %

26,850.00 0.00 44,750.00 17,900.00 32,220.00 5,370.00
3.0000

26,850.00
202 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -0.86 % -85.71 % -96.00 %

347,000.00 -3,000.00 50,000.00 -300,000.00 14,000.00 -336,000.00350,000.00

0.0100
203 OTHER TRAFFIC CONTROL LABOR

8800.0000 HR -99.98 % 40.0000 -11.11 % 54.0000 20.00 %

88.00 -395,912.00 352,000.00 -44,000.00 475,200.00 79,200.00
45.0000

396,000.00
204 TRAFFIC CONTROL SUPERVISOR

L.S. -78.00 % -33.33 % -63.33 %

33,000.00 -117,000.00 100,000.00 -50,000.00 55,000.00 -95,000.00150,000.00

20.0000
205 CONSTRUCTION SIGNS CLASS A

502.0000 S.F. 11.11 % 15.0000 -16.67 % 15.0000 -16.67 %

10,040.00 1,004.00 7,530.00 -1,506.00 7,530.00 -1,506.00
18.0000
9,036.00

115.0000
206 PLASTIC HOV LANE SYMBOL

13.0000 EACH -23.33 % 50.0000 -66.67 % 116.0000 -22.67 %

1,495.00 -455.00 650.00 -1,300.00 1,508.00 -442.00
150.0000
1,950.00

OTHER ITEMS
207 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.0020,000.00

1,500.0000
208 SCHEDULE UPDATE

20.0000 EACH 0.00 % 1,500.0000 0.00 % 1,500.0000 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.00
1,500.0000
30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. ICON MATERIALS DBA CPM DEVELOP
1408 140TH PL NE 825 5TH AVE 6819 S 228TH ST
SUITE 101 98033-6391 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980073962 KIRKLAND   WA  980832909 SPOKANE   WA  992203366

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

7.0000
209 STRUCTURE EXCAVATION CLASS B INCL. HAUL

30031.0000 C.Y. -53.33 % 10.0000 -33.33 % 10.8000 -28.00 %

210,217.00 -240,248.00 300,310.00 -150,155.00 324,334.80 -126,130.20
15.0000

450,465.00

0.6000
210 SHORING OR EXTRA EXCAVATION CLASS B

82893.0000 S.F. -60.00 % 0.2500 -83.33 % 2.8000 86.67 %

49,735.80 -74,603.70 20,723.25 -103,616.25 232,100.40 107,760.90
1.5000

124,339.50

34.0000
211 GRAVEL BACKFILL FOR FOUNDATION CLASS A

209.0000 C.Y. 30.77 % 18.0000 -30.77 % 36.0000 38.46 %

7,106.00 1,672.00 3,762.00 -1,672.00 7,524.00 2,090.00
26.0000
5,434.00

21.0000
212 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

4.0000 C.Y. -58.00 % 22.0000 -56.00 % 26.0000 -48.00 %

84.00 -116.00 88.00 -112.00 104.00 -96.00
50.0000
200.00

22.7000
213 GRAVEL BACKFILL FOR DRAIN

569.0000 C.Y. -26.77 % 26.0000 -16.13 % 30.0000 -3.23 %

12,916.30 -4,722.70 14,794.00 -2,845.00 17,070.00 -569.00
31.0000

17,639.00
214  TEMPORARY DEWATERING SYSTEM

L.S. -86.67 % -90.56 % -72.11 %

120,000.00 -780,000.00 85,000.00 -815,000.00 251,000.00 -649,000.00900,000.00

1,300.0000
215  MAINTENANCE AND OPERATION OF TEMP. DEWATERING SYSTEM

18.0000 MO. -76.60 % 4,000.0000 -28.00 % 102.0000 -98.16 %

23,400.00 -76,600.00 72,000.00 -28,000.00 1,836.00 -98,164.00
5,555.5556
100,000.00

35.0000
216 WATER

850.0000 MGAL 0.00 % 26.0000 -25.71 % 23.0000 -34.29 %

29,750.00 0.00 22,100.00 -7,650.00 19,550.00 -10,200.00
35.0000

29,750.00
217 CURE BOX

L.S. 91.40 % 25.00 % 75.00 %

3,827.90 1,827.90 2,500.00 500.00 3,500.00 1,500.002,000.00

150.0000
218 PLUGGING EXISTING PIPE

3.0000 EACH -40.00 % 150.0000 -40.00 % 550.0000 120.00 %

450.00 -300.00 450.00 -300.00 1,650.00 900.00
250.0000
750.00

219 STRUCTURE SURVEYING
L.S. -40.00 % 90.00 % -42.00 %

30,000.00 -20,000.00 95,000.00 45,000.00 29,000.00 -21,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. ICON MATERIALS DBA CPM DEVELOP
1408 140TH PL NE 825 5TH AVE 6819 S 228TH ST
SUITE 101 98033-6391 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980073962 KIRKLAND   WA  980832909 SPOKANE   WA  992203366

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
220 ROADWAY SURVEYING

L.S. -74.64 % -90.34 % -85.51 %

105,000.00 -309,000.00 40,000.00 -374,000.00 60,000.00 -354,000.00414,000.00

1.7500
221  TEMPORARY CONSTRUCTION FENCE

3450.0000 L.F. -84.09 % 3.0000 -72.73 % 3.0000 -72.73 %

6,037.50 -31,912.50 10,350.00 -27,600.00 10,350.00 -27,600.00
11.0000

37,950.00

9.1000
222 CHAIN LINK FENCE TYPE 3

3331.0000 L.F. -39.33 % 2.0000 -86.67 % 11.0000 -26.67 %

30,312.10 -19,652.90 6,662.00 -43,303.00 36,641.00 -13,324.00
15.0000

49,965.00

10.4500
223 COATED CHAIN LINK FENCE TYPE 4

345.0000 L.F. -47.75 % 14.0000 -30.00 % 14.0000 -30.00 %

3,605.25 -3,294.75 4,830.00 -2,070.00 4,830.00 -2,070.00
20.0000
6,900.00

290.0000
224 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

13.0000 EACH 93.33 % 135.0000 -10.00 % 290.0000 93.33 %

3,770.00 1,820.00 1,755.00 -195.00 3,770.00 1,820.00
150.0000
1,950.00

275.0000
225 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

2.0000 EACH 0.00 % 135.0000 -50.91 % 274.0000 -0.36 %

550.00 0.00 270.00 -280.00 548.00 -2.00
275.0000
550.00

1,500.0000
226 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH 114.29 % 948.0000 35.43 % 1,100.0000 57.14 %

13,500.00 7,200.00 8,532.00 2,232.00 9,900.00 3,600.00
700.0000
6,300.00

375.0000
227 ADJUST MANHOLE

2.0000 EACH -25.00 % 550.0000 10.00 % 450.0000 -10.00 %

750.00 -250.00 1,100.00 100.00 900.00 -100.00
500.0000
1,000.00

2,950.0000
228 MANHOLE 48 IN. DIAM. TYPE I

4.0000 EACH 18.00 % 3,400.0000 36.00 % 1,500.0000 -40.00 %

11,800.00 1,800.00 13,600.00 3,600.00 6,000.00 -4,000.00
2,500.0000
10,000.00

2,750.0000
229 MANHOLE 48 IN. DIAM. TYPE 3

3.0000 EACH -8.33 % 3,400.0000 13.33 % 1,500.0000 -50.00 %

8,250.00 -750.00 10,200.00 1,200.00 4,500.00 -4,500.00
3,000.0000
9,000.00

50.0000
230 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

17.0000 L.F. -75.00 % 100.0000 -50.00 % 110.0000 -45.00 %

850.00 -2,550.00 1,700.00 -1,700.00 1,870.00 -1,530.00
200.0000
3,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. ICON MATERIALS DBA CPM DEVELOP
1408 140TH PL NE 825 5TH AVE 6819 S 228TH ST
SUITE 101 98033-6391 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980073962 KIRKLAND   WA  980832909 SPOKANE   WA  992203366

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.0000
231 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

15.0000 L.F. -75.00 % 100.0000 -50.00 % 120.0000 -40.00 %

750.00 -2,250.00 1,500.00 -1,500.00 1,800.00 -1,200.00
200.0000
3,000.00

500.0000
232 ADJUST CATCH BASIN

1.0000 EACH 0.00 % 565.0000 13.00 % 450.0000 -10.00 %

500.00 0.00 565.00 65.00 450.00 -50.00
500.0000
500.00

475.0000
233 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

14.0000 EACH 58.33 % 500.0000 66.67 % 450.0000 50.00 %

6,650.00 2,450.00 7,000.00 2,800.00 6,300.00 2,100.00
300.0000
4,200.00

234 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
235 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
236 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
237 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

19,000.00 19,000.00 19,000.0019,000.00
238 SPCC PLAN

L.S. -92.80 % -96.00 % -95.60 %

1,800.00 -23,200.00 1,000.00 -24,000.00 1,100.00 -23,900.0025,000.00

3.0000
239 CONSTRUCTION GEOTEXTILE FOR SEPARATION

9.0000 S.Y. 25.00 % 16.0000 566.67 % 13.0000 441.67 %

27.00 5.40 144.00 122.40 117.00 95.40
2.4000
21.60

1.0500
240 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

16908.0000 S.Y. -47.50 % 2.0000 0.00 % 1.0000 -50.00 %

17,753.40 -16,062.60 33,816.00 0.00 16,908.00 -16,908.00
2.0000

33,816.00

35.0000
241 NO TRESPASSING SIGN

12.0000 EACH -65.00 % 35.0000 -65.00 % 78.0000 -22.00 %

420.00 -780.00 420.00 -780.00 936.00 -264.00
100.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

NORTHWEST CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. ICON MATERIALS DBA CPM DEVELOP
1408 140TH PL NE 825 5TH AVE 6819 S 228TH ST
SUITE 101 98033-6391 KENT WA  98032-2961

PROJECT : BELLEVUE   WA  980073962 KIRKLAND   WA  980832909 SPOKANE   WA  992203366

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
242 HEALTH AND SAFETY PLAN

L.S. 137.50 % 25.00 % -45.00 %

4,750.00 2,750.00 2,500.00 500.00 1,100.00 -900.002,000.00

13.1000
243 SHOTCRETE FACING

8110.0000 S.F. 9.17 % 15.0000 25.00 % 12.0000 0.00 %

106,241.00 8,921.00 121,650.00 24,330.00 97,320.00 0.00
12.0000

97,320.00
244 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

26.0000
245 CEMENT CONC. GUTTER

1444.0000 L.F. 30.00 % 12.0000 -40.00 % 27.0000 35.00 %

37,544.00 8,664.00 17,328.00 -11,552.00 38,988.00 10,108.00
20.0000

28,880.00

392.9300
246  CIP SINGLE SLOPE BARRIER TRANSITION

36.0000 L.F. 118.29 % 150.0000 -16.67 % 350.0000 94.44 %

14,145.48 7,665.48 5,400.00 -1,080.00 12,600.00 6,120.00
180.0000
6,480.00

$18,727,000.00 -40.34% $19,635,212.35 -37.45% $20,042,615.00 -36.15%$31,389,404.89CONTRACT TOTAL

$20,042,615.00$18,727,000.00 $19,635,212.35BASE TOTAL -40.34% -37.45% -36.15%$31,389,404.89



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

KLB CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 350 - 106TH AVE NE 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98004-5732 98038-8543

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980381419

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -62.82 % -51.61 % -10.69 %

845,000.00 1,428,000.00 1,100,000.00 1,173,000.00 2,030,000.00 -243,000.002,273,000.00

3,100.0000
2 CLEARING AND GRUBBING

12.5600 ACRE -38.00 % 5,000.0000 0.00 % 4,000.0000 -20.00 %

38,936.00 -23,864.00 62,800.00 0.00 50,240.00 -12,560.00
5,000.0000
62,800.00

250.0000
3 REMOVING DRAINAGE STRUCTURE

9.0000 EACH -16.67 % 260.0000 -13.33 % 400.0000 33.33 %

2,250.00 -450.00 2,340.00 -360.00 3,600.00 900.00
300.0000
2,700.00

5.0000
4  REMOVING DRAINAGE PIPE

1852.0000 L.F. -44.44 % 12.7500 41.67 % 6.0000 -33.33 %

9,260.00 -7,408.00 23,613.00 6,945.00 11,112.00 -5,556.00
9.0000

16,668.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

393,000.00 393,000.00 393,000.00393,000.00
6 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

4.2500
7 REMOVING ASPHALT CONC. PAVEMENT

1880.0000 S.Y. -15.00 % 6.2500 25.00 % 8.0000 60.00 %

7,990.00 -1,410.00 11,750.00 2,350.00 15,040.00 5,640.00
5.0000

9,400.00

6.2500
8 REMOVING CONC. BARRIER

490.0000 L.F. 4.17 % 5.5000 -8.33 % 6.0000 0.00 %

3,062.50 122.50 2,695.00 -245.00 2,940.00 0.00
6.0000

2,940.00

3.9000
9 REMOVING GUARDRAIL

2431.0000 L.F. -22.00 % 4.0000 -20.00 % 4.0000 -20.00 %

9,480.90 -2,674.10 9,724.00 -2,431.00 9,724.00 -2,431.00
5.0000

12,155.00

200.0000
10 REMOVING GUARDRAIL ANCHOR

10.0000 EACH -20.00 % 200.0000 -20.00 % 200.0000 -20.00 %

2,000.00 -500.00 2,000.00 -500.00 2,000.00 -500.00
250.0000
2,500.00

7.2000
11 REMOVING GUIDE POST

120.0000 EACH -28.00 % 6.0000 -40.00 % 7.0000 -30.00 %

864.00 -336.00 720.00 -480.00 840.00 -360.00
10.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

KLB CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 350 - 106TH AVE NE 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98004-5732 98038-8543

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980381419

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.3600
12 REMOVING TEMPORARY PAVEMENT MARKING

99375.0000 L.F. 140.00 % 0.3600 140.00 % 0.3000 100.00 %

35,775.00 20,868.75 35,775.00 20,868.75 29,812.50 14,906.25
0.1500

14,906.25

0.5600
13 REMOVING PLASTIC LINE

66000.0000 L.F. -44.00 % 0.5600 -44.00 % 0.6000 -40.00 %

36,960.00 -29,040.00 36,960.00 -29,040.00 39,600.00 -26,400.00
1.0000

66,000.00

27.4000
14 REMOVING PLASTIC TRAFFIC MARKING

123.0000 EACH -31.50 % 27.2500 -31.87 % 30.0000 -25.00 %

3,370.20 -1,549.80 3,351.75 -1,568.25 3,690.00 -1,230.00
40.0000
4,920.00

86.2500
15 REMOVING RAISED PAVEMENT MARKER

36.0000 HUND -42.50 % 86.0000 -42.67 % 80.0000 -46.67 %

3,105.00 -2,295.00 3,096.00 -2,304.00 2,880.00 -2,520.00
150.0000
5,400.00

2.2500
16 REMOVING CHAIN LINK FENCE

1290.0000 L.F. -43.75 % 2.2500 -43.75 % 3.0000 -25.00 %

2,902.50 -2,257.50 2,902.50 -2,257.50 3,870.00 -1,290.00
4.0000

5,160.00

2.5000
17 REMOVING WIRE FENCE

1900.0000 L.F. -16.67 % 1.2500 -58.33 % 3.0000 0.00 %

4,750.00 -950.00 2,375.00 -3,325.00 5,700.00 0.00
3.0000

5,700.00

GRADING

9.4500
18 ROADWAY EXCAVATION INCL. HAUL

76025.0000 C.Y. -47.50 % 11.0000 -38.89 % 14.0000 -22.22 %

718,436.25 -650,013.75 836,275.00 -532,175.00 1,064,350.00 -304,100.00
18.0000

1,368,450.00

19.5000
19 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

2292.0000 C.Y. -15.22 % 13.0000 -43.48 % 14.0000 -39.13 %

44,694.00 -8,022.00 29,796.00 -22,920.00 32,088.00 -20,628.00
23.0000

52,716.00

9.6000
20 GRAVEL BORROW INCL. HAUL

83452.0000 TON -26.15 % 8.7500 -32.69 % 10.0000 -23.08 %

801,139.20 -283,736.80 730,205.00 -354,671.00 834,520.00 -250,356.00
13.0000

1,084,876.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

KLB CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 350 - 106TH AVE NE 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98004-5732 98038-8543

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980381419

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.3000
21 EMBANKMENT COMPACTION

45525.0000 C.Y. -54.00 % 3.7500 -25.00 % 2.0000 -60.00 %

104,707.50 -122,917.50 170,718.75 -56,906.25 91,050.00 -136,575.00
5.0000

227,625.00

DRAINAGE

1,750.0000
22 GRATE INLET TYPE 2

4.0000 EACH -20.45 % 1,850.0000 -15.91 % 2,000.0000 -9.09 %

7,000.00 -1,800.00 7,400.00 -1,400.00 8,000.00 -800.00
2,200.0000
8,800.00

25.0000
23 QUARRY SPALLS

3593.0000 TON 25.00 % 25.0000 25.00 % 18.0000 -10.00 %

89,825.00 17,965.00 89,825.00 17,965.00 64,674.00 -7,186.00
20.0000

71,860.00

500.0000
24 FLARED END SECTION 12 IN. DIAM.

1.0000 EACH 25.00 % 550.0000 37.50 % 100.0000 -75.00 %

500.00 100.00 550.00 150.00 100.00 -300.00
400.0000
400.00

9.3000
25 UNDERDRAIN PIPE 6 IN. DIAM.

9430.0000 L.F. -7.00 % 10.5000 5.00 % 9.0000 -10.00 %

87,699.00 -6,601.00 99,015.00 4,715.00 84,870.00 -9,430.00
10.0000

94,300.00

12.6000
26 UNDERDRAIN PIPE 8 IN. DIAM.

2505.0000 L.F. 5.00 % 12.5000 4.17 % 9.0000 -25.00 %

31,563.00 1,503.00 31,312.50 1,252.50 22,545.00 -7,515.00
12.0000

30,060.00

16.3000
27 DRAIN PIPE 6 IN. DIAM.

51.0000 L.F. 8.67 % 16.5000 10.00 % 15.0000 0.00 %

831.30 66.30 841.50 76.50 765.00 0.00
15.0000
765.00

11.2000
28 DRAIN PIPE 8 IN. DIAM.

1603.0000 L.F. -37.78 % 16.0000 -11.11 % 15.0000 -16.67 %

17,953.60 -10,900.40 25,648.00 -3,206.00 24,045.00 -4,809.00
18.0000

28,854.00

27.5000
29 SCHEDULE A CULV. PIPE 18 IN. DIAM.

108.0000 L.F. -8.33 % 38.7500 29.17 % 40.0000 33.33 %

2,970.00 -270.00 4,185.00 945.00 4,320.00 1,080.00
30.0000
3,240.00

67.0000
30  MEDIA FILTER DRAIN

938.0000 C.Y. -4.29 % 66.0000 -5.71 % 100.0000 42.86 %

62,846.00 -2,814.00 61,908.00 -3,752.00 93,800.00 28,140.00
70.0000

65,660.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
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09A030  REVISED 5-18-10
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

25.6000
31  BACKFILL FOR SAND DRAINS

920.0000 C.Y. 2.40 % 19.5000 -22.00 % 45.0000 80.00 %

23,552.00 552.00 17,940.00 -5,060.00 41,400.00 18,400.00
25.0000

23,000.00

13.3000
32  GEOMEMBRANE

3340.0000 S.Y. 166.00 % 12.0000 140.00 % 10.0000 100.00 %

44,422.00 27,722.00 40,080.00 23,380.00 33,400.00 16,700.00
5.0000

16,700.00

STORM SEWER

1,370.0000
33 CATCH BASIN TYPE 1L

19.0000 EACH 37.00 % 1,150.0000 15.00 % 1,800.0000 80.00 %

26,030.00 7,030.00 21,850.00 2,850.00 34,200.00 15,200.00
1,000.0000
19,000.00

3,980.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM. W/FLOW CONTROL & D. CAGE

1.0000 EACH -33.67 % 4,925.0000 -17.92 % 4,500.0000 -25.00 %

3,980.00 -2,020.00 4,925.00 -1,075.00 4,500.00 -1,500.00
6,000.0000
6,000.00

4,325.0000
35 CATCH BASIN TYPE 2 48 IN. DIAM. W/SHEAR GATE

1.0000 EACH 8.13 % 6,300.0000 57.50 % 4,000.0000 0.00 %

4,325.00 325.00 6,300.00 2,300.00 4,000.00 0.00
4,000.0000
4,000.00

5,255.0000
36 CATCH BASIN TYPE 2 60 IN. DIAM. W/FLOW CONTROL

1.0000 EACH -47.45 % 6,475.0000 -35.25 % 5,500.0000 -45.00 %

5,255.00 -4,745.00 6,475.00 -3,525.00 5,500.00 -4,500.00
10,000.0000
10,000.00

925.0000
37 CATCH BASIN TYPE 1

41.0000 EACH -7.50 % 975.0000 -2.50 % 1,250.0000 25.00 %

37,925.00 -3,075.00 39,975.00 -1,025.00 51,250.00 10,250.00
1,000.0000
41,000.00

2,230.0000
38 CATCH BASIN TYPE 2 48 IN. DIAM.

27.0000 EACH -3.04 % 3,850.0000 67.39 % 2,000.0000 -13.04 %

60,210.00 -1,890.00 103,950.00 41,850.00 54,000.00 -8,100.00
2,300.0000
62,100.00

1.0000
39 TESTING STORM SEWER PIPE

11335.0000 L.F. -13.04 % 1.7500 52.17 % 1.5000 30.43 %

11,335.00 -1,700.25 19,836.25 6,801.00 17,002.50 3,967.25
1.1500

13,035.25

23.5000
40 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

291.0000 L.F. -66.43 % 55.0000 -21.43 % 40.0000 -42.86 %

6,838.50 -13,531.50 16,005.00 -4,365.00 11,640.00 -8,730.00
70.0000

20,370.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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09A030  REVISED 5-18-10
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

55.0000
41 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

16.0000 L.F. -56.00 % 54.5000 -56.40 % 65.0000 -48.00 %

880.00 -1,120.00 872.00 -1,128.00 1,040.00 -960.00
125.0000
2,000.00

58.4000
42 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

83.0000 L.F. -61.07 % 67.0000 -55.33 % 85.0000 -43.33 %

4,847.20 -7,602.80 5,561.00 -6,889.00 7,055.00 -5,395.00
150.0000
12,450.00

43.8500
43 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

146.0000 L.F. -12.30 % 43.2500 -13.50 % 65.0000 30.00 %

6,402.10 -897.90 6,314.50 -985.50 9,490.00 2,190.00
50.0000
7,300.00

71.9000
44 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

62.0000 L.F. 19.83 % 55.5000 -7.50 % 85.0000 41.67 %

4,457.80 737.80 3,441.00 -279.00 5,270.00 1,550.00
60.0000
3,720.00

19.0000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

6411.0000 L.F. -5.00 % 24.2500 21.25 % 25.0000 25.00 %

121,809.00 -6,411.00 155,466.75 27,246.75 160,275.00 32,055.00
20.0000

128,220.00

26.1000
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3408.0000 L.F. -13.00 % 33.5000 11.67 % 35.0000 16.67 %

88,948.80 -13,291.20 114,168.00 11,928.00 119,280.00 17,040.00
30.0000

102,240.00

43.9500
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

676.0000 L.F. -61.78 % 57.0000 -50.43 % 55.0000 -52.17 %

29,710.20 -48,029.80 38,532.00 -39,208.00 37,180.00 -40,560.00
115.0000
77,740.00

275.0000
48 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

4.0000 L.F. 37.50 % 160.0000 -20.00 % 150.0000 -25.00 %

1,100.00 300.00 640.00 -160.00 600.00 -200.00
200.0000
800.00

43.0000
49 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

250.0000 L.F. 59.26 % 54.0000 100.00 % 45.0000 66.67 %

10,750.00 4,000.00 13,500.00 6,750.00 11,250.00 4,500.00
27.0000
6,750.00

370.0000
50  FURNISHING AND JACKING STEEL CASING PIPE 18 IN. DIAM.

508.0000 L.F. -7.50 % 370.0000 -7.50 % 300.0000 -25.00 %

187,960.00 -15,240.00 187,960.00 -15,240.00 152,400.00 -50,800.00
400.0000

203,200.00
51 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
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STORM SEWER
52  PRECAST REINF. CONC. DETENTION VAULT A

L.S. -49.44 % -48.55 % -39.71 %

314,500.00 -307,500.00 320,000.00 -302,000.00 375,000.00 -247,000.00622,000.00
53  PRECAST REINF. CONC. DETENTION VAULT B

L.S. -22.74 % -14.26 % 24.19 %

214,000.00 -63,000.00 237,500.00 -39,500.00 344,000.00 67,000.00277,000.00

SANITARY SEWER

47.0500
54 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

300.0000 L.F. -5.90 % 36.7500 -26.50 % 50.0000 0.00 %

14,115.00 -885.00 11,025.00 -3,975.00 15,000.00 0.00
50.0000

15,000.00

STRUCTURE

21.0000
55 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2616.0000 C.Y. 5.00 % 13.0000 -35.00 % 12.0000 -40.00 %

54,936.00 2,616.00 34,008.00 -18,312.00 31,392.00 -20,928.00
20.0000

52,320.00
56 SHORING OR EXTRA EXCAVATION CL. A - EAST PIER WALL

L.S. -30.00 % -79.00 % -20.00 %

35,000.00 -15,000.00 10,500.00 -39,500.00 40,000.00 -10,000.0050,000.00

28.0000
57 GRAVEL BACKFILL FOR WALL

5130.0000 C.Y. -6.67 % 29.7500 -0.83 % 20.0000 -33.33 %

143,640.00 -10,260.00 152,617.50 -1,282.50 102,600.00 -51,300.00
30.0000

153,900.00

56.5000
58 SHAFT - 24 IN. DIAMETER

885.0000 L.F. -43.50 % 33.5000 -66.50 % 32.0000 -68.00 %

50,002.50 -38,497.50 29,647.50 -58,852.50 28,320.00 -60,180.00
100.0000
88,500.00

34.0100
59 SHAFT - 30 IN. DIAMETER

1470.0000 L.F. -86.40 % 44.0000 -82.40 % 43.0000 -82.80 %

49,994.70 -317,505.30 64,680.00 -302,820.00 63,210.00 -304,290.00
250.0000

367,500.00

7.5000
60 SHAFT - 36 IN. DIAMETER

6664.0000 L.F. -97.00 % 55.0000 -78.00 % 54.0000 -78.40 %

49,980.00 1,616,020.00 366,520.00 1,299,480.00 359,856.00 1,306,144.00
250.0000

1,666,000.00
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LYNNWOOD WA 98087-1549 98004-5732 98038-8543

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980381419

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

59.5200
61 FURNISHING SOLDIER PILE - W 14 X 68

840.0000 L.F. -25.60 % 44.0000 -45.00 % 40.0000 -50.00 %

49,996.80 -17,203.20 36,960.00 -30,240.00 33,600.00 -33,600.00
80.0000

67,200.00

80.0000
62 FURNISHING SOLDIER PILE - W 18 X 130

1340.0000 L.F. -38.46 % 85.0000 -34.62 % 80.0000 -38.46 %

107,200.00 -67,000.00 113,900.00 -60,300.00 107,200.00 -67,000.00
130.0000

174,200.00

120.0000
63 FURNISHING SOLDIER PILE - W 27 X 161

701.0000 L.F. -20.00 % 125.0000 -16.67 % 120.0000 -20.00 %

84,120.00 -21,030.00 87,625.00 -17,525.00 84,120.00 -21,030.00
150.0000

105,150.00

183.9800
64 FURNISHING SOLDIER PILE - BUILT-UP W 27 X 161

5570.0000 L.F. -8.01 % 185.0000 -7.50 % 175.0000 -12.50 %

1,024,768.60 -89,231.40 1,030,450.00 -83,550.00 974,750.00 -139,250.00
200.0000

1,114,000.00

275.0000
65 FURNISHING SOLDIER PILE - BUILT-UP W 24 X 207

162.0000 L.F. -8.33 % 280.0000 -6.67 % 275.0000 -8.33 %

44,550.00 -4,050.00 45,360.00 -3,240.00 44,550.00 -4,050.00
300.0000
48,600.00

0.8000
66 ST. REINF. BAR FOR RETAINING WALL

15300.0000 LB. 0.00 % 0.8000 0.00 % 0.7800 -2.50 %

12,240.00 0.00 12,240.00 0.00 11,934.00 -306.00
0.8000

12,240.00

0.8000
67 ST. REINF. BAR FOR EAST PIER WALL

149300.0000 LB. 0.00 % 0.8000 0.00 % 0.7800 -2.50 %

119,440.00 0.00 119,440.00 0.00 116,454.00 -2,986.00
0.8000

119,440.00

0.8000
68 ST. REINF. BAR FOR SOLDIER PILE WALL CAP

24300.0000 LB. 0.00 % 0.8500 6.25 % 0.7800 -2.50 %

19,440.00 0.00 20,655.00 1,215.00 18,954.00 -486.00
0.8000

19,440.00

321.5500
69 CONC. CLASS 4000 FOR EAST PIER WALL

970.0000 C.Y. -35.69 % 330.0000 -34.00 % 270.0000 -46.00 %

311,903.50 -173,096.50 320,100.00 -164,900.00 261,900.00 -223,100.00
500.0000

485,000.00

351.0000
70 CONC. CLASS 4000 FOR SOLDIER PILE WALL CAP

152.0000 C.Y. -29.80 % 530.0000 6.00 % 351.0000 -29.80 %

53,352.00 -22,648.00 80,560.00 4,560.00 53,352.00 -22,648.00
500.0000
76,000.00

572.3100
71 CONC. CLASS 4000 FOR RETAINING WALL

260.0000 C.Y. 14.46 % 570.0000 14.00 % 380.0000 -24.00 %

148,800.60 18,800.60 148,200.00 18,200.00 98,800.00 -31,200.00
500.0000

130,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

285.0000
72 PRESTRESSED CONC. GIRDER 31 INCH PCPS SLAB

2280.0000 L.F. -5.00 % 241.0000 -19.67 % 242.0000 -19.33 %

649,800.00 -34,200.00 549,480.00 -134,520.00 551,760.00 -132,240.00
300.0000

684,000.00
73 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

6.0000
74 LAGGING

18096.0000 S.F. -70.00 % 6.2500 -68.75 % 6.0000 -70.00 %

108,576.00 -253,344.00 113,100.00 -248,820.00 108,576.00 -253,344.00
20.0000

361,920.00
75 SUPERSTRUCTURE - N-W RAMP UNDER W-S RAMP TUNNEL

L.S. -42.51 % -39.22 % -49.02 %

293,200.00 -216,800.00 310,000.00 -200,000.00 260,000.00 -250,000.00510,000.00

243.0000
76 SEW TRAFFIC BARRIER

2423.0000 L.F. -2.80 % 203.0000 -18.80 % 245.0000 -2.00 %

588,789.00 -16,961.00 491,869.00 -113,881.00 593,635.00 -12,115.00
250.0000

605,750.00

245.0000
77 SEW PEDESTRIAN BARRIER

374.0000 L.F. 6.52 % 183.0000 -20.43 % 250.0000 8.70 %

91,630.00 5,610.00 68,442.00 -17,578.00 93,500.00 7,480.00
230.0000
86,020.00

500.0000
78  SEW TRAFFIC BARRIER TRANSITION 1

13.0000 L.F. 66.67 % 367.0000 22.33 % 500.0000 66.67 %

6,500.00 2,600.00 4,771.00 871.00 6,500.00 2,600.00
300.0000
3,900.00

350.0000
79  SEW TRAFFIC BARRIER TRANSITION 2

128.0000 L.F. 75.00 % 191.0000 -4.50 % 350.0000 75.00 %

44,800.00 19,200.00 24,448.00 -1,152.00 44,800.00 19,200.00
200.0000
25,600.00

27.0000
80 CONCRETE FASCIA PANEL

28851.0000 S.F. -40.00 % 27.0000 -40.00 % 27.0000 -40.00 %

778,977.00 -519,318.00 778,977.00 -519,318.00 778,977.00 -519,318.00
45.0000

1,298,295.00

748.7200
81 SOIL NAIL - ENCAPSULATED

445.0000 EACH -50.09 % 640.0000 -57.33 % 650.0000 -56.67 %

333,180.40 -334,319.60 284,800.00 -382,700.00 289,250.00 -378,250.00
1,500.0000
667,500.00

500.0000
82 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

22.0000 EACH -50.00 % 510.0000 -49.00 % 900.9300 -9.91 %

11,000.00 -11,000.00 11,220.00 -10,780.00 19,820.46 -2,179.54
1,000.0000
22,000.00
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STRUCTURE

5.0000
83 PREFABRICATED DRAINAGE MAT

1992.0000 S.Y. -58.33 % 6.7500 -43.75 % 8.4300 -29.75 %

9,960.00 -13,944.00 13,446.00 -10,458.00 16,792.56 -7,111.44
12.0000

23,904.00

22.0500
84 STRUCTURAL EARTH WALL

46275.0000 S.F. -26.50 % 23.0000 -23.33 % 24.0000 -20.00 %

1,020,363.75 -367,886.25 1,064,325.00 -323,925.00 1,110,600.00 -277,650.00
30.0000

1,388,250.00

17.5000
85 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

18062.0000 C.Y. -27.08 % 28.7500 19.79 % 25.0000 4.17 %

316,085.00 -117,403.00 519,282.50 85,794.50 451,550.00 18,062.00
24.0000

433,488.00

SURFACING

18.9500
86 PERMEABLE BALLAST

1230.0000 TON -45.86 % 22.5000 -35.71 % 25.0000 -28.57 %

23,308.50 -19,741.50 27,675.00 -15,375.00 30,750.00 -12,300.00
35.0000

43,050.00

17.6000
87 CRUSHED SURFACING BASE COURSE

17347.0000 TON 17.33 % 19.5000 30.00 % 18.0000 20.00 %

305,307.20 45,102.20 338,266.50 78,061.50 312,246.00 52,041.00
15.0000

260,205.00

LIQUID ASPHALT
88 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

25,640.00 25,640.00 25,640.0025,640.00

HOT MIX ASPHALT
89 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

2.0500
90 PLANING BITUMINOUS PAVEMENT

48713.0000 S.Y. 2.50 % 2.7000 35.00 % 1.5000 -25.00 %

99,861.65 2,435.65 131,525.10 34,099.10 73,069.50 -24,356.50
2.0000

97,426.00
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HOT MIX ASPHALT

2.2500
91  SPECIAL PLANING BITUMINOUS PAVEMENT

53400.0000 S.Y. -10.00 % 3.0000 20.00 % 1.6000 -36.00 %

120,150.00 -13,350.00 160,200.00 26,700.00 85,440.00 -48,060.00
2.5000

133,500.00

61.0000
92 HMA CL. 1/2 IN. PG 64-22

25624.0000 TON -18.67 % 62.0000 -17.33 % 60.0000 -20.00 %

1,563,064.00 -358,736.00 1,588,688.00 -333,112.00 1,537,440.00 -384,360.00
75.0000

1,921,800.00
93 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

57,350.00 57,350.00 57,350.0057,350.00
94 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,230.00 38,230.00 38,230.0038,230.00
95 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

96,000.00 96,000.00 96,000.0096,000.00

40.0000
96 BRIDGE TRANSVERSE JOINT SEAL

131.0000 L.F. -9.09 % 10.2500 -76.70 % 25.0000 -43.18 %

5,240.00 -524.00 1,342.75 -4,421.25 3,275.00 -2,489.00
44.0000
5,764.00

97 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
98 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
99 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,700.00 8,700.00 8,700.008,700.00

EROSION CONTROL AND PLANTING

95.0000
100 ESC LEAD

150.0000 DAY -52.50 % 1.0000 -99.50 % 25.0000 -87.50 %

14,250.00 -15,750.00 150.00 -29,850.00 3,750.00 -26,250.00
200.0000
30,000.00
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EROSION CONTROL AND PLANTING

2.2500
101 TEMPORARY EROSION CONTROL BLANKET

4213.0000 S.Y. -10.00 % 4.0000 60.00 % 1.5000 -40.00 %

9,479.25 -1,053.25 16,852.00 6,319.50 6,319.50 -4,213.00
2.5000

10,532.50

1.4000
102 PLASTIC COVERING

60000.0000 S.Y. -30.00 % 3.2500 62.50 % 2.0000 0.00 %

84,000.00 -36,000.00 195,000.00 75,000.00 120,000.00 0.00
2.0000

120,000.00

11.5000
103 STABILIZED CONSTRUCTION ENTRANCE

2000.0000 S.Y. -23.33 % 18.0000 20.00 % 15.0000 0.00 %

23,000.00 -7,000.00 36,000.00 6,000.00 30,000.00 0.00
15.0000

30,000.00

10,000.0000
104 TIRE WASH

1.0000 EACH -33.33 % 5,000.0000 -66.67 % 15,000.0000 0.00 %

10,000.00 -5,000.00 5,000.00 -10,000.00 15,000.00 0.00
15,000.0000
15,000.00

90.0000
105 STREET CLEANING

1500.0000 HR -10.00 % 115.0000 15.00 % 0.0100 -99.99 %

135,000.00 -15,000.00 172,500.00 22,500.00 15.00 -149,985.00
100.0000

150,000.00

85.0000
106 INLET PROTECTION

91.0000 EACH -15.00 % 65.0000 -35.00 % 50.0000 -50.00 %

7,735.00 -1,365.00 5,915.00 -3,185.00 4,550.00 -4,550.00
100.0000
9,100.00

3.3500
107 SILT FENCE

7482.0000 L.F. -16.25 % 3.7500 -6.25 % 3.5000 -12.50 %

25,064.70 -4,863.30 28,057.50 -1,870.50 26,187.00 -3,741.00
4.0000

29,928.00

12.0000
108 WATTLE

125.0000 L.F. 140.00 % 4.5000 -10.00 % 3.5000 -30.00 %

1,500.00 875.00 562.50 -62.50 437.50 -187.50
5.0000
625.00

109 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

600,000.00 600,000.00 600,000.00600,000.00

4.0000
110 TEMPORARY CURB

5438.0000 L.F. -33.33 % 6.0000 0.00 % 5.0000 -16.67 %

21,752.00 -10,876.00 32,628.00 0.00 27,190.00 -5,438.00
6.0000

32,628.00

85,000.0000
111  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH -75.71 % 68,000.0000 -80.57 % 0.0100 -100.00 %

170,000.00 -530,000.00 136,000.00 -564,000.00 0.02 -699,999.98
350,000.0000
700,000.00
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EROSION CONTROL AND PLANTING

75.0000
112  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

8760.0000 HR 7.14 % 62.0000 -11.43 % 0.0100 -99.99 %

657,000.00 43,800.00 543,120.00 -70,080.00 87.60 -613,112.40
70.0000

613,200.00
113  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 10.00 % -70.00 % 0.00 %

5,500.00 500.00 1,500.00 -3,500.00 5,000.00 0.005,000.00
114  DATA SUMMARY REPORT

L.S. 300.00 % 25.00 % 150.00 %

8,000.00 6,000.00 2,500.00 500.00 5,000.00 3,000.002,000.00

1,115.0000
115 SEEDING, FERTILIZING, AND MULCHING

3.9000 ACRE -20.36 % 1,750.0000 25.00 % 1,200.0000 -14.29 %

4,348.50 -1,111.50 6,825.00 1,365.00 4,680.00 -780.00
1,400.0000
5,460.00

6,295.0000
116  WET NATIVE SEEDING AND MULCHING

0.2000 ACRE 25.90 % 6,250.0000 25.00 % 6,300.0000 26.00 %

1,259.00 259.00 1,250.00 250.00 1,260.00 260.00
5,000.0000
1,000.00

2,850.0000
117  DRY NATIVE SEEDING AND MULCHING

0.3000 ACRE -43.00 % 3,350.0000 -33.00 % 29.0000 -99.42 %

855.00 -645.00 1,005.00 -495.00 8.70 -1,491.30
5,000.0000
1,500.00

29.0000
118 TOPSOIL TYPE A

898.0000 C.Y. 16.00 % 36.2500 45.00 % 29.0000 16.00 %

26,042.00 3,592.00 32,552.50 10,102.50 26,042.00 3,592.00
25.0000

22,450.00

10.1500
119 PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.

153.0000 EACH -15.42 % 14.7500 22.92 % 9.5000 -20.83 %

1,552.95 -283.05 2,256.75 420.75 1,453.50 -382.50
12.0000
1,836.00

10.1500
120 PSIPE WESTERN REDCEDAR, #2 CONT., 18 IN. HT.

214.0000 EACH -15.42 % 14.7500 22.92 % 9.5000 -20.83 %

2,172.10 -395.90 3,156.50 588.50 2,033.00 -535.00
12.0000
2,568.00

8.3000
121 PSIPE APPLE BLOSSOM ESCALLONIA, #1 CONT., 9 IN. HT.

929.0000 EACH -2.35 % 7.5000 -11.76 % 8.0000 -5.88 %

7,710.70 -185.80 6,967.50 -929.00 7,432.00 -464.50
8.5000

7,896.50

6.1000
122 PSIPE BEAKED HAZELNUT, #1 CONT., 12 IN. HT.

1040.0000 EACH -28.24 % 7.5000 -11.76 % 5.7500 -32.35 %

6,344.00 -2,496.00 7,800.00 -1,040.00 5,980.00 -2,860.00
8.5000

8,840.00
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6.1000
123 PSIPE BLACK TWINBERRY, #1 CONT., 9 IN. HT.

66.0000 EACH -28.24 % 7.5000 -11.76 % 5.7500 -32.35 %

402.60 -158.40 495.00 -66.00 379.50 -181.50
8.5000
561.00

6.1000
124 PSIPE BOSTON IVY, #1 CONT., 10 IN. RUNNER

79.0000 EACH 1.67 % 7.5000 25.00 % 5.7500 -4.17 %

481.90 7.90 592.50 118.50 454.25 -19.75
6.0000
474.00

6.1000
125 PSIPE NOOTKA ROSE, #1 CONT., 9 IN. HT.

1053.0000 EACH -28.24 % 7.5000 -11.76 % 5.7500 -32.35 %

6,423.30 -2,527.20 7,897.50 -1,053.00 6,054.75 -2,895.75
8.5000

8,950.50

6.1000
126 PSIPE RED-OSIER DOGWOOD, #1 CONT., 9 IN. HT.

279.0000 EACH -28.24 % 7.5000 -11.76 % 5.7500 -32.35 %

1,701.90 -669.60 2,092.50 -279.00 1,604.25 -767.25
8.5000

2,371.50

6.1000
127 PSIPE SALMONBERRY, #1 CONT., 9 IN. HT.

66.0000 EACH -28.24 % 7.5000 -11.76 % 5.7500 -32.35 %

402.60 -158.40 495.00 -66.00 379.50 -181.50
8.5000
561.00

5.9000
128 PSIPE SNOWBERRY, #1 CONT., 9 IN. HT.

3738.0000 EACH -30.59 % 7.5000 -11.76 % 5.7500 -32.35 %

22,054.20 -9,718.80 28,035.00 -3,738.00 21,493.50 -10,279.50
8.5000

31,773.00

6.1000
129 PSIPE VINE MAPLE, #1 CONT., 12 IN. HT.

2001.0000 EACH -28.24 % 7.5000 -11.76 % 5.7500 -32.35 %

12,206.10 -4,802.40 15,007.50 -2,001.00 11,505.75 -5,502.75
8.5000

17,008.50

6.6000
130 PSIPE WAX MYRTLE, #1 CONT., 12 IN. HT.

3501.0000 EACH -22.35 % 7.5000 -11.76 % 5.7500 -32.35 %

23,106.60 -6,651.90 26,257.50 -3,501.00 20,130.75 -9,627.75
8.5000

29,758.50

3.0500
131 PSIPE SITKA WILLOW, 3 FT. LIVE STAKE

66.0000 EACH -23.75 % 4.2000 5.00 % 4.0000 0.00 %

201.30 -62.70 277.20 13.20 264.00 0.00
4.0000
264.00

1.5500
132 PSIPE BROADLEAF ARROWHEAD, BAREROOT

636.0000 EACH -69.00 % 1.8000 -64.00 % 2.0000 -60.00 %

985.80 -2,194.20 1,144.80 -2,035.20 1,272.00 -1,908.00
5.0000

3,180.00

1.0500
133 PSIPE COMMON WATER PLANTAIN, BAREROOT

613.0000 EACH -79.00 % 1.8000 -64.00 % 2.0000 -60.00 %

643.65 -2,421.35 1,103.40 -1,961.60 1,226.00 -1,839.00
5.0000

3,065.00
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1.0500
134 PSIPE HARDSTEM BULLRUSH, BAREROOT

1248.0000 EACH -79.00 % 1.8000 -64.00 % 2.0000 -60.00 %

1,310.40 -4,929.60 2,246.40 -3,993.60 2,496.00 -3,744.00
5.0000

6,240.00

6.1000
135 PSIPE INDIAN POND LILY, BAREROOT

1134.0000 EACH 22.00 % 1.8000 -64.00 % 7.0000 40.00 %

6,917.40 1,247.40 2,041.20 -3,628.80 7,938.00 2,268.00
5.0000

5,670.00

1.0000
136 PSIPE SAWBEAK SEDGE, BAREROOT

2951.0000 EACH -80.00 % 1.8000 -64.00 % 1.0000 -80.00 %

2,951.00 -11,804.00 5,311.80 -9,443.20 2,951.00 -11,804.00
5.0000

14,755.00

1.0000
137 PSIPE SMALL-FRUITED BULRUSH, BAREROOT

2951.0000 EACH -80.00 % 1.8000 -64.00 % 1.0000 -80.00 %

2,951.00 -11,804.00 5,311.80 -9,443.20 2,951.00 -11,804.00
5.0000

14,755.00
138 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

48,000.00 48,000.00 48,000.0048,000.00
139 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

42,000.00 42,000.00 42,000.0042,000.00

31.5000
140 FINE COMPOST

507.0000 C.Y. -37.00 % 24.0000 -52.00 % 30.0000 -40.00 %

15,970.50 -9,379.50 12,168.00 -13,182.00 15,210.00 -10,140.00
50.0000

25,350.00

27.5000
141 SOIL AMENDMENT

1415.0000 C.Y. -31.25 % 25.0000 -37.50 % 28.0000 -30.00 %

38,912.50 -17,687.50 35,375.00 -21,225.00 39,620.00 -16,980.00
40.0000

56,600.00
142  HERBICIDE APPLICATION PRIOR TO PLANTING

EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00

22.3500
143 BARK OR WOOD CHIP MULCH

1471.0000 C.Y. -44.13 % 22.0000 -45.00 % 23.0000 -42.50 %

32,876.85 -25,963.15 32,362.00 -26,478.00 33,833.00 -25,007.00
40.0000

58,840.00

2.3000
144 HIGH VISIBILITY FENCE

2730.0000 L.F. -54.00 % 3.2500 -35.00 % 2.0000 -60.00 %

6,279.00 -7,371.00 8,872.50 -4,777.50 5,460.00 -8,190.00
5.0000

13,650.00
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95.0000
145  SENSITIVE AREA SIGN

14.0000 EACH -5.00 % 36.0000 -64.00 % 50.0000 -50.00 %

1,330.00 -70.00 504.00 -896.00 700.00 -700.00
100.0000
1,400.00

TRAFFIC

5.6000
146 EXTRUDED CURB

3393.0000 L.F. 12.00 % 5.6000 12.00 % 5.0000 0.00 %

19,000.80 2,035.80 19,000.80 2,035.80 16,965.00 0.00
5.0000

16,965.00

21.1500
147 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1010.0000 L.F. -15.40 % 21.0000 -16.00 % 21.0000 -16.00 %

21,361.50 -3,888.50 21,210.00 -4,040.00 21,210.00 -4,040.00
25.0000

25,250.00

30.0000
148 BEAM GUARDRAIL TYPE 31 - DS

96.0000 L.F. -66.67 % 30.0000 -66.67 % 30.0000 -66.67 %

2,880.00 -5,760.00 2,880.00 -5,760.00 2,880.00 -5,760.00
90.0000
8,640.00

19.5000
149 BEAM GUARDRAIL TYPE 31

6354.0000 L.F. -15.22 % 19.5000 -15.22 % 19.5000 -15.22 %

123,903.00 -22,239.00 123,903.00 -22,239.00 123,903.00 -22,239.00
23.0000

146,142.00

2,355.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

11.0000 EACH 14.88 % 2,350.0000 14.63 % 2,300.0000 12.20 %

25,905.00 3,355.00 25,850.00 3,300.00 25,300.00 2,750.00
2,050.0000
22,550.00

2,265.0000
151 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -9.40 % 2,250.0000 -10.00 % 2,200.0000 -12.00 %

13,590.00 -1,410.00 13,500.00 -1,500.00 13,200.00 -1,800.00
2,500.0000
15,000.00

770.0000
152 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -3.75 % 770.0000 -3.75 % 750.0000 -6.25 %

2,310.00 -90.00 2,310.00 -90.00 2,250.00 -150.00
800.0000
2,400.00

34.1500
153 PRECAST CONC. BARRIER TYPE 2

3220.0000 L.F. -2.43 % 32.5000 -7.14 % 35.0000 0.00 %

109,963.00 -2,737.00 104,650.00 -8,050.00 112,700.00 0.00
35.0000

112,700.00

32.6000
154 PRECAST CONC. BARRIER TYPE 4

820.0000 L.F. 1.88 % 33.2500 3.91 % 38.0000 18.75 %

26,732.00 492.00 27,265.00 1,025.00 31,160.00 4,920.00
32.0000

26,240.00
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72.0000
155 SINGLE SLOPE CONCRETE BARRIER

2955.0000 L.F. -4.00 % 61.0000 -18.67 % 80.0000 6.67 %

212,760.00 -8,865.00 180,255.00 -41,370.00 236,400.00 14,775.00
75.0000

221,625.00

375.0000
156  CIP DIFFERENTIAL GRADE CONC. BARRIER

210.0000 L.F. 38.89 % 348.0000 28.89 % 401.0000 48.52 %

78,750.00 22,050.00 73,080.00 16,380.00 84,210.00 27,510.00
270.0000
56,700.00

14.0000
157 TEMPORARY CONC. BARRIER

9838.0000 L.F. -17.65 % 9.2500 -45.59 % 7.5000 -55.88 %

137,732.00 -29,514.00 91,001.50 -76,244.50 73,785.00 -93,461.00
17.0000

167,246.00

3,500.0000
158 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -37.50 % 5,000.0000 -10.71 % 2,900.0000 -48.21 %

10,500.00 -6,300.00 15,000.00 -1,800.00 8,700.00 -8,100.00
5,600.0000
16,800.00

23,500.0000
159 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 38.24 % 23,000.0000 35.29 % 23,000.0000 35.29 %

47,000.00 13,000.00 46,000.00 12,000.00 46,000.00 12,000.00
17,000.0000
34,000.00

1,500.0000
160 RESETTING IMPACT ATTENUATOR

3.0000 EACH -25.00 % 1,500.0000 -25.00 % 800.0000 -60.00 %

4,500.00 -1,500.00 4,500.00 -1,500.00 2,400.00 -3,600.00
2,000.0000
6,000.00

10,000.0000
161 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 0.00 % 12,750.0000 27.50 % 7,500.0000 -25.00 %

40,000.00 0.00 51,000.00 11,000.00 30,000.00 -10,000.00
10,000.0000
40,000.00

60.0000
162 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1800.0000 HR 50.00 % 63.0000 57.50 % 0.0100 -99.98 %

108,000.00 36,000.00 113,400.00 41,400.00 18.00 -71,982.00
40.0000

72,000.00
163 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

30.7000
164 FLEXIBLE GUIDE POST

120.0000 EACH -23.25 % 30.5000 -23.75 % 30.0000 -25.00 %

3,684.00 -1,116.00 3,660.00 -1,140.00 3,600.00 -1,200.00
40.0000
4,800.00

11.7500
165 BARRIER DELINEATOR

49.0000 EACH -26.56 % 8.7500 -45.31 % 12.0000 -25.00 %

575.75 -208.25 428.75 -355.25 588.00 -196.00
16.0000
784.00
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0.9100
166 PLASTIC LINE

53943.0000 L.F. -24.17 % 0.9200 -23.33 % 0.9500 -20.83 %

49,088.13 -15,643.47 49,627.56 -15,104.04 51,245.85 -13,485.75
1.2000

64,731.60

1.7300
167 PROFILED PLASTIC LINE

39637.0000 L.F. 130.67 % 1.7500 133.33 % 1.7500 133.33 %

68,572.01 38,844.26 69,364.75 39,637.00 69,364.75 39,637.00
0.7500

29,727.75

5.1000
168 PROFILED PLASTIC WIDE LANE LINE

6835.0000 L.F. 70.00 % 5.1000 70.00 % 4.9500 65.00 %

34,858.50 14,353.50 34,858.50 14,353.50 33,833.25 13,328.25
3.0000

20,505.00

2.0000
169 PLASTIC WIDE LINE

24379.0000 L.F. -33.33 % 2.0000 -33.33 % 1.9000 -36.67 %

48,758.00 -24,379.00 48,758.00 -24,379.00 46,320.10 -26,816.90
3.0000

73,137.00

15.2500
170 PLASTIC STOP LINE

25.0000 L.F. 90.63 % 15.2000 90.00 % 16.0000 100.00 %

381.25 181.25 380.00 180.00 400.00 200.00
8.0000
200.00

152.2500
171 PLASTIC TRAFFIC ARROW

5.0000 EACH 33.55 % 152.0000 33.33 % 145.0000 27.19 %

761.25 191.25 760.00 190.00 725.00 155.00
114.0000
570.00

96.4500
172 PLASTIC TRAFFIC LETTER

8.0000 EACH 60.75 % 96.0000 60.00 % 90.0000 50.00 %

771.60 291.60 768.00 288.00 720.00 240.00
60.0000
480.00

35.5000
173 PLASTIC DRAINAGE MARKING

94.0000 EACH 42.00 % 36.0000 44.00 % 40.0000 60.00 %

3,337.00 987.00 3,384.00 1,034.00 3,760.00 1,410.00
25.0000
2,350.00

406.0000
174 RAISED PAVEMENT MARKER TYPE 1

5.3000 HUND 50.37 % 405.0000 50.00 % 395.0000 46.30 %

2,151.80 720.80 2,146.50 715.50 2,093.50 662.50
270.0000
1,431.00

457.0000
175 RAISED PAVEMENT MARKER TYPE 2

24.7800 HUND 25.90 % 460.0000 26.72 % 445.0000 22.59 %

11,324.46 2,329.32 11,398.80 2,403.66 11,027.10 2,031.96
363.0000
8,995.14

0.1700
176 TEMPORARY PAVEMENT MARKING

195018.0000 L.F. -43.33 % 0.2500 -16.67 % 0.1500 -50.00 %

33,153.06 -25,352.34 48,754.50 -9,750.90 29,252.70 -29,252.70
0.3000

58,505.40
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177 PERMANENT SIGNING

L.S. -49.78 % -50.60 % -51.88 %

78,280.00 -77,584.00 77,000.00 -78,864.00 75,000.00 -80,864.00155,864.00
178 SIGN BRIDGE NO. 1

L.S. 15.77 % -37.39 % -38.26 %

133,130.00 18,130.00 72,000.00 -43,000.00 71,000.00 -44,000.00115,000.00
179 SIGN BRIDGE NO. 2

L.S. 5.32 % -29.20 % -40.71 %

119,010.00 6,010.00 80,000.00 -33,000.00 67,000.00 -46,000.00113,000.00
180 SIGN BRIDGE NO. 3

L.S. -5.61 % -43.07 % -43.80 %

129,310.00 -7,690.00 78,000.00 -59,000.00 77,000.00 -60,000.00137,000.00
181 SIGN BRIDGE NO. 4

L.S. -37.17 % -38.50 % -39.00 %

125,660.00 -74,340.00 123,000.00 -77,000.00 122,000.00 -78,000.00200,000.00
182 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. -40.71 % -39.29 % -42.86 %

8,300.00 -5,700.00 8,500.00 -5,500.00 8,000.00 -6,000.0014,000.00
183 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. -36.96 % -36.96 % -39.13 %

14,500.00 -8,500.00 14,500.00 -8,500.00 14,000.00 -9,000.0023,000.00
184 TEMPORARY ILLUMINATION SYSTEM SUA 2299

L.S. -23.99 % -25.48 % -26.19 %

107,100.00 -33,800.00 105,000.00 -35,900.00 104,000.00 -36,900.00140,900.00
185 TEMPORARY ILLUMINATION SYSTEM SUA 4053

L.S. -33.03 % -32.58 % -34.83 %

29,800.00 -14,700.00 30,000.00 -14,500.00 29,000.00 -15,500.0044,500.00
186 ILLUMINATION SYSTEM SUA 2299

L.S. -19.05 % -19.05 % -21.43 %

34,000.00 -8,000.00 34,000.00 -8,000.00 33,000.00 -9,000.0042,000.00
187 ILLUMINATION SYSTEM SUA 2300

L.S. -11.11 % 11.11 % -11.11 %

4,000.00 -500.00 5,000.00 500.00 4,000.00 -500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

KLB CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 350 - 106TH AVE NE 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98004-5732 98038-8543

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980381419

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
188 ILLUMINATION SYSTEM SUA 4053

L.S. -54.81 % -55.82 % -56.11 %

156,500.00 -189,800.00 153,000.00 -193,300.00 152,000.00 -194,300.00346,300.00
189 ILLUMINATION SYSTEM SUA 4730

L.S. -62.73 % -63.46 % -63.83 %

102,000.00 -171,700.00 100,000.00 -173,700.00 99,000.00 -174,700.00273,700.00
190 ILLUMINATION SYSTEM SAU 5407

L.S. 0.84 % -1.72 % -2.08 %

276,000.00 2,300.00 269,000.00 -4,700.00 268,000.00 -5,700.00273,700.00
191 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -49.00 % -44.73 % -50.47 %

186,400.00 -179,067.00 202,000.00 -163,467.00 181,000.00 -184,467.00365,467.00
192  TEMPORARY RAMP METERING SYSTEM

L.S. -71.48 % -70.46 % -71.48 %

14,000.00 -35,089.00 14,500.00 -34,589.00 14,000.00 -35,089.0049,089.00
193  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -49.51 % -49.51 % -51.04 %

33,000.00 -32,359.00 33,000.00 -32,359.00 32,000.00 -33,359.0065,359.00
194  COMMUNICATION CABLES AND INTERFACES

L.S. -51.62 % -52.22 % -52.82 %

81,000.00 -86,441.00 80,000.00 -87,441.00 79,000.00 -88,441.00167,441.00
195  COMMUNICATION CONDUIT SYSTEM

L.S. 74.70 % 76.91 % 69.54 %

23,700.00 10,134.00 24,000.00 10,434.00 23,000.00 9,434.0013,566.00
196  HIGHWAY ADVISORY RADIO SYSTEM

L.S. 3.01 % 3.01 % -0.67 %

28,000.00 818.00 28,000.00 818.00 27,000.00 -182.0027,182.00
197  ROAD/WEATHER ENVIRONMENTAL SENSOR STATION

L.S. -33.21 % -33.21 % -34.93 %

39,000.00 -19,395.40 39,000.00 -19,395.40 38,000.00 -20,395.4058,395.40
198  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -63.33 % -61.80 % -64.35 %

14,400.00 -24,871.00 15,000.00 -24,271.00 14,000.00 -25,271.0039,271.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

KLB CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 350 - 106TH AVE NE 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98004-5732 98038-8543

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980381419

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

47.2500
199 DIRECTIONAL BORING

450.0000 L.F. -21.25 % 47.0000 -21.67 % 46.0000 -23.33 %

21,262.50 -5,737.50 21,150.00 -5,850.00 20,700.00 -6,300.00
60.0000

27,000.00

3.0000
200 SEQUENTIAL ARROW SIGN

1700.0000 HR 0.00 % 4.0000 33.33 % 2.0000 -33.33 %

5,100.00 0.00 6,800.00 1,700.00 3,400.00 -1,700.00
3.0000

5,100.00

4.5000
201 PORTABLE CHANGEABLE MESSAGE SIGN

8950.0000 HR 50.00 % 3.0000 0.00 % 0.0100 -99.67 %

40,275.00 13,425.00 26,850.00 0.00 89.50 -26,760.50
3.0000

26,850.00
202 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -81.43 % -85.71 % -71.43 %

65,000.00 -285,000.00 50,000.00 -300,000.00 100,000.00 -250,000.00350,000.00

39.5000
203 OTHER TRAFFIC CONTROL LABOR

8800.0000 HR -12.22 % 0.0100 -99.98 % 42.0000 -6.67 %

347,600.00 -48,400.00 88.00 -395,912.00 369,600.00 -26,400.00
45.0000

396,000.00
204 TRAFFIC CONTROL SUPERVISOR

L.S. -40.00 % -33.33 % 0.00 %

90,000.00 -60,000.00 100,000.00 -50,000.00 150,000.00 0.00150,000.00

18.0000
205 CONSTRUCTION SIGNS CLASS A

502.0000 S.F. 0.00 % 21.0000 16.67 % 15.0000 -16.67 %

9,036.00 0.00 10,542.00 1,506.00 7,530.00 -1,506.00
18.0000
9,036.00

16.7500
206 PLASTIC HOV LANE SYMBOL

13.0000 EACH -88.83 % 116.0000 -22.67 % 110.0000 -26.67 %

217.75 -1,732.25 1,508.00 -442.00 1,430.00 -520.00
150.0000
1,950.00

OTHER ITEMS
207 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.0020,000.00

1,500.0000
208 SCHEDULE UPDATE

20.0000 EACH 0.00 % 1,500.0000 0.00 % 1,500.0000 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.00
1,500.0000
30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

KLB CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 350 - 106TH AVE NE 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98004-5732 98038-8543

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980381419

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

12.0500
209 STRUCTURE EXCAVATION CLASS B INCL. HAUL

30031.0000 C.Y. -19.67 % 8.5000 -43.33 % 5.0000 -66.67 %

361,873.55 -88,591.45 255,263.50 -195,201.50 150,155.00 -300,310.00
15.0000

450,465.00

0.3500
210 SHORING OR EXTRA EXCAVATION CLASS B

82893.0000 S.F. -76.67 % 0.5500 -63.33 % 1.0000 -33.33 %

29,012.55 -95,326.95 45,591.15 -78,748.35 82,893.00 -41,446.50
1.5000

124,339.50

29.6000
211 GRAVEL BACKFILL FOR FOUNDATION CLASS A

209.0000 C.Y. 13.85 % 39.0000 50.00 % 30.0000 15.38 %

6,186.40 752.40 8,151.00 2,717.00 6,270.00 836.00
26.0000
5,434.00

55.0000
212 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

4.0000 C.Y. 10.00 % 32.5000 -35.00 % 50.0000 0.00 %

220.00 20.00 130.00 -70.00 200.00 0.00
50.0000
200.00

31.3500
213 GRAVEL BACKFILL FOR DRAIN

569.0000 C.Y. 1.13 % 38.5000 24.19 % 30.0000 -3.23 %

17,838.15 199.15 21,906.50 4,267.50 17,070.00 -569.00
31.0000

17,639.00
214  TEMPORARY DEWATERING SYSTEM

L.S. -89.44 % -83.33 % -69.44 %

95,000.00 -805,000.00 150,000.00 -750,000.00 275,000.00 -625,000.00900,000.00

4,000.0000
215  MAINTENANCE AND OPERATION OF TEMP. DEWATERING SYSTEM

18.0000 MO. -28.00 % 1,000.0000 -82.00 % 0.0100 -100.00 %

72,000.00 -28,000.00 18,000.00 -82,000.00 0.18 -99,999.82
5,555.5556
100,000.00

35.0000
216 WATER

850.0000 MGAL 0.00 % 27.2500 -22.14 % 35.0000 0.00 %

29,750.00 0.00 23,162.50 -6,587.50 29,750.00 0.00
35.0000

29,750.00
217 CURE BOX

L.S. 75.00 % 150.00 % -50.00 %

3,500.00 1,500.00 5,000.00 3,000.00 1,000.00 -1,000.002,000.00

350.0000
218 PLUGGING EXISTING PIPE

3.0000 EACH 40.00 % 200.0000 -20.00 % 350.0000 40.00 %

1,050.00 300.00 600.00 -150.00 1,050.00 300.00
250.0000
750.00

219 STRUCTURE SURVEYING
L.S. -33.00 % 10.00 % 0.00 %

33,500.00 -16,500.00 55,000.00 5,000.00 50,000.00 0.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

KLB CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 350 - 106TH AVE NE 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98004-5732 98038-8543

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980381419

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296
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05/26/2010
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
220 ROADWAY SURVEYING

L.S. -83.70 % -73.43 % -87.92 %

67,500.00 -346,500.00 110,000.00 -304,000.00 50,000.00 -364,000.00414,000.00

2.9500
221  TEMPORARY CONSTRUCTION FENCE

3450.0000 L.F. -73.18 % 3.0000 -72.73 % 2.0000 -81.82 %

10,177.50 -27,772.50 10,350.00 -27,600.00 6,900.00 -31,050.00
11.0000

37,950.00

11.0500
222 CHAIN LINK FENCE TYPE 3

3331.0000 L.F. -26.33 % 9.2500 -38.33 % 10.0000 -33.33 %

36,807.55 -13,157.45 30,811.75 -19,153.25 33,310.00 -16,655.00
15.0000

49,965.00

13.9500
223 COATED CHAIN LINK FENCE TYPE 4

345.0000 L.F. -30.25 % 10.7500 -46.25 % 14.0000 -30.00 %

4,812.75 -2,087.25 3,708.75 -3,191.25 4,830.00 -2,070.00
20.0000
6,900.00

136.0000
224 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

13.0000 EACH -9.33 % 290.0000 93.33 % 550.0000 266.67 %

1,768.00 -182.00 3,770.00 1,820.00 7,150.00 5,200.00
150.0000
1,950.00

136.0000
225 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

2.0000 EACH -50.55 % 275.0000 0.00 % 750.0000 172.73 %

272.00 -278.00 550.00 0.00 1,500.00 950.00
275.0000
550.00

1,500.0000
226 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH 114.29 % 250.0000 -64.29 % 1,500.0000 114.29 %

13,500.00 7,200.00 2,250.00 -4,050.00 13,500.00 7,200.00
700.0000
6,300.00

500.0000
227 ADJUST MANHOLE

2.0000 EACH 0.00 % 900.0000 80.00 % 1,000.0000 100.00 %

1,000.00 0.00 1,800.00 800.00 2,000.00 1,000.00
500.0000
1,000.00

3,300.0000
228 MANHOLE 48 IN. DIAM. TYPE I

4.0000 EACH 32.00 % 8,300.0000 232.00 % 3,500.0000 40.00 %

13,200.00 3,200.00 33,200.00 23,200.00 14,000.00 4,000.00
2,500.0000
10,000.00

4,600.0000
229 MANHOLE 48 IN. DIAM. TYPE 3

3.0000 EACH 53.33 % 7,200.0000 140.00 % 3,500.0000 16.67 %

13,800.00 4,800.00 21,600.00 12,600.00 10,500.00 1,500.00
3,000.0000
9,000.00

220.0000
230 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

17.0000 L.F. 10.00 % 525.0000 162.50 % 100.0000 -50.00 %

3,740.00 340.00 8,925.00 5,525.00 1,700.00 -1,700.00
200.0000
3,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

KLB CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 350 - 106TH AVE NE 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98004-5732 98038-8543
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
231 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

15.0000 L.F. 25.00 % 525.0000 162.50 % 100.0000 -50.00 %

3,750.00 750.00 7,875.00 4,875.00 1,500.00 -1,500.00
200.0000
3,000.00

450.0000
232 ADJUST CATCH BASIN

1.0000 EACH -10.00 % 2,000.0000 300.00 % 750.0000 50.00 %

450.00 -50.00 2,000.00 1,500.00 750.00 250.00
500.0000
500.00

385.0000
233 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

14.0000 EACH 28.33 % 400.0000 33.33 % 500.0000 66.67 %

5,390.00 1,190.00 5,600.00 1,400.00 7,000.00 2,800.00
300.0000
4,200.00

234 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
235 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
236 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
237 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

19,000.00 19,000.00 19,000.0019,000.00
238 SPCC PLAN

L.S. -80.00 % -80.00 % -90.00 %

5,000.00 -20,000.00 5,000.00 -20,000.00 2,500.00 -22,500.0025,000.00

5.0000
239 CONSTRUCTION GEOTEXTILE FOR SEPARATION

9.0000 S.Y. 108.33 % 1.2500 -47.92 % 25.0000 941.67 %

45.00 23.40 11.25 -10.35 225.00 203.40
2.4000
21.60

1.3500
240 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

16908.0000 S.Y. -32.50 % 1.0500 -47.50 % 1.0000 -50.00 %

22,825.80 -10,990.20 17,753.40 -16,062.60 16,908.00 -16,908.00
2.0000

33,816.00

75.0000
241 NO TRESPASSING SIGN

12.0000 EACH -25.00 % 50.0000 -50.00 % 65.0000 -35.00 %

900.00 -300.00 600.00 -600.00 780.00 -420.00
100.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

KLB CONSTRUCTION, INC. TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC.
3405 - 121ST ST SW 350 - 106TH AVE NE 22035 SE WAX RD STE 14
LYNNWOOD WA 98087-1549 98004-5732 98038-8543

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980381419

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS
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08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
242 HEALTH AND SAFETY PLAN

L.S. 150.00 % 175.00 % 25.00 %

5,000.00 3,000.00 5,500.00 3,500.00 2,500.00 500.002,000.00

12.0000
243 SHOTCRETE FACING

8110.0000 S.F. 0.00 % 12.5000 4.17 % 11.4900 -4.25 %

97,320.00 0.00 101,375.00 4,055.00 93,183.90 -4,136.10
12.0000

97,320.00
244 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

30.0000
245 CEMENT CONC. GUTTER

1444.0000 L.F. 50.00 % 30.0000 50.00 % 25.0000 25.00 %

43,320.00 14,440.00 43,320.00 14,440.00 36,100.00 7,220.00
20.0000

28,880.00

350.0000
246  CIP SINGLE SLOPE BARRIER TRANSITION

36.0000 L.F. 94.44 % 143.0000 -20.56 % 350.0000 94.44 %

12,600.00 6,120.00 5,148.00 -1,332.00 12,600.00 6,120.00
180.0000
6,480.00

$20,380,465.16 -35.07% $20,815,509.66 -33.69% $20,979,232.42 -33.16%$31,389,404.89CONTRACT TOTAL

$20,979,232.42$20,380,465.16 $20,815,509.66BASE TOTAL -35.07% -33.69% -33.16%$31,389,404.89



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

GRAHAM CONSTRUCTION & GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
331 N FANCHER RD 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
99211-0831

PROJECT : SPOKANE   WA  992111954 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -7.61 % -11.79 % -2.22 %

2,100,000.00 -173,000.00 2,005,000.00 -268,000.00 2,222,500.00 -50,500.002,273,000.00

1,000.0000
2 CLEARING AND GRUBBING

12.5600 ACRE -80.00 % 10,000.0000 100.00 % 600.0000 -88.00 %

12,560.00 -50,240.00 125,600.00 62,800.00 7,536.00 -55,264.00
5,000.0000
62,800.00

265.0000
3 REMOVING DRAINAGE STRUCTURE

9.0000 EACH -11.67 % 275.0000 -8.33 % 345.0000 15.00 %

2,385.00 -315.00 2,475.00 -225.00 3,105.00 405.00
300.0000
2,700.00

11.0000
4  REMOVING DRAINAGE PIPE

1852.0000 L.F. 22.22 % 25.0000 177.78 % 5.2500 -41.67 %

20,372.00 3,704.00 46,300.00 29,632.00 9,723.00 -6,945.00
9.0000

16,668.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

393,000.00 393,000.00 393,000.00393,000.00
6 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

14.7500
7 REMOVING ASPHALT CONC. PAVEMENT

1880.0000 S.Y. 195.00 % 7.0000 40.00 % 3.5000 -30.00 %

27,730.00 18,330.00 13,160.00 3,760.00 6,580.00 -2,820.00
5.0000

9,400.00

6.1500
8 REMOVING CONC. BARRIER

490.0000 L.F. 2.50 % 7.0000 16.67 % 3.5000 -41.67 %

3,013.50 73.50 3,430.00 490.00 1,715.00 -1,225.00
6.0000

2,940.00

3.8500
9 REMOVING GUARDRAIL

2431.0000 L.F. -23.00 % 4.0000 -20.00 % 6.5000 30.00 %

9,359.35 -2,795.65 9,724.00 -2,431.00 15,801.50 3,646.50
5.0000

12,155.00

195.0000
10 REMOVING GUARDRAIL ANCHOR

10.0000 EACH -22.00 % 200.0000 -20.00 % 4.0000 -98.40 %

1,950.00 -550.00 2,000.00 -500.00 40.00 -2,460.00
250.0000
2,500.00

7.1000
11 REMOVING GUIDE POST

120.0000 EACH -29.00 % 8.0000 -20.00 % 7.5000 -25.00 %

852.00 -348.00 960.00 -240.00 900.00 -300.00
10.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

GRAHAM CONSTRUCTION & GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
331 N FANCHER RD 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
99211-0831

PROJECT : SPOKANE   WA  992111954 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.3500
12 REMOVING TEMPORARY PAVEMENT MARKING

99375.0000 L.F. 133.33 % 0.3500 133.33 % 0.4000 166.67 %

34,781.25 19,875.00 34,781.25 19,875.00 39,750.00 24,843.75
0.1500

14,906.25

0.5500
13 REMOVING PLASTIC LINE

66000.0000 L.F. -45.00 % 0.5500 -45.00 % 0.6000 -40.00 %

36,300.00 -29,700.00 36,300.00 -29,700.00 39,600.00 -26,400.00
1.0000

66,000.00

27.0000
14 REMOVING PLASTIC TRAFFIC MARKING

123.0000 EACH -32.50 % 27.0000 -32.50 % 30.0000 -25.00 %

3,321.00 -1,599.00 3,321.00 -1,599.00 3,690.00 -1,230.00
40.0000
4,920.00

85.0000
15 REMOVING RAISED PAVEMENT MARKER

36.0000 HUND -43.33 % 85.0000 -43.33 % 90.0000 -40.00 %

3,060.00 -2,340.00 3,060.00 -2,340.00 3,240.00 -2,160.00
150.0000
5,400.00

2.2000
16 REMOVING CHAIN LINK FENCE

1290.0000 L.F. -45.00 % 2.2000 -45.00 % 2.5000 -37.50 %

2,838.00 -2,322.00 2,838.00 -2,322.00 3,225.00 -1,935.00
4.0000

5,160.00

1.0000
17 REMOVING WIRE FENCE

1900.0000 L.F. -66.67 % 1.8000 -40.00 % 1.0000 -66.67 %

1,900.00 -3,800.00 3,420.00 -2,280.00 1,900.00 -3,800.00
3.0000

5,700.00

GRADING

7.1500
18 ROADWAY EXCAVATION INCL. HAUL

76025.0000 C.Y. -60.28 % 14.0000 -22.22 % 9.0000 -50.00 %

543,578.75 -824,871.25 1,064,350.00 -304,100.00 684,225.00 -684,225.00
18.0000

1,368,450.00

12.0000
19 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

2292.0000 C.Y. -47.83 % 30.0000 30.43 % 14.0000 -39.13 %

27,504.00 -25,212.00 68,760.00 16,044.00 32,088.00 -20,628.00
23.0000

52,716.00

0.0100
20 GRAVEL BORROW INCL. HAUL

83452.0000 TON -99.92 % 4.0000 -69.23 % 0.0100 -99.92 %

834.52 1,084,041.48 333,808.00 -751,068.00 834.52 1,084,041.48
13.0000

1,084,876.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

GRAHAM CONSTRUCTION & GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
331 N FANCHER RD 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
99211-0831

PROJECT : SPOKANE   WA  992111954 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TOTAL AMOUNT

GRADING

2.7500
21 EMBANKMENT COMPACTION

45525.0000 C.Y. -45.00 % 4.0000 -20.00 % 3.5000 -30.00 %

125,193.75 -102,431.25 182,100.00 -45,525.00 159,337.50 -68,287.50
5.0000

227,625.00

DRAINAGE

2,040.0000
22 GRATE INLET TYPE 2

4.0000 EACH -7.27 % 2,000.0000 -9.09 % 1,600.0000 -27.27 %

8,160.00 -640.00 8,000.00 -800.00 6,400.00 -2,400.00
2,200.0000
8,800.00

14.7500
23 QUARRY SPALLS

3593.0000 TON -26.25 % 30.0000 50.00 % 17.0000 -15.00 %

52,996.75 -18,863.25 107,790.00 35,930.00 61,081.00 -10,779.00
20.0000

71,860.00

200.0000
24 FLARED END SECTION 12 IN. DIAM.

1.0000 EACH -50.00 % 900.0000 125.00 % 360.0000 -10.00 %

200.00 -200.00 900.00 500.00 360.00 -40.00
400.0000
400.00

9.2500
25 UNDERDRAIN PIPE 6 IN. DIAM.

9430.0000 L.F. -7.50 % 6.0000 -40.00 % 9.0000 -10.00 %

87,227.50 -7,072.50 56,580.00 -37,720.00 84,870.00 -9,430.00
10.0000

94,300.00

13.2500
26 UNDERDRAIN PIPE 8 IN. DIAM.

2505.0000 L.F. 10.42 % 0.0100 -99.92 % 10.0000 -16.67 %

33,191.25 3,131.25 25.05 -30,034.95 25,050.00 -5,010.00
12.0000

30,060.00

25.0000
27 DRAIN PIPE 6 IN. DIAM.

51.0000 L.F. 66.67 % 7.0000 -53.33 % 12.5000 -16.67 %

1,275.00 510.00 357.00 -408.00 637.50 -127.50
15.0000
765.00

19.6000
28 DRAIN PIPE 8 IN. DIAM.

1603.0000 L.F. 8.89 % 7.0000 -61.11 % 13.0000 -27.78 %

31,418.80 2,564.80 11,221.00 -17,633.00 20,839.00 -8,015.00
18.0000

28,854.00

29.0000
29 SCHEDULE A CULV. PIPE 18 IN. DIAM.

108.0000 L.F. -3.33 % 45.0000 50.00 % 45.0000 50.00 %

3,132.00 -108.00 4,860.00 1,620.00 4,860.00 1,620.00
30.0000
3,240.00

73.0000
30  MEDIA FILTER DRAIN

938.0000 C.Y. 4.29 % 100.0000 42.86 % 75.0000 7.14 %

68,474.00 2,814.00 93,800.00 28,140.00 70,350.00 4,690.00
70.0000

65,660.00
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DRAINAGE

28.0000
31  BACKFILL FOR SAND DRAINS

920.0000 C.Y. 12.00 % 45.0000 80.00 % 32.0000 28.00 %

25,760.00 2,760.00 41,400.00 18,400.00 29,440.00 6,440.00
25.0000

23,000.00

15.0000
32  GEOMEMBRANE

3340.0000 S.Y. 200.00 % 11.0000 120.00 % 12.0000 140.00 %

50,100.00 33,400.00 36,740.00 20,040.00 40,080.00 23,380.00
5.0000

16,700.00

STORM SEWER

1,075.0000
33 CATCH BASIN TYPE 1L

19.0000 EACH 7.50 % 1,900.0000 90.00 % 1,400.0000 40.00 %

20,425.00 1,425.00 36,100.00 17,100.00 26,600.00 7,600.00
1,000.0000
19,000.00

4,000.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM. W/FLOW CONTROL & D. CAGE

1.0000 EACH -33.33 % 7,000.0000 16.67 % 5,700.0000 -5.00 %

4,000.00 -2,000.00 7,000.00 1,000.00 5,700.00 -300.00
6,000.0000
6,000.00

3,450.0000
35 CATCH BASIN TYPE 2 48 IN. DIAM. W/SHEAR GATE

1.0000 EACH -13.75 % 7,500.0000 87.50 % 5,000.0000 25.00 %

3,450.00 -550.00 7,500.00 3,500.00 5,000.00 1,000.00
4,000.0000
4,000.00

4,475.0000
36 CATCH BASIN TYPE 2 60 IN. DIAM. W/FLOW CONTROL

1.0000 EACH -55.25 % 7,000.0000 -30.00 % 6,000.0000 -40.00 %

4,475.00 -5,525.00 7,000.00 -3,000.00 6,000.00 -4,000.00
10,000.0000
10,000.00

990.0000
37 CATCH BASIN TYPE 1

41.0000 EACH -1.00 % 1,500.0000 50.00 % 1,250.0000 25.00 %

40,590.00 -410.00 61,500.00 20,500.00 51,250.00 10,250.00
1,000.0000
41,000.00

2,100.0000
38 CATCH BASIN TYPE 2 48 IN. DIAM.

27.0000 EACH -8.70 % 4,700.0000 104.35 % 2,600.0000 13.04 %

56,700.00 -5,400.00 126,900.00 64,800.00 70,200.00 8,100.00
2,300.0000
62,100.00

1.8000
39 TESTING STORM SEWER PIPE

11335.0000 L.F. 56.52 % 5.0000 334.78 % 2.5000 117.39 %

20,403.00 7,367.75 56,675.00 43,639.75 28,337.50 15,302.25
1.1500

13,035.25

36.0000
40 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

291.0000 L.F. -48.57 % 50.0000 -28.57 % 40.0000 -42.86 %

10,476.00 -9,894.00 14,550.00 -5,820.00 11,640.00 -8,730.00
70.0000

20,370.00
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STORM SEWER

38.0000
41 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

16.0000 L.F. -69.60 % 60.0000 -52.00 % 60.0000 -52.00 %

608.00 -1,392.00 960.00 -1,040.00 960.00 -1,040.00
125.0000
2,000.00

49.0000
42 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

83.0000 L.F. -67.33 % 90.0000 -40.00 % 66.0000 -56.00 %

4,067.00 -8,383.00 7,470.00 -4,980.00 5,478.00 -6,972.00
150.0000
12,450.00

42.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

146.0000 L.F. -16.00 % 65.0000 30.00 % 54.0000 8.00 %

6,132.00 -1,168.00 9,490.00 2,190.00 7,884.00 584.00
50.0000
7,300.00

55.0000
44 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

62.0000 L.F. -8.33 % 90.0000 50.00 % 65.0000 8.33 %

3,410.00 -310.00 5,580.00 1,860.00 4,030.00 310.00
60.0000
3,720.00

23.5000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

6411.0000 L.F. 17.50 % 34.0000 70.00 % 30.0000 50.00 %

150,658.50 22,438.50 217,974.00 89,754.00 192,330.00 64,110.00
20.0000

128,220.00

30.5000
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3408.0000 L.F. 1.67 % 50.0000 66.67 % 42.0000 40.00 %

103,944.00 1,704.00 170,400.00 68,160.00 143,136.00 40,896.00
30.0000

102,240.00

55.0000
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

676.0000 L.F. -52.17 % 75.0000 -34.78 % 80.0000 -30.43 %

37,180.00 -40,560.00 50,700.00 -27,040.00 54,080.00 -23,660.00
115.0000
77,740.00

86.0000
48 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

4.0000 L.F. -57.00 % 200.0000 0.00 % 186.0000 -7.00 %

344.00 -456.00 800.00 0.00 744.00 -56.00
200.0000
800.00

35.0000
49 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

250.0000 L.F. 29.63 % 57.0000 111.11 % 72.0000 166.67 %

8,750.00 2,000.00 14,250.00 7,500.00 18,000.00 11,250.00
27.0000
6,750.00

325.0000
50  FURNISHING AND JACKING STEEL CASING PIPE 18 IN. DIAM.

508.0000 L.F. -18.75 % 500.0000 25.00 % 340.0000 -15.00 %

165,100.00 -38,100.00 254,000.00 50,800.00 172,720.00 -30,480.00
400.0000

203,200.00
51 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
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STORM SEWER
52  PRECAST REINF. CONC. DETENTION VAULT A

L.S. -56.59 % -55.79 % -42.12 %

270,000.00 -352,000.00 275,000.00 -347,000.00 360,000.00 -262,000.00622,000.00
53  PRECAST REINF. CONC. DETENTION VAULT B

L.S. -36.10 % -27.80 % 8.30 %

177,000.00 -100,000.00 200,000.00 -77,000.00 300,000.00 23,000.00277,000.00

SANITARY SEWER

45.2500
54 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

300.0000 L.F. -9.50 % 35.0000 -30.00 % 34.0000 -32.00 %

13,575.00 -1,425.00 10,500.00 -4,500.00 10,200.00 -4,800.00
50.0000

15,000.00

STRUCTURE

12.3000
55 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2616.0000 C.Y. -38.50 % 30.0000 50.00 % 15.0000 -25.00 %

32,176.80 -20,143.20 78,480.00 26,160.00 39,240.00 -13,080.00
20.0000

52,320.00
56 SHORING OR EXTRA EXCAVATION CL. A - EAST PIER WALL

L.S. -60.00 % 50.00 % 620.00 %

20,000.00 -30,000.00 75,000.00 25,000.00 360,000.00 310,000.0050,000.00

26.5000
57 GRAVEL BACKFILL FOR WALL

5130.0000 C.Y. -11.67 % 0.0100 -99.97 % 30.0000 0.00 %

135,945.00 -17,955.00 51.30 -153,848.70 153,900.00 0.00
30.0000

153,900.00

33.0000
58 SHAFT - 24 IN. DIAMETER

885.0000 L.F. -67.00 % 40.0000 -60.00 % 62.0000 -38.00 %

29,205.00 -59,295.00 35,400.00 -53,100.00 54,870.00 -33,630.00
100.0000
88,500.00

43.6500
59 SHAFT - 30 IN. DIAMETER

1470.0000 L.F. -82.54 % 60.0000 -76.00 % 76.5000 -69.40 %

64,165.50 -303,334.50 88,200.00 -279,300.00 112,455.00 -255,045.00
250.0000

367,500.00

53.9500
60 SHAFT - 36 IN. DIAMETER

6664.0000 L.F. -78.42 % 70.0000 -72.00 % 82.0000 -67.20 %

359,522.80 1,306,477.20 466,480.00 1,199,520.00 546,448.00 1,119,552.00
250.0000

1,666,000.00
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STRUCTURE

40.0000
61 FURNISHING SOLDIER PILE - W 14 X 68

840.0000 L.F. -50.00 % 40.0000 -50.00 % 38.0000 -52.50 %

33,600.00 -33,600.00 33,600.00 -33,600.00 31,920.00 -35,280.00
80.0000

67,200.00

80.0000
62 FURNISHING SOLDIER PILE - W 18 X 130

1340.0000 L.F. -38.46 % 100.0000 -23.08 % 75.0000 -42.31 %

107,200.00 -67,000.00 134,000.00 -40,200.00 100,500.00 -73,700.00
130.0000

174,200.00

120.0000
63 FURNISHING SOLDIER PILE - W 27 X 161

701.0000 L.F. -20.00 % 125.0000 -16.67 % 115.0000 -23.33 %

84,120.00 -21,030.00 87,625.00 -17,525.00 80,615.00 -24,535.00
150.0000

105,150.00

175.0000
64 FURNISHING SOLDIER PILE - BUILT-UP W 27 X 161

5570.0000 L.F. -12.50 % 190.0000 -5.00 % 190.0000 -5.00 %

974,750.00 -139,250.00 1,058,300.00 -55,700.00 1,058,300.00 -55,700.00
200.0000

1,114,000.00

275.0000
65 FURNISHING SOLDIER PILE - BUILT-UP W 24 X 207

162.0000 L.F. -8.33 % 280.0000 -6.67 % 240.0000 -20.00 %

44,550.00 -4,050.00 45,360.00 -3,240.00 38,880.00 -9,720.00
300.0000
48,600.00

0.7500
66 ST. REINF. BAR FOR RETAINING WALL

15300.0000 LB. -6.25 % 1.0000 25.00 % 0.8000 0.00 %

11,475.00 -765.00 15,300.00 3,060.00 12,240.00 0.00
0.8000

12,240.00

0.8000
67 ST. REINF. BAR FOR EAST PIER WALL

149300.0000 LB. 0.00 % 1.0000 25.00 % 0.8000 0.00 %

119,440.00 0.00 149,300.00 29,860.00 119,440.00 0.00
0.8000

119,440.00

0.8000
68 ST. REINF. BAR FOR SOLDIER PILE WALL CAP

24300.0000 LB. 0.00 % 1.0000 25.00 % 0.8500 6.25 %

19,440.00 0.00 24,300.00 4,860.00 20,655.00 1,215.00
0.8000

19,440.00

300.0000
69 CONC. CLASS 4000 FOR EAST PIER WALL

970.0000 C.Y. -40.00 % 390.0000 -22.00 % 300.0000 -40.00 %

291,000.00 -194,000.00 378,300.00 -106,700.00 291,000.00 -194,000.00
500.0000

485,000.00

400.0000
70 CONC. CLASS 4000 FOR SOLDIER PILE WALL CAP

152.0000 C.Y. -20.00 % 525.0000 5.00 % 610.0000 22.00 %

60,800.00 -15,200.00 79,800.00 3,800.00 92,720.00 16,720.00
500.0000
76,000.00

400.0000
71 CONC. CLASS 4000 FOR RETAINING WALL

260.0000 C.Y. -20.00 % 490.0000 -2.00 % 500.0000 0.00 %

104,000.00 -26,000.00 127,400.00 -2,600.00 130,000.00 0.00
500.0000

130,000.00
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150.0000
72 PRESTRESSED CONC. GIRDER 31 INCH PCPS SLAB

2280.0000 L.F. -50.00 % 340.0000 13.33 % 275.0000 -8.33 %

342,000.00 -342,000.00 775,200.00 91,200.00 627,000.00 -57,000.00
300.0000

684,000.00
73 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

6.0000
74 LAGGING

18096.0000 S.F. -70.00 % 10.0000 -50.00 % 3.0000 -85.00 %

108,576.00 -253,344.00 180,960.00 -180,960.00 54,288.00 -307,632.00
20.0000

361,920.00
75 SUPERSTRUCTURE - N-W RAMP UNDER W-S RAMP TUNNEL

L.S. 196.86 % -56.86 % -31.37 %

1,514,000.00 1,004,000.00 220,000.00 -290,000.00 350,000.00 -160,000.00510,000.00

200.0000
76 SEW TRAFFIC BARRIER

2423.0000 L.F. -20.00 % 250.0000 0.00 % 285.0000 14.00 %

484,600.00 -121,150.00 605,750.00 0.00 690,555.00 84,805.00
250.0000

605,750.00

200.0000
77 SEW PEDESTRIAN BARRIER

374.0000 L.F. -13.04 % 230.0000 0.00 % 235.0000 2.17 %

74,800.00 -11,220.00 86,020.00 0.00 87,890.00 1,870.00
230.0000
86,020.00

200.0000
78  SEW TRAFFIC BARRIER TRANSITION 1

13.0000 L.F. -33.33 % 225.0000 -25.00 % 415.0000 38.33 %

2,600.00 -1,300.00 2,925.00 -975.00 5,395.00 1,495.00
300.0000
3,900.00

85.0000
79  SEW TRAFFIC BARRIER TRANSITION 2

128.0000 L.F. -57.50 % 320.0000 60.00 % 420.0000 110.00 %

10,880.00 -14,720.00 40,960.00 15,360.00 53,760.00 28,160.00
200.0000
25,600.00

29.0000
80 CONCRETE FASCIA PANEL

28851.0000 S.F. -35.56 % 25.0000 -44.44 % 37.5000 -16.67 %

836,679.00 -461,616.00 721,275.00 -577,020.00 1,081,912.50 -216,382.50
45.0000

1,298,295.00

640.0000
81 SOIL NAIL - ENCAPSULATED

445.0000 EACH -57.33 % 725.0000 -51.67 % 700.0000 -53.33 %

284,800.00 -382,700.00 322,625.00 -344,875.00 311,500.00 -356,000.00
1,500.0000
667,500.00

500.0000
82 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

22.0000 EACH -50.00 % 500.0000 -50.00 % 900.0000 -10.00 %

11,000.00 -11,000.00 11,000.00 -11,000.00 19,800.00 -2,200.00
1,000.0000
22,000.00
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5.0000
83 PREFABRICATED DRAINAGE MAT

1992.0000 S.Y. -58.33 % 8.0000 -33.33 % 18.0000 50.00 %

9,960.00 -13,944.00 15,936.00 -7,968.00 35,856.00 11,952.00
12.0000

23,904.00

25.0000
84 STRUCTURAL EARTH WALL

46275.0000 S.F. -16.67 % 15.0000 -50.00 % 18.0000 -40.00 %

1,156,875.00 -231,375.00 694,125.00 -694,125.00 832,950.00 -555,300.00
30.0000

1,388,250.00

17.0000
85 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

18062.0000 C.Y. -29.17 % 21.0000 -12.50 % 19.0000 -20.83 %

307,054.00 -126,434.00 379,302.00 -54,186.00 343,178.00 -90,310.00
24.0000

433,488.00

SURFACING

20.2500
86 PERMEABLE BALLAST

1230.0000 TON -42.14 % 20.0000 -42.86 % 25.0000 -28.57 %

24,907.50 -18,142.50 24,600.00 -18,450.00 30,750.00 -12,300.00
35.0000

43,050.00

15.5000
87 CRUSHED SURFACING BASE COURSE

17347.0000 TON 3.33 % 20.0000 33.33 % 15.0000 0.00 %

268,878.50 8,673.50 346,940.00 86,735.00 260,205.00 0.00
15.0000

260,205.00

LIQUID ASPHALT
88 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

25,640.00 25,640.00 25,640.0025,640.00

HOT MIX ASPHALT
89 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

1.5500
90 PLANING BITUMINOUS PAVEMENT

48713.0000 S.Y. -22.50 % 2.2500 12.50 % 2.0000 0.00 %

75,505.15 -21,920.85 109,604.25 12,178.25 97,426.00 0.00
2.0000

97,426.00
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HOT MIX ASPHALT

2.6000
91  SPECIAL PLANING BITUMINOUS PAVEMENT

53400.0000 S.Y. 4.00 % 1.8000 -28.00 % 2.0000 -20.00 %

138,840.00 5,340.00 96,120.00 -37,380.00 106,800.00 -26,700.00
2.5000

133,500.00

59.7000
92 HMA CL. 1/2 IN. PG 64-22

25624.0000 TON -20.40 % 65.0000 -13.33 % 65.0000 -13.33 %

1,529,752.80 -392,047.20 1,665,560.00 -256,240.00 1,665,560.00 -256,240.00
75.0000

1,921,800.00
93 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

57,350.00 57,350.00 57,350.0057,350.00
94 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

38,230.00 38,230.00 38,230.0038,230.00
95 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

96,000.00 96,000.00 96,000.0096,000.00

25.0000
96 BRIDGE TRANSVERSE JOINT SEAL

131.0000 L.F. -43.18 % 25.0000 -43.18 % 24.0000 -45.45 %

3,275.00 -2,489.00 3,275.00 -2,489.00 3,144.00 -2,620.00
44.0000
5,764.00

97 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
98 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
99 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,700.00 8,700.00 8,700.008,700.00

EROSION CONTROL AND PLANTING

50.0000
100 ESC LEAD

150.0000 DAY -75.00 % 0.0100 -100.00 % 10.0000 -95.00 %

7,500.00 -22,500.00 1.50 -29,998.50 1,500.00 -28,500.00
200.0000
30,000.00
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3.0000
101 TEMPORARY EROSION CONTROL BLANKET

4213.0000 S.Y. 20.00 % 1.8000 -28.00 % 2.0000 -20.00 %

12,639.00 2,106.50 7,583.40 -2,949.10 8,426.00 -2,106.50
2.5000

10,532.50

1.5000
102 PLASTIC COVERING

60000.0000 S.Y. -25.00 % 0.5000 -75.00 % 1.0000 -50.00 %

90,000.00 -30,000.00 30,000.00 -90,000.00 60,000.00 -60,000.00
2.0000

120,000.00

10.0000
103 STABILIZED CONSTRUCTION ENTRANCE

2000.0000 S.Y. -33.33 % 15.0000 0.00 % 15.0000 0.00 %

20,000.00 -10,000.00 30,000.00 0.00 30,000.00 0.00
15.0000

30,000.00

10,000.0000
104 TIRE WASH

1.0000 EACH -33.33 % 75,000.0000 400.00 % 50,000.0000 233.33 %

10,000.00 -5,000.00 75,000.00 60,000.00 50,000.00 35,000.00
15,000.0000
15,000.00

110.0000
105 STREET CLEANING

1500.0000 HR 10.00 % 0.0100 -99.99 % 120.0000 20.00 %

165,000.00 15,000.00 15.00 -149,985.00 180,000.00 30,000.00
100.0000

150,000.00

75.0000
106 INLET PROTECTION

91.0000 EACH -25.00 % 130.0000 30.00 % 65.0000 -35.00 %

6,825.00 -2,275.00 11,830.00 2,730.00 5,915.00 -3,185.00
100.0000
9,100.00

3.4000
107 SILT FENCE

7482.0000 L.F. -15.00 % 4.5000 12.50 % 4.0000 0.00 %

25,438.80 -4,489.20 33,669.00 3,741.00 29,928.00 0.00
4.0000

29,928.00

8.0000
108 WATTLE

125.0000 L.F. 60.00 % 11.0000 120.00 % 4.5000 -10.00 %

1,000.00 375.00 1,375.00 750.00 562.50 -62.50
5.0000
625.00

109 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

600,000.00 600,000.00 600,000.00600,000.00

5.0000
110 TEMPORARY CURB

5438.0000 L.F. -16.67 % 2.0000 -66.67 % 6.5000 8.33 %

27,190.00 -5,438.00 10,876.00 -21,752.00 35,347.00 2,719.00
6.0000

32,628.00

80,000.0000
111  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH -77.14 % 175,000.0000 -50.00 % 300,000.0000 -14.29 %

160,000.00 -540,000.00 350,000.00 -350,000.00 600,000.00 -100,000.00
350,000.0000
700,000.00
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70.0000
112  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

8760.0000 HR 0.00 % 0.0100 -99.99 % 0.0100 -99.99 %

613,200.00 0.00 87.60 -613,112.40 87.60 -613,112.40
70.0000

613,200.00
113  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 10.30 % 140.00 % 12.00 %

5,515.00 515.00 12,000.00 7,000.00 5,600.00 600.005,000.00
114  DATA SUMMARY REPORT

L.S. 185.00 % 300.00 % 200.00 %

5,700.00 3,700.00 8,000.00 6,000.00 6,000.00 4,000.002,000.00

1,100.0000
115 SEEDING, FERTILIZING, AND MULCHING

3.9000 ACRE -21.43 % 1,800.0000 28.57 % 1,200.0000 -14.29 %

4,290.00 -1,170.00 7,020.00 1,560.00 4,680.00 -780.00
1,400.0000
5,460.00

6,200.0000
116  WET NATIVE SEEDING AND MULCHING

0.2000 ACRE 24.00 % 6,500.0000 30.00 % 6,700.0000 34.00 %

1,240.00 240.00 1,300.00 300.00 1,340.00 340.00
5,000.0000
1,000.00

2,800.0000
117  DRY NATIVE SEEDING AND MULCHING

0.3000 ACRE -44.00 % 3,500.0000 -30.00 % 3,100.0000 -38.00 %

840.00 -660.00 1,050.00 -450.00 930.00 -570.00
5,000.0000
1,500.00

28.0000
118 TOPSOIL TYPE A

898.0000 C.Y. 12.00 % 30.0000 20.00 % 31.0000 24.00 %

25,144.00 2,694.00 26,940.00 4,490.00 27,838.00 5,388.00
25.0000

22,450.00

10.0000
119 PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.

153.0000 EACH -16.67 % 11.0000 -8.33 % 11.0000 -8.33 %

1,530.00 -306.00 1,683.00 -153.00 1,683.00 -153.00
12.0000
1,836.00

10.0000
120 PSIPE WESTERN REDCEDAR, #2 CONT., 18 IN. HT.

214.0000 EACH -16.67 % 11.0000 -8.33 % 11.0000 -8.33 %

2,140.00 -428.00 2,354.00 -214.00 2,354.00 -214.00
12.0000
2,568.00

8.2000
121 PSIPE APPLE BLOSSOM ESCALLONIA, #1 CONT., 9 IN. HT.

929.0000 EACH -3.53 % 9.0000 5.88 % 9.0000 5.88 %

7,617.80 -278.70 8,361.00 464.50 8,361.00 464.50
8.5000

7,896.50

6.0000
122 PSIPE BEAKED HAZELNUT, #1 CONT., 12 IN. HT.

1040.0000 EACH -29.41 % 7.5000 -11.76 % 7.0000 -17.65 %

6,240.00 -2,600.00 7,800.00 -1,040.00 7,280.00 -1,560.00
8.5000

8,840.00
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6.0000
123 PSIPE BLACK TWINBERRY, #1 CONT., 9 IN. HT.

66.0000 EACH -29.41 % 7.5000 -11.76 % 7.0000 -17.65 %

396.00 -165.00 495.00 -66.00 462.00 -99.00
8.5000
561.00

6.0000
124 PSIPE BOSTON IVY, #1 CONT., 10 IN. RUNNER

79.0000 EACH 0.00 % 7.5000 25.00 % 7.0000 16.67 %

474.00 0.00 592.50 118.50 553.00 79.00
6.0000
474.00

6.0000
125 PSIPE NOOTKA ROSE, #1 CONT., 9 IN. HT.

1053.0000 EACH -29.41 % 7.5000 -11.76 % 7.0000 -17.65 %

6,318.00 -2,632.50 7,897.50 -1,053.00 7,371.00 -1,579.50
8.5000

8,950.50

6.0000
126 PSIPE RED-OSIER DOGWOOD, #1 CONT., 9 IN. HT.

279.0000 EACH -29.41 % 7.5000 -11.76 % 7.0000 -17.65 %

1,674.00 -697.50 2,092.50 -279.00 1,953.00 -418.50
8.5000

2,371.50

6.0000
127 PSIPE SALMONBERRY, #1 CONT., 9 IN. HT.

66.0000 EACH -29.41 % 7.5000 -11.76 % 7.0000 -17.65 %

396.00 -165.00 495.00 -66.00 462.00 -99.00
8.5000
561.00

5.8000
128 PSIPE SNOWBERRY, #1 CONT., 9 IN. HT.

3738.0000 EACH -31.76 % 7.5000 -11.76 % 7.0000 -17.65 %

21,680.40 -10,092.60 28,035.00 -3,738.00 26,166.00 -5,607.00
8.5000

31,773.00

6.0000
129 PSIPE VINE MAPLE, #1 CONT., 12 IN. HT.

2001.0000 EACH -29.41 % 7.5000 -11.76 % 7.0000 -17.65 %

12,006.00 -5,002.50 15,007.50 -2,001.00 14,007.00 -3,001.50
8.5000

17,008.50

6.5000
130 PSIPE WAX MYRTLE, #1 CONT., 12 IN. HT.

3501.0000 EACH -23.53 % 7.5000 -11.76 % 8.0000 -5.88 %

22,756.50 -7,002.00 26,257.50 -3,501.00 28,008.00 -1,750.50
8.5000

29,758.50

3.0000
131 PSIPE SITKA WILLOW, 3 FT. LIVE STAKE

66.0000 EACH -25.00 % 4.0000 0.00 % 4.0000 0.00 %

198.00 -66.00 264.00 0.00 264.00 0.00
4.0000
264.00

1.5000
132 PSIPE BROADLEAF ARROWHEAD, BAREROOT

636.0000 EACH -70.00 % 1.7500 -65.00 % 2.0000 -60.00 %

954.00 -2,226.00 1,113.00 -2,067.00 1,272.00 -1,908.00
5.0000

3,180.00

1.0000
133 PSIPE COMMON WATER PLANTAIN, BAREROOT

613.0000 EACH -80.00 % 1.7500 -65.00 % 2.0000 -60.00 %

613.00 -2,452.00 1,072.75 -1,992.25 1,226.00 -1,839.00
5.0000

3,065.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

GRAHAM CONSTRUCTION & GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
331 N FANCHER RD 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
99211-0831

PROJECT : SPOKANE   WA  992111954 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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1.0000
134 PSIPE HARDSTEM BULLRUSH, BAREROOT

1248.0000 EACH -80.00 % 1.7500 -65.00 % 2.0000 -60.00 %

1,248.00 -4,992.00 2,184.00 -4,056.00 2,496.00 -3,744.00
5.0000

6,240.00

6.0000
135 PSIPE INDIAN POND LILY, BAREROOT

1134.0000 EACH 20.00 % 7.0000 40.00 % 7.0000 40.00 %

6,804.00 1,134.00 7,938.00 2,268.00 7,938.00 2,268.00
5.0000

5,670.00

0.9000
136 PSIPE SAWBEAK SEDGE, BAREROOT

2951.0000 EACH -82.00 % 1.7500 -65.00 % 1.0000 -80.00 %

2,655.90 -12,099.10 5,164.25 -9,590.75 2,951.00 -11,804.00
5.0000

14,755.00

0.9000
137 PSIPE SMALL-FRUITED BULRUSH, BAREROOT

2951.0000 EACH -82.00 % 1.7500 -65.00 % 1.0000 -80.00 %

2,655.90 -12,099.10 5,164.25 -9,590.75 2,951.00 -11,804.00
5.0000

14,755.00
138 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

48,000.00 48,000.00 48,000.0048,000.00
139 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

42,000.00 42,000.00 42,000.0042,000.00

31.0000
140 FINE COMPOST

507.0000 C.Y. -38.00 % 35.0000 -30.00 % 34.0000 -32.00 %

15,717.00 -9,633.00 17,745.00 -7,605.00 17,238.00 -8,112.00
50.0000

25,350.00

27.0000
141 SOIL AMENDMENT

1415.0000 C.Y. -32.50 % 30.0000 -25.00 % 30.0000 -25.00 %

38,205.00 -18,395.00 42,450.00 -14,150.00 42,450.00 -14,150.00
40.0000

56,600.00
142  HERBICIDE APPLICATION PRIOR TO PLANTING

EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00

22.0000
143 BARK OR WOOD CHIP MULCH

1471.0000 C.Y. -45.00 % 26.0000 -35.00 % 24.0000 -40.00 %

32,362.00 -26,478.00 38,246.00 -20,594.00 35,304.00 -23,536.00
40.0000

58,840.00

4.5000
144 HIGH VISIBILITY FENCE

2730.0000 L.F. -10.00 % 3.5000 -30.00 % 2.0000 -60.00 %

12,285.00 -1,365.00 9,555.00 -4,095.00 5,460.00 -8,190.00
5.0000

13,650.00
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100.0000
145  SENSITIVE AREA SIGN

14.0000 EACH 0.00 % 75.0000 -25.00 % 100.0000 0.00 %

1,400.00 0.00 1,050.00 -350.00 1,400.00 0.00
100.0000
1,400.00

TRAFFIC

5.5000
146 EXTRUDED CURB

3393.0000 L.F. 10.00 % 6.0000 20.00 % 6.0000 20.00 %

18,661.50 1,696.50 20,358.00 3,393.00 20,358.00 3,393.00
5.0000

16,965.00

20.8500
147 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1010.0000 L.F. -16.60 % 20.0000 -20.00 % 21.0000 -16.00 %

21,058.50 -4,191.50 20,200.00 -5,050.00 21,210.00 -4,040.00
25.0000

25,250.00

29.2000
148 BEAM GUARDRAIL TYPE 31 - DS

96.0000 L.F. -67.56 % 29.0000 -67.78 % 30.0000 -66.67 %

2,803.20 -5,836.80 2,784.00 -5,856.00 2,880.00 -5,760.00
90.0000
8,640.00

19.2500
149 BEAM GUARDRAIL TYPE 31

6354.0000 L.F. -16.30 % 20.0000 -13.04 % 20.0000 -13.04 %

122,314.50 -23,827.50 127,080.00 -19,062.00 127,080.00 -19,062.00
23.0000

146,142.00

2,320.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

11.0000 EACH 13.17 % 2,300.0000 12.20 % 2,400.0000 17.07 %

25,520.00 2,970.00 25,300.00 2,750.00 26,400.00 3,850.00
2,050.0000
22,550.00

2,230.0000
151 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -10.80 % 2,230.0000 -10.80 % 2,300.0000 -8.00 %

13,380.00 -1,620.00 13,380.00 -1,620.00 13,800.00 -1,200.00
2,500.0000
15,000.00

760.0000
152 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -5.00 % 760.0000 -5.00 % 760.0000 -5.00 %

2,280.00 -120.00 2,280.00 -120.00 2,280.00 -120.00
800.0000
2,400.00

33.6500
153 PRECAST CONC. BARRIER TYPE 2

3220.0000 L.F. -3.86 % 33.0000 -5.71 % 31.0000 -11.43 %

108,353.00 -4,347.00 106,260.00 -6,440.00 99,820.00 -12,880.00
35.0000

112,700.00

32.1500
154 PRECAST CONC. BARRIER TYPE 4

820.0000 L.F. 0.47 % 32.0000 0.00 % 37.0000 15.63 %

26,363.00 123.00 26,240.00 0.00 30,340.00 4,100.00
32.0000

26,240.00
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70.0000
155 SINGLE SLOPE CONCRETE BARRIER

2955.0000 L.F. -6.67 % 65.0000 -13.33 % 60.0000 -20.00 %

206,850.00 -14,775.00 192,075.00 -29,550.00 177,300.00 -44,325.00
75.0000

221,625.00

250.0000
156  CIP DIFFERENTIAL GRADE CONC. BARRIER

210.0000 L.F. -7.41 % 420.0000 55.56 % 465.0000 72.22 %

52,500.00 -4,200.00 88,200.00 31,500.00 97,650.00 40,950.00
270.0000
56,700.00

12.7500
157 TEMPORARY CONC. BARRIER

9838.0000 L.F. -25.00 % 12.0000 -29.41 % 8.0000 -52.94 %

125,434.50 -41,811.50 118,056.00 -49,190.00 78,704.00 -88,542.00
17.0000

167,246.00

3,420.0000
158 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -38.93 % 3,500.0000 -37.50 % 5,000.0000 -10.71 %

10,260.00 -6,540.00 10,500.00 -6,300.00 15,000.00 -1,800.00
5,600.0000
16,800.00

22,720.0000
159 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 33.65 % 23,000.0000 35.29 % 20,000.0000 17.65 %

45,440.00 11,440.00 46,000.00 12,000.00 40,000.00 6,000.00
17,000.0000
34,000.00

1,350.0000
160 RESETTING IMPACT ATTENUATOR

3.0000 EACH -32.50 % 1,400.0000 -30.00 % 1,100.0000 -45.00 %

4,050.00 -1,950.00 4,200.00 -1,800.00 3,300.00 -2,700.00
2,000.0000
6,000.00

7,500.0000
161 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH -25.00 % 20,000.0000 100.00 % 20,000.0000 100.00 %

30,000.00 -10,000.00 80,000.00 40,000.00 80,000.00 40,000.00
10,000.0000
40,000.00

40.0000
162 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1800.0000 HR 0.00 % 0.0100 -99.98 % 45.0000 12.50 %

72,000.00 0.00 18.00 -71,982.00 81,000.00 9,000.00
40.0000

72,000.00
163 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

30.2500
164 FLEXIBLE GUIDE POST

120.0000 EACH -24.38 % 25.0000 -37.50 % 31.0000 -22.50 %

3,630.00 -1,170.00 3,000.00 -1,800.00 3,720.00 -1,080.00
40.0000
4,800.00

11.5000
165 BARRIER DELINEATOR

49.0000 EACH -28.13 % 12.0000 -25.00 % 14.0000 -12.50 %

563.50 -220.50 588.00 -196.00 686.00 -98.00
16.0000
784.00
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0.9000
166 PLASTIC LINE

53943.0000 L.F. -25.00 % 1.0000 -16.67 % 1.0000 -16.67 %

48,548.70 -16,182.90 53,943.00 -10,788.60 53,943.00 -10,788.60
1.2000

64,731.60

1.7000
167 PROFILED PLASTIC LINE

39637.0000 L.F. 126.67 % 1.7500 133.33 % 2.0000 166.67 %

67,382.90 37,655.15 69,364.75 39,637.00 79,274.00 49,546.25
0.7500

29,727.75

5.0000
168 PROFILED PLASTIC WIDE LANE LINE

6835.0000 L.F. 66.67 % 5.0000 66.67 % 5.5000 83.33 %

34,175.00 13,670.00 34,175.00 13,670.00 37,592.50 17,087.50
3.0000

20,505.00

1.9500
169 PLASTIC WIDE LINE

24379.0000 L.F. -35.00 % 2.0000 -33.33 % 2.0000 -33.33 %

47,539.05 -25,597.95 48,758.00 -24,379.00 48,758.00 -24,379.00
3.0000

73,137.00

15.0000
170 PLASTIC STOP LINE

25.0000 L.F. 87.50 % 15.0000 87.50 % 15.5000 93.75 %

375.00 175.00 375.00 175.00 387.50 187.50
8.0000
200.00

150.0000
171 PLASTIC TRAFFIC ARROW

5.0000 EACH 31.58 % 150.0000 31.58 % 154.0000 35.09 %

750.00 180.00 750.00 180.00 770.00 200.00
114.0000
570.00

95.0000
172 PLASTIC TRAFFIC LETTER

8.0000 EACH 58.33 % 95.0000 58.33 % 98.0000 63.33 %

760.00 280.00 760.00 280.00 784.00 304.00
60.0000
480.00

35.0000
173 PLASTIC DRAINAGE MARKING

94.0000 EACH 40.00 % 35.0000 40.00 % 36.0000 44.00 %

3,290.00 940.00 3,290.00 940.00 3,384.00 1,034.00
25.0000
2,350.00

400.0000
174 RAISED PAVEMENT MARKER TYPE 1

5.3000 HUND 48.15 % 400.0000 48.15 % 410.0000 51.85 %

2,120.00 689.00 2,120.00 689.00 2,173.00 742.00
270.0000
1,431.00

450.0000
175 RAISED PAVEMENT MARKER TYPE 2

24.7800 HUND 23.97 % 450.0000 23.97 % 500.0000 37.74 %

11,151.00 2,155.86 11,151.00 2,155.86 12,390.00 3,394.86
363.0000
8,995.14

0.1700
176 TEMPORARY PAVEMENT MARKING

195018.0000 L.F. -43.33 % 0.2000 -33.33 % 0.2500 -16.67 %

33,153.06 -25,352.34 39,003.60 -19,501.80 48,754.50 -9,750.90
0.3000

58,505.40
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177 PERMANENT SIGNING

L.S. -53.81 % -48.67 % -76.90 %

72,000.00 -83,864.00 80,000.00 -75,864.00 36,000.00 -119,864.00155,864.00
178 SIGN BRIDGE NO. 1

L.S. -45.22 % -30.43 % -30.43 %

63,000.00 -52,000.00 80,000.00 -35,000.00 80,000.00 -35,000.00115,000.00
179 SIGN BRIDGE NO. 2

L.S. -46.02 % -38.05 % -29.20 %

61,000.00 -52,000.00 70,000.00 -43,000.00 80,000.00 -33,000.00113,000.00
180 SIGN BRIDGE NO. 3

L.S. -48.32 % -41.61 % -30.66 %

70,800.00 -66,200.00 80,000.00 -57,000.00 95,000.00 -42,000.00137,000.00
181 SIGN BRIDGE NO. 4

L.S. -42.50 % -32.50 % -25.00 %

115,000.00 -85,000.00 135,000.00 -65,000.00 150,000.00 -50,000.00200,000.00
182 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. -45.71 % -28.57 % -28.57 %

7,600.00 -6,400.00 10,000.00 -4,000.00 10,000.00 -4,000.0014,000.00
183 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. -34.78 % -34.78 % -30.43 %

15,000.00 -8,000.00 15,000.00 -8,000.00 16,000.00 -7,000.0023,000.00
184 TEMPORARY ILLUMINATION SYSTEM SUA 2299

L.S. -14.83 % -4.19 % -19.80 %

120,000.00 -20,900.00 135,000.00 -5,900.00 113,000.00 -27,900.00140,900.00
185 TEMPORARY ILLUMINATION SYSTEM SUA 4053

L.S. -16.85 % -10.11 % -28.09 %

37,000.00 -7,500.00 40,000.00 -4,500.00 32,000.00 -12,500.0044,500.00
186 ILLUMINATION SYSTEM SUA 2299

L.S. -21.43 % -16.67 % -14.29 %

33,000.00 -9,000.00 35,000.00 -7,000.00 36,000.00 -6,000.0042,000.00
187 ILLUMINATION SYSTEM SUA 2300

L.S. -60.00 % -33.33 % 11.11 %

1,800.00 -2,700.00 3,000.00 -1,500.00 5,000.00 500.004,500.00
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DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
188 ILLUMINATION SYSTEM SUA 4053

L.S. -52.35 % -45.13 % -52.35 %

165,000.00 -181,300.00 190,000.00 -156,300.00 165,000.00 -181,300.00346,300.00
189 ILLUMINATION SYSTEM SUA 4730

L.S. -63.46 % -57.98 % -60.54 %

100,000.00 -173,700.00 115,000.00 -158,700.00 108,000.00 -165,700.00273,700.00
190 ILLUMINATION SYSTEM SAU 5407

L.S. 22.40 % 27.88 % 9.61 %

335,000.00 61,300.00 350,000.00 76,300.00 300,000.00 26,300.00273,700.00
191 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -57.31 % -52.12 % -45.28 %

156,000.00 -209,467.00 175,000.00 -190,467.00 200,000.00 -165,467.00365,467.00
192  TEMPORARY RAMP METERING SYSTEM

L.S. -38.89 % -59.26 % -67.41 %

30,000.00 -19,089.00 20,000.00 -29,089.00 16,000.00 -33,089.0049,089.00
193  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -55.91 % -46.45 % -46.45 %

28,820.00 -36,539.00 35,000.00 -30,359.00 35,000.00 -30,359.0065,359.00
194  COMMUNICATION CABLES AND INTERFACES

L.S. -37.29 % -31.32 % -48.64 %

105,000.00 -62,441.00 115,000.00 -52,441.00 86,000.00 -81,441.00167,441.00
195  COMMUNICATION CONDUIT SYSTEM

L.S. 494.13 % 194.85 % 84.28 %

80,600.00 67,034.00 40,000.00 26,434.00 25,000.00 11,434.0013,566.00
196  HIGHWAY ADVISORY RADIO SYSTEM

L.S. 12.94 % 28.76 % 10.37 %

30,700.00 3,518.00 35,000.00 7,818.00 30,000.00 2,818.0027,182.00
197  ROAD/WEATHER ENVIRONMENTAL SENSOR STATION

L.S. -34.93 % -26.36 % -28.08 %

38,000.00 -20,395.40 43,000.00 -15,395.40 42,000.00 -16,395.4058,395.40
198  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -34.81 % -23.61 % -59.26 %

25,600.00 -13,671.00 30,000.00 -9,271.00 16,000.00 -23,271.0039,271.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

GRAHAM CONSTRUCTION & GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
331 N FANCHER RD 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
99211-0831

PROJECT : SPOKANE   WA  992111954 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

31.3000
199 DIRECTIONAL BORING

450.0000 L.F. -47.83 % 45.0000 -25.00 % 50.0000 -16.67 %

14,085.00 -12,915.00 20,250.00 -6,750.00 22,500.00 -4,500.00
60.0000

27,000.00

3.0000
200 SEQUENTIAL ARROW SIGN

1700.0000 HR 0.00 % 2.0000 -33.33 % 5.0000 66.67 %

5,100.00 0.00 3,400.00 -1,700.00 8,500.00 3,400.00
3.0000

5,100.00

4.0000
201 PORTABLE CHANGEABLE MESSAGE SIGN

8950.0000 HR 33.33 % 8.0000 166.67 % 2.5000 -16.67 %

35,800.00 8,950.00 71,600.00 44,750.00 22,375.00 -4,475.00
3.0000

26,850.00
202 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -78.57 % -71.43 % -82.86 %

75,000.00 -275,000.00 100,000.00 -250,000.00 60,000.00 -290,000.00350,000.00

43.2500
203 OTHER TRAFFIC CONTROL LABOR

8800.0000 HR -3.89 % 0.0100 -99.98 % 45.0000 0.00 %

380,600.00 -15,400.00 88.00 -395,912.00 396,000.00 0.00
45.0000

396,000.00
204 TRAFFIC CONTROL SUPERVISOR

L.S. 16.67 % 33.33 % -93.33 %

175,000.00 25,000.00 200,000.00 50,000.00 10,000.00 -140,000.00150,000.00

25.0000
205 CONSTRUCTION SIGNS CLASS A

502.0000 S.F. 38.89 % 21.0000 16.67 % 18.0000 0.00 %

12,550.00 3,514.00 10,542.00 1,506.00 9,036.00 0.00
18.0000
9,036.00

115.0000
206 PLASTIC HOV LANE SYMBOL

13.0000 EACH -23.33 % 120.0000 -20.00 % 117.0000 -22.00 %

1,495.00 -455.00 1,560.00 -390.00 1,521.00 -429.00
150.0000
1,950.00

OTHER ITEMS
207 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

20,000.00 0.00 20,000.00 0.00 20,000.00 0.0020,000.00

1,500.0000
208 SCHEDULE UPDATE

20.0000 EACH 0.00 % 1,500.0000 0.00 % 1,500.0000 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.00
1,500.0000
30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

GRAHAM CONSTRUCTION & GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
331 N FANCHER RD 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
99211-0831

PROJECT : SPOKANE   WA  992111954 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

7.0000
209 STRUCTURE EXCAVATION CLASS B INCL. HAUL

30031.0000 C.Y. -53.33 % 13.0000 -13.33 % 8.0000 -46.67 %

210,217.00 -240,248.00 390,403.00 -60,062.00 240,248.00 -210,217.00
15.0000

450,465.00

0.6000
210 SHORING OR EXTRA EXCAVATION CLASS B

82893.0000 S.F. -60.00 % 0.5000 -66.67 % 1.0000 -33.33 %

49,735.80 -74,603.70 41,446.50 -82,893.00 82,893.00 -41,446.50
1.5000

124,339.50

34.0000
211 GRAVEL BACKFILL FOR FOUNDATION CLASS A

209.0000 C.Y. 30.77 % 45.0000 73.08 % 38.0000 46.15 %

7,106.00 1,672.00 9,405.00 3,971.00 7,942.00 2,508.00
26.0000
5,434.00

21.0000
212 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

4.0000 C.Y. -58.00 % 35.0000 -30.00 % 24.0000 -52.00 %

84.00 -116.00 140.00 -60.00 96.00 -104.00
50.0000
200.00

22.7000
213 GRAVEL BACKFILL FOR DRAIN

569.0000 C.Y. -26.77 % 38.0000 22.58 % 25.0000 -19.35 %

12,916.30 -4,722.70 21,622.00 3,983.00 14,225.00 -3,414.00
31.0000

17,639.00
214  TEMPORARY DEWATERING SYSTEM

L.S. -61.11 % -61.11 % -66.67 %

350,000.00 -550,000.00 350,000.00 -550,000.00 300,000.00 -600,000.00900,000.00

8,500.0000
215  MAINTENANCE AND OPERATION OF TEMP. DEWATERING SYSTEM

18.0000 MO. 53.00 % 7,000.0000 26.00 % 4,000.0000 -28.00 %

153,000.00 53,000.00 126,000.00 26,000.00 72,000.00 -28,000.00
5,555.5556
100,000.00

35.0000
216 WATER

850.0000 MGAL 0.00 % 45.0000 28.57 % 12.0000 -65.71 %

29,750.00 0.00 38,250.00 8,500.00 10,200.00 -19,550.00
35.0000

29,750.00
217 CURE BOX

L.S. 25.00 % 50.00 % 10.00 %

2,500.00 500.00 3,000.00 1,000.00 2,200.00 200.002,000.00

150.0000
218 PLUGGING EXISTING PIPE

3.0000 EACH -40.00 % 500.0000 100.00 % 120.0000 -52.00 %

450.00 -300.00 1,500.00 750.00 360.00 -390.00
250.0000
750.00

219 STRUCTURE SURVEYING
L.S. -42.00 % 0.00 % -40.00 %

29,000.00 -21,000.00 50,000.00 0.00 30,000.00 -20,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

GRAHAM CONSTRUCTION & GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
331 N FANCHER RD 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
99211-0831
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05/26/2010
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
220 ROADWAY SURVEYING

L.S. -85.51 % -66.18 % -85.51 %

60,000.00 -354,000.00 140,000.00 -274,000.00 60,000.00 -354,000.00414,000.00

2.9000
221  TEMPORARY CONSTRUCTION FENCE

3450.0000 L.F. -73.64 % 7.0000 -36.36 % 4.0000 -63.64 %

10,005.00 -27,945.00 24,150.00 -13,800.00 13,800.00 -24,150.00
11.0000

37,950.00

10.9000
222 CHAIN LINK FENCE TYPE 3

3331.0000 L.F. -27.33 % 11.0000 -26.67 % 12.0000 -20.00 %

36,307.90 -13,657.10 36,641.00 -13,324.00 39,972.00 -9,993.00
15.0000

49,965.00

13.7500
223 COATED CHAIN LINK FENCE TYPE 4

345.0000 L.F. -31.25 % 14.0000 -30.00 % 15.0000 -25.00 %

4,743.75 -2,156.25 4,830.00 -2,070.00 5,175.00 -1,725.00
20.0000
6,900.00

134.0000
224 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

13.0000 EACH -10.67 % 140.0000 -6.67 % 140.0000 -6.67 %

1,742.00 -208.00 1,820.00 -130.00 1,820.00 -130.00
150.0000
1,950.00

134.0000
225 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

2.0000 EACH -51.27 % 140.0000 -49.09 % 140.0000 -49.09 %

268.00 -282.00 280.00 -270.00 280.00 -270.00
275.0000
550.00

1,500.0000
226 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH 114.29 % 1,000.0000 42.86 % 475.0000 -32.14 %

13,500.00 7,200.00 9,000.00 2,700.00 4,275.00 -2,025.00
700.0000
6,300.00

375.0000
227 ADJUST MANHOLE

2.0000 EACH -25.00 % 500.0000 0.00 % 495.0000 -1.00 %

750.00 -250.00 1,000.00 0.00 990.00 -10.00
500.0000
1,000.00

2,950.0000
228 MANHOLE 48 IN. DIAM. TYPE I

4.0000 EACH 18.00 % 7,500.0000 200.00 % 3,200.0000 28.00 %

11,800.00 1,800.00 30,000.00 20,000.00 12,800.00 2,800.00
2,500.0000
10,000.00

2,750.0000
229 MANHOLE 48 IN. DIAM. TYPE 3

3.0000 EACH -8.33 % 5,000.0000 66.67 % 4,000.0000 33.33 %

8,250.00 -750.00 15,000.00 6,000.00 12,000.00 3,000.00
3,000.0000
9,000.00

50.0000
230 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

17.0000 L.F. -75.00 % 600.0000 200.00 % 100.0000 -50.00 %

850.00 -2,550.00 10,200.00 6,800.00 1,700.00 -1,700.00
200.0000
3,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

GRAHAM CONSTRUCTION & GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
331 N FANCHER RD 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
99211-0831

PROJECT : SPOKANE   WA  992111954 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000
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MEAS
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DATE:
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05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.0000
231 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

15.0000 L.F. -75.00 % 600.0000 200.00 % 56.0000 -72.00 %

750.00 -2,250.00 9,000.00 6,000.00 840.00 -2,160.00
200.0000
3,000.00

500.0000
232 ADJUST CATCH BASIN

1.0000 EACH 0.00 % 500.0000 0.00 % 425.0000 -15.00 %

500.00 0.00 500.00 0.00 425.00 -75.00
500.0000
500.00

475.0000
233 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

14.0000 EACH 58.33 % 400.0000 33.33 % 270.0000 -10.00 %

6,650.00 2,450.00 5,600.00 1,400.00 3,780.00 -420.00
300.0000
4,200.00

234 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
235 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
236 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
237 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

19,000.00 19,000.00 19,000.0019,000.00
238 SPCC PLAN

L.S. -94.00 % -80.00 % -90.00 %

1,500.00 -23,500.00 5,000.00 -20,000.00 2,500.00 -22,500.0025,000.00

3.0000
239 CONSTRUCTION GEOTEXTILE FOR SEPARATION

9.0000 S.Y. 25.00 % 2.0000 -16.67 % 1.1000 -54.17 %

27.00 5.40 18.00 -3.60 9.90 -11.70
2.4000
21.60

1.0500
240 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

16908.0000 S.Y. -47.50 % 1.0000 -50.00 % 1.0000 -50.00 %

17,753.40 -16,062.60 16,908.00 -16,908.00 16,908.00 -16,908.00
2.0000

33,816.00

65.0000
241 NO TRESPASSING SIGN

12.0000 EACH -35.00 % 120.0000 20.00 % 75.0000 -25.00 %

780.00 -420.00 1,440.00 240.00 900.00 -300.00
100.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

GRAHAM CONSTRUCTION & GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
331 N FANCHER RD 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
99211-0831

PROJECT : SPOKANE   WA  992111954 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
242 HEALTH AND SAFETY PLAN

L.S. 25.00 % 100.00 % 25.00 %

2,500.00 500.00 4,000.00 2,000.00 2,500.00 500.002,000.00

12.0000
243 SHOTCRETE FACING

8110.0000 S.F. 0.00 % 14.0000 16.67 % 16.5000 37.50 %

97,320.00 0.00 113,540.00 16,220.00 133,815.00 36,495.00
12.0000

97,320.00
244 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3.5000
245 CEMENT CONC. GUTTER

1444.0000 L.F. -82.50 % 18.0000 -10.00 % 15.0000 -25.00 %

5,054.00 -23,826.00 25,992.00 -2,888.00 21,660.00 -7,220.00
20.0000

28,880.00

120.0000
246  CIP SINGLE SLOPE BARRIER TRANSITION

36.0000 L.F. -33.33 % 120.0000 -33.33 % 350.0000 94.44 %

4,320.00 -2,160.00 4,320.00 -2,160.00 12,600.00 6,120.00
180.0000
6,480.00

$21,618,779.83 -31.13% $22,216,317.95 -29.22% $22,227,964.52 -29.19%$31,389,404.89CONTRACT TOTAL

$22,227,964.52$21,618,779.83 $22,216,317.95BASE TOTAL -31.13% -29.22% -29.19%$31,389,404.89



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 10TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

J. R. HAYES & SONS, INC.
22430 SE 231ST

PROJECT : MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -71.49 %
648,000.00 1,625,000.002,273,000.00

4,280.0000
2 CLEARING AND GRUBBING

12.5600 ACRE -14.40 %
53,756.80 -9,043.20

5,000.0000
62,800.00

800.0000
3 REMOVING DRAINAGE STRUCTURE

9.0000 EACH 166.67 %
7,200.00 4,500.00

300.0000
2,700.00

22.5000
4  REMOVING DRAINAGE PIPE

1852.0000 L.F. 150.00 %
41,670.00 25,002.00

9.0000
16,668.00

5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 %

393,000.00393,000.00
6 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 %
18,000.0018,000.00

12.0000
7 REMOVING ASPHALT CONC. PAVEMENT

1880.0000 S.Y. 140.00 %
22,560.00 13,160.00

5.0000
9,400.00

7.0000
8 REMOVING CONC. BARRIER

490.0000 L.F. 16.67 %
3,430.00 490.00

6.0000
2,940.00

4.5000
9 REMOVING GUARDRAIL

2431.0000 L.F. -10.00 %
10,939.50 -1,215.50

5.0000
12,155.00

220.0000
10 REMOVING GUARDRAIL ANCHOR

10.0000 EACH -12.00 %
2,200.00 -300.00

250.0000
2,500.00

8.0000
11 REMOVING GUIDE POST

120.0000 EACH -20.00 %
960.00 -240.00

10.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 10TH BIDDER -------
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PROJECT : MAPLE VALLEY   WA  980388272
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.4500
12 REMOVING TEMPORARY PAVEMENT MARKING

99375.0000 L.F. 200.00 %
44,718.75 29,812.50

0.1500
14,906.25

1.0000
13 REMOVING PLASTIC LINE

66000.0000 L.F. 0.00 %
66,000.00 0.00

1.0000
66,000.00

115.0000
14 REMOVING PLASTIC TRAFFIC MARKING

123.0000 EACH 187.50 %
14,145.00 9,225.00

40.0000
4,920.00

115.0000
15 REMOVING RAISED PAVEMENT MARKER

36.0000 HUND -23.33 %
4,140.00 -1,260.00

150.0000
5,400.00

2.5000
16 REMOVING CHAIN LINK FENCE

1290.0000 L.F. -37.50 %
3,225.00 -1,935.00

4.0000
5,160.00

2.0000
17 REMOVING WIRE FENCE

1900.0000 L.F. -33.33 %
3,800.00 -1,900.00

3.0000
5,700.00

GRADING

14.0000
18 ROADWAY EXCAVATION INCL. HAUL

76025.0000 C.Y. -22.22 %
1,064,350.00 -304,100.00

18.0000
1,368,450.00

15.0000
19 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

2292.0000 C.Y. -34.78 %
34,380.00 -18,336.00

23.0000
52,716.00

12.0000
20 GRAVEL BORROW INCL. HAUL

83452.0000 TON -7.69 %
1,001,424.00 -83,452.00

13.0000
1,084,876.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.5000
21 EMBANKMENT COMPACTION

45525.0000 C.Y. -90.00 %
22,762.50 -204,862.50

5.0000
227,625.00

DRAINAGE

1,750.0000
22 GRATE INLET TYPE 2

4.0000 EACH -20.45 %
7,000.00 -1,800.00

2,200.0000
8,800.00

28.2000
23 QUARRY SPALLS

3593.0000 TON 41.00 %
101,322.60 29,462.60

20.0000
71,860.00

540.0000
24 FLARED END SECTION 12 IN. DIAM.

1.0000 EACH 35.00 %
540.00 140.00

400.0000
400.00

23.5000
25 UNDERDRAIN PIPE 6 IN. DIAM.

9430.0000 L.F. 135.00 %
221,605.00 127,305.00

10.0000
94,300.00

24.5000
26 UNDERDRAIN PIPE 8 IN. DIAM.

2505.0000 L.F. 104.17 %
61,372.50 31,312.50

12.0000
30,060.00

23.5000
27 DRAIN PIPE 6 IN. DIAM.

51.0000 L.F. 56.67 %
1,198.50 433.50

15.0000
765.00

24.5000
28 DRAIN PIPE 8 IN. DIAM.

1603.0000 L.F. 36.11 %
39,273.50 10,419.50

18.0000
28,854.00

55.0000
29 SCHEDULE A CULV. PIPE 18 IN. DIAM.

108.0000 L.F. 83.33 %
5,940.00 2,700.00

30.0000
3,240.00

53.0000
30  MEDIA FILTER DRAIN

938.0000 C.Y. -24.29 %
49,714.00 -15,946.00

70.0000
65,660.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

28.2000
31  BACKFILL FOR SAND DRAINS

920.0000 C.Y. 12.80 %
25,944.00 2,944.00

25.0000
23,000.00

6.0000
32  GEOMEMBRANE

3340.0000 S.Y. 20.00 %
20,040.00 3,340.00

5.0000
16,700.00

STORM SEWER

1,350.0000
33 CATCH BASIN TYPE 1L

19.0000 EACH 35.00 %
25,650.00 6,650.00

1,000.0000
19,000.00

5,050.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM. W/FLOW CONTROL & D. CAGE

1.0000 EACH -15.83 %
5,050.00 -950.00

6,000.0000
6,000.00

4,450.0000
35 CATCH BASIN TYPE 2 48 IN. DIAM. W/SHEAR GATE

1.0000 EACH 11.25 %
4,450.00 450.00

4,000.0000
4,000.00

5,260.0000
36 CATCH BASIN TYPE 2 60 IN. DIAM. W/FLOW CONTROL

1.0000 EACH -47.40 %
5,260.00 -4,740.00

10,000.0000
10,000.00

1,070.0000
37 CATCH BASIN TYPE 1

41.0000 EACH 7.00 %
43,870.00 2,870.00

1,000.0000
41,000.00

2,600.0000
38 CATCH BASIN TYPE 2 48 IN. DIAM.

27.0000 EACH 13.04 %
70,200.00 8,100.00

2,300.0000
62,100.00

3.0000
39 TESTING STORM SEWER PIPE

11335.0000 L.F. 160.87 %
34,005.00 20,969.75

1.1500
13,035.25

40.0000
40 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

291.0000 L.F. -42.86 %
11,640.00 -8,730.00

70.0000
20,370.00
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STORM SEWER

51.0000
41 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

16.0000 L.F. -59.20 %
816.00 -1,184.00

125.0000
2,000.00

67.0000
42 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

83.0000 L.F. -55.33 %
5,561.00 -6,889.00

150.0000
12,450.00

51.0000
43 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

146.0000 L.F. 2.00 %
7,446.00 146.00

50.0000
7,300.00

65.0000
44 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

62.0000 L.F. 8.33 %
4,030.00 310.00

60.0000
3,720.00

30.0000
45 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

6411.0000 L.F. 50.00 %
192,330.00 64,110.00

20.0000
128,220.00

40.0000
46 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3408.0000 L.F. 33.33 %
136,320.00 34,080.00

30.0000
102,240.00

56.0000
47 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

676.0000 L.F. -51.30 %
37,856.00 -39,884.00

115.0000
77,740.00

80.0000
48 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

4.0000 L.F. -60.00 %
320.00 -480.00

200.0000
800.00

30.0000
49 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

250.0000 L.F. 11.11 %
7,500.00 750.00

27.0000
6,750.00

340.0000
50  FURNISHING AND JACKING STEEL CASING PIPE 18 IN. DIAM.

508.0000 L.F. -15.00 %
172,720.00 -30,480.00

400.0000
203,200.00

51 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL
EST. 0.00 %

25,000.0025,000.00
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STORM SEWER
52  PRECAST REINF. CONC. DETENTION VAULT A

L.S. -53.38 %
290,000.00 -332,000.00622,000.00

53  PRECAST REINF. CONC. DETENTION VAULT B
L.S. -29.60 %

195,000.00 -82,000.00277,000.00

SANITARY SEWER

56.0000
54 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

300.0000 L.F. 12.00 %
16,800.00 1,800.00

50.0000
15,000.00

STRUCTURE

76.0000
55 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2616.0000 C.Y. 280.00 %
198,816.00 146,496.00

20.0000
52,320.00

56 SHORING OR EXTRA EXCAVATION CL. A - EAST PIER WALL
L.S. 181.60 %

140,800.00 90,800.0050,000.00

37.0000
57 GRAVEL BACKFILL FOR WALL

5130.0000 C.Y. 23.33 %
189,810.00 35,910.00

30.0000
153,900.00

63.0000
58 SHAFT - 24 IN. DIAMETER

885.0000 L.F. -37.00 %
55,755.00 -32,745.00

100.0000
88,500.00

76.0000
59 SHAFT - 30 IN. DIAMETER

1470.0000 L.F. -69.60 %
111,720.00 -255,780.00

250.0000
367,500.00

90.0000
60 SHAFT - 36 IN. DIAMETER

6664.0000 L.F. -64.00 %
599,760.00 1,066,240.00

250.0000
1,666,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 10TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

J. R. HAYES & SONS, INC.
22430 SE 231ST

PROJECT : MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

45.0000
61 FURNISHING SOLDIER PILE - W 14 X 68

840.0000 L.F. -43.75 %
37,800.00 -29,400.00

80.0000
67,200.00

90.0000
62 FURNISHING SOLDIER PILE - W 18 X 130

1340.0000 L.F. -30.77 %
120,600.00 -53,600.00

130.0000
174,200.00

135.0000
63 FURNISHING SOLDIER PILE - W 27 X 161

701.0000 L.F. -10.00 %
94,635.00 -10,515.00

150.0000
105,150.00

200.0000
64 FURNISHING SOLDIER PILE - BUILT-UP W 27 X 161

5570.0000 L.F. 0.00 %
1,114,000.00 0.00

200.0000
1,114,000.00

310.0000
65 FURNISHING SOLDIER PILE - BUILT-UP W 24 X 207

162.0000 L.F. 3.33 %
50,220.00 1,620.00

300.0000
48,600.00

0.9000
66 ST. REINF. BAR FOR RETAINING WALL

15300.0000 LB. 12.50 %
13,770.00 1,530.00

0.8000
12,240.00

0.9000
67 ST. REINF. BAR FOR EAST PIER WALL

149300.0000 LB. 12.50 %
134,370.00 14,930.00

0.8000
119,440.00

0.9000
68 ST. REINF. BAR FOR SOLDIER PILE WALL CAP

24300.0000 LB. 12.50 %
21,870.00 2,430.00

0.8000
19,440.00

450.0000
69 CONC. CLASS 4000 FOR EAST PIER WALL

970.0000 C.Y. -10.00 %
436,500.00 -48,500.00

500.0000
485,000.00

400.0000
70 CONC. CLASS 4000 FOR SOLDIER PILE WALL CAP

152.0000 C.Y. -20.00 %
60,800.00 -15,200.00

500.0000
76,000.00

500.0000
71 CONC. CLASS 4000 FOR RETAINING WALL

260.0000 C.Y. 0.00 %
130,000.00 0.00

500.0000
130,000.00
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255.0000
72 PRESTRESSED CONC. GIRDER 31 INCH PCPS SLAB

2280.0000 L.F. -15.00 %
581,400.00 -102,600.00

300.0000
684,000.00

73 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-6.00-6.00

6.0000
74 LAGGING

18096.0000 S.F. -70.00 %
108,576.00 -253,344.00

20.0000
361,920.00

75 SUPERSTRUCTURE - N-W RAMP UNDER W-S RAMP TUNNEL
L.S. -32.65 %

343,500.00 -166,500.00510,000.00

275.0000
76 SEW TRAFFIC BARRIER

2423.0000 L.F. 10.00 %
666,325.00 60,575.00

250.0000
605,750.00

275.0000
77 SEW PEDESTRIAN BARRIER

374.0000 L.F. 19.57 %
102,850.00 16,830.00

230.0000
86,020.00

560.0000
78  SEW TRAFFIC BARRIER TRANSITION 1

13.0000 L.F. 86.67 %
7,280.00 3,380.00

300.0000
3,900.00

400.0000
79  SEW TRAFFIC BARRIER TRANSITION 2

128.0000 L.F. 100.00 %
51,200.00 25,600.00

200.0000
25,600.00

30.0000
80 CONCRETE FASCIA PANEL

28851.0000 S.F. -33.33 %
865,530.00 -432,765.00

45.0000
1,298,295.00

846.5100
81 SOIL NAIL - ENCAPSULATED

445.0000 EACH -43.57 %
376,696.95 -290,803.05

1,500.0000
667,500.00

1,209.3100
82 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

22.0000 EACH 20.93 %
26,604.82 4,604.82

1,000.0000
22,000.00
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6.0500
83 PREFABRICATED DRAINAGE MAT

1992.0000 S.Y. -49.58 %
12,051.60 -11,852.40

12.0000
23,904.00

26.4000
84 STRUCTURAL EARTH WALL

46275.0000 S.F. -12.00 %
1,221,660.00 -166,590.00

30.0000
1,388,250.00

44.0000
85 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

18062.0000 C.Y. 83.33 %
794,728.00 361,240.00

24.0000
433,488.00

SURFACING

26.0000
86 PERMEABLE BALLAST

1230.0000 TON -25.71 %
31,980.00 -11,070.00

35.0000
43,050.00

29.0000
87 CRUSHED SURFACING BASE COURSE

17347.0000 TON 93.33 %
503,063.00 242,858.00

15.0000
260,205.00

LIQUID ASPHALT
88 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
25,640.0025,640.00

HOT MIX ASPHALT
89 CRACK SEALING

EST. 0.00 %
20,000.0020,000.00

1.6000
90 PLANING BITUMINOUS PAVEMENT

48713.0000 S.Y. -20.00 %
77,940.80 -19,485.20

2.0000
97,426.00
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HOT MIX ASPHALT

2.0000
91  SPECIAL PLANING BITUMINOUS PAVEMENT

53400.0000 S.Y. -20.00 %
106,800.00 -26,700.00

2.5000
133,500.00

68.0000
92 HMA CL. 1/2 IN. PG 64-22

25624.0000 TON -9.33 %
1,742,432.00 -179,368.00

75.0000
1,921,800.00

93 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

57,350.0057,350.00
94 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
38,230.0038,230.00

95 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

96,000.0096,000.00

25.0000
96 BRIDGE TRANSVERSE JOINT SEAL

131.0000 L.F. -43.18 %
3,275.00 -2,489.00

44.0000
5,764.00

97 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
98 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

99 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 %

8,700.008,700.00

EROSION CONTROL AND PLANTING

300.0000
100 ESC LEAD

150.0000 DAY 50.00 %
45,000.00 15,000.00

200.0000
30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 10TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

J. R. HAYES & SONS, INC.
22430 SE 231ST

PROJECT : MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.8000
101 TEMPORARY EROSION CONTROL BLANKET

4213.0000 S.Y. 12.00 %
11,796.40 1,263.90

2.5000
10,532.50

2.3000
102 PLASTIC COVERING

60000.0000 S.Y. 15.00 %
138,000.00 18,000.00

2.0000
120,000.00

23.5000
103 STABILIZED CONSTRUCTION ENTRANCE

2000.0000 S.Y. 56.67 %
47,000.00 17,000.00

15.0000
30,000.00

13,300.0000
104 TIRE WASH

1.0000 EACH -11.33 %
13,300.00 -1,700.00

15,000.0000
15,000.00

120.0000
105 STREET CLEANING

1500.0000 HR 20.00 %
180,000.00 30,000.00

100.0000
150,000.00

85.0000
106 INLET PROTECTION

91.0000 EACH -15.00 %
7,735.00 -1,365.00

100.0000
9,100.00

4.2000
107 SILT FENCE

7482.0000 L.F. 5.00 %
31,424.40 1,496.40

4.0000
29,928.00

3.7000
108 WATTLE

125.0000 L.F. -26.00 %
462.50 -162.50

5.0000
625.00

109 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

600,000.00600,000.00

10.0000
110 TEMPORARY CURB

5438.0000 L.F. 66.67 %
54,380.00 21,752.00

6.0000
32,628.00

244,300.0000
111  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH -30.20 %
488,600.00 -211,400.00

350,000.0000
700,000.00
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TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

J. R. HAYES & SONS, INC.
22430 SE 231ST

PROJECT : MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100553
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/26/2010
08:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

140.0000
112  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

8760.0000 HR 100.00 %
1,226,400.00 613,200.00

70.0000
613,200.00

113  STORMWATER CHEMICAL TREATMENT PLAN
L.S. 108.00 %

10,400.00 5,400.005,000.00
114  DATA SUMMARY REPORT

L.S. 315.00 %
8,300.00 6,300.002,000.00

2,020.0000
115 SEEDING, FERTILIZING, AND MULCHING

3.9000 ACRE 44.29 %
7,878.00 2,418.00

1,400.0000
5,460.00

7,270.0000
116  WET NATIVE SEEDING AND MULCHING

0.2000 ACRE 45.40 %
1,454.00 454.00

5,000.0000
1,000.00

3,870.0000
117  DRY NATIVE SEEDING AND MULCHING

0.3000 ACRE -22.60 %
1,161.00 -339.00

5,000.0000
1,500.00

42.0000
118 TOPSOIL TYPE A

898.0000 C.Y. 68.00 %
37,716.00 15,266.00

25.0000
22,450.00

17.0000
119 PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.

153.0000 EACH 41.67 %
2,601.00 765.00

12.0000
1,836.00

17.0000
120 PSIPE WESTERN REDCEDAR, #2 CONT., 18 IN. HT.

214.0000 EACH 41.67 %
3,638.00 1,070.00

12.0000
2,568.00

8.5000
121 PSIPE APPLE BLOSSOM ESCALLONIA, #1 CONT., 9 IN. HT.

929.0000 EACH 0.00 %
7,896.50 0.00

8.5000
7,896.50

8.5000
122 PSIPE BEAKED HAZELNUT, #1 CONT., 12 IN. HT.

1040.0000 EACH 0.00 %
8,840.00 0.00

8.5000
8,840.00
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EROSION CONTROL AND PLANTING

8.5000
123 PSIPE BLACK TWINBERRY, #1 CONT., 9 IN. HT.

66.0000 EACH 0.00 %
561.00 0.00

8.5000
561.00

8.5000
124 PSIPE BOSTON IVY, #1 CONT., 10 IN. RUNNER

79.0000 EACH 41.67 %
671.50 197.50

6.0000
474.00

8.5000
125 PSIPE NOOTKA ROSE, #1 CONT., 9 IN. HT.

1053.0000 EACH 0.00 %
8,950.50 0.00

8.5000
8,950.50

8.5000
126 PSIPE RED-OSIER DOGWOOD, #1 CONT., 9 IN. HT.

279.0000 EACH 0.00 %
2,371.50 0.00

8.5000
2,371.50

8.5000
127 PSIPE SALMONBERRY, #1 CONT., 9 IN. HT.

66.0000 EACH 0.00 %
561.00 0.00

8.5000
561.00

8.5000
128 PSIPE SNOWBERRY, #1 CONT., 9 IN. HT.

3738.0000 EACH 0.00 %
31,773.00 0.00

8.5000
31,773.00

8.5000
129 PSIPE VINE MAPLE, #1 CONT., 12 IN. HT.

2001.0000 EACH 0.00 %
17,008.50 0.00

8.5000
17,008.50

8.5000
130 PSIPE WAX MYRTLE, #1 CONT., 12 IN. HT.

3501.0000 EACH 0.00 %
29,758.50 0.00

8.5000
29,758.50

4.7000
131 PSIPE SITKA WILLOW, 3 FT. LIVE STAKE

66.0000 EACH 17.50 %
310.20 46.20

4.0000
264.00

2.0000
132 PSIPE BROADLEAF ARROWHEAD, BAREROOT

636.0000 EACH -60.00 %
1,272.00 -1,908.00

5.0000
3,180.00

2.0000
133 PSIPE COMMON WATER PLANTAIN, BAREROOT

613.0000 EACH -60.00 %
1,226.00 -1,839.00

5.0000
3,065.00
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2.0000
134 PSIPE HARDSTEM BULLRUSH, BAREROOT

1248.0000 EACH -60.00 %
2,496.00 -3,744.00

5.0000
6,240.00

2.0000
135 PSIPE INDIAN POND LILY, BAREROOT

1134.0000 EACH -60.00 %
2,268.00 -3,402.00

5.0000
5,670.00

2.0000
136 PSIPE SAWBEAK SEDGE, BAREROOT

2951.0000 EACH -60.00 %
5,902.00 -8,853.00

5.0000
14,755.00

2.0000
137 PSIPE SMALL-FRUITED BULRUSH, BAREROOT

2951.0000 EACH -60.00 %
5,902.00 -8,853.00

5.0000
14,755.00

138 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

48,000.0048,000.00
139 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
42,000.0042,000.00

27.0000
140 FINE COMPOST

507.0000 C.Y. -46.00 %
13,689.00 -11,661.00

50.0000
25,350.00

28.0000
141 SOIL AMENDMENT

1415.0000 C.Y. -30.00 %
39,620.00 -16,980.00

40.0000
56,600.00

142  HERBICIDE APPLICATION PRIOR TO PLANTING
EST. 0.00 %

4,500.004,500.00

30.0000
143 BARK OR WOOD CHIP MULCH

1471.0000 C.Y. -25.00 %
44,130.00 -14,710.00

40.0000
58,840.00

2.5000
144 HIGH VISIBILITY FENCE

2730.0000 L.F. -50.00 %
6,825.00 -6,825.00

5.0000
13,650.00
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400.0000
145  SENSITIVE AREA SIGN

14.0000 EACH 300.00 %
5,600.00 4,200.00

100.0000
1,400.00

TRAFFIC

11.0000
146 EXTRUDED CURB

3393.0000 L.F. 120.00 %
37,323.00 20,358.00

5.0000
16,965.00

23.5000
147 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

1010.0000 L.F. -6.00 %
23,735.00 -1,515.00

25.0000
25,250.00

33.0000
148 BEAM GUARDRAIL TYPE 31 - DS

96.0000 L.F. -63.33 %
3,168.00 -5,472.00

90.0000
8,640.00

21.0000
149 BEAM GUARDRAIL TYPE 31

6354.0000 L.F. -8.70 %
133,434.00 -12,708.00

23.0000
146,142.00

2,600.0000
150 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

11.0000 EACH 26.83 %
28,600.00 6,050.00

2,050.0000
22,550.00

2,500.0000
151 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 0.00 %
15,000.00 0.00

2,500.0000
15,000.00

850.0000
152 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH 6.25 %
2,550.00 150.00

800.0000
2,400.00

38.0000
153 PRECAST CONC. BARRIER TYPE 2

3220.0000 L.F. 8.57 %
122,360.00 9,660.00

35.0000
112,700.00

36.0000
154 PRECAST CONC. BARRIER TYPE 4

820.0000 L.F. 12.50 %
29,520.00 3,280.00

32.0000
26,240.00
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76.6000
155 SINGLE SLOPE CONCRETE BARRIER

2955.0000 L.F. 2.13 %
226,353.00 4,728.00

75.0000
221,625.00

390.0000
156  CIP DIFFERENTIAL GRADE CONC. BARRIER

210.0000 L.F. 44.44 %
81,900.00 25,200.00

270.0000
56,700.00

14.0000
157 TEMPORARY CONC. BARRIER

9838.0000 L.F. -17.65 %
137,732.00 -29,514.00

17.0000
167,246.00

3,850.0000
158 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -31.25 %
11,550.00 -5,250.00

5,600.0000
16,800.00

25,600.0000
159 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 50.59 %
51,200.00 17,200.00

17,000.0000
34,000.00

1,520.0000
160 RESETTING IMPACT ATTENUATOR

3.0000 EACH -24.00 %
4,560.00 -1,440.00

2,000.0000
6,000.00

12,600.0000
161 TRANSPORTABLE ATTENUATOR(S)

4.0000 EACH 26.00 %
50,400.00 10,400.00

10,000.0000
40,000.00

1.0000
162 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1800.0000 HR -97.50 %
1,800.00 -70,200.00

40.0000
72,000.00

163 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 %

5,000.005,000.00

34.0000
164 FLEXIBLE GUIDE POST

120.0000 EACH -15.00 %
4,080.00 -720.00

40.0000
4,800.00

13.0000
165 BARRIER DELINEATOR

49.0000 EACH -18.75 %
637.00 -147.00

16.0000
784.00
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1.2000
166 PLASTIC LINE

53943.0000 L.F. 0.00 %
64,731.60 0.00

1.2000
64,731.60

1.5000
167 PROFILED PLASTIC LINE

39637.0000 L.F. 100.00 %
59,455.50 29,727.75

0.7500
29,727.75

4.8000
168 PROFILED PLASTIC WIDE LANE LINE

6835.0000 L.F. 60.00 %
32,808.00 12,303.00

3.0000
20,505.00

3.5000
169 PLASTIC WIDE LINE

24379.0000 L.F. 16.67 %
85,326.50 12,189.50

3.0000
73,137.00

17.0000
170 PLASTIC STOP LINE

25.0000 L.F. 112.50 %
425.00 225.00

8.0000
200.00

225.0000
171 PLASTIC TRAFFIC ARROW

5.0000 EACH 97.37 %
1,125.00 555.00

114.0000
570.00

115.0000
172 PLASTIC TRAFFIC LETTER

8.0000 EACH 91.67 %
920.00 440.00

60.0000
480.00

35.0000
173 PLASTIC DRAINAGE MARKING

94.0000 EACH 40.00 %
3,290.00 940.00

25.0000
2,350.00

340.0000
174 RAISED PAVEMENT MARKER TYPE 1

5.3000 HUND 25.93 %
1,802.00 371.00

270.0000
1,431.00

340.0000
175 RAISED PAVEMENT MARKER TYPE 2

24.7800 HUND -6.34 %
8,425.20 -569.94

363.0000
8,995.14

0.6000
176 TEMPORARY PAVEMENT MARKING

195018.0000 L.F. 100.00 %
117,010.80 58,505.40

0.3000
58,505.40
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177 PERMANENT SIGNING

L.S. -42.26 %
90,000.00 -65,864.00155,864.00

178 SIGN BRIDGE NO. 1
L.S. -31.30 %

79,000.00 -36,000.00115,000.00
179 SIGN BRIDGE NO. 2

L.S. -32.39 %
76,400.00 -36,600.00113,000.00

180 SIGN BRIDGE NO. 3
L.S. -35.38 %

88,532.00 -48,468.00137,000.00
181 SIGN BRIDGE NO. 4

L.S. -29.60 %
140,800.00 -59,200.00200,000.00

182 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. -32.14 %

9,500.00 -4,500.0014,000.00
183 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. -27.83 %
16,600.00 -6,400.0023,000.00

184 TEMPORARY ILLUMINATION SYSTEM SUA 2299
L.S. 6.46 %

150,000.00 9,100.00140,900.00
185 TEMPORARY ILLUMINATION SYSTEM SUA 4053

L.S. 4.72 %
46,600.00 2,100.0044,500.00

186 ILLUMINATION SYSTEM SUA 2299
L.S. -1.55 %

41,350.00 -650.0042,000.00
187 ILLUMINATION SYSTEM SUA 2300

L.S. -51.11 %
2,200.00 -2,300.004,500.00
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188 ILLUMINATION SYSTEM SUA 4053

L.S. -41.32 %
203,200.00 -143,100.00346,300.00

189 ILLUMINATION SYSTEM SUA 4730
L.S. -53.85 %

126,300.00 -147,400.00273,700.00
190 ILLUMINATION SYSTEM SAU 5407

L.S. 52.36 %
417,000.00 143,300.00273,700.00

191 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -46.56 %

195,320.00 -170,147.00365,467.00
192  TEMPORARY RAMP METERING SYSTEM

L.S. -25.44 %
36,600.00 -12,489.0049,089.00

193  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -44.92 %

36,000.00 -29,359.0065,359.00
194  COMMUNICATION CABLES AND INTERFACES

L.S. -21.64 %
131,200.00 -36,241.00167,441.00

195  COMMUNICATION CONDUIT SYSTEM
L.S. 642.30 %

100,700.00 87,134.0013,566.00
196  HIGHWAY ADVISORY RADIO SYSTEM

L.S. 41.09 %
38,350.00 11,168.0027,182.00

197  ROAD/WEATHER ENVIRONMENTAL SENSOR STATION
L.S. -19.51 %

47,000.00 -11,395.4058,395.40
198  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -18.51 %
32,000.00 -7,271.0039,271.00
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40.0000
199 DIRECTIONAL BORING

450.0000 L.F. -33.33 %
18,000.00 -9,000.00

60.0000
27,000.00

1.0000
200 SEQUENTIAL ARROW SIGN

1700.0000 HR -66.67 %
1,700.00 -3,400.00

3.0000
5,100.00

3.5000
201 PORTABLE CHANGEABLE MESSAGE SIGN

8950.0000 HR 16.67 %
31,325.00 4,475.00

3.0000
26,850.00

202 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -68.00 %

112,000.00 -238,000.00350,000.00

50.0000
203 OTHER TRAFFIC CONTROL LABOR

8800.0000 HR 11.11 %
440,000.00 44,000.00

45.0000
396,000.00

204 TRAFFIC CONTROL SUPERVISOR
L.S. -23.33 %

115,000.00 -35,000.00150,000.00

6.0000
205 CONSTRUCTION SIGNS CLASS A

502.0000 S.F. -66.67 %
3,012.00 -6,024.00

18.0000
9,036.00

200.0000
206 PLASTIC HOV LANE SYMBOL

13.0000 EACH 33.33 %
2,600.00 650.00

150.0000
1,950.00

OTHER ITEMS
207 TYPE C PROGRESS SCHEDULE

L.S. 12.50 %
22,500.00 2,500.0020,000.00

17,000.0000
208 SCHEDULE UPDATE

20.0000 EACH 1,033.33 %
340,000.00 310,000.00

1,500.0000
30,000.00
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OTHER ITEMS

42.5000
209 STRUCTURE EXCAVATION CLASS B INCL. HAUL

30031.0000 C.Y. 183.33 %
1,276,317.50 825,852.50

15.0000
450,465.00

0.1000
210 SHORING OR EXTRA EXCAVATION CLASS B

82893.0000 S.F. -93.33 %
8,289.30 -116,050.20

1.5000
124,339.50

43.2000
211 GRAVEL BACKFILL FOR FOUNDATION CLASS A

209.0000 C.Y. 66.15 %
9,028.80 3,594.80

26.0000
5,434.00

31.0000
212 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

4.0000 C.Y. -38.00 %
124.00 -76.00

50.0000
200.00

31.0000
213 GRAVEL BACKFILL FOR DRAIN

569.0000 C.Y. 0.00 %
17,639.00 0.00

31.0000
17,639.00

214  TEMPORARY DEWATERING SYSTEM
L.S. -87.56 %

112,000.00 -788,000.00900,000.00

1,200.0000
215  MAINTENANCE AND OPERATION OF TEMP. DEWATERING SYSTEM

18.0000 MO. -78.40 %
21,600.00 -78,400.00

5,555.5556
100,000.00

70.0000
216 WATER

850.0000 MGAL 100.00 %
59,500.00 29,750.00

35.0000
29,750.00

217 CURE BOX
L.S. 75.00 %

3,500.00 1,500.002,000.00

420.0000
218 PLUGGING EXISTING PIPE

3.0000 EACH 68.00 %
1,260.00 510.00

250.0000
750.00

219 STRUCTURE SURVEYING
L.S. -14.00 %

43,000.00 -7,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :09A030 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007945 REGION NO : 1 AWARDED ON : Jun 28 2010
VERSION NO :5 WORK ORDER# : XL2628
HWY :SR 005,525 ------- 10TH BIDDER -------

TITLE :I-5
196TH ST (SR 524) INTERCHANGE
SB BRAIDED RAMP
09A030  REVISED 5-18-10

J. R. HAYES & SONS, INC.
22430 SE 231ST

PROJECT : MAPLE VALLEY   WA  980388272

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100553
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05/26/2010
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DOT_RGGB01
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OTHER ITEMS
220 ROADWAY SURVEYING

L.S. -74.64 %
105,000.00 -309,000.00414,000.00

3.0000
221  TEMPORARY CONSTRUCTION FENCE

3450.0000 L.F. -72.73 %
10,350.00 -27,600.00

11.0000
37,950.00

12.3000
222 CHAIN LINK FENCE TYPE 3

3331.0000 L.F. -18.00 %
40,971.30 -8,993.70

15.0000
49,965.00

15.5000
223 COATED CHAIN LINK FENCE TYPE 4

345.0000 L.F. -22.50 %
5,347.50 -1,552.50

20.0000
6,900.00

150.0000
224 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

13.0000 EACH 0.00 %
1,950.00 0.00

150.0000
1,950.00

150.0000
225 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

2.0000 EACH -45.45 %
300.00 -250.00

275.0000
550.00

1,650.0000
226 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH 135.71 %
14,850.00 8,550.00

700.0000
6,300.00

410.0000
227 ADJUST MANHOLE

2.0000 EACH -18.00 %
820.00 -180.00

500.0000
1,000.00

2,900.0000
228 MANHOLE 48 IN. DIAM. TYPE I

4.0000 EACH 16.00 %
11,600.00 1,600.00

2,500.0000
10,000.00

2,800.0000
229 MANHOLE 48 IN. DIAM. TYPE 3

3.0000 EACH -6.67 %
8,400.00 -600.00

3,000.0000
9,000.00

210.0000
230 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

17.0000 L.F. 5.00 %
3,570.00 170.00

200.0000
3,400.00
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210.0000
231 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

15.0000 L.F. 5.00 %
3,150.00 150.00

200.0000
3,000.00

410.0000
232 ADJUST CATCH BASIN

1.0000 EACH -18.00 %
410.00 -90.00

500.0000
500.00

470.0000
233 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

14.0000 EACH 56.67 %
6,580.00 2,380.00

300.0000
4,200.00

234 ROADSIDE CLEANUP
EST. 0.00 %

25,000.0025,000.00
235 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

236 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
237 FUEL COST ADJUSTMENT

CALC 0.00 %
19,000.0019,000.00

238 SPCC PLAN
L.S. -93.20 %

1,700.00 -23,300.0025,000.00

128.0000
239 CONSTRUCTION GEOTEXTILE FOR SEPARATION

9.0000 S.Y. 5,233.33 %
1,152.00 1,130.40

2.4000
21.60

3.0000
240 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

16908.0000 S.Y. 50.00 %
50,724.00 16,908.00

2.0000
33,816.00

250.0000
241 NO TRESPASSING SIGN

12.0000 EACH 150.00 %
3,000.00 1,800.00

100.0000
1,200.00
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242 HEALTH AND SAFETY PLAN

L.S. 50.00 %
3,000.00 1,000.002,000.00

23.0000
243 SHOTCRETE FACING

8110.0000 S.F. 91.67 %
186,530.00 89,210.00

12.0000
97,320.00

244 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS
EST. 0.00 %

5,000.005,000.00

34.0000
245 CEMENT CONC. GUTTER

1444.0000 L.F. 70.00 %
49,096.00 20,216.00

20.0000
28,880.00

455.0000
246  CIP SINGLE SLOPE BARRIER TRANSITION

36.0000 L.F. 152.78 %
16,380.00 9,900.00

180.0000
6,480.00

$26,579,999.32 -15.32%$31,389,404.89CONTRACT TOTAL

$26,579,999.32BASE TOTAL -15.32%$31,389,404.89


