
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

OLSON BROTHERS EXCAVATING, INC R-V ASSOCIATES, INC. TITAN EARTHWORK LLC
6622 112TH ST E 1333 LLOYD PARKWAY 13806 16TH ST E

PROJECT : PUYALLUP   WA  983734630 PORT ORCHARD   WA  983679186 SUMNER   WA  983909630

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100622

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -92.18 % -83.53 % -62.88 %

6,930.04 -81,712.90 14,600.00 -74,042.94 32,900.00 -55,742.9488,642.94

7,042.4900
2 CLEARING AND GRUBBING

1.1000 ACRE -29.58 % 6,850.0000 -31.50 % 10,200.0000 2.00 %

7,746.74 -3,253.26 7,535.00 -3,465.00 11,220.00 220.00
10,000.0000
11,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -72.05 % -80.00 % -60.20 %

698.69 -1,801.31 500.00 -2,000.00 995.00 -1,505.002,500.00
4 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

GRADING

12.5800
5 ROADWAY EXCAVATION INCL. HAUL - AREA A

21000.0000 C.Y. -33.79 % 14.6000 -23.16 % 13.0000 -31.58 %

264,180.00 -134,820.00 306,600.00 -92,400.00 273,000.00 -126,000.00
19.0000

399,000.00

7.0500
6 ROADWAY EXCAVATION INCL. HAUL - AREA B

9000.0000 C.Y. -49.64 % 3.8500 -72.50 % 6.2000 -55.71 %

63,450.00 -62,550.00 34,650.00 -91,350.00 55,800.00 -70,200.00
14.0000

126,000.00
7  FINISHED GRADE REPAIR

EST. 0.00 % 0.00 % 0.00 %

25,500.00 25,500.00 25,500.0025,500.00

SURFACING

22.5400
8 CRUSHED SURFACING BASE COURSE

300.0000 TON -39.08 % 23.9000 -35.41 % 15.2500 -58.78 %

6,762.00 -4,338.00 7,170.00 -3,930.00 4,575.00 -6,525.00
37.0000

11,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

OLSON BROTHERS EXCAVATING, INC R-V ASSOCIATES, INC. TITAN EARTHWORK LLC
6622 112TH ST E 1333 LLOYD PARKWAY 13806 16TH ST E

PROJECT : PUYALLUP   WA  983734630 PORT ORCHARD   WA  983679186 SUMNER   WA  983909630

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100622

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

37.8100
9 ESC LEAD

30.0000 DAY -83.56 % 75.0000 -67.39 % 50.0000 -78.26 %

1,134.30 -5,765.70 2,250.00 -4,650.00 1,500.00 -5,400.00
230.0000
6,900.00

19.1900
10 STABILIZED CONSTRUCTION ENTRANCE

170.0000 S.Y. -4.05 % 9.5000 -52.50 % 28.4000 42.00 %

3,262.30 -137.70 1,615.00 -1,785.00 4,828.00 1,428.00
20.0000
3,400.00

91.7200
11 STREET CLEANING

60.0000 HR -26.62 % 140.0000 12.00 % 120.0000 -4.00 %

5,503.20 -1,996.80 8,400.00 900.00 7,200.00 -300.00
125.0000
7,500.00

4.0100
12 SILT FENCE

740.0000 L.F. -10.89 % 5.0000 11.11 % 4.2500 -5.56 %

2,967.40 -362.60 3,700.00 370.00 3,145.00 -185.00
4.5000

3,330.00
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

1,222.9100
14 SEEDING, FERTILIZING, AND MULCHING

1.1000 ACRE -49.05 % 1,800.0000 -25.00 % 1,645.0000 -31.46 %

1,345.20 -1,294.80 1,980.00 -660.00 1,809.50 -830.50
2,400.0000
2,640.00

26.6100
15 FINE COMPOST

1210.0000 C.Y. -28.08 % 27.5000 -25.68 % 35.7000 -3.51 %

32,198.10 -12,571.90 33,275.00 -11,495.00 43,197.00 -1,573.00
37.0000

44,770.00

26.6100
16 BARK OR WOOD CHIP MULCH

450.0000 C.Y. -35.10 % 25.0000 -39.02 % 30.3000 -26.10 %

11,974.50 -6,475.50 11,250.00 -7,200.00 13,635.00 -4,815.00
41.0000

18,450.00

4.0100
17 HIGH VISIBILITY FENCE

1270.0000 L.F. 23.38 % 2.5000 -23.08 % 3.2500 0.00 %

5,092.70 965.20 3,175.00 -952.50 4,127.50 0.00
3.2500

4,127.50

1,630.5500
18  STANDING SNAG

22.0000 EACH 48.23 % 655.0000 -40.45 % 570.0000 -48.18 %

35,872.10 11,672.10 14,410.00 -9,790.00 12,540.00 -11,660.00
1,100.0000
24,200.00

1,426.7300
19  LOG WITH ROOTWAD

12.0000 EACH -28.66 % 1,300.0000 -35.00 % 952.0000 -52.40 %

17,120.76 -6,879.24 15,600.00 -8,400.00 11,424.00 -12,576.00
2,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

OLSON BROTHERS EXCAVATING, INC R-V ASSOCIATES, INC. TITAN EARTHWORK LLC
6622 112TH ST E 1333 LLOYD PARKWAY 13806 16TH ST E

PROJECT : PUYALLUP   WA  983734630 PORT ORCHARD   WA  983679186 SUMNER   WA  983909630

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100266 CONTRACTOR NUMBER : 100448 CONTRACTOR NUMBER : 100622

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

486.7200
20  TEMPORARY PIPE PLUG

1.0000 EACH -51.33 % 800.0000 -20.00 % 465.0000 -53.50 %

486.72 -513.28 800.00 -200.00 465.00 -535.00
1,000.0000
1,000.00

OTHER ITEMS
21 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

17,000.00 17,000.00 17,000.0017,000.00
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
23 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
24  FA - PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
25  SITE MAIN. FOR BIO. AND PHYSICAL HAZARDS

L.S. 103.82 % 1,900.00 % 900.00 %

1,019.09 519.09 10,000.00 9,500.00 5,000.00 4,500.00500.00
26 SPCC PLAN

L.S. -49.05 % -99.95 % -50.00 %

1,019.09 -980.91 1.00 -1,999.00 1,000.00 -1,000.002,000.00

$763,266.93 -29.04% $772,015.00 -28.22% $782,865.00 -27.21%$1,075,564.44CONTRACT TOTAL

$782,865.00$763,266.93 $772,015.00BASE TOTAL -29.04% -28.22% -27.21%$1,075,564.44



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

J. R. HAYES & SONS, INC. LLOYD ENTERPRISES, INC. TRI-STATE CONSTRUCTION, INC.
22430 SE 231ST 34667 PACIFIC HWY S 350 - 106TH AVE NE

98003-6894 98004-5732

PROJECT : MAPLE VALLEY   WA  980388272 FEDERAL WAY   WA  980033889 BELLEVUE   WA  980093686

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -83.08 % -36.04 % -54.88 %

15,000.00 -73,642.94 56,692.72 -31,950.22 40,000.00 -48,642.9488,642.94

4,075.0000
2 CLEARING AND GRUBBING

1.1000 ACRE -59.25 % 5,223.6600 -47.76 % 6,000.0000 -40.00 %

4,482.50 -6,517.50 5,746.03 -5,253.97 6,600.00 -4,400.00
10,000.0000
11,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -66.64 % -47.75 % 20.00 %

834.00 -1,666.00 1,306.29 -1,193.71 3,000.00 500.002,500.00
4 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

GRADING

14.7500
5 ROADWAY EXCAVATION INCL. HAUL - AREA A

21000.0000 C.Y. -22.37 % 14.1300 -25.63 % 14.0000 -26.32 %

309,750.00 -89,250.00 296,730.00 -102,270.00 294,000.00 -105,000.00
19.0000

399,000.00

3.9000
6 ROADWAY EXCAVATION INCL. HAUL - AREA B

9000.0000 C.Y. -72.14 % 2.5400 -81.86 % 5.0000 -64.29 %

35,100.00 -90,900.00 22,860.00 -103,140.00 45,000.00 -81,000.00
14.0000

126,000.00
7  FINISHED GRADE REPAIR

EST. 0.00 % 0.00 % 0.00 %

25,500.00 25,500.00 25,500.0025,500.00

SURFACING

14.7500
8 CRUSHED SURFACING BASE COURSE

300.0000 TON -60.14 % 18.6300 -49.65 % 19.0000 -48.65 %

4,425.00 -6,675.00 5,589.00 -5,511.00 5,700.00 -5,400.00
37.0000

11,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

J. R. HAYES & SONS, INC. LLOYD ENTERPRISES, INC. TRI-STATE CONSTRUCTION, INC.
22430 SE 231ST 34667 PACIFIC HWY S 350 - 106TH AVE NE

98003-6894 98004-5732

PROJECT : MAPLE VALLEY   WA  980388272 FEDERAL WAY   WA  980033889 BELLEVUE   WA  980093686

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

260.0000
9 ESC LEAD

30.0000 DAY 13.04 % 220.2100 -4.26 % 1.0000 -99.57 %

7,800.00 900.00 6,606.30 -293.70 30.00 -6,870.00
230.0000
6,900.00

4.1500
10 STABILIZED CONSTRUCTION ENTRANCE

170.0000 S.Y. -79.25 % 20.5000 2.50 % 15.0000 -25.00 %

705.50 -2,694.50 3,485.00 85.00 2,550.00 -850.00
20.0000
3,400.00

110.0000
11 STREET CLEANING

60.0000 HR -12.00 % 116.1200 -7.10 % 110.0000 -12.00 %

6,600.00 -900.00 6,967.20 -532.80 6,600.00 -900.00
125.0000
7,500.00

5.5000
12 SILT FENCE

740.0000 L.F. 22.22 % 4.3600 -3.11 % 4.0000 -11.11 %

4,070.00 740.00 3,226.40 -103.60 2,960.00 -370.00
4.5000

3,330.00
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

3,200.0000
14 SEEDING, FERTILIZING, AND MULCHING

1.1000 ACRE 33.33 % 1,350.3000 -43.74 % 3,000.0000 25.00 %

3,520.00 880.00 1,485.33 -1,154.67 3,300.00 660.00
2,400.0000
2,640.00

27.9500
15 FINE COMPOST

1210.0000 C.Y. -24.46 % 37.1200 0.32 % 30.0000 -18.92 %

33,819.50 -10,950.50 44,915.20 145.20 36,300.00 -8,470.00
37.0000

44,770.00

27.5000
16 BARK OR WOOD CHIP MULCH

450.0000 C.Y. -32.93 % 28.3500 -30.85 % 27.0000 -34.15 %

12,375.00 -6,075.00 12,757.50 -5,692.50 12,150.00 -6,300.00
41.0000

18,450.00

5.5000
17 HIGH VISIBILITY FENCE

1270.0000 L.F. 69.23 % 3.2100 -1.23 % 3.0000 -7.69 %

6,985.00 2,857.50 4,076.70 -50.80 3,810.00 -317.50
3.2500

4,127.50

915.0000
18  STANDING SNAG

22.0000 EACH -16.82 % 619.5000 -43.68 % 1,000.0000 -9.09 %

20,130.00 -4,070.00 13,629.00 -10,571.00 22,000.00 -2,200.00
1,100.0000
24,200.00

1,455.0000
19  LOG WITH ROOTWAD

12.0000 EACH -27.25 % 1,249.5000 -37.53 % 1,000.0000 -50.00 %

17,460.00 -6,540.00 14,994.00 -9,006.00 12,000.00 -12,000.00
2,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

J. R. HAYES & SONS, INC. LLOYD ENTERPRISES, INC. TRI-STATE CONSTRUCTION, INC.
22430 SE 231ST 34667 PACIFIC HWY S 350 - 106TH AVE NE

98003-6894 98004-5732

PROJECT : MAPLE VALLEY   WA  980388272 FEDERAL WAY   WA  980033889 BELLEVUE   WA  980093686

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

800.0000
20  TEMPORARY PIPE PLUG

1.0000 EACH -20.00 % 292.4800 -70.75 % 500.0000 -50.00 %

800.00 -200.00 292.48 -707.52 500.00 -500.00
1,000.0000
1,000.00

OTHER ITEMS
21 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

17,000.00 17,000.00 17,000.0017,000.00
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
23 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
24  FA - PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
25  SITE MAIN. FOR BIO. AND PHYSICAL HAZARDS

L.S. 400.00 % 300.00 % 900.00 %

2,500.00 2,000.00 2,000.00 1,500.00 5,000.00 4,500.00500.00
26 SPCC PLAN

L.S. 25.00 % -82.50 % 650.00 %

2,500.00 500.00 350.00 -1,650.00 15,000.00 13,000.002,000.00

$783,360.50 -27.17% $798,213.15 -25.79% $811,004.00 -24.60%$1,075,564.44CONTRACT TOTAL

$811,004.00$783,360.50 $798,213.15BASE TOTAL -27.17% -25.79% -24.60%$1,075,564.44



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

WOODWORTH & COMPANY, INC. JANSEN INC. CONSTRUCT COMPANY LLC
1200 E "D" ST 2110 BUCHANAN LOOP 1621 PEASE AVE

SUITE 1

PROJECT : TACOMA   WA  984211710 FERNDALE   WA  982489814 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -33.72 % 37.86 % -10.88 %

58,750.00 -29,892.94 122,200.00 33,557.06 79,000.00 -9,642.9488,642.94

7,500.0000
2 CLEARING AND GRUBBING

1.1000 ACRE -25.00 % 3,310.0000 -66.90 % 15,000.0000 50.00 %

8,250.00 -2,750.00 3,641.00 -7,359.00 16,500.00 5,500.00
10,000.0000
11,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -40.00 % 97.60 % 300.00 %

1,500.00 -1,000.00 4,940.00 2,440.00 10,000.00 7,500.002,500.00
4 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

GRADING

17.5000
5 ROADWAY EXCAVATION INCL. HAUL - AREA A

21000.0000 C.Y. -7.89 % 14.0500 -26.05 % 17.0000 -10.53 %

367,500.00 -31,500.00 295,050.00 -103,950.00 357,000.00 -42,000.00
19.0000

399,000.00

5.0000
6 ROADWAY EXCAVATION INCL. HAUL - AREA B

9000.0000 C.Y. -64.29 % 4.9100 -64.93 % 6.0000 -57.14 %

45,000.00 -81,000.00 44,190.00 -81,810.00 54,000.00 -72,000.00
14.0000

126,000.00
7  FINISHED GRADE REPAIR

EST. 0.00 % 0.00 % 0.00 %

25,500.00 25,500.00 25,500.0025,500.00

SURFACING

20.0000
8 CRUSHED SURFACING BASE COURSE

300.0000 TON -45.95 % 41.6000 12.43 % 20.0000 -45.95 %

6,000.00 -5,100.00 12,480.00 1,380.00 6,000.00 -5,100.00
37.0000

11,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

WOODWORTH & COMPANY, INC. JANSEN INC. CONSTRUCT COMPANY LLC
1200 E "D" ST 2110 BUCHANAN LOOP 1621 PEASE AVE

SUITE 1

PROJECT : TACOMA   WA  984211710 FERNDALE   WA  982489814 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
9 ESC LEAD

30.0000 DAY -95.65 % 173.3500 -24.63 % 1.0000 -99.57 %

300.00 -6,600.00 5,200.50 -1,699.50 30.00 -6,870.00
230.0000
6,900.00

20.0000
10 STABILIZED CONSTRUCTION ENTRANCE

170.0000 S.Y. 0.00 % 20.4000 2.00 % 10.0000 -50.00 %

3,400.00 0.00 3,468.00 68.00 1,700.00 -1,700.00
20.0000
3,400.00

125.0000
11 STREET CLEANING

60.0000 HR 0.00 % 65.0000 -48.00 % 110.0000 -12.00 %

7,500.00 0.00 3,900.00 -3,600.00 6,600.00 -900.00
125.0000
7,500.00

5.0000
12 SILT FENCE

740.0000 L.F. 11.11 % 3.9500 -12.22 % 4.0000 -11.11 %

3,700.00 370.00 2,923.00 -407.00 2,960.00 -370.00
4.5000

3,330.00
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

2,020.0000
14 SEEDING, FERTILIZING, AND MULCHING

1.1000 ACRE -15.83 % 4,150.0000 72.92 % 3,520.0000 46.67 %

2,222.00 -418.00 4,565.00 1,925.00 3,872.00 1,232.00
2,400.0000
2,640.00

30.0000
15 FINE COMPOST

1210.0000 C.Y. -18.92 % 39.5000 6.76 % 30.0000 -18.92 %

36,300.00 -8,470.00 47,795.00 3,025.00 36,300.00 -8,470.00
37.0000

44,770.00

28.5000
16 BARK OR WOOD CHIP MULCH

450.0000 C.Y. -30.49 % 41.1000 0.24 % 27.0000 -34.15 %

12,825.00 -5,625.00 18,495.00 45.00 12,150.00 -6,300.00
41.0000

18,450.00

3.0000
17 HIGH VISIBILITY FENCE

1270.0000 L.F. -7.69 % 2.2500 -30.77 % 2.7000 -16.92 %

3,810.00 -317.50 2,857.50 -1,270.00 3,429.00 -698.50
3.2500

4,127.50

700.0000
18  STANDING SNAG

22.0000 EACH -36.36 % 626.5000 -43.05 % 590.0000 -46.36 %

15,400.00 -8,800.00 13,783.00 -10,417.00 12,980.00 -11,220.00
1,100.0000
24,200.00

1,000.0000
19  LOG WITH ROOTWAD

12.0000 EACH -50.00 % 877.5000 -56.13 % 1,190.0000 -40.50 %

12,000.00 -12,000.00 10,530.00 -13,470.00 14,280.00 -9,720.00
2,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

WOODWORTH & COMPANY, INC. JANSEN INC. CONSTRUCT COMPANY LLC
1200 E "D" ST 2110 BUCHANAN LOOP 1621 PEASE AVE

SUITE 1

PROJECT : TACOMA   WA  984211710 FERNDALE   WA  982489814 SUMNER   WA  983901603

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100496 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

500.0000
20  TEMPORARY PIPE PLUG

1.0000 EACH -50.00 % 1,950.0000 95.00 % 1,681.1200 68.11 %

500.00 -500.00 1,950.00 950.00 1,681.12 681.12
1,000.0000
1,000.00

OTHER ITEMS
21 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

17,000.00 17,000.00 17,000.0017,000.00
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
23 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
24  FA - PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
25  SITE MAIN. FOR BIO. AND PHYSICAL HAZARDS

L.S. 1,900.00 % 680.00 % 100.00 %

10,000.00 9,500.00 3,900.00 3,400.00 1,000.00 500.00500.00
26 SPCC PLAN

L.S. -75.00 % -75.00 % -75.00 %

500.00 -1,500.00 500.00 -1,500.00 500.00 -1,500.002,000.00

$889,961.00 -17.26% $896,872.00 -16.61% $914,486.12 -14.98%$1,075,564.44CONTRACT TOTAL

$914,486.12$889,961.00 $896,872.00BASE TOTAL -17.26% -16.61% -14.98%$1,075,564.44



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

CECCANTI, INC. A-1 LANDSCAPING AND CONSTRUCTI
4116 BROOKDALE RD E 20607 STATE ROUTE 9 SE

PROJECT : TACOMA   WA  984461613 SNOHOMISH    WA  982968316

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -33.44 % 11.35 %

59,000.00 -29,642.94 98,700.00 10,057.0688,642.94

2,525.0000
2 CLEARING AND GRUBBING

1.1000 ACRE -74.75 % 18,000.0000 80.00 %

2,777.50 -8,222.50 19,800.00 8,800.00
10,000.0000
11,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 53.20 % 1,820.00 %

3,830.00 1,330.00 48,000.00 45,500.002,500.00
4 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 %

200,000.00 200,000.00200,000.00

GRADING

21.5000
5 ROADWAY EXCAVATION INCL. HAUL - AREA A

21000.0000 C.Y. 13.16 % 23.0000 21.05 %

451,500.00 52,500.00 483,000.00 84,000.00
19.0000

399,000.00

11.2000
6 ROADWAY EXCAVATION INCL. HAUL - AREA B

9000.0000 C.Y. -20.00 % 22.0000 57.14 %

100,800.00 -25,200.00 198,000.00 72,000.00
14.0000

126,000.00
7  FINISHED GRADE REPAIR

EST. 0.00 % 0.00 %

25,500.00 25,500.0025,500.00

SURFACING

31.4000
8 CRUSHED SURFACING BASE COURSE

300.0000 TON -15.14 % 28.0000 -24.32 %

9,420.00 -1,680.00 8,400.00 -2,700.00
37.0000

11,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

CECCANTI, INC. A-1 LANDSCAPING AND CONSTRUCTI
4116 BROOKDALE RD E 20607 STATE ROUTE 9 SE

PROJECT : TACOMA   WA  984461613 SNOHOMISH    WA  982968316

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
9 ESC LEAD

30.0000 DAY -95.65 % 250.0000 8.70 %

300.00 -6,600.00 7,500.00 600.00
230.0000
6,900.00

15.7500
10 STABILIZED CONSTRUCTION ENTRANCE

170.0000 S.Y. -21.25 % 20.0000 0.00 %

2,677.50 -722.50 3,400.00 0.00
20.0000
3,400.00

111.1000
11 STREET CLEANING

60.0000 HR -11.12 % 120.0000 -4.00 %

6,666.00 -834.00 7,200.00 -300.00
125.0000
7,500.00

5.1000
12 SILT FENCE

740.0000 L.F. 13.33 % 11.0000 144.44 %

3,774.00 444.00 8,140.00 4,810.00
4.5000

3,330.00
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

3,320.0000
14 SEEDING, FERTILIZING, AND MULCHING

1.1000 ACRE 38.33 % 4,500.0000 87.50 %

3,652.00 1,012.00 4,950.00 2,310.00
2,400.0000
2,640.00

36.0000
15 FINE COMPOST

1210.0000 C.Y. -2.70 % 48.0000 29.73 %

43,560.00 -1,210.00 58,080.00 13,310.00
37.0000

44,770.00

32.3000
16 BARK OR WOOD CHIP MULCH

450.0000 C.Y. -21.22 % 52.0000 26.83 %

14,535.00 -3,915.00 23,400.00 4,950.00
41.0000

18,450.00

3.3500
17 HIGH VISIBILITY FENCE

1270.0000 L.F. 3.08 % 4.0000 23.08 %

4,254.50 127.00 5,080.00 952.50
3.2500

4,127.50

600.0000
18  STANDING SNAG

22.0000 EACH -45.45 % 1,600.0000 45.45 %

13,200.00 -11,000.00 35,200.00 11,000.00
1,100.0000
24,200.00

1,200.0000
19  LOG WITH ROOTWAD

12.0000 EACH -40.00 % 1,150.0000 -42.50 %

14,400.00 -9,600.00 13,800.00 -10,200.00
2,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C507 REVISION NO : BIDS OPENED ON : Jun 17 2009
CONTRACT NO :007782 REGION NO : 3 AWARDED ON : Jun 22 2009
VERSION NO :4 WORK ORDER# : XL3229
HWY :SR 000,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 16
TACOMA NATURE CENTER 
WETLAND MITIGATION 
09C507

CECCANTI, INC. A-1 LANDSCAPING AND CONSTRUCTI
4116 BROOKDALE RD E 20607 STATE ROUTE 9 SE

PROJECT : TACOMA   WA  984461613 SNOHOMISH    WA  982968316

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/27/2009
07:42

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

625.0000
20  TEMPORARY PIPE PLUG

1.0000 EACH -37.50 % 1,200.0000 20.00 %

625.00 -375.00 1,200.00 200.00
1,000.0000
1,000.00

OTHER ITEMS
21 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

17,000.00 17,000.0017,000.00
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
23 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
24  FA - PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
25  SITE MAIN. FOR BIO. AND PHYSICAL HAZARDS

L.S. 2,200.00 % 10,900.00 %

11,500.00 11,000.00 55,000.00 54,500.00500.00
26 SPCC PLAN

L.S. -75.00 % -10.00 %

500.00 -1,500.00 1,800.00 -200.002,000.00

$1,041,475.50 -3.17% $1,375,154.00 27.85%$1,075,564.44CONTRACT TOTAL

$1,041,475.50 $1,375,154.00BASE TOTAL -3.17% 27.85%$1,075,564.44


