
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

STEELE TRUCKING INC. FIVE RIVERS CONSTRUCTION, INC. TAPANI UNDERGROUND, INC.
167A CANYON RD 1331 BALTIMORE STREET 1904 SE 6TH PLACE

98604-8300

PROJECT : SILVER CREEK   WA  985859708 LONGVIEW   WA  986323208 BATTLE GROUND   WA  986041900

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100352 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -75.00 % -71.60 % -45.00 %

10,000.00 -30,000.00 11,359.00 -28,641.00 22,000.00 -18,000.0040,000.00

2,500.0000
2 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 400.00 % 613.0000 22.60 % 1,300.0000 160.00 %

2,500.00 2,000.00 613.00 113.00 1,300.00 800.00
500.0000
500.00

500.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 0.00 % 289.0000 -42.20 % 1,200.0000 140.00 %

500.00 0.00 289.00 -211.00 1,200.00 700.00
500.0000
500.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 400.00 % 384.00 % 900.00 %

250.00 200.00 242.00 192.00 500.00 450.0050.00

GRADING

12.7500
5 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

45.0000 C.Y. -68.13 % 27.6000 -31.00 % 11.0000 -72.50 %

573.75 -1,226.25 1,242.00 -558.00 495.00 -1,305.00
40.0000
1,800.00

29.0000
6 GRAVEL BORROW INCL. HAUL

155.0000 C.Y. 16.00 % 69.2600 177.04 % 35.0000 40.00 %

4,495.00 620.00 10,735.30 6,860.30 5,425.00 1,550.00
25.0000
3,875.00

DRAINAGE

45.0000
7 STREAMBED SEDIMENT

90.0000 TON 50.00 % 47.7400 59.13 % 28.0000 -6.67 %

4,050.00 1,350.00 4,296.60 1,596.60 2,520.00 -180.00
30.0000
2,700.00

18.5000
8 STREAMBED BOULDER

175.0000 EACH -90.75 % 30.6600 -84.67 % 16.0000 -92.00 %

3,237.50 -31,762.50 5,365.50 -29,634.50 2,800.00 -32,200.00
200.0000
35,000.00

29.1000
9 LIGHT LOOSE RIPRAP

105.0000 TON -41.80 % 31.2500 -37.50 % 44.0000 -12.00 %

3,055.50 -2,194.50 3,281.25 -1,968.75 4,620.00 -630.00
50.0000
5,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

STEELE TRUCKING INC. FIVE RIVERS CONSTRUCTION, INC. TAPANI UNDERGROUND, INC.
167A CANYON RD 1331 BALTIMORE STREET 1904 SE 6TH PLACE

98604-8300

PROJECT : SILVER CREEK   WA  985859708 LONGVIEW   WA  986323208 BATTLE GROUND   WA  986041900

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100352 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

29.1000
10 QUARRY SPALLS

75.0000 TON -58.43 % 22.1900 -68.30 % 34.0000 -51.43 %

2,182.50 -3,067.50 1,664.25 -3,585.75 2,550.00 -2,700.00
70.0000
5,250.00

22.0000
11  STREAMBED MIX

80.0000 TON -68.57 % 59.6200 -14.83 % 40.0000 -42.86 %

1,760.00 -3,840.00 4,769.60 -830.40 3,200.00 -2,400.00
70.0000
5,600.00

12  TEMPORARY STREAM DIVERSION
L.S. -50.00 % -66.11 % -53.33 %

7,500.00 -7,500.00 5,083.00 -9,917.00 7,000.00 -8,000.0015,000.00

STRUCTURE

14.9400
13 STRUCTURE EXCAVATION CLASS A

435.0000 C.Y. -78.66 % 12.8000 -81.71 % 4.0000 -94.29 %

6,498.90 -23,951.10 5,568.00 -24,882.00 1,740.00 -28,710.00
70.0000

30,450.00
14 SHORING OR EXTRA EXCAVATION CL. A

L.S. -75.00 % -6.40 % 40.00 %

2,500.00 -7,500.00 9,360.00 -640.00 14,000.00 4,000.0010,000.00
15 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. -29.94 % -30.62 % -16.40 %

87,576.00 -37,424.00 86,725.00 -38,275.00 104,500.00 -20,500.00125,000.00

SURFACING

30.3700
16 CRUSHED SURFACING BASE COURSE

135.0000 TON -39.26 % 31.7200 -36.56 % 31.0000 -38.00 %

4,099.95 -2,650.05 4,282.20 -2,467.80 4,185.00 -2,565.00
50.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

STEELE TRUCKING INC. FIVE RIVERS CONSTRUCTION, INC. TAPANI UNDERGROUND, INC.
167A CANYON RD 1331 BALTIMORE STREET 1904 SE 6TH PLACE

98604-8300

PROJECT : SILVER CREEK   WA  985859708 LONGVIEW   WA  986323208 BATTLE GROUND   WA  986041900

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100352 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

40.00 40.00 40.0040.00

HOT MIX ASPHALT

225.0000
18 HMA CL. 1/2 IN. PG 58-22

40.0000 TON 87.50 % 176.9000 47.42 % 300.0000 150.00 %

9,000.00 4,200.00 7,076.00 2,276.00 12,000.00 7,200.00
120.0000
4,800.00

19 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00

EROSION CONTROL AND PLANTING

250.0000
20 ESC LEAD

15.0000 DAY -16.67 % 241.5300 -19.49 % 42.0000 -86.00 %

3,750.00 -750.00 3,622.95 -877.05 630.00 -3,870.00
300.0000
4,500.00

3.0000
21 SILT FENCE

100.0000 L.F. -57.14 % 8.3700 19.57 % 5.0000 -28.57 %

300.00 -400.00 837.00 137.00 500.00 -200.00
7.0000
700.00

15.0000
22 WATTLE

20.0000 L.F. -25.00 % 2.3600 -88.20 % 10.0000 -50.00 %

300.00 -100.00 47.20 -352.80 200.00 -200.00
20.0000
400.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

TRAFFIC

2,690.0000
24 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 3.46 % 3,172.4000 22.02 % 3,000.0000 15.38 %

5,380.00 180.00 6,344.80 1,144.80 6,000.00 800.00
2,600.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

STEELE TRUCKING INC. FIVE RIVERS CONSTRUCTION, INC. TAPANI UNDERGROUND, INC.
167A CANYON RD 1331 BALTIMORE STREET 1904 SE 6TH PLACE

98604-8300

PROJECT : SILVER CREEK   WA  985859708 LONGVIEW   WA  986323208 BATTLE GROUND   WA  986041900

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100352 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

27.2500
25 BEAM GUARDRAIL TYPE 31

200.0000 L.F. 9.00 % 32.1400 28.56 % 30.0000 20.00 %

5,450.00 450.00 6,428.00 1,428.00 6,000.00 1,000.00
25.0000
5,000.00

57.6500
26 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

35.0000 L.F. -12.65 % 68.0000 3.03 % 80.0000 21.21 %

2,017.75 -292.25 2,380.00 70.00 2,800.00 490.00
66.0000
2,310.00

48.0500
27 REMOVING AND RESETTING BEAM GUARDRAIL

70.0000 L.F. 182.65 % 56.6700 233.35 % 25.0000 47.06 %

3,363.50 2,173.50 3,966.90 2,776.90 1,750.00 560.00
17.0000
1,190.00

32.4500
28 FLEXIBLE GUIDE POST

5.0000 EACH -35.10 % 38.2700 -23.46 % 85.0000 70.00 %

162.25 -87.75 191.35 -58.65 425.00 175.00
50.0000
250.00

3.1000
29 PAINT LINE

693.0000 L.F. 210.00 % 3.4200 242.00 % 2.9000 190.00 %

2,148.30 1,455.30 2,370.06 1,677.06 2,009.70 1,316.70
1.0000
693.00

30 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -77.78 % -66.12 % -77.78 %

10,000.00 -35,000.00 15,246.00 -29,754.00 10,000.00 -35,000.0045,000.00

OTHER ITEMS
31 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
33 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
34 SPCC PLAN

L.S. -33.33 % -63.87 % -80.00 %

1,000.00 -500.00 542.00 -958.00 300.00 -1,200.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

STEELE TRUCKING INC. FIVE RIVERS CONSTRUCTION, INC. TAPANI UNDERGROUND, INC.
167A CANYON RD 1331 BALTIMORE STREET 1904 SE 6TH PLACE

98604-8300

PROJECT : SILVER CREEK   WA  985859708 LONGVIEW   WA  986323208 BATTLE GROUND   WA  986041900

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100352 CONTRACTOR NUMBER : 100216 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
35 CONSTRUCTION GEOTEXTILE FOR SEPARATION

70.0000 S.Y. 0.00 % 5.4500 -45.50 % 5.0000 -50.00 %

700.00 0.00 381.50 -318.50 350.00 -350.00
10.0000
700.00

$188,896.90 -48.18% $208,855.46 -42.70% $225,545.70 -38.12%$364,514.00CONTRACT TOTAL

$225,545.70$188,896.90 $208,855.46BASE TOTAL -48.18% -42.70% -38.12%$364,514.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BALMELLI CONTRACTING INC BRUMFIELD CONSTRUCTION, INC. R G CONSTRUCTION, INC.
698 HWY 603 621 E ELIZABETH ST 1861 SOUTH MARKET BLVD
PO BOX 959 98595-9701 98532-4136

PROJECT : CHEHALIS   WA  985320959 WESTPORT   WA  985951768 CHEHALIS   WA  985320416

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100604 CONTRACTOR NUMBER : 000468 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 54.99 % -56.25 % -57.97 %

61,997.60 21,997.60 17,500.00 -22,500.00 16,812.00 -23,188.0040,000.00

4,788.0000
2 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 857.60 % 400.0000 -20.00 % 816.0000 63.20 %

4,788.00 4,288.00 400.00 -100.00 816.00 316.00
500.0000
500.00

245.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -51.00 % 287.6500 -42.47 % 294.0000 -41.20 %

245.00 -255.00 287.65 -212.35 294.00 -206.00
500.0000
500.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 500.00 % 554.44 % 392.00 %

300.00 250.00 327.22 277.22 246.00 196.0050.00

GRADING

34.7500
5 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

45.0000 C.Y. -13.13 % 50.0000 25.00 % 16.8000 -58.00 %

1,563.75 -236.25 2,250.00 450.00 756.00 -1,044.00
40.0000
1,800.00

49.0500
6 GRAVEL BORROW INCL. HAUL

155.0000 C.Y. 96.20 % 33.8200 35.28 % 23.2900 -6.84 %

7,602.75 3,727.75 5,242.10 1,367.10 3,609.95 -265.05
25.0000
3,875.00

DRAINAGE

46.0000
7 STREAMBED SEDIMENT

90.0000 TON 53.33 % 50.0000 66.67 % 79.4400 164.80 %

4,140.00 1,440.00 4,500.00 1,800.00 7,149.60 4,449.60
30.0000
2,700.00

15.0000
8 STREAMBED BOULDER

175.0000 EACH -92.50 % 25.0000 -87.50 % 63.2200 -68.39 %

2,625.00 -32,375.00 4,375.00 -30,625.00 11,063.50 -23,936.50
200.0000
35,000.00

36.0000
9 LIGHT LOOSE RIPRAP

105.0000 TON -28.00 % 50.0000 0.00 % 47.9800 -4.04 %

3,780.00 -1,470.00 5,250.00 0.00 5,037.90 -212.10
50.0000
5,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BALMELLI CONTRACTING INC BRUMFIELD CONSTRUCTION, INC. R G CONSTRUCTION, INC.
698 HWY 603 621 E ELIZABETH ST 1861 SOUTH MARKET BLVD
PO BOX 959 98595-9701 98532-4136

PROJECT : CHEHALIS   WA  985320959 WESTPORT   WA  985951768 CHEHALIS   WA  985320416

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100604 CONTRACTOR NUMBER : 000468 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

37.2500
10 QUARRY SPALLS

75.0000 TON -46.79 % 28.0000 -60.00 % 21.4800 -69.31 %

2,793.75 -2,456.25 2,100.00 -3,150.00 1,611.00 -3,639.00
70.0000
5,250.00

53.0000
11  STREAMBED MIX

80.0000 TON -24.29 % 49.0000 -30.00 % 91.5000 30.71 %

4,240.00 -1,360.00 3,920.00 -1,680.00 7,320.00 1,720.00
70.0000
5,600.00

12  TEMPORARY STREAM DIVERSION
L.S. 19.41 % -60.00 % 300.00 %

17,911.00 2,911.00 6,000.00 -9,000.00 60,000.00 45,000.0015,000.00

STRUCTURE

18.4000
13 STRUCTURE EXCAVATION CLASS A

435.0000 C.Y. -73.71 % 22.9000 -67.29 % 23.0300 -67.10 %

8,004.00 -22,446.00 9,961.50 -20,488.50 10,018.05 -20,431.95
70.0000

30,450.00
14 SHORING OR EXTRA EXCAVATION CL. A

L.S. -63.17 % -34.58 % -34.68 %

3,683.00 -6,317.00 6,541.76 -3,458.24 6,531.60 -3,468.4010,000.00
15 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. -31.89 % -4.26 % -37.68 %

85,140.00 -39,860.00 119,672.47 -5,327.53 77,904.00 -47,096.00125,000.00

SURFACING

18.0000
16 CRUSHED SURFACING BASE COURSE

135.0000 TON -64.00 % 23.5000 -53.00 % 26.4500 -47.10 %

2,430.00 -4,320.00 3,172.50 -3,577.50 3,570.75 -3,179.25
50.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BALMELLI CONTRACTING INC BRUMFIELD CONSTRUCTION, INC. R G CONSTRUCTION, INC.
698 HWY 603 621 E ELIZABETH ST 1861 SOUTH MARKET BLVD
PO BOX 959 98595-9701 98532-4136

PROJECT : CHEHALIS   WA  985320959 WESTPORT   WA  985951768 CHEHALIS   WA  985320416

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100604 CONTRACTOR NUMBER : 000468 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

40.00 40.00 40.0040.00

HOT MIX ASPHALT

200.0000
18 HMA CL. 1/2 IN. PG 58-22

40.0000 TON 66.67 % 175.0000 45.83 % 180.0000 50.00 %

8,000.00 3,200.00 7,000.00 2,200.00 7,200.00 2,400.00
120.0000
4,800.00

19 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00

EROSION CONTROL AND PLANTING

50.0000
20 ESC LEAD

15.0000 DAY -83.33 % 250.0000 -16.67 % 90.0000 -70.00 %

750.00 -3,750.00 3,750.00 -750.00 1,350.00 -3,150.00
300.0000
4,500.00

5.0000
21 SILT FENCE

100.0000 L.F. -28.57 % 14.8100 111.57 % 4.8000 -31.43 %

500.00 -200.00 1,481.00 781.00 480.00 -220.00
7.0000
700.00

5.0000
22 WATTLE

20.0000 L.F. -75.00 % 12.0000 -40.00 % 9.6000 -52.00 %

100.00 -300.00 240.00 -160.00 192.00 -208.00
20.0000
400.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

TRAFFIC

2,690.0000
24 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 3.46 % 3,158.3200 21.47 % 3,228.0000 24.15 %

5,380.00 180.00 6,316.64 1,116.64 6,456.00 1,256.00
2,600.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BALMELLI CONTRACTING INC BRUMFIELD CONSTRUCTION, INC. R G CONSTRUCTION, INC.
698 HWY 603 621 E ELIZABETH ST 1861 SOUTH MARKET BLVD
PO BOX 959 98595-9701 98532-4136

PROJECT : CHEHALIS   WA  985320959 WESTPORT   WA  985951768 CHEHALIS   WA  985320416

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100604 CONTRACTOR NUMBER : 000468 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

27.2500
25 BEAM GUARDRAIL TYPE 31

200.0000 L.F. 9.00 % 31.9900 27.96 % 32.7000 30.80 %

5,450.00 450.00 6,398.00 1,398.00 6,540.00 1,540.00
25.0000
5,000.00

57.6500
26 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

35.0000 L.F. -12.65 % 69.6200 5.48 % 69.1800 4.82 %

2,017.75 -292.25 2,436.70 126.70 2,421.30 111.30
66.0000
2,310.00

48.6500
27 REMOVING AND RESETTING BEAM GUARDRAIL

70.0000 L.F. 186.18 % 56.4200 231.88 % 57.6600 239.18 %

3,405.50 2,215.50 3,949.40 2,759.40 4,036.20 2,846.20
17.0000
1,190.00

32.4500
28 FLEXIBLE GUIDE POST

5.0000 EACH -35.10 % 38.1000 -23.80 % 38.9400 -22.12 %

162.25 -87.75 190.50 -59.50 194.70 -55.30
50.0000
250.00

3.0000
29 PAINT LINE

693.0000 L.F. 200.00 % 1.7500 75.00 % 3.4800 248.00 %

2,079.00 1,386.00 1,212.75 519.75 2,411.64 1,718.64
1.0000
693.00

30 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -76.67 % -43.39 % -64.27 %

10,500.00 -34,500.00 25,475.76 -19,524.24 16,080.00 -28,920.0045,000.00

OTHER ITEMS
31 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
33 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
34 SPCC PLAN

L.S. -66.67 % -33.33 % -64.00 %

500.00 -1,000.00 1,000.00 -500.00 540.00 -960.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BALMELLI CONTRACTING INC BRUMFIELD CONSTRUCTION, INC. R G CONSTRUCTION, INC.
698 HWY 603 621 E ELIZABETH ST 1861 SOUTH MARKET BLVD
PO BOX 959 98595-9701 98532-4136

PROJECT : CHEHALIS   WA  985320959 WESTPORT   WA  985951768 CHEHALIS   WA  985320416

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100604 CONTRACTOR NUMBER : 000468 CONTRACTOR NUMBER : 100055

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2.0000
35 CONSTRUCTION GEOTEXTILE FOR SEPARATION

70.0000 S.Y. -80.00 % 5.0000 -50.00 % 8.4100 -15.90 %

140.00 -560.00 350.00 -350.00 588.70 -111.30
10.0000
700.00

$254,774.35 -30.11% $255,846.95 -29.81% $265,776.89 -27.09%$364,514.00CONTRACT TOTAL

$265,776.89$254,774.35 $255,846.95BASE TOTAL -30.11% -29.81% -27.09%$364,514.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

ROGNLIN'S, INC. QUIGG BROS., INC. D & T EXCAVATION, INC.
321 W STATE ST 819 W STATE ST 675 NW 2ND AVE STE 1
98520-6143 98520-5934 CANBY OR 97013-3444

PROJECT : ABERDEEN   WA  985200078 ABERDEEN   WA  985200281 WILSONVILLE   OR  970703767

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100379

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -42.50 % -30.00 % 68.63 %

23,000.00 -17,000.00 28,000.00 -12,000.00 67,452.02 27,452.0240,000.00

3,500.0000
2 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 600.00 % 4,500.0000 800.00 % 1,702.6800 240.54 %

3,500.00 3,000.00 4,500.00 4,000.00 1,702.68 1,202.68
500.0000
500.00

850.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 70.00 % 275.0000 -45.00 % 1,200.0000 140.00 %

850.00 350.00 275.00 -225.00 1,200.00 700.00
500.0000
500.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 300.00 % 350.00 % 2,540.00 %

200.00 150.00 225.00 175.00 1,320.00 1,270.0050.00

GRADING

30.0000
5 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

45.0000 C.Y. -25.00 % 35.0000 -12.50 % 34.6500 -13.38 %

1,350.00 -450.00 1,575.00 -225.00 1,559.25 -240.75
40.0000
1,800.00

25.5000
6 GRAVEL BORROW INCL. HAUL

155.0000 C.Y. 2.00 % 40.0000 60.00 % 49.9700 99.88 %

3,952.50 77.50 6,200.00 2,325.00 7,745.35 3,870.35
25.0000
3,875.00

DRAINAGE

20.0000
7 STREAMBED SEDIMENT

90.0000 TON -33.33 % 40.0000 33.33 % 66.5700 121.90 %

1,800.00 -900.00 3,600.00 900.00 5,991.30 3,291.30
30.0000
2,700.00

20.0000
8 STREAMBED BOULDER

175.0000 EACH -90.00 % 20.0000 -90.00 % 45.6000 -77.20 %

3,500.00 -31,500.00 3,500.00 -31,500.00 7,980.00 -27,020.00
200.0000
35,000.00

40.0000
9 LIGHT LOOSE RIPRAP

105.0000 TON -20.00 % 40.0000 -20.00 % 56.3200 12.64 %

4,200.00 -1,050.00 4,200.00 -1,050.00 5,913.60 663.60
50.0000
5,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

ROGNLIN'S, INC. QUIGG BROS., INC. D & T EXCAVATION, INC.
321 W STATE ST 819 W STATE ST 675 NW 2ND AVE STE 1
98520-6143 98520-5934 CANBY OR 97013-3444

PROJECT : ABERDEEN   WA  985200078 ABERDEEN   WA  985200281 WILSONVILLE   OR  970703767

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100379

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

38.0000
10 QUARRY SPALLS

75.0000 TON -45.71 % 40.0000 -42.86 % 21.9300 -68.67 %

2,850.00 -2,400.00 3,000.00 -2,250.00 1,644.75 -3,605.25
70.0000
5,250.00

45.0000
11  STREAMBED MIX

80.0000 TON -35.71 % 40.0000 -42.86 % 51.6200 -26.26 %

3,600.00 -2,000.00 3,200.00 -2,400.00 4,129.60 -1,470.40
70.0000
5,600.00

12  TEMPORARY STREAM DIVERSION
L.S. -6.67 % 6.67 % 7.86 %

14,000.00 -1,000.00 16,000.00 1,000.00 16,179.52 1,179.5215,000.00

STRUCTURE

15.0000
13 STRUCTURE EXCAVATION CLASS A

435.0000 C.Y. -78.57 % 15.0000 -78.57 % 35.6600 -49.06 %

6,525.00 -23,925.00 6,525.00 -23,925.00 15,512.10 -14,937.90
70.0000

30,450.00
14 SHORING OR EXTRA EXCAVATION CL. A

L.S. -48.00 % 300.00 % 71.71 %

5,200.00 -4,800.00 40,000.00 30,000.00 17,171.14 7,171.1410,000.00
15 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. 12.00 % -29.60 % -21.47 %

140,000.00 15,000.00 88,000.00 -37,000.00 98,166.54 -26,833.46125,000.00

SURFACING

34.0000
16 CRUSHED SURFACING BASE COURSE

135.0000 TON -32.00 % 35.0000 -30.00 % 36.1600 -27.68 %

4,590.00 -2,160.00 4,725.00 -2,025.00 4,881.60 -1,868.40
50.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

ROGNLIN'S, INC. QUIGG BROS., INC. D & T EXCAVATION, INC.
321 W STATE ST 819 W STATE ST 675 NW 2ND AVE STE 1
98520-6143 98520-5934 CANBY OR 97013-3444

PROJECT : ABERDEEN   WA  985200078 ABERDEEN   WA  985200281 WILSONVILLE   OR  970703767

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100379

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

40.00 40.00 40.0040.00

HOT MIX ASPHALT

165.0000
18 HMA CL. 1/2 IN. PG 58-22

40.0000 TON 37.50 % 175.0000 45.83 % 180.0000 50.00 %

6,600.00 1,800.00 7,000.00 2,200.00 7,200.00 2,400.00
120.0000
4,800.00

19 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00

EROSION CONTROL AND PLANTING

150.0000
20 ESC LEAD

15.0000 DAY -50.00 % 275.0000 -8.33 % 600.0000 100.00 %

2,250.00 -2,250.00 4,125.00 -375.00 9,000.00 4,500.00
300.0000
4,500.00

6.0000
21 SILT FENCE

100.0000 L.F. -14.29 % 5.0000 -28.57 % 3.0000 -57.14 %

600.00 -100.00 500.00 -200.00 300.00 -400.00
7.0000
700.00

20.0000
22 WATTLE

20.0000 L.F. 0.00 % 25.0000 25.00 % 12.0000 -40.00 %

400.00 0.00 500.00 100.00 240.00 -160.00
20.0000
400.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

TRAFFIC

3,450.0000
24 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 32.69 % 3,000.0000 15.38 % 3,600.0000 38.46 %

6,900.00 1,700.00 6,000.00 800.00 7,200.00 2,000.00
2,600.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

ROGNLIN'S, INC. QUIGG BROS., INC. D & T EXCAVATION, INC.
321 W STATE ST 819 W STATE ST 675 NW 2ND AVE STE 1
98520-6143 98520-5934 CANBY OR 97013-3444

PROJECT : ABERDEEN   WA  985200078 ABERDEEN   WA  985200281 WILSONVILLE   OR  970703767

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100379

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

35.0000
25 BEAM GUARDRAIL TYPE 31

200.0000 L.F. 40.00 % 30.0000 20.00 % 36.0000 44.00 %

7,000.00 2,000.00 6,000.00 1,000.00 7,200.00 2,200.00
25.0000
5,000.00

92.0000
26 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

35.0000 L.F. 39.39 % 65.0000 -1.52 % 96.0000 45.45 %

3,220.00 910.00 2,275.00 -35.00 3,360.00 1,050.00
66.0000
2,310.00

30.0000
27 REMOVING AND RESETTING BEAM GUARDRAIL

70.0000 L.F. 76.47 % 53.0000 211.76 % 30.0000 76.47 %

2,100.00 910.00 3,710.00 2,520.00 2,100.00 910.00
17.0000
1,190.00

40.0000
28 FLEXIBLE GUIDE POST

5.0000 EACH -20.00 % 36.0000 -28.00 % 102.0000 104.00 %

200.00 -50.00 180.00 -70.00 510.00 260.00
50.0000
250.00

2.0000
29 PAINT LINE

693.0000 L.F. 100.00 % 3.2500 225.00 % 3.4800 248.00 %

1,386.00 693.00 2,252.25 1,559.25 2,411.64 1,718.64
1.0000
693.00

30 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -44.44 % -28.89 % -46.67 %

25,000.00 -20,000.00 32,000.00 -13,000.00 24,000.00 -21,000.0045,000.00

OTHER ITEMS
31 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
33 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
34 SPCC PLAN

L.S. 20.00 % -33.33 % -48.00 %

1,800.00 300.00 1,000.00 -500.00 780.00 -720.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

ROGNLIN'S, INC. QUIGG BROS., INC. D & T EXCAVATION, INC.
321 W STATE ST 819 W STATE ST 675 NW 2ND AVE STE 1
98520-6143 98520-5934 CANBY OR 97013-3444

PROJECT : ABERDEEN   WA  985200078 ABERDEEN   WA  985200281 WILSONVILLE   OR  970703767

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100379

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
35 CONSTRUCTION GEOTEXTILE FOR SEPARATION

70.0000 S.Y. 0.00 % 5.0000 -50.00 % 6.2400 -37.60 %

700.00 0.00 350.00 -350.00 436.80 -263.20
10.0000
700.00

$281,819.50 -22.69% $283,963.25 -22.10% $327,833.89 -10.06%$364,514.00CONTRACT TOTAL

$327,833.89$281,819.50 $283,963.25BASE TOTAL -22.69% -22.10% -10.06%$364,514.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BOETTCHER & SONS, INC. NOVA CONTRACTING, INC.
186 DOW RIDGE DR. 10615 DELPHI RD SW
98328

PROJECT : EATONVILLE   WA  983280992 OLYMPIA   WA  985129353

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100586 CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -50.00 % -1.00 %

20,000.00 -20,000.00 39,600.00 -400.0040,000.00

15,000.0000
2 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 2,900.00 % 4,600.0000 820.00 %

15,000.00 14,500.00 4,600.00 4,100.00
500.0000
500.00

1,300.0000
3 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 160.00 % 800.0000 60.00 %

1,300.00 800.00 800.00 300.00
500.0000
500.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 9,900.00 % 1,100.00 %

5,000.00 4,950.00 600.00 550.0050.00

GRADING

9.0000
5 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

45.0000 C.Y. -77.50 % 30.0000 -25.00 %

405.00 -1,395.00 1,350.00 -450.00
40.0000
1,800.00

12.0000
6 GRAVEL BORROW INCL. HAUL

155.0000 C.Y. -52.00 % 36.0000 44.00 %

1,860.00 -2,015.00 5,580.00 1,705.00
25.0000
3,875.00

DRAINAGE

38.0000
7 STREAMBED SEDIMENT

90.0000 TON 26.67 % 24.0000 -20.00 %

3,420.00 720.00 2,160.00 -540.00
30.0000
2,700.00

190.0000
8 STREAMBED BOULDER

175.0000 EACH -5.00 % 30.0000 -85.00 %

33,250.00 -1,750.00 5,250.00 -29,750.00
200.0000
35,000.00

38.0000
9 LIGHT LOOSE RIPRAP

105.0000 TON -24.00 % 30.0000 -40.00 %

3,990.00 -1,260.00 3,150.00 -2,100.00
50.0000
5,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BOETTCHER & SONS, INC. NOVA CONTRACTING, INC.
186 DOW RIDGE DR. 10615 DELPHI RD SW
98328

PROJECT : EATONVILLE   WA  983280992 OLYMPIA   WA  985129353

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100586 CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0000
10 QUARRY SPALLS

75.0000 TON -50.00 % 30.0000 -57.14 %

2,625.00 -2,625.00 2,250.00 -3,000.00
70.0000
5,250.00

30.0000
11  STREAMBED MIX

80.0000 TON -57.14 % 28.0000 -60.00 %

2,400.00 -3,200.00 2,240.00 -3,360.00
70.0000
5,600.00

12  TEMPORARY STREAM DIVERSION
L.S. 63.33 % -69.33 %

24,500.00 9,500.00 4,600.00 -10,400.0015,000.00

STRUCTURE

12.8000
13 STRUCTURE EXCAVATION CLASS A

435.0000 C.Y. -81.71 % 20.0000 -71.43 %

5,568.00 -24,882.00 8,700.00 -21,750.00
70.0000

30,450.00
14 SHORING OR EXTRA EXCAVATION CL. A

L.S. -65.00 % -94.00 %

3,500.00 -6,500.00 600.00 -9,400.0010,000.00
15 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. 32.00 % 87.28 %

165,000.00 40,000.00 234,100.00 109,100.00125,000.00

SURFACING

24.0000
16 CRUSHED SURFACING BASE COURSE

135.0000 TON -52.00 % 26.0000 -48.00 %

3,240.00 -3,510.00 3,510.00 -3,240.00
50.0000
6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BOETTCHER & SONS, INC. NOVA CONTRACTING, INC.
186 DOW RIDGE DR. 10615 DELPHI RD SW
98328

PROJECT : EATONVILLE   WA  983280992 OLYMPIA   WA  985129353

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100586 CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

40.00 40.0040.00

HOT MIX ASPHALT

170.0000
18 HMA CL. 1/2 IN. PG 58-22

40.0000 TON 41.67 % 225.0000 87.50 %

6,800.00 2,000.00 9,000.00 4,200.00
120.0000
4,800.00

19 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

2.00 2.002.00

EROSION CONTROL AND PLANTING

35.0000
20 ESC LEAD

15.0000 DAY -88.33 % 50.0000 -83.33 %

525.00 -3,975.00 750.00 -3,750.00
300.0000
4,500.00

5.0000
21 SILT FENCE

100.0000 L.F. -28.57 % 5.0000 -28.57 %

500.00 -200.00 500.00 -200.00
7.0000
700.00

5.0000
22 WATTLE

20.0000 L.F. -75.00 % 10.0000 -50.00 %

100.00 -300.00 200.00 -200.00
20.0000
400.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

TRAFFIC

3,294.0000
24 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 26.69 % 3,000.0000 15.38 %

6,588.00 1,388.00 6,000.00 800.00
2,600.0000
5,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BOETTCHER & SONS, INC. NOVA CONTRACTING, INC.
186 DOW RIDGE DR. 10615 DELPHI RD SW
98328

PROJECT : EATONVILLE   WA  983280992 OLYMPIA   WA  985129353

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100586 CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

38.0000
25 BEAM GUARDRAIL TYPE 31

200.0000 L.F. 52.00 % 30.0000 20.00 %

7,600.00 2,600.00 6,000.00 1,000.00
25.0000
5,000.00

88.0000
26 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

35.0000 L.F. 33.33 % 65.0000 -1.52 %

3,080.00 770.00 2,275.00 -35.00
66.0000
2,310.00

28.0000
27 REMOVING AND RESETTING BEAM GUARDRAIL

70.0000 L.F. 64.71 % 60.0000 252.94 %

1,960.00 770.00 4,200.00 3,010.00
17.0000
1,190.00

75.0000
28 FLEXIBLE GUIDE POST

5.0000 EACH 50.00 % 75.0000 50.00 %

375.00 125.00 375.00 125.00
50.0000
250.00

1.0000
29 PAINT LINE

693.0000 L.F. 0.00 % 3.3000 230.00 %

693.00 0.00 2,286.90 1,593.90
1.0000
693.00

30 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -60.00 % -72.44 %

18,000.00 -27,000.00 12,400.00 -32,600.0045,000.00

OTHER ITEMS
31 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
33 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
34 SPCC PLAN

L.S. -43.33 % -60.00 %

850.00 -650.00 600.00 -900.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X305 REVISION NO : BIDS OPENED ON : May 28 2009
CONTRACT NO :007764 REGION NO : 4 AWARDED ON : Jun  1 2009
VERSION NO :2 WORK ORDER# : XL3169
HWY :SR 122 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :SR 122
HARMONY RESORT VIC.
FISH PASSAGE 
09X305

BOETTCHER & SONS, INC. NOVA CONTRACTING, INC.
186 DOW RIDGE DR. 10615 DELPHI RD SW
98328

PROJECT : EATONVILLE   WA  983280992 OLYMPIA   WA  985129353

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100586 CONTRACTOR NUMBER : 100547

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/06/2009
12:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6.0000
35 CONSTRUCTION GEOTEXTILE FOR SEPARATION

70.0000 S.Y. -40.00 % 10.0000 0.00 %

420.00 -280.00 700.00 0.00
10.0000
700.00

$343,095.00 -5.88% $368,922.90 1.21%$364,514.00CONTRACT TOTAL

$343,095.00 $368,922.90BASE TOTAL -5.88% 1.21%$364,514.00


