
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09X306 REVISION NO : BIDS OPENED ON : Jun  3 2009
CONTRACT NO :007769 REGION NO : 4 AWARDED ON : Jun  8 2009
VERSION NO :2 WORK ORDER# : XL3247
HWY :SR 000,004 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 4
SKAMOKAWA TO COAL CREEK ROAD
PAVING/GUARDRAIL UPGRADE
09X306 (REV. 5/19/2009)

LAKESIDE INDUSTRIES, INC. DIRT AND AGGREGATE INTERCHANGE MORSE BROS., INC. DBA KNIFE RI
500 TENNANT WAY 20905 NE SANDY BLVD 3330 NW YEON AVE STE 100
98632-2449

PROJECT : LONGVIEW   WA  986327372 FAIRVIEW   OR  970249772 PORTLAND   OR  972101531

COUNTY(S) :COWLITZ,WAHKIAKUM CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 548201

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/19/2009
16:06

DOT_RGGB01

ARRA-STPR-C350002, NH-STPR-0004(209)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -67.43 % -49.15 % -25.76 %

220,000.00 -455,500.00 343,500.00 -332,000.00 501,500.00 -174,000.00675,500.00

6.0000
2 REMOVING CONC. BARRIER

75.0000 L.F. -40.00 % 30.0000 200.00 % 5.5000 -45.00 %

450.00 -300.00 2,250.00 1,500.00 412.50 -337.50
10.0000
750.00

2.7500
3 REMOVING GUARDRAIL

12328.0000 L.F. -54.17 % 3.0000 -50.00 % 3.2000 -46.67 %

33,902.00 -40,066.00 36,984.00 -36,984.00 39,449.60 -34,518.40
6.0000

73,968.00

210.0000
4 REMOVING GUARDRAIL ANCHOR

139.0000 EACH -16.00 % 300.0000 20.00 % 325.0000 30.00 %

29,190.00 -5,560.00 41,700.00 6,950.00 45,175.00 10,425.00
250.0000
34,750.00

3.1000
5 REMOVING PLASTIC LINE

650.0000 L.F. 55.00 % 3.0600 53.00 % 3.1000 55.00 %

2,015.00 715.00 1,989.00 689.00 2,015.00 715.00
2.0000

1,300.00

5.0000
6 REMOVING PLASTIC CROSSWALK LINE

144.0000 S.F. -50.00 % 4.8500 -51.50 % 4.7500 -52.50 %

720.00 -720.00 698.40 -741.60 684.00 -756.00
10.0000
1,440.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -60.00 % -65.20 % -84.40 %

10,000.00 -15,000.00 8,700.00 -16,300.00 3,900.00 -21,100.0025,000.00

2.2500
8  REMOVING CABLE BARRIER

2323.0000 L.F. -62.50 % 3.0000 -50.00 % 3.2500 -45.83 %

5,226.75 -8,711.25 6,969.00 -6,969.00 7,549.75 -6,388.25
6.0000

13,938.00

GRADING

12.0000
9 ROADWAY EXCAVATION INCL. HAUL

3400.0000 C.Y. -70.00 % 18.4500 -53.87 % 12.0000 -70.00 %

40,800.00 -95,200.00 62,730.00 -73,270.00 40,800.00 -95,200.00
40.0000

136,000.00

6.1000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

24390.0000 S.Y. -53.08 % 7.0000 -46.15 % 10.0000 -23.08 %

148,779.00 -168,291.00 170,730.00 -146,340.00 243,900.00 -73,170.00
13.0000

317,070.00
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GRADING
11 FORCE ACCOUNT ROCK WORK

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

2,800.0000
12  SHOULDER FINISHING

18.9000 MI. -6.67 % 9,400.0000 213.33 % 2,100.0000 -30.00 %

52,920.00 -3,780.00 177,660.00 120,960.00 39,690.00 -17,010.00
3,000.0000
56,700.00

18.0000
13  REINFORCED SLOPE GRAVEL BORROW INCL. HAUL

2485.0000 TON -28.00 % 25.0000 0.00 % 17.0000 -32.00 %

44,730.00 -17,395.00 62,125.00 0.00 42,245.00 -19,880.00
25.0000

62,125.00

DRAINAGE

300.0000
14 QUARRY SPALLS

5.0000 C.Y. 200.00 % 100.0000 0.00 % 250.0000 150.00 %

1,500.00 1,000.00 500.00 0.00 1,250.00 750.00
100.0000
500.00

80.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM.

90.0000 L.F. 33.33 % 66.0000 10.00 % 82.0000 36.67 %

7,200.00 1,800.00 5,940.00 540.00 7,380.00 1,980.00
60.0000
5,400.00

STRUCTURE

88.0000
16 BEAM GUARDRAIL TYPE THRIE BEAM

580.0000 L.F. -2.22 % 95.0000 5.56 % 100.0000 11.11 %

51,040.00 -1,160.00 55,100.00 2,900.00 58,000.00 5,800.00
90.0000

52,200.00

50.0000
17  PINNED PRECAST CONC. BARRIER TYPE 2

600.0000 L.F. -28.57 % 55.0000 -21.43 % 66.0300 -5.67 %

30,000.00 -12,000.00 33,000.00 -9,000.00 39,618.00 -2,382.00
70.0000

42,000.00

SURFACING

30.0000
18 SHOULDER BALLAST

1739.0000 C.Y. -14.29 % 44.0000 25.71 % 30.0000 -14.29 %

52,170.00 -8,695.00 76,516.00 15,651.00 52,170.00 -8,695.00
35.0000

60,865.00
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SURFACING

45.0000
19 CRUSHED SURFACING BASE COURSE

1860.0000 C.Y. 28.57 % 43.2500 23.57 % 45.0000 28.57 %

83,700.00 18,600.00 80,445.00 15,345.00 83,700.00 18,600.00
35.0000

65,100.00

LIQUID ASPHALT

665.0000
20 ASPHALT EMULSION CRS-2P

348.0000 TON -16.88 % 1,100.0000 37.50 % 675.0000 -15.63 %

231,420.00 -46,980.00 382,800.00 104,400.00 234,900.00 -43,500.00
800.0000

278,400.00
21 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

31,075.00 31,075.00 31,075.0031,075.00

820.0000
22 ASPHALT FOR FOG SEAL

37.0000 TON -3.53 % 1,100.0000 29.41 % 940.0000 10.59 %

30,340.00 -1,110.00 40,700.00 9,250.00 34,780.00 3,330.00
850.0000
31,450.00

23 CRS-2P COST PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

5,327.00 5,327.00 5,327.005,327.00

BITUMINOUS SURFACE TREATMENT

70.0000
24 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4

1960.0000 C.Y. 0.00 % 110.0000 57.14 % 86.0000 22.86 %

137,200.00 0.00 215,600.00 78,400.00 168,560.00 31,360.00
70.0000

137,200.00

70.0000
25 FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0

311.0000 C.Y. -6.67 % 110.0000 46.67 % 85.0000 13.33 %

21,770.00 -1,555.00 34,210.00 10,885.00 26,435.00 3,110.00
75.0000

23,325.00

150.0000
26 ADDITIONAL BROOMING

40.0000 HR -14.29 % 100.0000 -42.86 % 150.0000 -14.29 %

6,000.00 -1,000.00 4,000.00 -3,000.00 6,000.00 -1,000.00
175.0000
7,000.00
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HOT MIX ASPHALT

9.0000
27 PLANING BITUMINOUS PAVEMENT

1500.0000 S.Y. 80.00 % 10.0000 100.00 % 6.0000 20.00 %

13,500.00 6,000.00 15,000.00 7,500.00 9,000.00 1,500.00
5.0000

7,500.00

75.0000
28 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

640.0000 TON -2.60 % 79.5000 3.25 % 110.0000 42.86 %

48,000.00 -1,280.00 50,880.00 1,600.00 70,400.00 21,120.00
77.0000

49,280.00

75.0000
29 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

6150.0000 TON -16.67 % 79.5000 -11.67 % 95.0000 5.56 %

461,250.00 -92,250.00 488,925.00 -64,575.00 584,250.00 30,750.00
90.0000

553,500.00

62.0000
30 HMA CL. 1/2 IN. PG 64-22

35760.0000 TON -11.43 % 65.7500 -6.07 % 75.0000 7.14 %

2,217,120.00 -286,080.00 2,351,220.00 -151,980.00 2,682,000.00 178,800.00
70.0000

2,503,200.00
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

78,146.00 78,146.00 78,146.0078,146.00
32 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,169.00 36,169.00 36,169.0036,169.00
33 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

50,503.00 50,503.00 50,503.0050,503.00

250.0000
34 COMMERCIAL HMA

5.0000 TON 66.67 % 265.0000 76.67 % 200.0000 33.33 %

1,250.00 500.00 1,325.00 575.00 1,000.00 250.00
150.0000
750.00

35 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

210,344.00 210,344.00 210,344.00210,344.00

EROSION CONTROL AND PLANTING

100.0000
36 ESC LEAD

23.0000 DAY -60.00 % 50.0000 -80.00 % 150.0000 -40.00 %

2,300.00 -3,450.00 1,150.00 -4,600.00 3,450.00 -2,300.00
250.0000
5,750.00
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EROSION CONTROL AND PLANTING

100.0000
37 INLET PROTECTION

16.0000 EACH 0.00 % 75.0000 -25.00 % 75.0000 -25.00 %

1,600.00 0.00 1,200.00 -400.00 1,200.00 -400.00
100.0000
1,600.00

38 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

120,000.00 120,000.00 120,000.00120,000.00

TRAFFIC

22.0000
39 EXTRUDED CURB

240.0000 L.F. 46.67 % 19.9000 32.67 % 20.0000 33.33 %

5,280.00 1,680.00 4,776.00 1,176.00 4,800.00 1,200.00
15.0000
3,600.00

22.5000
40 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

2223.0000 L.F. -16.67 % 23.0000 -14.81 % 25.0000 -7.41 %

50,017.50 -10,003.50 51,129.00 -8,892.00 55,575.00 -4,446.00
27.0000

60,021.00

27.0000
41 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

188.0000 L.F. -10.00 % 30.0000 0.00 % 32.0000 6.67 %

5,076.00 -564.00 5,640.00 0.00 6,016.00 376.00
30.0000
5,640.00

15.0000
42 BEAM GUARDRAIL BLOCK

112.0000 EACH -40.00 % 35.0000 40.00 % 37.0000 48.00 %

1,680.00 -1,120.00 3,920.00 1,120.00 4,144.00 1,344.00
25.0000
2,800.00

20.0000
43 BEAM GUARDRAIL TYPE 1

3969.0000 L.F. -20.00 % 18.0000 -28.00 % 19.0000 -24.00 %

79,380.00 -19,845.00 71,442.00 -27,783.00 75,411.00 -23,814.00
25.0000

99,225.00

21.0000
44 BEAM GUARDRAIL TYPE 31

9175.0000 L.F. -16.00 % 19.0000 -24.00 % 20.0000 -20.00 %

192,675.00 -36,700.00 174,325.00 -55,050.00 183,500.00 -45,875.00
25.0000

229,375.00

1,830.0000
45 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

6.0000 EACH -26.80 % 2,000.0000 -20.00 % 2,100.0000 -16.00 %

10,980.00 -4,020.00 12,000.00 -3,000.00 12,600.00 -2,400.00
2,500.0000
15,000.00

1,200.0000
46 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

2.0000 EACH -52.00 % 2,000.0000 -20.00 % 2,100.0000 -16.00 %

2,400.00 -2,600.00 4,000.00 -1,000.00 4,200.00 -800.00
2,500.0000
5,000.00
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1,900.0000
47 BEAM GUARDRAIL FLARED TERMINAL

73.0000 EACH -24.00 % 1,600.0000 -36.00 % 1,700.0000 -32.00 %

138,700.00 -43,800.00 116,800.00 -65,700.00 124,100.00 -58,400.00
2,500.0000
182,500.00

2,500.0000
48 BEAM GUARDRAIL NON-FLARED TERMINAL

13.0000 EACH -7.41 % 2,000.0000 -25.93 % 2,100.0000 -22.22 %

32,500.00 -2,600.00 26,000.00 -9,100.00 27,300.00 -7,800.00
2,700.0000
35,100.00

2,625.0000
49 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

5.0000 EACH -2.78 % 2,100.0000 -22.22 % 2,200.0000 -18.52 %

13,125.00 -375.00 10,500.00 -3,000.00 11,000.00 -2,500.00
2,700.0000
13,500.00

1,150.0000
50 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

31.0000 EACH -36.11 % 1,000.0000 -44.44 % 1,050.0000 -41.67 %

35,650.00 -20,150.00 31,000.00 -24,800.00 32,550.00 -23,250.00
1,800.0000
55,800.00

52.0000
51 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

150.0000 L.F. -48.00 % 35.0000 -65.00 % 37.0000 -63.00 %

7,800.00 -7,200.00 5,250.00 -9,750.00 5,550.00 -9,450.00
100.0000
15,000.00

800.0000
52 BEAM GUARDRAIL ANCHOR TYPE 1

12.0000 EACH 6.67 % 750.0000 0.00 % 800.0000 6.67 %

9,600.00 600.00 9,000.00 0.00 9,600.00 600.00
750.0000
9,000.00

3.6000
53 RAISING EXISTING BEAM GUARDRAIL

40163.0000 L.F. -64.00 % 4.5000 -55.00 % 4.7500 -52.50 %

144,586.80 -257,043.20 180,733.50 -220,896.50 190,774.25 -210,855.75
10.0000

401,630.00

300.0000
54  NESTED BEAM GUARDRAIL

7.0000 EACH -25.00 % 800.0000 100.00 % 850.0000 112.50 %

2,100.00 -700.00 5,600.00 2,800.00 5,950.00 3,150.00
400.0000
2,800.00

200.0000
55  BEAM GUARDRAIL POST - 11 FT

1.0000 EACH 33.33 % 244.5000 63.00 % 255.0000 70.00 %

200.00 50.00 244.50 94.50 255.00 105.00
150.0000
150.00

80.0000
56  BEAM GUARDRAIL POST - 9 FT

86.0000 EACH -27.27 % 78.0000 -29.09 % 84.0000 -23.64 %

6,880.00 -2,580.00 6,708.00 -2,752.00 7,224.00 -2,236.00
110.0000
9,460.00

72.0000
57  BEAM GUARDRAIL POST - 6 FT

90.0000 EACH -20.00 % 62.0000 -31.11 % 65.0000 -27.78 %

6,480.00 -1,620.00 5,580.00 -2,520.00 5,850.00 -2,250.00
90.0000
8,100.00
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58  FORCE ACCOUNT MISC. GUARDRAIL REPAIR

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

16.0000
59  SIGNAL BARRIER

750.0000 L.F. -46.67 % 20.0000 -33.33 % 20.0000 -33.33 %

12,000.00 -10,500.00 15,000.00 -7,500.00 15,000.00 -7,500.00
30.0000

22,500.00

31.0000
60 FLEXIBLE GUIDE POST

2010.0000 EACH 3.33 % 35.0000 16.67 % 34.5000 15.00 %

62,310.00 2,010.00 70,350.00 10,050.00 69,345.00 9,045.00
30.0000

60,300.00

15.0000
61 BARRIER DELINEATOR

15.0000 EACH -25.00 % 23.0000 15.00 % 13.0000 -35.00 %

225.00 -75.00 345.00 45.00 195.00 -105.00
20.0000
300.00

0.1200
62 PAINT LINE

457830.0000 L.F. 20.00 % 0.1200 20.00 % 0.1200 20.00 %

54,939.60 9,156.60 54,939.60 9,156.60 54,939.60 9,156.60
0.1000

45,783.00

7.0000
63 PLASTIC CROSSWALK LINE

192.0000 S.F. 16.67 % 6.2000 3.33 % 6.2000 3.33 %

1,344.00 192.00 1,190.40 38.40 1,190.40 38.40
6.0000

1,152.00

8.6500
64 PLASTIC STOP LINE

648.0000 L.F. -42.33 % 8.5500 -43.00 % 8.2500 -45.00 %

5,605.20 -4,114.80 5,540.40 -4,179.60 5,346.00 -4,374.00
15.0000
9,720.00

90.0000
65 PLASTIC TRAFFIC ARROW

11.0000 EACH -35.71 % 88.7000 -36.64 % 90.0000 -35.71 %

990.00 -550.00 975.70 -564.30 990.00 -550.00
140.0000
1,540.00

27.0000
66 PLASTIC DRAINAGE MARKING

373.0000 EACH -10.00 % 26.3500 -12.17 % 26.0000 -13.33 %

10,071.00 -1,119.00 9,828.55 -1,361.45 9,698.00 -1,492.00
30.0000

11,190.00

190.0000
67 PLASTIC AERIAL SURVEILLANCE FULL MARKER

5.0000 EACH 46.15 % 188.0000 44.62 % 185.0000 42.31 %

950.00 300.00 940.00 290.00 925.00 275.00
130.0000
650.00

150.0000
68 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

8.0000 EACH 0.00 % 145.0000 -3.33 % 140.0000 -6.67 %

1,200.00 0.00 1,160.00 -40.00 1,120.00 -80.00
150.0000
1,200.00
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TRAFFIC

435.0000
69 RAISED PAVEMENT MARKER TYPE 1

3.3000 HUND 8.75 % 430.0000 7.50 % 425.0000 6.25 %

1,435.50 115.50 1,419.00 99.00 1,402.50 82.50
400.0000
1,320.00

275.0000
70 RAISED PAVEMENT MARKER TYPE 2

27.0000 HUND -31.25 % 269.0000 -32.75 % 270.0000 -32.50 %

7,425.00 -3,375.00 7,263.00 -3,537.00 7,290.00 -3,510.00
400.0000
10,800.00

0.1200
71 TEMPORARY PAVEMENT MARKING

181800.0000 L.F. 20.00 % 0.1500 50.00 % 0.1600 60.00 %

21,816.00 3,636.00 27,270.00 9,090.00 29,088.00 10,908.00
0.1000

18,180.00
72 PERMANENT SIGNING

L.S. -33.73 % -13.25 % -42.17 %

27,500.00 -14,000.00 36,000.00 -5,500.00 24,000.00 -17,500.0041,500.00

3.0000
73 SEQUENTIAL ARROW SIGN

440.0000 HR -40.00 % 10.0000 100.00 % 3.2500 -35.00 %

1,320.00 -880.00 4,400.00 2,200.00 1,430.00 -770.00
5.0000

2,200.00

4,000.0000
74 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -20.00 % 5,000.0000 0.00 % 3,850.0000 -23.00 %

16,000.00 -4,000.00 20,000.00 0.00 15,400.00 -4,600.00
5,000.0000
20,000.00

2.0000
75 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3150.0000 HR -33.33 % 1.0000 -66.67 % 4.0000 33.33 %

6,300.00 -3,150.00 3,150.00 -6,300.00 12,600.00 3,150.00
3.0000

9,450.00
76 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 149.63 % 419.78 % 113.57 %

45,000.00 26,973.00 93,700.00 75,673.00 38,500.00 20,473.0018,027.00

48.0000
77 FLAGGERS AND SPOTTERS

10125.0000 HR 6.67 % 52.5000 16.67 % 55.0000 22.22 %

486,000.00 30,375.00 531,562.50 75,937.50 556,875.00 101,250.00
45.0000

455,625.00

50.0000
78 OTHER TRAFFIC CONTROL LABOR

2759.0000 HR 25.00 % 52.5000 31.25 % 57.0000 42.50 %

137,950.00 27,590.00 144,847.50 34,487.50 157,263.00 46,903.00
40.0000

110,360.00
79 TRAFFIC CONTROL SUPERVISOR

L.S. -32.36 % -6.75 % 11.83 %

37,500.00 -17,940.00 51,700.00 -3,740.00 62,000.00 6,560.0055,440.00
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22.0000
80 CONSTRUCTION SIGNS CLASS A

1196.0000 S.F. 46.67 % 35.0000 133.33 % 20.0000 33.33 %

26,312.00 8,372.00 41,860.00 23,920.00 23,920.00 5,980.00
15.0000

17,940.00

10,000.0000
81  PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL

2.0000 EACH -55.56 % 10,000.0000 -55.56 % 8,500.0000 -62.22 %

20,000.00 -25,000.00 20,000.00 -25,000.00 17,000.00 -28,000.00
22,500.0000
45,000.00

OTHER ITEMS

20.0000
82 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1866.0000 C.Y. 0.00 % 15.0000 -25.00 % 8.2500 -58.75 %

37,320.00 0.00 27,990.00 -9,330.00 15,394.50 -21,925.50
20.0000

37,320.00

1.5000
83 SHORING OR EXTRA EXCAVATION CLASS B

4120.0000 S.F. -81.25 % 3.2500 -59.38 % 1.1000 -86.25 %

6,180.00 -26,780.00 13,390.00 -19,570.00 4,532.00 -28,428.00
8.0000

32,960.00

30.0000
84 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

55.0000 C.Y. -33.33 % 50.0000 11.11 % 27.0000 -40.00 %

1,650.00 -825.00 2,750.00 275.00 1,485.00 -990.00
45.0000
2,475.00

325.0000
85 ADJUST MONUMENT CASE AND COVER

33.0000 EACH 0.00 % 300.0000 -7.69 % 130.0000 -60.00 %

10,725.00 0.00 9,900.00 -825.00 4,290.00 -6,435.00
325.0000
10,725.00

86 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

15,500.00 15,500.00 15,500.0015,500.00
87 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
88 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
89 SPCC PLAN

L.S. -50.00 % -70.00 % -88.00 %

2,500.00 -2,500.00 1,500.00 -3,500.00 600.00 -4,400.005,000.00
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OTHER ITEMS

1.5000
90 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

6800.0000 S.Y. -50.00 % 1.2500 -58.33 % 1.3000 -56.67 %

10,200.00 -10,200.00 8,500.00 -11,900.00 8,840.00 -11,560.00
3.0000

20,400.00

3.0000
91 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

620.0000 S.Y. -50.00 % 2.5000 -58.33 % 1.4000 -76.67 %

1,860.00 -1,860.00 1,550.00 -2,170.00 868.00 -2,852.00
6.0000

3,720.00

450.0000
92  REMOVE AND REPLACE MONUMENT CASE AND COVER

17.0000 EACH -10.00 % 750.0000 50.00 % 380.0000 -24.00 %

7,650.00 -850.00 12,750.00 4,250.00 6,460.00 -2,040.00
500.0000
8,500.00

6.2500
93  GEOSYNTHETIC REINFORCED SLOPE

4400.0000 S.F. 38.89 % 1.1500 -74.44 % 6.5000 44.44 %

27,500.00 7,700.00 5,060.00 -14,740.00 28,600.00 8,800.00
4.5000

19,800.00

35.0000
94  2-5 TON LOOSE RIPRAP

940.0000 TON -56.25 % 50.0000 -37.50 % 36.0000 -55.00 %

32,900.00 -42,300.00 47,000.00 -28,200.00 33,840.00 -41,360.00
80.0000

75,200.00

250.0000
95 MAILBOX SUPPORT TYPE 1

2.0000 EACH -50.00 % 750.0000 50.00 % 425.0000 -15.00 %

500.00 -500.00 1,500.00 500.00 850.00 -150.00
500.0000
1,000.00

350.0000
96 MAILBOX SUPPORT TYPE 2

7.0000 EACH 16.67 % 650.0000 116.67 % 625.0000 108.33 %

2,450.00 350.00 4,550.00 2,450.00 4,375.00 2,275.00
300.0000
2,100.00

3,550.0000
97 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 136.67 % 2,750.0000 83.33 % 2,900.0000 93.33 %

28,400.00 16,400.00 22,000.00 10,000.00 23,200.00 11,200.00
1,500.0000
12,000.00

3,550.0000
98 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

2.0000 EACH 136.67 % 2,750.0000 83.33 % 2,900.0000 93.33 %

7,100.00 4,100.00 5,500.00 2,500.00 5,800.00 2,800.00
1,500.0000
3,000.00

$6,499,399.35 -20.53% $7,393,644.05 -9.60% $7,649,533.10 -6.47%$8,178,707.00CONTRACT TOTAL
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$7,649,533.10$6,499,399.35 $7,393,644.05BASE TOTAL -20.53% -9.60% -6.47%$8,178,707.00


