
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -18.55 % -17.46 % -17.46 %

3,750,000.00 -854,000.00 3,800,000.00 -804,000.00 3,800,000.00 -804,000.004,604,000.00

2,450.0000
2 CLEARING AND GRUBBING

10.8000 ACRE 44.12 % 2,575.0000 51.47 % 2,500.0000 47.06 %

26,460.00 8,100.00 27,810.00 9,450.00 27,000.00 8,640.00
1,700.0000
18,360.00

3 CLEARING AND GRUBBING - SITE HATCH ROAD
L.S. -33.33 % -20.00 % -33.33 %

10,000.00 -5,000.00 12,000.00 -3,000.00 10,000.00 -5,000.0015,000.00

2.0000
4 STRIPPING INCL. HAUL - SITE QS-C-331

6684.0000 C.Y. -20.00 % 2.0000 -20.00 % 2.0000 -20.00 %

13,368.00 -3,342.00 13,368.00 -3,342.00 13,368.00 -3,342.00
2.5000

16,710.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 86.43 % 100.00 % 114.29 %

13,050.00 6,050.00 14,000.00 7,000.00 15,000.00 8,000.007,000.00
6 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

799,000.00 799,000.00 799,000.00799,000.00
7 REMOVING PORTION OF EXISTING STRUCTURE - CONC. RET. WALL

L.S. -70.00 % -68.80 % -68.00 %

7,500.00 -17,500.00 7,800.00 -17,200.00 8,000.00 -17,000.0025,000.00

5.0000
8 REMOVING CEMENT CONC. CURB AND GUTTER

14.0000 L.F. -80.00 % 5.0000 -80.00 % 5.0000 -80.00 %

70.00 -280.00 70.00 -280.00 70.00 -280.00
25.0000
350.00

2.5000
9 REMOVING ASPHALT CONC. PAVEMENT

8560.0000 S.Y. -37.50 % 2.5500 -36.25 % 2.5000 -37.50 %

21,400.00 -12,840.00 21,828.00 -12,412.00 21,400.00 -12,840.00
4.0000

34,240.00

5.0000
10 REMOVING CONC. BARRIER

2364.0000 L.F. -23.08 % 6.0000 -7.69 % 2.5000 -61.54 %

11,820.00 -3,546.00 14,184.00 -1,182.00 5,910.00 -9,456.00
6.5000

15,366.00

5.0000
11 REMOVING GUARDRAIL

130.0000 L.F. -28.57 % 6.0000 -14.29 % 5.0000 -28.57 %

650.00 -260.00 780.00 -130.00 650.00 -260.00
7.0000
910.00
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NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
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NO.
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DATE:
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

35.0000
12 REMOVING GUIDE POST

10.0000 EACH 483.33 % 10.0000 66.67 % 20.0000 233.33 %

350.00 290.00 100.00 40.00 200.00 140.00
6.0000
60.00

1.1200
13 REMOVING TEMPORARY PAVEMENT MARKING

1470.0000 L.F. 12.00 % 1.2000 20.00 % 1.2500 25.00 %

1,646.40 176.40 1,764.00 294.00 1,837.50 367.50
1.0000

1,470.00

0.8900
14 REMOVING PAINT LINE

27920.0000 L.F. 4.71 % 1.0000 17.65 % 0.2000 -76.47 %

24,848.80 1,116.80 27,920.00 4,188.00 5,584.00 -18,148.00
0.8500

23,732.00

68.6000
15 REMOVING PAINTED TRAFFIC MARKING

3.0000 EACH -19.29 % 70.0000 -17.65 % 65.0000 -23.53 %

205.80 -49.20 210.00 -45.00 195.00 -60.00
85.0000
255.00

2.0000
16 REMOVING CHAIN LINK FENCE

3140.0000 L.F. 0.00 % 1.5000 -25.00 % 5.0000 150.00 %

6,280.00 0.00 4,710.00 -1,570.00 15,700.00 9,420.00
2.0000

6,280.00

1.5000
17 REMOVING WIRE FENCE

40.0000 L.F. -25.00 % 1.5000 -25.00 % 5.0000 150.00 %

60.00 -20.00 60.00 -20.00 200.00 120.00
2.0000
80.00

1.5000
18  REMOVING WIRE FENCE - SITE HATCH ROAD

1140.0000 L.F. -25.00 % 1.1000 -45.00 % 4.0000 100.00 %

1,710.00 -570.00 1,254.00 -1,026.00 4,560.00 2,280.00
2.0000

2,280.00

GRADING

3.5000
19 ROADWAY EXCAVATION INCL. HAUL

128560.0000 C.Y. -53.33 % 3.6000 -52.00 % 3.5000 -53.33 %

449,960.00 -514,240.00 462,816.00 -501,384.00 449,960.00 -514,240.00
7.5000

964,200.00

16.0000
20 CONTROLLED BLASTING OF ROCK FACE

1000.0000 L.F. 255.56 % 17.0000 277.78 % 16.0000 255.56 %

16,000.00 11,500.00 17,000.00 12,500.00 16,000.00 11,500.00
4.5000

4,500.00

0.0100
21 COMMON BORROW INCL. HAUL

79100.0000 C.Y. -99.80 % 0.0100 -99.80 % 0.0100 -99.80 %

791.00 -394,709.00 791.00 -394,709.00 791.00 -394,709.00
5.0000

395,500.00
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TOTAL AMOUNT

GRADING

2.6500
22 EMBANKMENT COMPACTION

188670.0000 C.Y. 32.50 % 2.7500 37.50 % 2.7000 35.00 %

499,975.50 122,635.50 518,842.50 141,502.50 509,409.00 132,069.00
2.0000

377,340.00

550.0000
23  SLOPE SCALING

10.0000 CRHR -8.33 % 580.0000 -3.33 % 550.0000 -8.33 %

5,500.00 -500.00 5,800.00 -200.00 5,500.00 -500.00
600.0000
6,000.00

60.0000
24  DEBRIS REMOVAL INCL. HAUL

20.0000 C.Y. 140.00 % 63.0000 152.00 % 60.0000 140.00 %

1,200.00 700.00 1,260.00 760.00 1,200.00 700.00
25.0000
500.00

DRAINAGE

1,590.0000
25 GRATE INLET TYPE 2

21.0000 EACH -27.73 % 1,670.0000 -24.09 % 1,600.0000 -27.27 %

33,390.00 -12,810.00 35,070.00 -11,130.00 33,600.00 -12,600.00
2,200.0000
46,200.00

5,175.0000
26 DROP INLET TYPE 2

3.0000 EACH 91.67 % 5,400.0000 100.00 % 5,200.0000 92.59 %

15,525.00 7,425.00 16,200.00 8,100.00 15,600.00 7,500.00
2,700.0000
8,100.00

32.0000
27 QUARRY SPALLS

329.0000 C.Y. -28.89 % 34.0000 -24.44 % 32.0000 -28.89 %

10,528.00 -4,277.00 11,186.00 -3,619.00 10,528.00 -4,277.00
45.0000

14,805.00

10.0500
28 UNDERDRAIN PIPE 8 IN. DIAM.

4031.0000 L.F. -33.00 % 10.5000 -30.00 % 10.0000 -33.33 %

40,511.55 -19,953.45 42,325.50 -18,139.50 40,310.00 -20,155.00
15.0000

60,465.00

19.3500
29 SCHEDULE A CULV. PIPE 12 IN. DIAM.

437.0000 L.F. -35.50 % 20.0000 -33.33 % 20.0000 -33.33 %

8,455.95 -4,654.05 8,740.00 -4,370.00 8,740.00 -4,370.00
30.0000

13,110.00

22.0000
30  SCHEDULE A CULV. PIPE 12 IN. DIAM. - SITE HATCH ROAD

44.0000 L.F. -26.67 % 23.0000 -23.33 % 22.0000 -26.67 %

968.00 -352.00 1,012.00 -308.00 968.00 -352.00
30.0000
1,320.00
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STORM SEWER

2,175.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

9.0000 EACH -22.32 % 2,250.0000 -19.64 % 2,200.0000 -21.43 %

19,575.00 -5,625.00 20,250.00 -4,950.00 19,800.00 -5,400.00
2,800.0000
25,200.00

1.5000
32 TESTING STORM SEWER PIPE

3685.0000 L.F. -40.00 % 1.6000 -36.00 % 1.5000 -40.00 %

5,527.50 -3,685.00 5,896.00 -3,316.50 5,527.50 -3,685.00
2.5000

9,212.50

19.2500
33 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2072.0000 L.F. -23.00 % 20.0000 -20.00 % 20.0000 -20.00 %

39,886.00 -11,914.00 41,440.00 -10,360.00 41,440.00 -10,360.00
25.0000

51,800.00

25.7500
34 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1368.0000 L.F. -19.53 % 27.0000 -15.63 % 26.0000 -18.75 %

35,226.00 -8,550.00 36,936.00 -6,840.00 35,568.00 -8,208.00
32.0000

43,776.00

38.0000
35 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

259.0000 L.F. -36.67 % 40.0000 -33.33 % 38.0000 -36.67 %

9,842.00 -5,698.00 10,360.00 -5,180.00 9,842.00 -5,698.00
60.0000

15,540.00

STRUCTURE

6.0000
36 STRUCTURE EXCAVATION CLASS A INCL. HAUL

35634.0000 C.Y. -25.00 % 6.0000 -25.00 % 3.0000 -62.50 %

213,804.00 -71,268.00 213,804.00 -71,268.00 106,902.00 -178,170.00
8.0000

285,072.00

313.5000
37 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

5240.0000 C.Y. -37.30 % 320.0000 -36.00 % 325.0000 -35.00 %

1,642,740.00 -977,260.00 1,676,800.00 -943,200.00 1,703,000.00 -917,000.00
500.0000

2,620,000.00

1,500.0000
38 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

72.0000 C.Y. 50.00 % 1,600.0000 60.00 % 1,600.0000 60.00 %

108,000.00 36,000.00 115,200.00 43,200.00 115,200.00 43,200.00
1,000.0000
72,000.00

60.0000
39 SPECIAL EXCAVATION (ROCK) INCL. HAUL

192.0000 C.Y. -40.00 % 65.0000 -35.00 % 75.0000 -25.00 %

11,520.00 -7,680.00 12,480.00 -6,720.00 14,400.00 -4,800.00
100.0000
19,200.00

40 SHORING OR EXTRA EXCAVATION CL. A - US 395SB/WS-N RAMP
L.S. -62.50 % -50.00 % -25.00 %

75,000.00 -125,000.00 100,000.00 -100,000.00 150,000.00 -50,000.00200,000.00
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STRUCTURE
41 SHORING OR EXTRA EXCAVATION CL. A  - US 395NB/WS-N RAMP

L.S. -17.50 % 0.00 % -25.00 %

165,000.00 -35,000.00 200,000.00 0.00 150,000.00 -50,000.00200,000.00
42 SHORING OR EXTRA EXCAVATION CL. A  - RTW1-A, RTW2 & RTW5

L.S. -74.00 % -99.92 % -92.00 %

6,500.00 -18,500.00 20.00 -24,980.00 2,000.00 -23,000.0025,000.00

23.7500
43 GRAVEL BACKFILL FOR WALL

1190.0000 C.Y. -40.63 % 25.0000 -37.50 % 24.0000 -40.00 %

28,262.50 -19,337.50 29,750.00 -17,850.00 28,560.00 -19,040.00
40.0000

47,600.00

1.0000
44 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

949.0000 L.F. -99.80 % 50.0000 -90.00 % 1,000.0000 100.00 %

949.00 -473,551.00 47,450.00 -427,050.00 949,000.00 474,500.00
500.0000

474,500.00

300.0000
45 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

30.0000 L.F. -40.00 % 325.0000 -35.00 % 500.0000 0.00 %

9,000.00 -6,000.00 9,750.00 -5,250.00 15,000.00 0.00
500.0000
15,000.00

150.0000
46 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

12.0000 EACH -98.50 % 200.0000 -98.00 % 250.0000 -97.50 %

1,800.00 -118,200.00 2,400.00 -117,600.00 3,000.00 -117,000.00
10,000.0000
120,000.00

1.0000
47 CASING SHORING

174.0000 L.F. -99.80 % 5.0000 -99.00 % 1.0000 -99.80 %

174.00 -86,826.00 870.00 -86,130.00 174.00 -86,826.00
500.0000
87,000.00

0.5000
48 ST. REINF. BAR FOR BRIDGE

1235000.0000 LB. -44.44 % 1.0000 11.11 % 1.0000 11.11 %

617,500.00 -494,000.00 1,235,000.00 123,500.00 1,235,000.00 123,500.00
0.9000

1,111,500.00

0.7200
49 ST. REINF. BAR FOR RETAINING WALL

71200.0000 LB. -20.00 % 1.0000 11.11 % 1.0000 11.11 %

51,264.00 -12,816.00 71,200.00 7,120.00 71,200.00 7,120.00
0.9000

64,080.00

0.5500
50 ST. REINF. BAR FOR SHAFT

645500.0000 LB. -38.89 % 1.0000 11.11 % 1.0000 11.11 %

355,025.00 -225,925.00 645,500.00 64,550.00 645,500.00 64,550.00
0.9000

580,950.00

6.0000
51 CSL ACCESS TUBE

16470.0000 L.F. -25.00 % 7.0000 -12.50 % 8.0000 0.00 %

98,820.00 -32,940.00 115,290.00 -16,470.00 131,760.00 0.00
8.0000

131,760.00
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165.0000
52 LEAN CONCRETE

125.0000 C.Y. -17.50 % 300.0000 50.00 % 225.0000 12.50 %

20,625.00 -4,375.00 37,500.00 12,500.00 28,125.00 3,125.00
200.0000
25,000.00

300.0000
53 CONC. CLASS 4000 FOR BRIDGE

5580.0000 C.Y. -33.33 % 380.0000 -15.56 % 325.0000 -27.78 %

1,674,000.00 -837,000.00 2,120,400.00 -390,600.00 1,813,500.00 -697,500.00
450.0000

2,511,000.00

400.0000
54 CONC. CLASS 4000 FOR RETAINING WALL

872.0000 C.Y. -11.11 % 570.0000 26.67 % 425.0000 -5.56 %

348,800.00 -43,600.00 497,040.00 104,640.00 370,600.00 -21,800.00
450.0000

392,400.00

150.0000
55 CONC. CLASS 4000W FOR BRIDGE

193.0000 C.Y. 0.00 % 200.0000 33.33 % 150.0000 0.00 %

28,950.00 0.00 38,600.00 9,650.00 28,950.00 0.00
150.0000
28,950.00

140.0000
56 CONC. CLASS 4000P FOR SHAFT

4810.0000 C.Y. -44.00 % 200.0000 -20.00 % 160.0000 -36.00 %

673,400.00 -529,100.00 962,000.00 -240,500.00 769,600.00 -432,900.00
250.0000

1,202,500.00
57 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

18.0000
58 PERMEON TREATMENT

3474.0000 S.Y. -80.00 % 20.0000 -77.78 % 18.0000 -80.00 %

62,532.00 -250,128.00 69,480.00 -243,180.00 62,532.00 -250,128.00
90.0000

312,660.00
59 STRUCTURAL LOW ALLOY STEEL

L.S. -19.22 % -37.94 % -17.32 %

5,120,076.16 1,217,923.84 3,933,500.00 2,404,500.00 5,240,000.00 1,098,000.006,338,000.00

8,100.0000
60 DISC BEARING - SUPERSTR.

52.0000 EACH -46.00 % 7,000.0000 -53.33 % 8,000.0000 -46.67 %

421,200.00 -358,800.00 364,000.00 -416,000.00 416,000.00 -364,000.00
15,000.0000
780,000.00

61 ROADWAY DECK  - US 395 NB OVER WS-N RAMP & WR LINE
L.S. -49.11 % -74.55 % -54.20 %

1,000,000.00 -965,000.00 500,000.00 1,465,000.00 900,000.00 1,065,000.001,965,000.00
62 ROADWAY DECK  - US 395 SB OVER WS-N RAMP & WR LINE

L.S. -49.24 % -74.62 % -54.31 %

1,000,000.00 -970,000.00 500,000.00 1,470,000.00 900,000.00 1,070,000.001,970,000.00
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PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

115.0000
63 TRAFFIC BARRIER

10334.0000 L.F. -4.17 % 140.0000 16.67 % 90.0000 -25.00 %

1,188,410.00 -51,670.00 1,446,760.00 206,680.00 930,060.00 -310,020.00
120.0000

1,240,080.00
64 MODULAR EXPANSION JOINT SYSTEM - US 395SB/WS-N RAMP

L.S. -34.78 % -44.20 % -45.65 %

90,000.00 -48,000.00 77,000.00 -61,000.00 75,000.00 -63,000.00138,000.00
65 MODULAR EXPANSION JOINT SYSTEM - US 395NB/WS-N RAMP

L.S. -36.00 % -32.00 % -40.00 %

80,000.00 -45,000.00 85,000.00 -40,000.00 75,000.00 -50,000.00125,000.00

31.2500
66 NOISE BARRIER WALL TYPE 2C

20230.0000 S.F. -37.50 % 55.0000 10.00 % 28.0000 -44.00 %

632,187.50 -379,312.50 1,112,650.00 101,150.00 566,440.00 -445,060.00
50.0000

1,011,500.00

25.0000
67 CONCRETE FASCIA PANEL

67243.0000 S.F. -58.33 % 36.0000 -40.00 % 32.0000 -46.67 %

1,681,075.00 2,353,505.00 2,420,748.00 1,613,832.00 2,151,776.00 1,882,804.00
60.0000

4,034,580.00

51.0000
68  ROCK BOLT

200.0000 L.F. -59.20 % 51.0000 -59.20 % 51.0000 -59.20 %

10,200.00 -14,800.00 10,200.00 -14,800.00 10,200.00 -14,800.00
125.0000
25,000.00

41.0000
69  ROCK DOWEL TYPE 1

200.0000 L.F. -59.00 % 41.0000 -59.00 % 41.0000 -59.00 %

8,200.00 -11,800.00 8,200.00 -11,800.00 8,200.00 -11,800.00
100.0000
20,000.00

45.0000
70  ROCK DOWEL TYPE 2

800.0000 L.F. -70.00 % 45.0000 -70.00 % 45.0000 -70.00 %

36,000.00 -84,000.00 36,000.00 -84,000.00 36,000.00 -84,000.00
150.0000

120,000.00

37.0000
71  HORIZONTAL DRAINS - CASED IN ROCK

300.0000 L.F. -7.50 % 37.0000 -7.50 % 37.0000 -7.50 %

11,100.00 -900.00 11,100.00 -900.00 11,100.00 -900.00
40.0000

12,000.00

175.0000
72 BRIDGE APPROACH SLAB

568.0000 S.Y. -22.22 % 250.0000 11.11 % 200.0000 -11.11 %

99,400.00 -28,400.00 142,000.00 14,200.00 113,600.00 -14,200.00
225.0000

127,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

3.9000
73 CRUSHED SURFACING BASE COURSE FROM STOCKPILE

73450.0000 TON -22.00 % 4.0000 -20.00 % 4.0000 -20.00 %

286,455.00 -80,795.00 293,800.00 -73,450.00 293,800.00 -73,450.00
5.0000

367,250.00

LIQUID ASPHALT
74 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

23,610.00 23,610.00 23,610.0023,610.00

CEMENT CONCRETE PAVEMENT

126.0000
75 CEMENT CONC. PAVEMENT

32880.0000 C.Y. 5.00 % 126.0000 5.00 % 128.0000 6.67 %

4,142,880.00 197,280.00 4,142,880.00 197,280.00 4,208,640.00 263,040.00
120.0000

3,945,600.00
76 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

151,600.00 151,600.00 151,600.00151,600.00
77 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

189,500.00 189,500.00 189,500.00189,500.00

20.0000
78 EPOXY-COATED TIE BAR WITH DRILL HOLE

205.0000 EACH 0.00 % 20.0000 0.00 % 20.0000 0.00 %

4,100.00 0.00 4,100.00 0.00 4,100.00 0.00
20.0000
4,100.00

95.0000
79 REPLACE CEMENT CONCRETE PANEL

729.0000 S.Y. -68.33 % 95.0000 -68.33 % 95.0000 -68.33 %

69,255.00 -149,445.00 69,255.00 -149,445.00 69,255.00 -149,445.00
300.0000

218,700.00

16.2000
80  CORROSION RESISTANT DOWEL BAR

34853.0000 EACH 35.00 % 16.2000 35.00 % 16.2500 35.42 %

564,618.60 146,382.60 564,618.60 146,382.60 566,361.25 148,125.25
12.0000

418,236.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

3.0000
81  CRACK SEALING - RUBBERIZED SEALANT

920.0000 L.F. 500.00 % 3.5000 600.00 % 3.4000 580.00 %

2,760.00 2,300.00 3,220.00 2,760.00 3,128.00 2,668.00
0.5000
460.00

5.5000
82  CRACK SEALING - SAND SLURRY

920.0000 L.F. 266.67 % 3.5000 133.33 % 6.0000 300.00 %

5,060.00 3,680.00 3,220.00 1,840.00 5,520.00 4,140.00
1.5000

1,380.00

2.3600
83 PLANING BITUMINOUS PAVEMENT

32630.0000 S.Y. -60.67 % 1.1000 -81.67 % 2.5000 -58.33 %

77,006.80 -118,773.20 35,893.00 -159,887.00 81,575.00 -114,205.00
6.0000

195,780.00

69.3000
84 HMA CL. 1/2 IN. PG 64-28

16330.0000 TON -5.07 % 73.0000 0.00 % 70.0000 -4.11 %

1,131,669.00 -60,421.00 1,192,090.00 0.00 1,143,100.00 -48,990.00
73.0000

1,192,090.00

72.0000
85 HMA CL. 1/2 IN. PG 70-28

4450.0000 TON -4.00 % 76.0000 1.33 % 72.0000 -4.00 %

320,400.00 -13,350.00 338,200.00 4,450.00 320,400.00 -13,350.00
75.0000

333,750.00
86 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

46,500.00 46,500.00 46,500.0046,500.00
87 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,000.00 31,000.00 31,000.0031,000.00
88 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,200.00 6,200.00 6,200.006,200.00

75.6000
89 COMMERCIAL HMA

3020.0000 TON -5.50 % 79.5000 -0.63 % 76.0000 -5.00 %

228,312.00 -13,288.00 240,090.00 -1,510.00 229,520.00 -12,080.00
80.0000

241,600.00

8.0000
90 LONGITUDINAL JOINT SEAL

2470.0000 L.F. 60.00 % 5.0000 0.00 % 9.0000 80.00 %

19,760.00 7,410.00 12,350.00 0.00 22,230.00 9,880.00
5.0000

12,350.00
91 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
92 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
93 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
94  EXCESS MATERIAL REIMBURSEMENT

CALC 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

EROSION CONTROL AND PLANTING

50.0000
95 ESC LEAD

130.0000 DAY -50.00 % 50.0000 -50.00 % 50.0000 -50.00 %

6,500.00 -6,500.00 6,500.00 -6,500.00 6,500.00 -6,500.00
100.0000
13,000.00

75.0000
96 INLET PROTECTION

17.0000 EACH -25.00 % 79.0000 -21.00 % 75.0000 -25.00 %

1,275.00 -425.00 1,343.00 -357.00 1,275.00 -425.00
100.0000
1,700.00

15.0000
97 STABILIZED CONSTRUCTION ENTRANCE

197.0000 S.Y. 0.00 % 16.0000 6.67 % 20.0000 33.33 %

2,955.00 0.00 3,152.00 197.00 3,940.00 985.00
15.0000
2,955.00

12.0000
98  STABILIZED CONSTRUCTION ENTRANCE - SITE QS-C-331

197.0000 S.Y. -20.00 % 13.0000 -13.33 % 20.0000 33.33 %

2,364.00 -591.00 2,561.00 -394.00 3,940.00 985.00
15.0000
2,955.00

15.0000
99  STABILIZED CONSTRUCTION ENTRANCE - SITE HATCH ROAD

197.0000 S.Y. 0.00 % 16.0000 6.67 % 20.0000 33.33 %

2,955.00 0.00 3,152.00 197.00 3,940.00 985.00
15.0000
2,955.00

12,500.0000
100 TIRE WASH

1.0000 EACH 4.17 % 13,125.0000 9.38 % 12,000.0000 0.00 %

12,500.00 500.00 13,125.00 1,125.00 12,000.00 0.00
12,000.0000
12,000.00

12,500.0000
101  TIRE WASH - SITE QS-C-331

1.0000 EACH 4.17 % 13,125.0000 9.38 % 12,000.0000 0.00 %

12,500.00 500.00 13,125.00 1,125.00 12,000.00 0.00
12,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

12,500.0000
102  TIRE WASH - SITE HATCH ROAD

1.0000 EACH 4.17 % 13,125.0000 9.38 % 12,000.0000 0.00 %

12,500.00 500.00 13,125.00 1,125.00 12,000.00 0.00
12,000.0000
12,000.00

2.1500
103  DUST PALLIATIVE - SITE QS-C-331

4740.0000 S.Y. 7.50 % 2.2500 12.50 % 2.2000 10.00 %

10,191.00 711.00 10,665.00 1,185.00 10,428.00 948.00
2.0000

9,480.00

1.6000
104  DUST PALLIATIVE - SITE HATCH ROAD

5330.0000 S.Y. -20.00 % 1.7000 -15.00 % 1.6000 -20.00 %

8,528.00 -2,132.00 9,061.00 -1,599.00 8,528.00 -2,132.00
2.0000

10,660.00

3.7500
105 SILT FENCE

2005.0000 L.F. -11.76 % 4.0000 -5.88 % 4.0000 -5.88 %

7,518.75 -1,002.50 8,020.00 -501.25 8,020.00 -501.25
4.2500

8,521.25

2.6000
106  HIGH VISIBILITY SILT FENCE

3511.0000 L.F. -56.67 % 3.0000 -50.00 % 3.0000 -50.00 %

9,128.60 -11,937.40 10,533.00 -10,533.00 10,533.00 -10,533.00
6.0000

21,066.00
107 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

6.7000
108 TEMPORARY CURB

2508.0000 L.F. 34.00 % 7.0000 40.00 % 10.0000 100.00 %

16,803.60 4,263.60 17,556.00 5,016.00 25,080.00 12,540.00
5.0000

12,540.00

272.0000
109 SOIL BINDER OR TACKING AGENT

29.1000 ACRE -9.33 % 280.0000 -6.67 % 275.0000 -8.33 %

7,915.20 -814.80 8,148.00 -582.00 8,002.50 -727.50
300.0000
8,730.00

272.0000
110 SOIL BINDER OR TACKING AGENT - SITE QS-C-331

1.1000 ACRE -9.33 % 280.0000 -6.67 % 275.0000 -8.33 %

299.20 -30.80 308.00 -22.00 302.50 -27.50
300.0000
330.00

272.0000
111 SOIL BINDER OR TACKING AGENT - SITE HATCH ROAD

7.5000 ACRE -9.33 % 280.0000 -6.67 % 275.0000 -8.33 %

2,040.00 -210.00 2,100.00 -150.00 2,062.50 -187.50
300.0000
2,250.00

4,420.0000
112 SEEDING, FERTILIZING, AND MULCHING - SITE QS-C-331

1.1000 ACRE 33.94 % 4,500.0000 36.36 % 4,500.0000 36.36 %

4,862.00 1,232.00 4,950.00 1,320.00 4,950.00 1,320.00
3,300.0000
3,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3,885.0000
113  SEEDING, FERTILIZING, AND MULCHING - SITE HATCH ROAD

7.5000 ACRE 17.73 % 4,000.0000 21.21 % 4,000.0000 21.21 %

29,137.50 4,387.50 30,000.00 5,250.00 30,000.00 5,250.00
3,300.0000
24,750.00

2,970.0000
114 SEEDING AND MULCHING

29.1000 ACRE 65.00 % 3,000.0000 66.67 % 3,000.0000 66.67 %

86,427.00 34,047.00 87,300.00 34,920.00 87,300.00 34,920.00
1,800.0000
52,380.00

20.0000
115 TOPSOIL TYPE C

370.0000 C.Y. -33.33 % 25.0000 -16.67 % 30.0000 0.00 %

7,400.00 -3,700.00 9,250.00 -1,850.00 11,100.00 0.00
30.0000

11,100.00

13,150.0000
116  MEDIUM COMPOST

29.1000 ACRE 8,666.67 % 13,500.0000 8,900.00 % 13,000.0000 8,566.67 %

382,665.00 378,300.00 392,850.00 388,485.00 378,300.00 373,935.00
150.0000
4,365.00

TRAFFIC

37.0000
117  SPOKANE COUNTY CURB AND GUTTER TYPE B

14.0000 L.F. -26.00 % 39.0000 -22.00 % 50.0000 0.00 %

518.00 -182.00 546.00 -154.00 700.00 0.00
50.0000
700.00

15.0000
118 EXTRUDED CURB

282.0000 L.F. 0.00 % 16.0000 6.67 % 10.0000 -33.33 %

4,230.00 0.00 4,512.00 282.00 2,820.00 -1,410.00
15.0000
4,230.00

25.0000
119 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

63.0000 L.F. 16.28 % 26.0000 20.93 % 25.0000 16.28 %

1,575.00 220.50 1,638.00 283.50 1,575.00 220.50
21.5000
1,354.50

20.0000
120 BEAM GUARDRAIL TYPE 1

263.0000 L.F. -6.98 % 22.0000 2.33 % 20.0000 -6.98 %

5,260.00 -394.50 5,786.00 131.50 5,260.00 -394.50
21.5000
5,654.50

19.0000
121 BEAM GUARDRAIL TYPE 31

3876.0000 L.F. -11.63 % 20.0000 -6.98 % 19.0000 -11.63 %

73,644.00 -9,690.00 77,520.00 -5,814.00 73,644.00 -9,690.00
21.5000

83,334.00

3,200.0000
122 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -15.79 % 3,400.0000 -10.53 % 3,200.0000 -15.79 %

19,200.00 -3,600.00 20,400.00 -2,400.00 19,200.00 -3,600.00
3,800.0000
22,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
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GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
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COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,800.0000
123 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -18.18 % 1,900.0000 -13.64 % 1,800.0000 -18.18 %

1,800.00 -400.00 1,900.00 -300.00 1,800.00 -400.00
2,200.0000
2,200.00

2,500.0000
124 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -13.79 % 2,600.0000 -10.34 % 2,500.0000 -13.79 %

20,000.00 -3,200.00 20,800.00 -2,400.00 20,000.00 -3,200.00
2,900.0000
23,200.00

39.0000
125 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

1438.0000 L.F. 5.41 % 40.0000 8.11 % 39.0000 5.41 %

56,082.00 2,876.00 57,520.00 4,314.00 56,082.00 2,876.00
37.0000

53,206.00

800.0000
126 BEAM GUARDRAIL ANCHOR TYPE 10

8.0000 EACH -27.27 % 810.0000 -26.36 % 800.0000 -27.27 %

6,400.00 -2,400.00 6,480.00 -2,320.00 6,400.00 -2,400.00
1,100.0000
8,800.00

33.0000
127 PRECAST CONC. BARRIER TYPE 2

341.0000 L.F. -5.71 % 35.0000 0.00 % 40.0000 14.29 %

11,253.00 -682.00 11,935.00 0.00 13,640.00 1,705.00
35.0000

11,935.00

33.0000
128 PRECAST CONC. BARRIER TYPE 2 - MODIFIED

313.0000 L.F. -10.81 % 35.0000 -5.41 % 48.0000 29.73 %

10,329.00 -1,252.00 10,955.00 -626.00 15,024.00 3,443.00
37.0000

11,581.00

70.0000
129 SINGLE SLOPE CONCRETE BARRIER

497.0000 L.F. -41.67 % 55.0000 -54.17 % 52.0000 -56.67 %

34,790.00 -24,850.00 27,335.00 -32,305.00 25,844.00 -33,796.00
120.0000
59,640.00

62.5000
130 CAST-IN-PLACE CONC. BARRIER

892.0000 L.F. -68.75 % 50.0000 -75.00 % 90.0000 -55.00 %

55,750.00 -122,650.00 44,600.00 -133,800.00 80,280.00 -98,120.00
200.0000

178,400.00

72.5000
131  CAST-IN-PLACE CONC. BARRIER - MODIFIED

840.0000 L.F. -63.75 % 60.0000 -70.00 % 70.0000 -65.00 %

60,900.00 -107,100.00 50,400.00 -117,600.00 58,800.00 -109,200.00
200.0000

168,000.00

0.0000
132 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

16.0000
133 TEMPORARY CONC. BARRIER

7730.0000 L.F. 88.24 % 17.0000 100.00 % 16.0000 88.24 %

123,680.00 57,975.00 131,410.00 65,705.00 123,680.00 57,975.00
8.5000

65,705.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006
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331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010
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NO.
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07/09/2009
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.5000
134  REMOVE AND RESET TEMPORARY CONC. BARRIER

6940.0000 L.F. 75.00 % 11.0000 83.33 % 5.0000 -16.67 %

72,870.00 31,230.00 76,340.00 34,700.00 34,700.00 -6,940.00
6.0000

41,640.00

9,000.0000
135 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 0.00 % 9,450.0000 5.00 % 10,000.0000 11.11 %

9,000.00 0.00 9,450.00 450.00 10,000.00 1,000.00
9,000.0000
9,000.00

34,500.0000
136 PERMANENT IMPACT ATTENUATOR

3.0000 EACH -1.43 % 36,200.0000 3.43 % 22,000.0000 -37.14 %

103,500.00 -1,500.00 108,600.00 3,600.00 66,000.00 -39,000.00
35,000.0000
105,000.00

5,000.0000
137 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 400.00 % 20,000.0000 1,900.00 % 10,000.0000 900.00 %

5,000.00 4,000.00 20,000.00 19,000.00 10,000.00 9,000.00
1,000.0000
1,000.00

41.3500
138 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

480.0000 HR -44.87 % 5.0000 -93.33 % 45.0000 -40.00 %

19,848.00 -16,152.00 2,400.00 -33,600.00 21,600.00 -14,400.00
75.0000

36,000.00

26.0000
139 FLEXIBLE GUIDE POST

202.0000 EACH -13.33 % 32.0000 6.67 % 50.0000 66.67 %

5,252.00 -808.00 6,464.00 404.00 10,100.00 4,040.00
30.0000
6,060.00

10.0000
140 BARRIER DELINEATOR

41.0000 EACH -33.33 % 12.0000 -20.00 % 8.0000 -46.67 %

410.00 -205.00 492.00 -123.00 328.00 -287.00
15.0000
615.00

0.1100
141 PAINT LINE

110820.0000 L.F. -26.67 % 0.1500 0.00 % 0.1300 -13.33 %

12,190.20 -4,432.80 16,623.00 0.00 14,406.60 -2,216.40
0.1500

16,623.00

0.2900
142 PAINTED WIDE LANE LINE

5780.0000 L.F. -35.56 % 0.3000 -33.33 % 0.2600 -42.22 %

1,676.20 -924.80 1,734.00 -867.00 1,502.80 -1,098.20
0.4500

2,601.00

2.6600
143 PAINTED CROSSWALK LINE

1220.0000 S.F. -11.33 % 3.0000 0.00 % 3.4000 13.33 %

3,245.20 -414.80 3,660.00 0.00 4,148.00 488.00
3.0000

3,660.00

3.8000
144 PAINTED STOP LINE

290.0000 L.F. -24.00 % 4.0000 -20.00 % 3.6000 -28.00 %

1,102.00 -348.00 1,160.00 -290.00 1,044.00 -406.00
5.0000

1,450.00
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31.3600
145 PAINTED TRAFFIC ARROW

14.0000 EACH 1.16 % 33.0000 6.45 % 75.0000 141.94 %

439.04 5.04 462.00 28.00 1,050.00 616.00
31.0000
434.00

0.1500
146 TEMPORARY PAVEMENT MARKING

39270.0000 L.F. -25.00 % 0.2000 0.00 % 0.1500 -25.00 %

5,890.50 -1,963.50 7,854.00 0.00 5,890.50 -1,963.50
0.2000

7,854.00
147 PERMANENT SIGNING

L.S. 19.50 % 26.27 % -54.90 %

106,000.00 17,300.00 112,000.00 23,300.00 40,000.00 -48,700.0088,700.00
148  LUMINAIRE BASE RECONSTRUCTION

L.S. -95.00 % -70.00 % -74.00 %

2,500.00 -47,500.00 15,000.00 -35,000.00 13,000.00 -37,000.0050,000.00
149 SIGN BRIDGE NO. 1

L.S. 32.08 % -8.49 % -43.40 %

140,000.00 34,000.00 97,000.00 -9,000.00 60,000.00 -46,000.00106,000.00
150 SIGN BRIDGE NO. 2

L.S. 34.26 % -9.26 % -44.44 %

145,000.00 37,000.00 98,000.00 -10,000.00 60,000.00 -48,000.00108,000.00
151 SIGN BRIDGE NO. 3

L.S. -2.94 % -17.65 % -52.94 %

165,000.00 -5,000.00 140,000.00 -30,000.00 80,000.00 -90,000.00170,000.00
152 ILLUMINATION SYSTEM 1

L.S. 879.19 % -2.08 % -8.20 %

800,000.00 718,300.00 80,000.00 -1,700.00 75,000.00 -6,700.0081,700.00
153 ILLUMINATION SYSTEM 2

L.S. 2.56 % 2.56 % 2.56 %

20,000.00 500.00 20,000.00 500.00 20,000.00 500.0019,500.00
154 ILLUMINATION SYSTEM 3

L.S. 9.06 % 9.06 % 34.23 %

65,000.00 5,400.00 65,000.00 5,400.00 80,000.00 20,400.0059,600.00
155 ILLUMINATION SYSTEM 4

L.S. 18.47 % 18.47 % 30.52 %

59,000.00 9,200.00 59,000.00 9,200.00 65,000.00 15,200.0049,800.00
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156 ILLUMINATION SYSTEM 5

L.S. 29.87 % 29.87 % 127.27 %

20,000.00 4,600.00 20,000.00 4,600.00 35,000.00 19,600.0015,400.00
157 ILLUMINATION SYSTEM 6

L.S. 13.79 % 13.79 % 20.69 %

33,000.00 4,000.00 33,000.00 4,000.00 35,000.00 6,000.0029,000.00
158  COMMUNICATION CONDUIT SYSTEM

L.S. -18.46 % 63.08 % -22.16 %

110,000.00 -24,900.00 220,000.00 85,100.00 105,000.00 -29,900.00134,900.00
159  COMMUNICATION CABLES AND INTERFACES

L.S. -0.99 % -0.99 % -62.87 %

40,000.00 -400.00 40,000.00 -400.00 15,000.00 -25,400.0040,400.00
160  CCTV SYSTEM 1

L.S. 8.38 % 10.00 % 50.00 %

43,350.00 3,350.00 44,000.00 4,000.00 60,000.00 20,000.0040,000.00
161  CCTV SYSTEM 2

L.S. 19.42 % 20.93 % 179.07 %

51,350.00 8,350.00 52,000.00 9,000.00 120,000.00 77,000.0043,000.00
162  CCTV SYSTEM 3

L.S. 23.84 % 25.58 % 155.81 %

53,250.00 10,250.00 54,000.00 11,000.00 110,000.00 67,000.0043,000.00
163  CCTV SYSTEM 4

L.S. 17.58 % 18.68 % 185.71 %

53,500.00 8,000.00 54,000.00 8,500.00 130,000.00 84,500.0045,500.00
164  TDA SYSTEM 1

L.S. 6.06 % 6.06 % -49.49 %

21,000.00 1,200.00 21,000.00 1,200.00 10,000.00 -9,800.0019,800.00
165  TDA SYSTEM 2

L.S. 121.24 % 121.24 % -11.50 %

25,000.00 13,700.00 25,000.00 13,700.00 10,000.00 -1,300.0011,300.00
166  TDA SYSTEM 3

L.S. 16.16 % 18.69 % -49.49 %

23,000.00 3,200.00 23,500.00 3,700.00 10,000.00 -9,800.0019,800.00
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167  PERMANENT VARIABLE MESSAGE SIGN

L.S. 1.45 % 1.45 % 1.45 %

210,000.00 3,000.00 210,000.00 3,000.00 210,000.00 3,000.00207,000.00
168  PERMANENT TRAFFIC RECORDER SITE

L.S. -78.95 % -79.61 % -47.37 %

8,000.00 -30,000.00 7,750.00 -30,250.00 20,000.00 -18,000.0038,000.00
169  INDUCTION LOOP VEHICLE DETECTORS

L.S. -55.14 % -55.14 % 77.57 %

24,000.00 -29,500.00 24,000.00 -29,500.00 95,000.00 41,500.0053,500.00

18.0000
170 CONDUIT PIPE 2 IN. DIAM.

4250.0000 L.F. -10.00 % 18.0000 -10.00 % 18.0000 -10.00 %

76,500.00 -8,500.00 76,500.00 -8,500.00 76,500.00 -8,500.00
20.0000

85,000.00

0.5000
171 SEQUENTIAL ARROW SIGN

23040.0000 HR -85.71 % 0.1000 -97.14 % 2.0000 -42.86 %

11,520.00 -69,120.00 2,304.00 -78,336.00 46,080.00 -34,560.00
3.5000

80,640.00

10,000.0000
172 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 1,150.00 % 10,000.0000 1,150.00 % 5,000.0000 525.00 %

20,000.00 18,400.00 20,000.00 18,400.00 10,000.00 8,400.00
800.0000
1,600.00

0.5000
173 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

15360.0000 HR -85.71 % 0.1000 -97.14 % 4.0000 14.29 %

7,680.00 -46,080.00 1,536.00 -52,224.00 61,440.00 7,680.00
3.5000

53,760.00
174 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 100.00 % 44.00 % -60.00 %

50,000.00 25,000.00 36,000.00 11,000.00 10,000.00 -15,000.0025,000.00

0.1000
175 FLAGGERS AND SPOTTERS

5120.0000 HR -99.76 % 43.5000 6.10 % 37.0000 -9.76 %

512.00 -209,408.00 222,720.00 12,800.00 189,440.00 -20,480.00
41.0000

209,920.00

43.2500
176 OTHER TRAFFIC CONTROL LABOR

1540.0000 HR 5.49 % 43.5000 6.10 % 42.0000 2.44 %

66,605.00 3,465.00 66,990.00 3,850.00 64,680.00 1,540.00
41.0000

63,140.00
177 TRAFFIC CONTROL SUPERVISOR

L.S. 21.01 % -56.44 % -96.13 %

125,000.00 21,700.00 45,000.00 -58,300.00 4,000.00 -99,300.00103,300.00
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12.0000
178 CONSTRUCTION SIGNS CLASS A

1215.0000 S.F. -20.00 % 15.0000 0.00 % 24.0000 60.00 %

14,580.00 -3,645.00 18,225.00 0.00 29,160.00 10,935.00
15.0000

18,225.00

OTHER ITEMS
179 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.00 50,000.00 0.0050,000.00

4.5000
180 STRUCTURE EXCAVATION CLASS B INCL. HAUL

23570.0000 C.Y. -35.71 % 4.5000 -35.71 % 4.5000 -35.71 %

106,065.00 -58,925.00 106,065.00 -58,925.00 106,065.00 -58,925.00
7.0000

164,990.00

1.6500
181 SHORING OR EXTRA EXCAVATION CLASS B

29170.0000 S.F. 65.00 % 1.7000 70.00 % 1.6500 65.00 %

48,130.50 18,960.50 49,589.00 20,419.00 48,130.50 18,960.50
1.0000

29,170.00

23.5000
182 GRAVEL BACKFILL FOR DRAIN

433.0000 C.Y. -32.86 % 24.0000 -31.43 % 24.0000 -31.43 %

10,175.50 -4,979.50 10,392.00 -4,763.00 10,392.00 -4,763.00
35.0000

15,155.00
183 CURE BOX

L.S. -50.00 % -70.00 % -20.00 %

2,500.00 -2,500.00 1,500.00 -3,500.00 4,000.00 -1,000.005,000.00

350.0000
184 PLUGGING EXISTING PIPE

2.0000 EACH -30.00 % 370.0000 -26.00 % 400.0000 -20.00 %

700.00 -300.00 740.00 -260.00 800.00 -200.00
500.0000
1,000.00

185 STRUCTURE SURVEYING
L.S. -75.25 % -72.77 % -82.67 %

50,000.00 -152,000.00 55,000.00 -147,000.00 35,000.00 -167,000.00202,000.00

1,150.0000
186 BOLLARD TYPE 1

6.0000 EACH -23.33 % 1,250.0000 -16.67 % 900.0000 -40.00 %

6,900.00 -2,100.00 7,500.00 -1,500.00 5,400.00 -3,600.00
1,500.0000
9,000.00

15.0000
187 CHAIN LINK FENCE TYPE 3

8830.0000 L.F. 50.00 % 9.0000 -10.00 % 10.0000 0.00 %

132,450.00 44,150.00 79,470.00 -8,830.00 88,300.00 0.00
10.0000

88,300.00
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15.0000
188  COATED CHAIN LINK FENCE TYPE 4 MODIFIED

901.0000 L.F. -11.76 % 19.0000 11.76 % 18.0000 5.88 %

13,515.00 -1,802.00 17,119.00 1,802.00 16,218.00 901.00
17.0000

15,317.00

200.0000
189 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

70.0000 EACH -20.00 % 500.0000 100.00 % 125.0000 -50.00 %

14,000.00 -3,500.00 35,000.00 17,500.00 8,750.00 -8,750.00
250.0000
17,500.00

200.0000
190 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

21.0000 EACH -20.00 % 340.0000 36.00 % 180.0000 -28.00 %

4,200.00 -1,050.00 7,140.00 1,890.00 3,780.00 -1,470.00
250.0000
5,250.00

1,500.0000
191  DOUBLE 20 FT. CHAIN LINK GATE - SITE HATCH ROAD

1.0000 EACH 50.00 % 1,680.0000 68.00 % 1,800.0000 80.00 %

1,500.00 500.00 1,680.00 680.00 1,800.00 800.00
1,000.0000
1,000.00

4.0000
192  WIRE FENCE TYPE 1 - SITE HATCH ROAD

1080.0000 L.F. -33.33 % 5.0000 -16.67 % 5.5000 -8.33 %

4,320.00 -2,160.00 5,400.00 -1,080.00 5,940.00 -540.00
6.0000

6,480.00

750.0000
193 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -6.25 % 790.0000 -1.25 % 750.0000 -6.25 %

4,500.00 -300.00 4,740.00 -60.00 4,500.00 -300.00
800.0000
4,800.00

500.0000
194 ADJUST MANHOLE

6.0000 EACH 17.65 % 525.0000 23.53 % 500.0000 17.65 %

3,000.00 450.00 3,150.00 600.00 3,000.00 450.00
425.0000
2,550.00

195 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 250.00 % 267.50 % 250.00 %

3,500.00 2,500.00 3,675.00 2,675.00 3,500.00 2,500.001,000.00
196 FORCE ACCOUNT ROCK BOLT AND ROCK DOWEL GROUT EXCEEDANCE

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
197 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
198 TRIMMING AND CLEANUP

L.S. -16.67 % -12.50 % -16.67 %

25,000.00 -5,000.00 26,250.00 -3,750.00 25,000.00 -5,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
199 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
200 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
201 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

170,000.00 170,000.00 170,000.00170,000.00
202 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.0026,000.00
203 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,300.00 49,300.00 49,300.0049,300.00
204 CONFIRMATION SCALE

L.S. -70.00 % -68.50 % -70.00 %

10,500.00 -24,500.00 11,025.00 -23,975.00 10,500.00 -24,500.0035,000.00
205 SPCC PLAN

L.S. 25.00 % -87.50 % 25.00 %

5,000.00 1,000.00 500.00 -3,500.00 5,000.00 1,000.004,000.00
206 FIELD OFFICE BUILDING

L.S. 75.00 % -50.00 % 0.00 %

35,000.00 15,000.00 10,000.00 -10,000.00 20,000.00 0.0020,000.00

2.2500
207 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1814.0000 S.Y. -25.00 % 2.5000 -16.67 % 2.2500 -25.00 %

4,081.50 -1,360.50 4,535.00 -907.00 4,081.50 -1,360.50
3.0000

5,442.00

3.5000
208 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

582.0000 S.Y. -30.00 % 4.0000 -20.00 % 3.5000 -30.00 %

2,037.00 -873.00 2,328.00 -582.00 2,037.00 -873.00
5.0000

2,910.00

14.7000
209 GEOSYNTHETIC RETAINING WALL

66495.0000 S.F. -41.20 % 15.0000 -40.00 % 15.0000 -40.00 %

977,476.50 -684,898.50 997,425.00 -664,950.00 997,425.00 -664,950.00
25.0000

1,662,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY
331 N FANCHER RD 120 N RALPH ST 20210 142ND AVE NE 98072
99211-0831 99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODINVILLE    WA  980721330

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

13.2500
210 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

69270.0000 C.Y. -11.67 % 14.0000 -6.67 % 13.2500 -11.67 %

917,827.50 -121,222.50 969,780.00 -69,270.00 917,827.50 -121,222.50
15.0000

1,039,050.00

1,500.0000
211  BENCHES

5.0000 EACH 53.06 % 1,500.0000 53.06 % 1,500.0000 53.06 %

7,500.00 2,600.00 7,500.00 2,600.00 7,500.00 2,600.00
980.0000
4,900.00

35.0000
212 TOPSOIL TYPE A

200.0000 C.Y. 16.67 % 40.0000 33.33 % 35.0000 16.67 %

7,000.00 1,000.00 8,000.00 2,000.00 7,000.00 1,000.00
30.0000
6,000.00

550.0000
213 ADJUST INLET

1.0000 EACH 37.50 % 575.0000 43.75 % 550.0000 37.50 %

550.00 150.00 575.00 175.00 550.00 150.00
400.0000
400.00

950.0000
214 ADJUST CATCH BASIN

6.0000 EACH 137.50 % 475.0000 18.75 % 450.0000 12.50 %

5,700.00 3,300.00 2,850.00 450.00 2,700.00 300.00
400.0000
2,400.00

$37,540,555.55 -25.69% $38,428,154.60 -23.93% $39,218,393.15 -22.37%$50,519,317.75CONTRACT TOTAL

$39,218,393.15$37,540,555.55 $38,428,154.60BASE TOTAL -25.69% -23.93% -22.37%$50,519,317.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -14.64 % -10.95 % -10.95 %

3,930,000.00 -674,000.00 4,100,000.00 -504,000.00 4,100,000.00 -504,000.004,604,000.00

2,400.0000
2 CLEARING AND GRUBBING

10.8000 ACRE 41.18 % 2,500.0000 47.06 % 3,900.0000 129.41 %

25,920.00 7,560.00 27,000.00 8,640.00 42,120.00 23,760.00
1,700.0000
18,360.00

3 CLEARING AND GRUBBING - SITE HATCH ROAD
L.S. -99.33 % -33.33 % -83.33 %

100.00 -14,900.00 10,000.00 -5,000.00 2,500.00 -12,500.0015,000.00

0.0000
4 STRIPPING INCL. HAUL - SITE QS-C-331

6684.0000 C.Y. -100.00 % 2.0000 -20.00 % 0.0000 -100.00 %

0.00 -16,710.00 13,368.00 -3,342.00 0.00 -16,710.00
2.5000

16,710.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 54.29 % 114.29 % 71.43 %

10,800.00 3,800.00 15,000.00 8,000.00 12,000.00 5,000.007,000.00
6 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

799,000.00 799,000.00 799,000.00799,000.00
7 REMOVING PORTION OF EXISTING STRUCTURE - CONC. RET. WALL

L.S. -56.40 % -60.00 % -44.00 %

10,900.00 -14,100.00 10,000.00 -15,000.00 14,000.00 -11,000.0025,000.00

3.2000
8 REMOVING CEMENT CONC. CURB AND GUTTER

14.0000 L.F. -87.20 % 5.0000 -80.00 % 17.0000 -32.00 %

44.80 -305.20 70.00 -280.00 238.00 -112.00
25.0000
350.00

1.1000
9 REMOVING ASPHALT CONC. PAVEMENT

8560.0000 S.Y. -72.50 % 2.5000 -37.50 % 2.2500 -43.75 %

9,416.00 -24,824.00 21,400.00 -12,840.00 19,260.00 -14,980.00
4.0000

34,240.00

5.0000
10 REMOVING CONC. BARRIER

2364.0000 L.F. -23.08 % 4.0000 -38.46 % 5.2500 -19.23 %

11,820.00 -3,546.00 9,456.00 -5,910.00 12,411.00 -2,955.00
6.5000

15,366.00

5.0000
11 REMOVING GUARDRAIL

130.0000 L.F. -28.57 % 5.0000 -28.57 % 5.5000 -21.43 %

650.00 -260.00 650.00 -260.00 715.00 -195.00
7.0000
910.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

16.0000
12 REMOVING GUIDE POST

10.0000 EACH 166.67 % 5.0000 -16.67 % 18.0000 200.00 %

160.00 100.00 50.00 -10.00 180.00 120.00
6.0000
60.00

1.1500
13 REMOVING TEMPORARY PAVEMENT MARKING

1470.0000 L.F. 15.00 % 0.5000 -50.00 % 1.0000 0.00 %

1,690.50 220.50 735.00 -735.00 1,470.00 0.00
1.0000

1,470.00

0.9100
14 REMOVING PAINT LINE

27920.0000 L.F. 7.06 % 0.6000 -29.41 % 1.0000 17.65 %

25,407.20 1,675.20 16,752.00 -6,980.00 27,920.00 4,188.00
0.8500

23,732.00

71.0000
15 REMOVING PAINTED TRAFFIC MARKING

3.0000 EACH -16.47 % 75.0000 -11.76 % 75.0000 -11.76 %

213.00 -42.00 225.00 -30.00 225.00 -30.00
85.0000
255.00

1.0000
16 REMOVING CHAIN LINK FENCE

3140.0000 L.F. -50.00 % 1.4000 -30.00 % 2.8000 40.00 %

3,140.00 -3,140.00 4,396.00 -1,884.00 8,792.00 2,512.00
2.0000

6,280.00

5.0000
17 REMOVING WIRE FENCE

40.0000 L.F. 150.00 % 1.4000 -30.00 % 4.5000 125.00 %

200.00 120.00 56.00 -24.00 180.00 100.00
2.0000
80.00

1.0000
18  REMOVING WIRE FENCE - SITE HATCH ROAD

1140.0000 L.F. -50.00 % 1.0000 -50.00 % 2.5000 25.00 %

1,140.00 -1,140.00 1,140.00 -1,140.00 2,850.00 570.00
2.0000

2,280.00

GRADING

6.5600
19 ROADWAY EXCAVATION INCL. HAUL

128560.0000 C.Y. -12.53 % 3.5000 -53.33 % 10.0000 33.33 %

843,353.60 -120,846.40 449,960.00 -514,240.00 1,285,600.00 321,400.00
7.5000

964,200.00

6.3000
20 CONTROLLED BLASTING OF ROCK FACE

1000.0000 L.F. 40.00 % 16.0000 255.56 % 5.0000 11.11 %

6,300.00 1,800.00 16,000.00 11,500.00 5,000.00 500.00
4.5000

4,500.00

6.0700
21 COMMON BORROW INCL. HAUL

79100.0000 C.Y. 21.40 % 0.0100 -99.80 % 4.4800 -10.40 %

480,137.00 84,637.00 791.00 -394,709.00 354,368.00 -41,132.00
5.0000

395,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.8600
22 EMBANKMENT COMPACTION

188670.0000 C.Y. -7.00 % 2.7500 37.50 % 0.5000 -75.00 %

350,926.20 -26,413.80 518,842.50 141,502.50 94,335.00 -283,005.00
2.0000

377,340.00

320.0000
23  SLOPE SCALING

10.0000 CRHR -46.67 % 550.0000 -8.33 % 360.0000 -40.00 %

3,200.00 -2,800.00 5,500.00 -500.00 3,600.00 -2,400.00
600.0000
6,000.00

25.0000
24  DEBRIS REMOVAL INCL. HAUL

20.0000 C.Y. 0.00 % 60.0000 140.00 % 23.8000 -4.80 %

500.00 0.00 1,200.00 700.00 476.00 -24.00
25.0000
500.00

DRAINAGE

1,500.0000
25 GRATE INLET TYPE 2

21.0000 EACH -31.82 % 1,600.0000 -27.27 % 2,050.0000 -6.82 %

31,500.00 -14,700.00 33,600.00 -12,600.00 43,050.00 -3,150.00
2,200.0000
46,200.00

3,900.0000
26 DROP INLET TYPE 2

3.0000 EACH 44.44 % 5,200.0000 92.59 % 2,900.0000 7.41 %

11,700.00 3,600.00 15,600.00 7,500.00 8,700.00 600.00
2,700.0000
8,100.00

34.2000
27 QUARRY SPALLS

329.0000 C.Y. -24.00 % 32.0000 -28.89 % 31.0000 -31.11 %

11,251.80 -3,553.20 10,528.00 -4,277.00 10,199.00 -4,606.00
45.0000

14,805.00

9.5000
28 UNDERDRAIN PIPE 8 IN. DIAM.

4031.0000 L.F. -36.67 % 10.0000 -33.33 % 16.0000 6.67 %

38,294.50 -22,170.50 40,310.00 -20,155.00 64,496.00 4,031.00
15.0000

60,465.00

11.0000
29 SCHEDULE A CULV. PIPE 12 IN. DIAM.

437.0000 L.F. -63.33 % 20.0000 -33.33 % 18.0000 -40.00 %

4,807.00 -8,303.00 8,740.00 -4,370.00 7,866.00 -5,244.00
30.0000

13,110.00

12.5000
30  SCHEDULE A CULV. PIPE 12 IN. DIAM. - SITE HATCH ROAD

44.0000 L.F. -58.33 % 22.0000 -26.67 % 27.0000 -10.00 %

550.00 -770.00 968.00 -352.00 1,188.00 -132.00
30.0000
1,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,760.0000
31 CATCH BASIN TYPE 2 48 IN. DIAM.

9.0000 EACH -37.14 % 2,200.0000 -21.43 % 2,000.0000 -28.57 %

15,840.00 -9,360.00 19,800.00 -5,400.00 18,000.00 -7,200.00
2,800.0000
25,200.00

0.7000
32 TESTING STORM SEWER PIPE

3685.0000 L.F. -72.00 % 1.5000 -40.00 % 1.0000 -60.00 %

2,579.50 -6,633.00 5,527.50 -3,685.00 3,685.00 -5,527.50
2.5000

9,212.50

16.4000
33 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2072.0000 L.F. -34.40 % 20.0000 -20.00 % 20.0000 -20.00 %

33,980.80 -17,819.20 41,440.00 -10,360.00 41,440.00 -10,360.00
25.0000

51,800.00

18.4000
34 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1368.0000 L.F. -42.50 % 26.0000 -18.75 % 28.0000 -12.50 %

25,171.20 -18,604.80 35,568.00 -8,208.00 38,304.00 -5,472.00
32.0000

43,776.00

29.6000
35 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

259.0000 L.F. -50.67 % 38.0000 -36.67 % 45.0000 -25.00 %

7,666.40 -7,873.60 9,842.00 -5,698.00 11,655.00 -3,885.00
60.0000

15,540.00

STRUCTURE

10.9000
36 STRUCTURE EXCAVATION CLASS A INCL. HAUL

35634.0000 C.Y. 36.25 % 6.0000 -25.00 % 5.0000 -37.50 %

388,410.60 103,338.60 213,804.00 -71,268.00 178,170.00 -106,902.00
8.0000

285,072.00

320.0000
37 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

5240.0000 C.Y. -36.00 % 330.0000 -34.00 % 340.0000 -32.00 %

1,676,800.00 -943,200.00 1,729,200.00 -890,800.00 1,781,600.00 -838,400.00
500.0000

2,620,000.00

1,500.0000
38 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

72.0000 C.Y. 50.00 % 1,525.0000 52.50 % 1,600.0000 60.00 %

108,000.00 36,000.00 109,800.00 37,800.00 115,200.00 43,200.00
1,000.0000
72,000.00

46.7000
39 SPECIAL EXCAVATION (ROCK) INCL. HAUL

192.0000 C.Y. -53.30 % 60.0000 -40.00 % 45.0000 -55.00 %

8,966.40 -10,233.60 11,520.00 -7,680.00 8,640.00 -10,560.00
100.0000
19,200.00

40 SHORING OR EXTRA EXCAVATION CL. A - US 395SB/WS-N RAMP
L.S. -88.60 % 12.50 % -65.00 %

22,800.00 -177,200.00 225,000.00 25,000.00 70,000.00 -130,000.00200,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
41 SHORING OR EXTRA EXCAVATION CL. A  - US 395NB/WS-N RAMP

L.S. -76.50 % -25.00 % -80.00 %

47,000.00 -153,000.00 150,000.00 -50,000.00 40,000.00 -160,000.00200,000.00
42 SHORING OR EXTRA EXCAVATION CL. A  - RTW1-A, RTW2 & RTW5

L.S. -48.40 % -60.00 % 600.00 %

12,900.00 -12,100.00 10,000.00 -15,000.00 175,000.00 150,000.0025,000.00

48.7000
43 GRAVEL BACKFILL FOR WALL

1190.0000 C.Y. 21.75 % 24.0000 -40.00 % 25.0000 -37.50 %

57,953.00 10,353.00 28,560.00 -19,040.00 29,750.00 -17,850.00
40.0000

47,600.00

1.0000
44 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

949.0000 L.F. -99.80 % 1.0000 -99.80 % 1.0000 -99.80 %

949.00 -473,551.00 949.00 -473,551.00 949.00 -473,551.00
500.0000

474,500.00

300.0000
45 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

30.0000 L.F. -40.00 % 300.0000 -40.00 % 330.0000 -34.00 %

9,000.00 -6,000.00 9,000.00 -6,000.00 9,900.00 -5,100.00
500.0000
15,000.00

150.0000
46 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

12.0000 EACH -98.50 % 150.0000 -98.50 % 165.0000 -98.35 %

1,800.00 -118,200.00 1,800.00 -118,200.00 1,980.00 -118,020.00
10,000.0000
120,000.00

1.0000
47 CASING SHORING

174.0000 L.F. -99.80 % 100.0000 -80.00 % 1.0000 -99.80 %

174.00 -86,826.00 17,400.00 -69,600.00 174.00 -86,826.00
500.0000
87,000.00

0.5000
48 ST. REINF. BAR FOR BRIDGE

1235000.0000 LB. -44.44 % 0.6000 -33.33 % 0.6700 -25.56 %

617,500.00 -494,000.00 741,000.00 -370,500.00 827,450.00 -284,050.00
0.9000

1,111,500.00

0.7200
49 ST. REINF. BAR FOR RETAINING WALL

71200.0000 LB. -20.00 % 0.8000 -11.11 % 1.2300 36.67 %

51,264.00 -12,816.00 56,960.00 -7,120.00 87,576.00 23,496.00
0.9000

64,080.00

0.5500
50 ST. REINF. BAR FOR SHAFT

645500.0000 LB. -38.89 % 0.8000 -11.11 % 0.6300 -30.00 %

355,025.00 -225,925.00 516,400.00 -64,550.00 406,665.00 -174,285.00
0.9000

580,950.00

1.2500
51 CSL ACCESS TUBE

16470.0000 L.F. -84.38 % 6.0000 -25.00 % 6.5000 -18.75 %

20,587.50 -111,172.50 98,820.00 -32,940.00 107,055.00 -24,705.00
8.0000

131,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY
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1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

160.0000
52 LEAN CONCRETE

125.0000 C.Y. -20.00 % 350.0000 75.00 % 160.0000 -20.00 %

20,000.00 -5,000.00 43,750.00 18,750.00 20,000.00 -5,000.00
200.0000
25,000.00

355.0000
53 CONC. CLASS 4000 FOR BRIDGE

5580.0000 C.Y. -21.11 % 350.0000 -22.22 % 500.0000 11.11 %

1,980,900.00 -530,100.00 1,953,000.00 -558,000.00 2,790,000.00 279,000.00
450.0000

2,511,000.00

509.0000
54 CONC. CLASS 4000 FOR RETAINING WALL

872.0000 C.Y. 13.11 % 550.0000 22.22 % 550.0000 22.22 %

443,848.00 51,448.00 479,600.00 87,200.00 479,600.00 87,200.00
450.0000

392,400.00

315.0000
55 CONC. CLASS 4000W FOR BRIDGE

193.0000 C.Y. 110.00 % 275.0000 83.33 % 270.0000 80.00 %

60,795.00 31,845.00 53,075.00 24,125.00 52,110.00 23,160.00
150.0000
28,950.00

140.0000
56 CONC. CLASS 4000P FOR SHAFT

4810.0000 C.Y. -44.00 % 155.0000 -38.00 % 154.0000 -38.40 %

673,400.00 -529,100.00 745,550.00 -456,950.00 740,740.00 -461,760.00
250.0000

1,202,500.00
57 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

14.7300
58 PERMEON TREATMENT

3474.0000 S.Y. -83.63 % 20.0000 -77.78 % 14.0000 -84.44 %

51,172.02 -261,487.98 69,480.00 -243,180.00 48,636.00 -264,024.00
90.0000

312,660.00
59 STRUCTURAL LOW ALLOY STEEL

L.S. -14.70 % -6.36 % -21.11 %

5,406,271.00 -931,729.00 5,935,000.00 -403,000.00 5,000,000.00 1,338,000.006,338,000.00

9,100.0000
60 DISC BEARING - SUPERSTR.

52.0000 EACH -39.33 % 11,250.0000 -25.00 % 11,000.0000 -26.67 %

473,200.00 -306,800.00 585,000.00 -195,000.00 572,000.00 -208,000.00
15,000.0000
780,000.00

61 ROADWAY DECK  - US 395 NB OVER WS-N RAMP & WR LINE
L.S. -34.08 % -23.66 % -28.75 %

1,295,395.00 -669,605.00 1,500,000.00 -465,000.00 1,400,000.00 -565,000.001,965,000.00
62 ROADWAY DECK  - US 395 SB OVER WS-N RAMP & WR LINE

L.S. -36.78 % -28.93 % -28.93 %

1,245,395.00 -724,605.00 1,400,000.00 -570,000.00 1,400,000.00 -570,000.001,970,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

145.2600
63 TRAFFIC BARRIER

10334.0000 L.F. 21.05 % 85.0000 -29.17 % 130.0000 8.33 %

1,501,116.84 261,036.84 878,390.00 -361,690.00 1,343,420.00 103,340.00
120.0000

1,240,080.00
64 MODULAR EXPANSION JOINT SYSTEM - US 395SB/WS-N RAMP

L.S. -16.67 % -16.67 % -2.17 %

115,000.00 -23,000.00 115,000.00 -23,000.00 135,000.00 -3,000.00138,000.00
65 MODULAR EXPANSION JOINT SYSTEM - US 395NB/WS-N RAMP

L.S. -16.00 % -8.00 % -4.00 %

105,000.00 -20,000.00 115,000.00 -10,000.00 120,000.00 -5,000.00125,000.00

40.3000
66 NOISE BARRIER WALL TYPE 2C

20230.0000 S.F. -19.40 % 55.0000 10.00 % 33.0000 -34.00 %

815,269.00 -196,231.00 1,112,650.00 101,150.00 667,590.00 -343,910.00
50.0000

1,011,500.00

34.1800
67 CONCRETE FASCIA PANEL

67243.0000 S.F. -43.03 % 38.0000 -36.67 % 33.0000 -45.00 %

2,298,365.74 1,736,214.26 2,555,234.00 1,479,346.00 2,219,019.00 1,815,561.00
60.0000

4,034,580.00

65.0000
68  ROCK BOLT

200.0000 L.F. -48.00 % 51.0000 -59.20 % 55.0000 -56.00 %

13,000.00 -12,000.00 10,200.00 -14,800.00 11,000.00 -14,000.00
125.0000
25,000.00

52.3000
69  ROCK DOWEL TYPE 1

200.0000 L.F. -47.70 % 41.0000 -59.00 % 44.0000 -56.00 %

10,460.00 -9,540.00 8,200.00 -11,800.00 8,800.00 -11,200.00
100.0000
20,000.00

57.4000
70  ROCK DOWEL TYPE 2

800.0000 L.F. -61.73 % 45.0000 -70.00 % 48.0000 -68.00 %

45,920.00 -74,080.00 36,000.00 -84,000.00 38,400.00 -81,600.00
150.0000

120,000.00

47.2000
71  HORIZONTAL DRAINS - CASED IN ROCK

300.0000 L.F. 18.00 % 37.0000 -7.50 % 40.0000 0.00 %

14,160.00 2,160.00 11,100.00 -900.00 12,000.00 0.00
40.0000

12,000.00

240.0000
72 BRIDGE APPROACH SLAB

568.0000 S.Y. 6.67 % 200.0000 -11.11 % 275.0000 22.22 %

136,320.00 8,520.00 113,600.00 -14,200.00 156,200.00 28,400.00
225.0000

127,800.00
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TOTAL AMOUNT

SURFACING

5.7500
73 CRUSHED SURFACING BASE COURSE FROM STOCKPILE

73450.0000 TON 15.00 % 4.0000 -20.00 % 5.0000 0.00 %

422,337.50 55,087.50 293,800.00 -73,450.00 367,250.00 0.00
5.0000

367,250.00

LIQUID ASPHALT
74 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

23,610.00 23,610.00 23,610.0023,610.00

CEMENT CONCRETE PAVEMENT

126.0000
75 CEMENT CONC. PAVEMENT

32880.0000 C.Y. 5.00 % 130.0000 8.33 % 135.0000 12.50 %

4,142,880.00 197,280.00 4,274,400.00 328,800.00 4,438,800.00 493,200.00
120.0000

3,945,600.00
76 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

151,600.00 151,600.00 151,600.00151,600.00
77 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

189,500.00 189,500.00 189,500.00189,500.00

20.0000
78 EPOXY-COATED TIE BAR WITH DRILL HOLE

205.0000 EACH 0.00 % 20.0000 0.00 % 22.0000 10.00 %

4,100.00 0.00 4,100.00 0.00 4,510.00 410.00
20.0000
4,100.00

95.0000
79 REPLACE CEMENT CONCRETE PANEL

729.0000 S.Y. -68.33 % 130.0000 -56.67 % 100.0000 -66.67 %

69,255.00 -149,445.00 94,770.00 -123,930.00 72,900.00 -145,800.00
300.0000

218,700.00

16.2000
80  CORROSION RESISTANT DOWEL BAR

34853.0000 EACH 35.00 % 16.2500 35.42 % 17.0000 41.67 %

564,618.60 146,382.60 566,361.25 148,125.25 592,501.00 174,265.00
12.0000

418,236.00
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DOT_RGGB01

PRICE PER UNIT/
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TOTAL AMOUNT

HOT MIX ASPHALT

3.0000
81  CRACK SEALING - RUBBERIZED SEALANT

920.0000 L.F. 500.00 % 1.5000 200.00 % 3.0000 500.00 %

2,760.00 2,300.00 1,380.00 920.00 2,760.00 2,300.00
0.5000
460.00

3.0000
82  CRACK SEALING - SAND SLURRY

920.0000 L.F. 100.00 % 20.0000 1,233.33 % 3.0000 100.00 %

2,760.00 1,380.00 18,400.00 17,020.00 2,760.00 1,380.00
1.5000

1,380.00

1.5300
83 PLANING BITUMINOUS PAVEMENT

32630.0000 S.Y. -74.50 % 2.5000 -58.33 % 1.2000 -80.00 %

49,923.90 -145,856.10 81,575.00 -114,205.00 39,156.00 -156,624.00
6.0000

195,780.00

69.3000
84 HMA CL. 1/2 IN. PG 64-28

16330.0000 TON -5.07 % 70.0000 -4.11 % 75.0000 2.74 %

1,131,669.00 -60,421.00 1,143,100.00 -48,990.00 1,224,750.00 32,660.00
73.0000

1,192,090.00

72.0000
85 HMA CL. 1/2 IN. PG 70-28

4450.0000 TON -4.00 % 72.0000 -4.00 % 75.0000 0.00 %

320,400.00 -13,350.00 320,400.00 -13,350.00 333,750.00 0.00
75.0000

333,750.00
86 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

46,500.00 46,500.00 46,500.0046,500.00
87 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,000.00 31,000.00 31,000.0031,000.00
88 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,200.00 6,200.00 6,200.006,200.00

75.6000
89 COMMERCIAL HMA

3020.0000 TON -5.50 % 76.0000 -5.00 % 83.0000 3.75 %

228,312.00 -13,288.00 229,520.00 -12,080.00 250,660.00 9,060.00
80.0000

241,600.00

3.0000
90 LONGITUDINAL JOINT SEAL

2470.0000 L.F. -40.00 % 2.5000 -50.00 % 8.0000 60.00 %

7,410.00 -4,940.00 6,175.00 -6,175.00 19,760.00 7,410.00
5.0000

12,350.00
91 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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TOTAL AMOUNT

HOT MIX ASPHALT
92 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
93 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
94  EXCESS MATERIAL REIMBURSEMENT

CALC 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

EROSION CONTROL AND PLANTING

150.0000
95 ESC LEAD

130.0000 DAY 50.00 % 250.0000 150.00 % 160.0000 60.00 %

19,500.00 6,500.00 32,500.00 19,500.00 20,800.00 7,800.00
100.0000
13,000.00

53.0000
96 INLET PROTECTION

17.0000 EACH -47.00 % 75.0000 -25.00 % 65.0000 -35.00 %

901.00 -799.00 1,275.00 -425.00 1,105.00 -595.00
100.0000
1,700.00

13.0000
97 STABILIZED CONSTRUCTION ENTRANCE

197.0000 S.Y. -13.33 % 15.0000 0.00 % 27.0000 80.00 %

2,561.00 -394.00 2,955.00 0.00 5,319.00 2,364.00
15.0000
2,955.00

13.0000
98  STABILIZED CONSTRUCTION ENTRANCE - SITE QS-C-331

197.0000 S.Y. -13.33 % 12.0000 -20.00 % 0.0000 -100.00 %

2,561.00 -394.00 2,364.00 -591.00 0.00 -2,955.00
15.0000
2,955.00

13.0000
99  STABILIZED CONSTRUCTION ENTRANCE - SITE HATCH ROAD

197.0000 S.Y. -13.33 % 15.0000 0.00 % 27.0000 80.00 %

2,561.00 -394.00 2,955.00 0.00 5,319.00 2,364.00
15.0000
2,955.00

16,900.0000
100 TIRE WASH

1.0000 EACH 40.83 % 12,500.0000 4.17 % 85,000.0000 608.33 %

16,900.00 4,900.00 12,500.00 500.00 85,000.00 73,000.00
12,000.0000
12,000.00

0.0000
101  TIRE WASH - SITE QS-C-331

1.0000 EACH -100.00 % 12,500.0000 4.17 % 0.0000 -100.00 %

0.00 -12,000.00 12,500.00 500.00 0.00 -12,000.00
12,000.0000
12,000.00
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COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16,900.0000
102  TIRE WASH - SITE HATCH ROAD

1.0000 EACH 40.83 % 12,500.0000 4.17 % 44,000.0000 266.67 %

16,900.00 4,900.00 12,500.00 500.00 44,000.00 32,000.00
12,000.0000
12,000.00

2.2000
103  DUST PALLIATIVE - SITE QS-C-331

4740.0000 S.Y. 10.00 % 2.1500 7.50 % 0.0000 -100.00 %

10,428.00 948.00 10,191.00 711.00 0.00 -9,480.00
2.0000

9,480.00

2.0000
104  DUST PALLIATIVE - SITE HATCH ROAD

5330.0000 S.Y. 0.00 % 1.6000 -20.00 % 2.2000 10.00 %

10,660.00 0.00 8,528.00 -2,132.00 11,726.00 1,066.00
2.0000

10,660.00

3.3500
105 SILT FENCE

2005.0000 L.F. -21.18 % 4.0000 -5.88 % 4.0000 -5.88 %

6,716.75 -1,804.50 8,020.00 -501.25 8,020.00 -501.25
4.2500

8,521.25

4.2000
106  HIGH VISIBILITY SILT FENCE

3511.0000 L.F. -30.00 % 3.0000 -50.00 % 4.0000 -33.33 %

14,746.20 -6,319.80 10,533.00 -10,533.00 14,044.00 -7,022.00
6.0000

21,066.00
107 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

9.0000
108 TEMPORARY CURB

2508.0000 L.F. 80.00 % 7.0000 40.00 % 3.0000 -40.00 %

22,572.00 10,032.00 17,556.00 5,016.00 7,524.00 -5,016.00
5.0000

12,540.00

272.0000
109 SOIL BINDER OR TACKING AGENT

29.1000 ACRE -9.33 % 280.0000 -6.67 % 300.0000 0.00 %

7,915.20 -814.80 8,148.00 -582.00 8,730.00 0.00
300.0000
8,730.00

0.0000
110 SOIL BINDER OR TACKING AGENT - SITE QS-C-331

1.1000 ACRE -100.00 % 280.0000 -6.67 % 0.0000 -100.00 %

0.00 -330.00 308.00 -22.00 0.00 -330.00
300.0000
330.00

272.0000
111 SOIL BINDER OR TACKING AGENT - SITE HATCH ROAD

7.5000 ACRE -9.33 % 280.0000 -6.67 % 300.0000 0.00 %

2,040.00 -210.00 2,100.00 -150.00 2,250.00 0.00
300.0000
2,250.00

4,400.0000
112 SEEDING, FERTILIZING, AND MULCHING - SITE QS-C-331

1.1000 ACRE 33.33 % 4,500.0000 36.36 % 0.0000 -100.00 %

4,840.00 1,210.00 4,950.00 1,320.00 0.00 -3,630.00
3,300.0000
3,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3,900.0000
113  SEEDING, FERTILIZING, AND MULCHING - SITE HATCH ROAD

7.5000 ACRE 18.18 % 4,000.0000 21.21 % 4,400.0000 33.33 %

29,250.00 4,500.00 30,000.00 5,250.00 33,000.00 8,250.00
3,300.0000
24,750.00

2,970.0000
114 SEEDING AND MULCHING

29.1000 ACRE 65.00 % 3,000.0000 66.67 % 3,400.0000 88.89 %

86,427.00 34,047.00 87,300.00 34,920.00 98,940.00 46,560.00
1,800.0000
52,380.00

8.0000
115 TOPSOIL TYPE C

370.0000 C.Y. -73.33 % 30.0000 0.00 % 33.0000 10.00 %

2,960.00 -8,140.00 11,100.00 0.00 12,210.00 1,110.00
30.0000

11,100.00

13,143.0000
116  MEDIUM COMPOST

29.1000 ACRE 8,662.00 % 13,250.0000 8,733.33 % 14,500.0000 9,566.67 %

382,461.30 378,096.30 385,575.00 381,210.00 421,950.00 417,585.00
150.0000
4,365.00

TRAFFIC

37.0000
117  SPOKANE COUNTY CURB AND GUTTER TYPE B

14.0000 L.F. -26.00 % 37.0000 -26.00 % 55.0000 10.00 %

518.00 -182.00 518.00 -182.00 770.00 70.00
50.0000
700.00

15.0000
118 EXTRUDED CURB

282.0000 L.F. 0.00 % 15.0000 0.00 % 16.0000 6.67 %

4,230.00 0.00 4,230.00 0.00 4,512.00 282.00
15.0000
4,230.00

25.0000
119 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

63.0000 L.F. 16.28 % 25.0000 16.28 % 27.0000 25.58 %

1,575.00 220.50 1,575.00 220.50 1,701.00 346.50
21.5000
1,354.50

20.0000
120 BEAM GUARDRAIL TYPE 1

263.0000 L.F. -6.98 % 20.0000 -6.98 % 22.0000 2.33 %

5,260.00 -394.50 5,260.00 -394.50 5,786.00 131.50
21.5000
5,654.50

19.0000
121 BEAM GUARDRAIL TYPE 31

3876.0000 L.F. -11.63 % 19.0000 -11.63 % 21.0000 -2.33 %

73,644.00 -9,690.00 73,644.00 -9,690.00 81,396.00 -1,938.00
21.5000

83,334.00

3,200.0000
122 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH -15.79 % 3,200.0000 -15.79 % 3,500.0000 -7.89 %

19,200.00 -3,600.00 19,200.00 -3,600.00 21,000.00 -1,800.00
3,800.0000
22,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,800.0000
123 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -18.18 % 1,800.0000 -18.18 % 1,900.0000 -13.64 %

1,800.00 -400.00 1,800.00 -400.00 1,900.00 -300.00
2,200.0000
2,200.00

2,500.0000
124 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -13.79 % 2,500.0000 -13.79 % 2,700.0000 -6.90 %

20,000.00 -3,200.00 20,000.00 -3,200.00 21,600.00 -1,600.00
2,900.0000
23,200.00

39.0000
125 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

1438.0000 L.F. 5.41 % 39.0000 5.41 % 43.0000 16.22 %

56,082.00 2,876.00 56,082.00 2,876.00 61,834.00 8,628.00
37.0000

53,206.00

800.0000
126 BEAM GUARDRAIL ANCHOR TYPE 10

8.0000 EACH -27.27 % 800.0000 -27.27 % 850.0000 -22.73 %

6,400.00 -2,400.00 6,400.00 -2,400.00 6,800.00 -2,000.00
1,100.0000
8,800.00

33.0000
127 PRECAST CONC. BARRIER TYPE 2

341.0000 L.F. -5.71 % 55.0000 57.14 % 36.0000 2.86 %

11,253.00 -682.00 18,755.00 6,820.00 12,276.00 341.00
35.0000

11,935.00

33.0000
128 PRECAST CONC. BARRIER TYPE 2 - MODIFIED

313.0000 L.F. -10.81 % 55.0000 48.65 % 36.0000 -2.70 %

10,329.00 -1,252.00 17,215.00 5,634.00 11,268.00 -313.00
37.0000

11,581.00

74.8500
129 SINGLE SLOPE CONCRETE BARRIER

497.0000 L.F. -37.63 % 80.0000 -33.33 % 74.0000 -38.33 %

37,200.45 -22,439.55 39,760.00 -19,880.00 36,778.00 -22,862.00
120.0000
59,640.00

104.6100
130 CAST-IN-PLACE CONC. BARRIER

892.0000 L.F. -47.70 % 80.0000 -60.00 % 79.0000 -60.50 %

93,312.12 -85,087.88 71,360.00 -107,040.00 70,468.00 -107,932.00
200.0000

178,400.00

103.8900
131  CAST-IN-PLACE CONC. BARRIER - MODIFIED

840.0000 L.F. -48.06 % 80.0000 -60.00 % 84.0000 -58.00 %

87,267.60 -80,732.40 67,200.00 -100,800.00 70,560.00 -97,440.00
200.0000

168,000.00

0.0000
132 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

16.0000
133 TEMPORARY CONC. BARRIER

7730.0000 L.F. 88.24 % 30.0000 252.94 % 17.0000 100.00 %

123,680.00 57,975.00 231,900.00 166,195.00 131,410.00 65,705.00
8.5000

65,705.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.5000
134  REMOVE AND RESET TEMPORARY CONC. BARRIER

6940.0000 L.F. 75.00 % 8.0000 33.33 % 11.0000 83.33 %

72,870.00 31,230.00 55,520.00 13,880.00 76,340.00 34,700.00
6.0000

41,640.00

9,000.0000
135 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 0.00 % 7,500.0000 -16.67 % 9,500.0000 5.56 %

9,000.00 0.00 7,500.00 -1,500.00 9,500.00 500.00
9,000.0000
9,000.00

34,500.0000
136 PERMANENT IMPACT ATTENUATOR

3.0000 EACH -1.43 % 34,500.0000 -1.43 % 22,000.0000 -37.14 %

103,500.00 -1,500.00 103,500.00 -1,500.00 66,000.00 -39,000.00
35,000.0000
105,000.00

1,500.0000
137 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 50.00 % 15,000.0000 1,400.00 % 8,500.0000 750.00 %

1,500.00 500.00 15,000.00 14,000.00 8,500.00 7,500.00
1,000.0000
1,000.00

65.0000
138 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

480.0000 HR -13.33 % 1.0000 -98.67 % 1.0000 -98.67 %

31,200.00 -4,800.00 480.00 -35,520.00 480.00 -35,520.00
75.0000

36,000.00

26.7000
139 FLEXIBLE GUIDE POST

202.0000 EACH -11.00 % 27.0000 -10.00 % 28.0000 -6.67 %

5,393.40 -666.60 5,454.00 -606.00 5,656.00 -404.00
30.0000
6,060.00

15.6500
140 BARRIER DELINEATOR

41.0000 EACH 4.33 % 10.0000 -33.33 % 11.0000 -26.67 %

641.65 26.65 410.00 -205.00 451.00 -164.00
15.0000
615.00

0.1100
141 PAINT LINE

110820.0000 L.F. -26.67 % 0.2600 73.33 % 0.1200 -20.00 %

12,190.20 -4,432.80 28,813.20 12,190.20 13,298.40 -3,324.60
0.1500

16,623.00

0.3000
142 PAINTED WIDE LANE LINE

5780.0000 L.F. -33.33 % 0.3500 -22.22 % 0.3200 -28.89 %

1,734.00 -867.00 2,023.00 -578.00 1,849.60 -751.40
0.4500

2,601.00

2.7500
143 PAINTED CROSSWALK LINE

1220.0000 S.F. -8.33 % 2.9500 -1.67 % 3.0000 0.00 %

3,355.00 -305.00 3,599.00 -61.00 3,660.00 0.00
3.0000

3,660.00

3.9000
144 PAINTED STOP LINE

290.0000 L.F. -22.00 % 4.5000 -10.00 % 4.0000 -20.00 %

1,131.00 -319.00 1,305.00 -145.00 1,160.00 -290.00
5.0000

1,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

32.0000
145 PAINTED TRAFFIC ARROW

14.0000 EACH 3.23 % 75.0000 141.94 % 34.0000 9.68 %

448.00 14.00 1,050.00 616.00 476.00 42.00
31.0000
434.00

0.1500
146 TEMPORARY PAVEMENT MARKING

39270.0000 L.F. -25.00 % 0.5000 150.00 % 0.2500 25.00 %

5,890.50 -1,963.50 19,635.00 11,781.00 9,817.50 1,963.50
0.2000

7,854.00
147 PERMANENT SIGNING

L.S. 22.55 % 12.74 % 29.65 %

108,700.00 20,000.00 100,000.00 11,300.00 115,000.00 26,300.0088,700.00
148  LUMINAIRE BASE RECONSTRUCTION

L.S. -70.00 % -50.00 % 132.00 %

15,000.00 -35,000.00 25,000.00 -25,000.00 116,000.00 66,000.0050,000.00
149 SIGN BRIDGE NO. 1

L.S. 19.58 % -5.66 % 29.25 %

126,760.00 20,760.00 100,000.00 -6,000.00 137,000.00 31,000.00106,000.00
150 SIGN BRIDGE NO. 2

L.S. 12.31 % -7.41 % 26.85 %

121,292.00 13,292.00 100,000.00 -8,000.00 137,000.00 29,000.00108,000.00
151 SIGN BRIDGE NO. 3

L.S. -18.86 % -41.18 % -12.94 %

137,940.00 -32,060.00 100,000.00 -70,000.00 148,000.00 -22,000.00170,000.00
152 ILLUMINATION SYSTEM 1

L.S. 0.70 % 22.40 % 7.71 %

82,268.00 568.00 100,000.00 18,300.00 88,000.00 6,300.0081,700.00
153 ILLUMINATION SYSTEM 2

L.S. 4.22 % 28.21 % 7.69 %

20,322.00 822.00 25,000.00 5,500.00 21,000.00 1,500.0019,500.00
154 ILLUMINATION SYSTEM 3

L.S. 11.65 % -7.72 % 19.13 %

66,545.00 6,945.00 55,000.00 -4,600.00 71,000.00 11,400.0059,600.00
155 ILLUMINATION SYSTEM 4

L.S. 21.81 % 10.44 % 30.52 %

60,659.00 10,859.00 55,000.00 5,200.00 65,000.00 15,200.0049,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
156 ILLUMINATION SYSTEM 5

L.S. 33.30 % 62.34 % 42.86 %

20,528.00 5,128.00 25,000.00 9,600.00 22,000.00 6,600.0015,400.00
157 ILLUMINATION SYSTEM 6

L.S. 16.91 % 20.69 % 24.14 %

33,905.00 4,905.00 35,000.00 6,000.00 36,000.00 7,000.0029,000.00
158  COMMUNICATION CONDUIT SYSTEM

L.S. -15.71 % 81.62 % -9.56 %

113,703.00 -21,197.00 245,000.00 110,100.00 122,000.00 -12,900.00134,900.00
159  COMMUNICATION CABLES AND INTERFACES

L.S. 0.61 % -50.50 % 8.91 %

40,645.00 245.00 20,000.00 -20,400.00 44,000.00 3,600.0040,400.00
160  CCTV SYSTEM 1

L.S. 11.52 % 37.50 % 20.00 %

44,606.00 4,606.00 55,000.00 15,000.00 48,000.00 8,000.0040,000.00
161  CCTV SYSTEM 2

L.S. 22.88 % 39.53 % 32.56 %

52,838.00 9,838.00 60,000.00 17,000.00 57,000.00 14,000.0043,000.00
162  CCTV SYSTEM 3

L.S. 27.43 % 39.53 % 37.21 %

54,794.00 11,794.00 60,000.00 17,000.00 59,000.00 16,000.0043,000.00
163  CCTV SYSTEM 4

L.S. 20.65 % 31.87 % 29.67 %

54,896.00 9,396.00 60,000.00 14,500.00 59,000.00 13,500.0045,500.00
164  TDA SYSTEM 1

L.S. 7.84 % -64.65 % 16.16 %

21,352.00 1,552.00 7,000.00 -12,800.00 23,000.00 3,200.0019,800.00
165  TDA SYSTEM 2

L.S. 127.65 % 76.99 % 147.79 %

25,725.00 14,425.00 20,000.00 8,700.00 28,000.00 16,700.0011,300.00
166  TDA SYSTEM 3

L.S. 21.56 % -39.39 % 31.31 %

24,069.00 4,269.00 12,000.00 -7,800.00 26,000.00 6,200.0019,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
167  PERMANENT VARIABLE MESSAGE SIGN

L.S. 14.49 % 15.94 % 20.77 %

237,000.00 30,000.00 240,000.00 33,000.00 250,000.00 43,000.00207,000.00
168  PERMANENT TRAFFIC RECORDER SITE

L.S. -79.01 % 31.58 % -77.63 %

7,975.00 -30,025.00 50,000.00 12,000.00 8,500.00 -29,500.0038,000.00
169  INDUCTION LOOP VEHICLE DETECTORS

L.S. -53.84 % -43.93 % -51.40 %

24,696.00 -28,804.00 30,000.00 -23,500.00 26,000.00 -27,500.0053,500.00

18.5200
170 CONDUIT PIPE 2 IN. DIAM.

4250.0000 L.F. -7.40 % 12.5000 -37.50 % 20.0000 0.00 %

78,710.00 -6,290.00 53,125.00 -31,875.00 85,000.00 0.00
20.0000

85,000.00

0.6000
171 SEQUENTIAL ARROW SIGN

23040.0000 HR -82.86 % 1.0000 -71.43 % 1.0000 -71.43 %

13,824.00 -66,816.00 23,040.00 -57,600.00 23,040.00 -57,600.00
3.5000

80,640.00

10,000.0000
172 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 1,150.00 % 12,500.0000 1,462.50 % 15,000.0000 1,775.00 %

20,000.00 18,400.00 25,000.00 23,400.00 30,000.00 28,400.00
800.0000
1,600.00

0.7500
173 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

15360.0000 HR -78.57 % 1.0000 -71.43 % 1.0000 -71.43 %

11,520.00 -42,240.00 15,360.00 -38,400.00 15,360.00 -38,400.00
3.5000

53,760.00
174 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -76.00 % 40.00 % 100.00 %

6,000.00 -19,000.00 35,000.00 10,000.00 50,000.00 25,000.0025,000.00

40.7500
175 FLAGGERS AND SPOTTERS

5120.0000 HR -0.61 % 38.5000 -6.10 % 36.0000 -12.20 %

208,640.00 -1,280.00 197,120.00 -12,800.00 184,320.00 -25,600.00
41.0000

209,920.00

41.0000
176 OTHER TRAFFIC CONTROL LABOR

1540.0000 HR 0.00 % 48.0000 17.07 % 36.0000 -12.20 %

63,140.00 0.00 73,920.00 10,780.00 55,440.00 -7,700.00
41.0000

63,140.00
177 TRAFFIC CONTROL SUPERVISOR

L.S. -5.24 % 45.21 % -17.72 %

97,882.00 -5,418.00 150,000.00 46,700.00 85,000.00 -18,300.00103,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.5000
178 CONSTRUCTION SIGNS CLASS A

1215.0000 S.F. 10.00 % 15.0000 0.00 % 16.0000 6.67 %

20,047.50 1,822.50 18,225.00 0.00 19,440.00 1,215.00
15.0000

18,225.00

OTHER ITEMS
179 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.00 50,000.00 0.0050,000.00

5.0000
180 STRUCTURE EXCAVATION CLASS B INCL. HAUL

23570.0000 C.Y. -28.57 % 4.5000 -35.71 % 6.0000 -14.29 %

117,850.00 -47,140.00 106,065.00 -58,925.00 141,420.00 -23,570.00
7.0000

164,990.00

0.5200
181 SHORING OR EXTRA EXCAVATION CLASS B

29170.0000 S.F. -48.00 % 1.7500 75.00 % 50.0000 4,900.00 %

15,168.40 -14,001.60 51,047.50 21,877.50 1,458,500.00 1,429,330.00
1.0000

29,170.00

36.0000
182 GRAVEL BACKFILL FOR DRAIN

433.0000 C.Y. 2.86 % 23.5000 -32.86 % 23.0000 -34.29 %

15,588.00 433.00 10,175.50 -4,979.50 9,959.00 -5,196.00
35.0000

15,155.00
183 CURE BOX

L.S. -20.00 % -30.00 % -48.00 %

4,000.00 -1,000.00 3,500.00 -1,500.00 2,600.00 -2,400.005,000.00

375.0000
184 PLUGGING EXISTING PIPE

2.0000 EACH -25.00 % 350.0000 -30.00 % 270.0000 -46.00 %

750.00 -250.00 700.00 -300.00 540.00 -460.00
500.0000
1,000.00

185 STRUCTURE SURVEYING
L.S. -76.29 % -67.82 % -60.40 %

47,900.00 -154,100.00 65,000.00 -137,000.00 80,000.00 -122,000.00202,000.00

1,300.0000
186 BOLLARD TYPE 1

6.0000 EACH -13.33 % 1,200.0000 -20.00 % 1,200.0000 -20.00 %

7,800.00 -1,200.00 7,200.00 -1,800.00 7,200.00 -1,800.00
1,500.0000
9,000.00

7.2500
187 CHAIN LINK FENCE TYPE 3

8830.0000 L.F. -27.50 % 9.0000 -10.00 % 8.0000 -20.00 %

64,017.50 -24,282.50 79,470.00 -8,830.00 70,640.00 -17,660.00
10.0000

88,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207

PROJECT : KENNEWICK   WA  993360617 SPRINGFIELD   OR  974770121 BELLINGHAM   WA  982269193

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/09/2009
16:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

21.5000
188  COATED CHAIN LINK FENCE TYPE 4 MODIFIED

901.0000 L.F. 26.47 % 30.0000 76.47 % 23.0000 35.29 %

19,371.50 4,054.50 27,030.00 11,713.00 20,723.00 5,406.00
17.0000

15,317.00

225.0000
189 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

70.0000 EACH -10.00 % 480.0000 92.00 % 250.0000 0.00 %

15,750.00 -1,750.00 33,600.00 16,100.00 17,500.00 0.00
250.0000
17,500.00

225.0000
190 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

21.0000 EACH -10.00 % 325.0000 30.00 % 250.0000 0.00 %

4,725.00 -525.00 6,825.00 1,575.00 5,250.00 0.00
250.0000
5,250.00

975.0000
191  DOUBLE 20 FT. CHAIN LINK GATE - SITE HATCH ROAD

1.0000 EACH -2.50 % 1,600.0000 60.00 % 1,000.0000 0.00 %

975.00 -25.00 1,600.00 600.00 1,000.00 0.00
1,000.0000
1,000.00

5.0000
192  WIRE FENCE TYPE 1 - SITE HATCH ROAD

1080.0000 L.F. -16.67 % 4.5000 -25.00 % 5.5000 -8.33 %

5,400.00 -1,080.00 4,860.00 -1,620.00 5,940.00 -540.00
6.0000

6,480.00

760.0000
193 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -5.00 % 750.0000 -6.25 % 700.0000 -12.50 %

4,560.00 -240.00 4,500.00 -300.00 4,200.00 -600.00
800.0000
4,800.00

330.0000
194 ADJUST MANHOLE

6.0000 EACH -22.35 % 500.0000 17.65 % 550.0000 29.41 %

1,980.00 -570.00 3,000.00 450.00 3,300.00 750.00
425.0000
2,550.00

195 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -25.00 % 250.00 % 170.00 %

750.00 -250.00 3,500.00 2,500.00 2,700.00 1,700.001,000.00
196 FORCE ACCOUNT ROCK BOLT AND ROCK DOWEL GROUT EXCEEDANCE

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
197 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
198 TRIMMING AND CLEANUP

L.S. -39.33 % -16.67 % -61.67 %

18,200.00 -11,800.00 25,000.00 -5,000.00 11,500.00 -18,500.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
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APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
199 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
200 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
201 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

170,000.00 170,000.00 170,000.00170,000.00
202 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.0026,000.00
203 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,300.00 49,300.00 49,300.0049,300.00
204 CONFIRMATION SCALE

L.S. -80.86 % -70.00 % 71.43 %

6,700.00 -28,300.00 10,500.00 -24,500.00 60,000.00 25,000.0035,000.00
205 SPCC PLAN

L.S. -96.75 % -37.50 % -50.00 %

130.00 -3,870.00 2,500.00 -1,500.00 2,000.00 -2,000.004,000.00
206 FIELD OFFICE BUILDING

L.S. 50.00 % 25.00 % 125.00 %

30,000.00 10,000.00 25,000.00 5,000.00 45,000.00 25,000.0020,000.00

1.7000
207 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1814.0000 S.Y. -43.33 % 2.2500 -25.00 % 4.0000 33.33 %

3,083.80 -2,358.20 4,081.50 -1,360.50 7,256.00 1,814.00
3.0000

5,442.00

1.4000
208 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

582.0000 S.Y. -72.00 % 3.5000 -30.00 % 2.0000 -60.00 %

814.80 -2,095.20 2,037.00 -873.00 1,164.00 -1,746.00
5.0000

2,910.00

12.6900
209 GEOSYNTHETIC RETAINING WALL

66495.0000 S.F. -49.24 % 15.0000 -40.00 % 11.0000 -56.00 %

843,821.55 -818,553.45 997,425.00 -664,950.00 731,445.00 -930,930.00
25.0000

1,662,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09Z006 REVISION NO : BIDS OPENED ON : Jul 23 2009
CONTRACT NO :007777 REGION NO : 6 AWARDED ON : Jul 29 2009
VERSION NO :4 WORK ORDER# : XL2845
HWY :SR 000,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
NSC - US 2 TO WANDERMERE VICINITY

09Z006

APOLLO, INC. HAMILTON CONSTRUCTION IMCO GENERAL CONSTRUCTION, INC
1133 W COLUMBIA DR CO. (OREGON) 4509 GUIDE MERIDIAN
99336-3472 2213 SOUTH "F" ST   97477-5207
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

21.6700
210 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

69270.0000 C.Y. 44.47 % 13.5000 -10.00 % 17.0000 13.33 %

1,501,080.90 462,030.90 935,145.00 -103,905.00 1,177,590.00 138,540.00
15.0000

1,039,050.00

3,160.0000
211  BENCHES

5.0000 EACH 222.45 % 2,500.0000 155.10 % 1,400.0000 42.86 %

15,800.00 10,900.00 12,500.00 7,600.00 7,000.00 2,100.00
980.0000
4,900.00

26.0000
212 TOPSOIL TYPE A

200.0000 C.Y. -13.33 % 30.0000 0.00 % 44.0000 46.67 %

5,200.00 -800.00 6,000.00 0.00 8,800.00 2,800.00
30.0000
6,000.00

330.0000
213 ADJUST INLET

1.0000 EACH -17.50 % 550.0000 37.50 % 275.0000 -31.25 %

330.00 -70.00 550.00 150.00 275.00 -125.00
400.0000
400.00

330.0000
214 ADJUST CATCH BASIN

6.0000 EACH -17.50 % 450.0000 12.50 % 275.0000 -31.25 %

1,980.00 -420.00 2,700.00 300.00 1,650.00 -750.00
400.0000
2,400.00

$40,831,825.92 -19.18% $41,951,595.95 -16.96% $43,986,150.50 -12.93%$50,519,317.75CONTRACT TOTAL

$43,986,150.50$40,831,825.92 $41,951,595.95BASE TOTAL -19.18% -16.96% -12.93%$50,519,317.75


