
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -13.49 % -18.72 % -8.81 %

2,182,000.00 -340,300.00 2,050,000.00 -472,300.00 2,300,000.00 -222,300.002,522,300.00
2 MOBILIZATION FOR UT1463

L.S. -94.09 % -40.93 % -99.99 %

1,000.00 -15,928.00 10,000.00 -6,928.00 1.00 -16,927.0016,928.00

2,500.0000
3 CLEARING AND GRUBBING

3.9000 ACRE -70.59 % 3,500.0000 -58.82 % 3,300.0000 -61.18 %

9,750.00 -23,400.00 13,650.00 -19,500.00 12,870.00 -20,280.00
8,500.0000
33,150.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -42.29 % -4.76 % -45.05 %

15,754.04 -11,545.96 26,000.00 -1,300.00 15,000.00 -12,300.0027,300.00
6 WORK ACCESS - BRIDGE NO. 529/25

L.S. -37.50 % -17.50 % -15.50 %

1,250,000.00 -750,000.00 1,650,000.00 -350,000.00 1,690,000.00 -310,000.002,000,000.00
7 REMOVING EXISTING BRIDGE NO. 529/25

L.S. 0.00 % -50.00 % -46.50 %

1,000,000.00 0.00 500,000.00 -500,000.00 535,000.00 -465,000.001,000,000.00

4.0000
8 REMOVING CEMENT CONC. PAVEMENT

2273.0000 S.Y. -84.00 % 5.2500 -79.00 % 5.2000 -79.20 %

9,092.00 -47,733.00 11,933.25 -44,891.75 11,819.60 -45,005.40
25.0000

56,825.00

1.0000
9 REMOVING ASPHALT CONC. PAVEMENT

12704.0000 S.Y. -75.00 % 2.0000 -50.00 % 1.9500 -51.25 %

12,704.00 -38,112.00 25,408.00 -25,408.00 24,772.80 -26,043.20
4.0000

50,816.00

5.0000
10 REMOVING GUARDRAIL

1038.0000 L.F. 11.11 % 4.5000 0.00 % 4.3500 -3.33 %

5,190.00 519.00 4,671.00 0.00 4,515.30 -155.70
4.5000

4,671.00

225.0000
11 REMOVING GUARDRAIL ANCHOR

7.0000 EACH -10.00 % 210.0000 -16.00 % 205.0000 -18.00 %

1,575.00 -175.00 1,470.00 -280.00 1,435.00 -315.00
250.0000
1,750.00
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PREPARATION

0.5000
12 REMOVING PAINT LINE

2580.0000 L.F. 0.00 % 0.4000 -20.00 % 1.0000 100.00 %

1,290.00 0.00 1,032.00 -258.00 2,580.00 1,290.00
0.5000

1,290.00

40.0000
13 REMOVING PAINTED TRAFFIC MARKING

5.0000 EACH -38.46 % 35.0000 -46.15 % 100.0000 53.85 %

200.00 -125.00 175.00 -150.00 500.00 175.00
65.0000
325.00

33.0000
14  BRIDGE REST SEDIMENT EXCAVATION

750.0000 C.Y. -49.23 % 20.0000 -69.23 % 50.0000 -23.08 %

24,750.00 -24,000.00 15,000.00 -33,750.00 37,500.00 -11,250.00
65.0000

48,750.00
15  DISPOSAL OF CREOSOTE-TREATED MATERIAL

L.S. -71.43 % -100.00 % 423.81 %

15,000.00 -37,500.00 1.00 -52,499.00 275,000.00 222,500.0052,500.00
16  REMOVING PILE OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

143,000.00 143,000.00 143,000.00143,000.00
17 FORCE ACCOUNT CONTAMINATED SOIL EXCAVATION

EST. 0.00 % 0.00 % 0.00 %

74,000.00 74,000.00 74,000.0074,000.00

GRADING

8.7500
18 ROADWAY EXCAVATION INCL. HAUL

10380.0000 C.Y. -46.97 % 9.5000 -42.42 % 9.4000 -43.03 %

90,825.00 -80,445.00 98,610.00 -72,660.00 97,572.00 -73,698.00
16.5000

171,270.00

4.0000
19 GRAVEL BORROW INCL. HAUL

50660.0000 TON -66.67 % 7.7500 -35.42 % 7.6000 -36.67 %

202,640.00 -405,280.00 392,615.00 -215,305.00 385,016.00 -222,904.00
12.0000

607,920.00

2.5000
20 EMBANKMENT COMPACTION

34160.0000 C.Y. 25.00 % 2.2500 12.50 % 2.2500 12.50 %

85,400.00 17,080.00 76,860.00 8,540.00 76,860.00 8,540.00
2.0000

68,320.00

680.0000
21  SETTLEMENT PLATE

6.0000 EACH -66.00 % 525.0000 -73.75 % 10,000.0000 400.00 %

4,080.00 -7,920.00 3,150.00 -8,850.00 60,000.00 48,000.00
2,000.0000
12,000.00
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155.0000
22  STONE COLUMN SOIL IMPROVEMENT

6503.0000 S.Y. -32.61 % 155.0000 -32.61 % 145.0000 -36.96 %

1,007,965.00 -487,725.00 1,007,965.00 -487,725.00 942,935.00 -552,755.00
230.0000

1,495,690.00

8,025.0000
23  PORE PRESSURE DETECTION DEVICE

4.0000 EACH 3,912.50 % 11,000.0000 5,400.00 % 7,500.0000 3,650.00 %

32,100.00 31,300.00 44,000.00 43,200.00 30,000.00 29,200.00
200.0000
800.00

DRAINAGE

8.5000
24 DITCH EXCAVATION INCL. HAUL

660.0000 C.Y. -52.78 % 12.5000 -30.56 % 12.5000 -30.56 %

5,610.00 -6,270.00 8,250.00 -3,630.00 8,250.00 -3,630.00
18.0000

11,880.00

24.0000
25 QUARRY SPALLS

231.0000 TON -74.74 % 22.0000 -76.84 % 22.0000 -76.84 %

5,544.00 -16,401.00 5,082.00 -16,863.00 5,082.00 -16,863.00
95.0000

21,945.00

12.0000
26 UNDERDRAIN PIPE 6 IN. DIAM.

204.0000 L.F. 20.00 % 15.0000 50.00 % 15.0000 50.00 %

2,448.00 408.00 3,060.00 1,020.00 3,060.00 1,020.00
10.0000
2,040.00

42.0000
27 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

119.0000 L.F. -44.00 % 35.0000 -53.33 % 35.0000 -53.33 %

4,998.00 -3,927.00 4,165.00 -4,760.00 4,165.00 -4,760.00
75.0000
8,925.00

125,000.0000
28  STORMFILTER VAULT

1.0000 EACH 127.27 % 87,500.0000 59.09 % 87,500.0000 59.09 %

125,000.00 70,000.00 87,500.00 32,500.00 87,500.00 32,500.00
55,000.0000
55,000.00

STORM SEWER

1,550.0000
29 CATCH BASIN TYPE 1

25.0000 EACH 29.17 % 1,010.0000 -15.83 % 1,005.0000 -16.25 %

38,750.00 8,750.00 25,250.00 -4,750.00 25,125.00 -4,875.00
1,200.0000
30,000.00

2,850.0000
30 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH 14.00 % 2,300.0000 -8.00 % 2,300.0000 -8.00 %

5,700.00 700.00 4,600.00 -400.00 4,600.00 -400.00
2,500.0000
5,000.00
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STORM SEWER

2.0000
31 TESTING STORM SEWER PIPE

2570.0000 L.F. 0.00 % 1.5000 -25.00 % 1.5000 -25.00 %

5,140.00 0.00 3,855.00 -1,285.00 3,855.00 -1,285.00
2.0000

5,140.00

29.0000
32 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

972.0000 L.F. -35.56 % 33.0000 -26.67 % 33.0000 -26.67 %

28,188.00 -15,552.00 32,076.00 -11,664.00 32,076.00 -11,664.00
45.0000

43,740.00

29.0000
33 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1598.0000 L.F. -27.50 % 34.0000 -15.00 % 34.0000 -15.00 %

46,342.00 -17,578.00 54,332.00 -9,588.00 54,332.00 -9,588.00
40.0000

63,920.00

WATER LINES

17.0000
34 EXTRA TRENCH EXCAVATION

50.0000 C.Y. -32.00 % 25.0000 0.00 % 25.0000 0.00 %

850.00 -400.00 1,250.00 0.00 1,250.00 0.00
25.0000
1,250.00

26.5000
35 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

75.0000 C.Y. -47.00 % 50.0000 0.00 % 50.0000 0.00 %

1,987.50 -1,762.50 3,750.00 0.00 3,750.00 0.00
50.0000
3,750.00

1,275.0000
36 GATE VALVE 8 IN.

1.0000 EACH -36.25 % 1,500.0000 -25.00 % 1,500.0000 -25.00 %

1,275.00 -725.00 1,500.00 -500.00 1,500.00 -500.00
2,000.0000
2,000.00

2,250.0000
37 BLOWOFF ASSEMBLY

1.0000 EACH -25.00 % 700.0000 -76.67 % 700.0000 -76.67 %

2,250.00 -750.00 700.00 -2,300.00 700.00 -2,300.00
3,000.0000
3,000.00

4,350.0000
38 HYDRANT ASSEMBLY

2.0000 EACH -13.00 % 4,400.0000 -12.00 % 4,400.0000 -12.00 %

8,700.00 -1,300.00 8,800.00 -1,200.00 8,800.00 -1,200.00
5,000.0000
10,000.00

1,900.0000
39  SERVICE CONNECTION 1 1/2 IN. DIAM.

4.0000 EACH -5.00 % 2,450.0000 22.50 % 2,400.0000 20.00 %

7,600.00 -400.00 9,800.00 1,800.00 9,600.00 1,600.00
2,000.0000
8,000.00

60.0000
40 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

180.0000 L.F. -62.50 % 52.0000 -67.50 % 52.0000 -67.50 %

10,800.00 -18,000.00 9,360.00 -19,440.00 9,360.00 -19,440.00
160.0000
28,800.00
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WATER LINES

80.0000
41 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

380.0000 L.F. -38.46 % 58.0000 -55.38 % 58.0000 -55.38 %

30,400.00 -19,000.00 22,040.00 -27,360.00 22,040.00 -27,360.00
130.0000
49,400.00

42  ABANDON/REMOVE EXISTING WATER MAIN
L.S. -90.50 % -42.00 % -42.00 %

950.00 -9,050.00 5,800.00 -4,200.00 5,800.00 -4,200.0010,000.00

1,700.0000
43  CONNECTION TO EXISTING MAIN

3.0000 EACH -69.09 % 2,000.0000 -63.64 % 2,000.0000 -63.64 %

5,100.00 -11,400.00 6,000.00 -10,500.00 6,000.00 -10,500.00
5,500.0000
16,500.00

STRUCTURE

15.0000
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2590.0000 C.Y. -40.00 % 11.2500 -55.00 % 11.2500 -55.00 %

38,850.00 -25,900.00 29,137.50 -35,612.50 29,137.50 -35,612.50
25.0000

64,750.00
45 SHORING OR EXTRA EXCAVATION CL. A

L.S. -64.26 % -82.86 % -60.83 %

73,000.00 -131,250.00 35,000.00 -169,250.00 80,000.00 -124,250.00204,250.00

44.0000
46 GRAVEL BACKFILL FOR WALL

177.0000 C.Y. -41.33 % 40.0000 -46.67 % 40.0000 -46.67 %

7,788.00 -5,487.00 7,080.00 -6,195.00 7,080.00 -6,195.00
75.0000

13,275.00

160,000.0000
47 FURNISHING AND DRIVING STEEL TEST PILE

12.0000 EACH 28.00 % 150,000.0000 20.00 % 200,000.0000 60.00 %

1,920,000.00 420,000.00 1,800,000.00 300,000.00 2,400,000.00 900,000.00
125,000.0000
1,500,000.00

2,800.0000
48  DYNAMIC PILE TESTING

12.0000 EACH 40.00 % 2,500.0000 25.00 % 1,500.0000 -25.00 %

33,600.00 9,600.00 30,000.00 6,000.00 18,000.00 -6,000.00
2,000.0000
24,000.00

365.0000
49  FURNISHING ST. PILE - 48 IN. DIAM.

2150.0000 L.F. 21.67 % 350.0000 16.67 % 250.0000 -16.67 %

784,750.00 139,750.00 752,500.00 107,500.00 537,500.00 -107,500.00
300.0000

645,000.00

475.0000
50  FURNISHING ST. PILE - 72 IN. DIAM.

1418.0000 L.F. 18.75 % 425.0000 6.25 % 400.0000 0.00 %

673,550.00 106,350.00 602,650.00 35,450.00 567,200.00 0.00
400.0000

567,200.00
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STRUCTURE

17,000.0000
51  DRIVING ST. PILE - 48 IN. DIAM.

14.0000 EACH 240.00 % 26,000.0000 420.00 % 10,000.0000 100.00 %

238,000.00 168,000.00 364,000.00 294,000.00 140,000.00 70,000.00
5,000.0000
70,000.00

30,000.0000
52  DRIVING ST. PILE - 72 IN. DIAM.

6.0000 EACH 300.00 % 31,000.0000 313.33 % 22,000.0000 193.33 %

180,000.00 135,000.00 186,000.00 141,000.00 132,000.00 87,000.00
7,500.0000
45,000.00

145.0000
53  EXCAVATION WITHIN ST. PILE - 48 IN. DIAM.

629.0000 C.Y. -42.00 % 200.0000 -20.00 % 225.0000 -10.00 %

91,205.00 -66,045.00 125,800.00 -31,450.00 141,525.00 -15,725.00
250.0000

157,250.00

170.0000
54  EXCAVATION WITHIN ST. PILE - 72 IN. DIAM.

679.0000 C.Y. -32.00 % 130.0000 -48.00 % 205.0000 -18.00 %

115,430.00 -54,320.00 88,270.00 -81,480.00 139,195.00 -30,555.00
250.0000

169,750.00

1.0000
55 EPOXY-COATED ST. REINF. BAR FOR PILE

159000.0000 LB. -20.00 % 1.1000 -12.00 % 3.0000 140.00 %

159,000.00 -39,750.00 174,900.00 -23,850.00 477,000.00 278,250.00
1.2500

198,750.00

1.2000
56 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

107900.0000 LB. -4.00 % 1.1000 -12.00 % 0.6500 -48.00 %

129,480.00 -5,395.00 118,690.00 -16,185.00 70,135.00 -64,740.00
1.2500

134,875.00

1.0000
57 ST. REINF. BAR FOR BRIDGE

152300.0000 LB. 0.00 % 0.9000 -10.00 % 0.6500 -35.00 %

152,300.00 0.00 137,070.00 -15,230.00 98,995.00 -53,305.00
1.0000

152,300.00

1.0000
58 ST. REINF. BAR FOR ST. PILE

163100.0000 LB. 0.00 % 0.9000 -10.00 % 3.0000 200.00 %

163,100.00 0.00 146,790.00 -16,310.00 489,300.00 326,200.00
1.0000

163,100.00

385.0000
59 CONC. CLASS 4000 FOR BRIDGE

994.0000 C.Y. -3.75 % 425.0000 6.25 % 510.0000 27.50 %

382,690.00 -14,910.00 422,450.00 24,850.00 506,940.00 109,340.00
400.0000

397,600.00

750.0000
60 CONC. CLASS 4000W FOR SEAL

64.0000 C.Y. 150.00 % 225.0000 -25.00 % 350.0000 16.67 %

48,000.00 28,800.00 14,400.00 -4,800.00 22,400.00 3,200.00
300.0000
19,200.00

225.0000
61  CONC. CLASS 4000P FOR ST. PILE

1237.0000 C.Y. -35.71 % 125.0000 -64.29 % 110.0000 -68.57 %

278,325.00 -154,625.00 154,625.00 -278,325.00 136,070.00 -296,880.00
350.0000

432,950.00
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VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

425.0000
62  CONC. CLASS 4000P FOR BRIDGE

213.0000 C.Y. 21.43 % 450.0000 28.57 % 300.0000 -14.29 %

90,525.00 15,975.00 95,850.00 21,300.00 63,900.00 -10,650.00
350.0000
74,550.00

63 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
64 STRUCTURAL LOW ALLOY STEEL

L.S. -22.09 % -6.98 % -27.91 %

3,350,000.00 -950,000.00 4,000,000.00 -300,000.00 3,100,000.00 1,200,000.004,300,000.00
65 ROADWAY DECK - BRIDGE NO. 529/25 REPL

L.S. -56.45 % -43.55 % -42.32 %

1,350,000.00 1,750,000.00 1,750,000.00 1,350,000.00 1,788,000.00 1,312,000.003,100,000.00

62.0000
66 BRIDGE RAILING TYPE BP

1460.0000 L.F. -17.33 % 65.0000 -13.33 % 65.5000 -12.67 %

90,520.00 -18,980.00 94,900.00 -14,600.00 95,630.00 -13,870.00
75.0000

109,500.00

105.0000
67 BRIDGE RAILING TYPE 54 IN. PEDESTRIAN

347.0000 L.F. -58.00 % 130.0000 -48.00 % 235.0000 -6.00 %

36,435.00 -50,315.00 45,110.00 -41,640.00 81,545.00 -5,205.00
250.0000
86,750.00

125.0000
68 PEDESTRIAN BARRIER

1460.0000 L.F. 0.00 % 125.0000 0.00 % 86.0000 -31.20 %

182,500.00 0.00 182,500.00 0.00 125,560.00 -56,940.00
125.0000

182,500.00

210.0000
69 BRIDGE APPROACH SLAB

390.0000 S.Y. -6.67 % 225.0000 0.00 % 200.0000 -11.11 %

81,900.00 -5,850.00 87,750.00 0.00 78,000.00 -9,750.00
225.0000
87,750.00

70  EXTRA EXCAVATION WITHIN ST. PILE
EST. 0.00 % 0.00 % 0.00 %

350,000.00 350,000.00 350,000.00350,000.00

SURFACING

16.0000
71 CRUSHED SURFACING BASE COURSE

8526.0000 TON -36.00 % 15.0000 -40.00 % 15.0000 -40.00 %

136,416.00 -76,734.00 127,890.00 -85,260.00 127,890.00 -85,260.00
25.0000

213,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

41.0000
72 CRUSHED SURFACING TOP COURSE

20.0000 TON -45.33 % 25.0000 -66.67 % 25.0000 -66.67 %

820.00 -680.00 500.00 -1,000.00 500.00 -1,000.00
75.0000
1,500.00

LIQUID ASPHALT
73 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,831.00 6,831.00 6,831.006,831.00

HOT MIX ASPHALT

14.0000
74 PLANING BITUMINOUS PAVEMENT

261.0000 S.Y. 100.00 % 16.0000 128.57 % 17.2700 146.71 %

3,654.00 1,827.00 4,176.00 2,349.00 4,507.47 2,680.47
7.0000

1,827.00

61.0000
75 HMA CL. 1/2 IN. PG 64-22

6830.0000 TON -23.75 % 62.0000 -22.50 % 68.0000 -15.00 %

416,630.00 -129,770.00 423,460.00 -122,940.00 464,440.00 -81,960.00
80.0000

546,400.00
76 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,763.00 16,763.00 16,763.0016,763.00
77 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,175.00 11,175.00 11,175.0011,175.00
78 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

76,030.00 76,030.00 76,030.0076,030.00

36.0000
79 LONGITUDINAL JOINT SEAL

145.0000 L.F. 44.00 % 15.0000 -40.00 % 23.0000 -8.00 %

5,220.00 1,595.00 2,175.00 -1,450.00 3,335.00 -290.00
25.0000
3,625.00

36.0000
80 BRIDGE TRANSVERSE JOINT SEAL

144.0000 L.F. -28.00 % 15.0000 -70.00 % 130.0000 160.00 %

5,184.00 -2,016.00 2,160.00 -5,040.00 18,720.00 11,520.00
50.0000
7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
81 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
82 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

100.0000
83 ESC LEAD

360.0000 DAY -16.67 % 50.0000 -58.33 % 50.0000 -58.33 %

36,000.00 -7,200.00 18,000.00 -25,200.00 18,000.00 -25,200.00
120.0000
43,200.00

1.5000
84 TEMPORARY EROSION CONTROL BLANKET

24910.0000 S.Y. 0.00 % 2.5000 66.67 % 1.6000 6.67 %

37,365.00 0.00 62,275.00 24,910.00 39,856.00 2,491.00
1.5000

37,365.00

1.7500
85 PLASTIC COVERING

5290.0000 S.Y. -12.50 % 2.0000 0.00 % 2.0000 0.00 %

9,257.50 -1,322.50 10,580.00 0.00 10,580.00 0.00
2.0000

10,580.00

10.0000
86 CHECK DAM

110.0000 L.F. -33.33 % 8.0000 -46.67 % 8.0000 -46.67 %

1,100.00 -550.00 880.00 -770.00 880.00 -770.00
15.0000
1,650.00

9.0000
87 STABILIZED CONSTRUCTION ENTRANCE

446.0000 S.Y. -40.00 % 12.0000 -20.00 % 12.0000 -20.00 %

4,014.00 -2,676.00 5,352.00 -1,338.00 5,352.00 -1,338.00
15.0000
6,690.00

1,150.0000
88 TIRE WASH

3.0000 EACH -88.50 % 6,500.0000 -35.00 % 6,500.0000 -35.00 %

3,450.00 -26,550.00 19,500.00 -10,500.00 19,500.00 -10,500.00
10,000.0000
30,000.00

0.0100
89 STREET CLEANING

1430.0000 HR -99.99 % 100.0000 0.00 % 103.0000 3.00 %

14.30 -142,985.70 143,000.00 0.00 147,290.00 4,290.00
100.0000

143,000.00

70.0000
90 INLET PROTECTION

33.0000 EACH -30.00 % 75.0000 -25.00 % 33.0000 -67.00 %

2,310.00 -990.00 2,475.00 -825.00 1,089.00 -2,211.00
100.0000
3,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
91 SILT FENCE

2970.0000 L.F. -25.00 % 4.6500 16.25 % 4.6500 16.25 %

8,910.00 -2,970.00 13,810.50 1,930.50 13,810.50 1,930.50
4.0000

11,880.00

5.0000
92 WATTLE

7340.0000 L.F. 11.11 % 4.5000 0.00 % 4.5000 0.00 %

36,700.00 3,670.00 33,030.00 0.00 33,030.00 0.00
4.5000

33,030.00

6.2500
93 COMPOST SOCK

377.0000 L.F. -37.50 % 10.0000 0.00 % 10.0000 0.00 %

2,356.25 -1,413.75 3,770.00 0.00 3,770.00 0.00
10.0000
3,770.00

94 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

707,000.00 707,000.00 707,000.00707,000.00

30.0000
95 TOPSOIL TYPE A

2552.0000 C.Y. -33.33 % 26.2500 -41.67 % 26.2000 -41.78 %

76,560.00 -38,280.00 66,990.00 -47,850.00 66,862.40 -47,977.60
45.0000

114,840.00

12.2500
96 PSIPE WESTERN RED CEDAR, 18 IN. HT., NO. 2 CONT

106.0000 EACH -94.90 % 10.7500 -95.52 % 10.5000 -95.63 %

1,298.50 -24,141.50 1,139.50 -24,300.50 1,113.00 -24,327.00
240.0000
25,440.00

12.2500
97 PSIPE DOUGLAS FIR, 18 IN. HT., NO. 2 CONT.

196.0000 EACH -44.32 % 10.7500 -51.14 % 10.5000 -52.27 %

2,401.00 -1,911.00 2,107.00 -2,205.00 2,058.00 -2,254.00
22.0000
4,312.00

7.5000
98 PSIPE BLACK HAWTHORN, 12 IN. HT., NO. 1 CONT.

77.0000 EACH -16.67 % 6.4000 -28.89 % 6.4000 -28.89 %

577.50 -115.50 492.80 -200.20 492.80 -200.20
9.0000
693.00

7.5000
99 PSIPE BLACK TWINBERRY, 12 IN. HT., NO. 1 CONT.

182.0000 EACH -16.67 % 6.4000 -28.89 % 7.2000 -20.00 %

1,365.00 -273.00 1,164.80 -473.20 1,310.40 -327.60
9.0000

1,638.00

5.2500
100 PSIPE HOOKERS WILLOW, 36" LIVE STAKE

742.0000 EACH -41.67 % 4.6000 -48.89 % 4.6000 -48.89 %

3,895.50 -2,782.50 3,413.20 -3,264.80 3,413.20 -3,264.80
9.0000

6,678.00

7.5000
101 PSIPE PEAFRUIT ROSE, 12 IN. HT., NO. 1 CONT.

116.0000 EACH -16.67 % 6.4000 -28.89 % 6.4000 -28.89 %

870.00 -174.00 742.40 -301.60 742.40 -301.60
9.0000

1,044.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.5000
102 PSIPE RED ELDERBERRY, NO. 1 CONT.

77.0000 EACH 25.00 % 6.4000 6.67 % 6.4000 6.67 %

577.50 115.50 492.80 30.80 492.80 30.80
6.0000
462.00

2.5000
103 PSIPE SALAL, 4 IN. POT

11346.0000 EACH -44.44 % 2.1000 -53.33 % 2.1000 -53.33 %

28,365.00 -22,692.00 23,826.60 -27,230.40 23,826.60 -27,230.40
4.5000

51,057.00

4.2500
104 PSIPE SCOULERS WILLOW, 36" LIVE STAKE

676.0000 EACH -52.78 % 3.6000 -60.00 % 9.6000 6.67 %

2,873.00 -3,211.00 2,433.60 -3,650.40 6,489.60 405.60
9.0000

6,084.00

7.5000
105 PSIPE SNOWBERRY, 6 IN. HT., NO. 1 CONT.

77.0000 EACH -16.67 % 6.4000 -28.89 % 6.4000 -28.89 %

577.50 -115.50 492.80 -200.20 492.80 -200.20
9.0000
693.00

1.0000
106 PSIPE HARDSTEM BULRUSH, BARE ROOT, 2 GROWTH POINTS MIN.

16160.0000 EACH -50.00 % 0.9000 -55.00 % 0.9000 -55.00 %

16,160.00 -16,160.00 14,544.00 -17,776.00 14,544.00 -17,776.00
2.0000

32,320.00

1.0000
107 PSIPE LYNGBY SEDGE, BARE ROOT, 2 GROWTH POINTS MIN.

4035.0000 EACH -50.00 % 0.9000 -55.00 % 0.9000 -55.00 %

4,035.00 -4,035.00 3,631.50 -4,438.50 3,631.50 -4,438.50
2.0000

8,070.00

12.7500
108 PSIPE PAPER BARK BIRCH, 18 IN. HT., NO. 2 CONT.

4.0000 EACH -15.00 % 11.0000 -26.67 % 11.0000 -26.67 %

51.00 -9.00 44.00 -16.00 44.00 -16.00
15.0000
60.00

12.7500
109 PSIPE SHORE PINE, 18IN. HT., NO. 2 CONT.

4.0000 EACH -15.00 % 11.0000 -26.67 % 11.0000 -26.67 %

51.00 -9.00 44.00 -16.00 44.00 -16.00
15.0000
60.00

28.5000
110 LIVE STAKE ROW

85.0000 L.F. -62.00 % 24.5000 -67.33 % 24.5000 -67.33 %

2,422.50 -3,952.50 2,082.50 -4,292.50 2,082.50 -4,292.50
75.0000
6,375.00

41.7500
111 COARSE COMPOST

417.0000 C.Y. -7.22 % 36.0000 -20.00 % 36.0000 -20.00 %

17,409.75 -1,355.25 15,012.00 -3,753.00 15,012.00 -3,753.00
45.0000

18,765.00
112 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
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10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

45.0000
113 SOIL AMENDMENT

13.0000 C.Y. 0.00 % 33.0000 -26.67 % 33.0000 -26.67 %

585.00 0.00 429.00 -156.00 429.00 -156.00
45.0000
585.00

25.5000
114 BARK OR WOOD CHIP MULCH

512.0000 C.Y. -43.33 % 22.0000 -51.11 % 22.0000 -51.11 %

13,056.00 -9,984.00 11,264.00 -11,776.00 11,264.00 -11,776.00
45.0000

23,040.00

5.7500
115 SOD INSTALLATION

340.0000 S.Y. -42.50 % 4.9000 -51.00 % 4.9000 -51.00 %

1,955.00 -1,445.00 1,666.00 -1,734.00 1,666.00 -1,734.00
10.0000
3,400.00

2.5000
116 HIGH VISIBILITY FENCE

4680.0000 L.F. 25.00 % 4.0000 100.00 % 3.5000 75.00 %

11,700.00 2,340.00 18,720.00 9,360.00 16,380.00 7,020.00
2.0000

9,360.00

0.3500
117  CUSTOM-SEED MIX SEEDING AND MULCHING

1200.0000 S.Y. -93.00 % 0.3000 -94.00 % 0.3000 -94.00 %

420.00 -5,580.00 360.00 -5,640.00 360.00 -5,640.00
5.0000

6,000.00

1,225.0000
118  EROSION CONTROL SEEDING AND MULCHING

1.7400 ACRE -38.75 % 1,050.0000 -47.50 % 1,050.0000 -47.50 %

2,131.50 -1,348.50 1,827.00 -1,653.00 1,827.00 -1,653.00
2,000.0000
3,480.00

TRAFFIC

19.0000
119 CEMENT CONC. TRAFFIC CURB AND GUTTER

1034.0000 L.F. -24.00 % 24.7500 -1.00 % 11.2500 -55.00 %

19,646.00 -6,204.00 25,591.50 -258.50 11,632.50 -14,217.50
25.0000

25,850.00

51.0000
120 CEMENT CONC. TRAFFIC CURB

50.0000 L.F. 2.00 % 47.0000 -6.00 % 13.4500 -73.10 %

2,550.00 50.00 2,350.00 -150.00 672.50 -1,827.50
50.0000
2,500.00

12.0000
121 CEMENT CONC. PEDESTRIAN CURB

78.0000 L.F. -73.33 % 47.0000 4.44 % 20.3500 -54.78 %

936.00 -2,574.00 3,666.00 156.00 1,587.30 -1,922.70
45.0000
3,510.00

6.5000
122 EXTRUDED CURB

1291.0000 L.F. -35.00 % 6.0000 -40.00 % 6.5000 -35.00 %

8,391.50 -4,518.50 7,746.00 -5,164.00 8,391.50 -4,518.50
10.0000

12,910.00
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23.0000
123 PRECAST SLOPED MOUNTABLE CURB

68.0000 L.F. -8.00 % 21.0000 -16.00 % 45.0000 80.00 %

1,564.00 -136.00 1,428.00 -272.00 3,060.00 1,360.00
25.0000
1,700.00

24.5000
124 BEAM GUARDRAIL TYPE 31

765.0000 L.F. 22.50 % 23.0000 15.00 % 22.5000 12.50 %

18,742.50 3,442.50 17,595.00 2,295.00 17,212.50 1,912.50
20.0000

15,300.00

2,625.0000
125 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 14.13 % 2,410.0000 4.78 % 2,410.0000 4.78 %

5,250.00 650.00 4,820.00 220.00 4,820.00 220.00
2,300.0000
4,600.00

25.0000
126 BEAM GUARDRAIL TRANSITION SECTION TYPE 31 TO TYPE 1

2.0000 EACH -99.15 % 24.0000 -99.19 % 23.5000 -99.20 %

50.00 -5,850.00 48.00 -5,852.00 47.00 -5,853.00
2,950.0000
5,900.00

815.0000
127 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH 1.88 % 750.0000 -6.25 % 750.0000 -6.25 %

3,260.00 60.00 3,000.00 -200.00 3,000.00 -200.00
800.0000
3,200.00

9.5000
128 TEMPORARY CONC. BARRIER

3905.0000 L.F. -36.67 % 4.0000 -73.33 % 10.1500 -32.33 %

37,097.50 -21,477.50 15,620.00 -42,955.00 39,635.75 -18,939.25
15.0000

58,575.00

9.2500
129 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

112.0000 L.F. -38.33 % 10.0000 -33.33 % 8.5000 -43.33 %

1,036.00 -644.00 1,120.00 -560.00 952.00 -728.00
15.0000
1,680.00

4,350.0000
130 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 8.75 % 1,300.0000 -67.50 % 4,000.0000 0.00 %

17,400.00 1,400.00 5,200.00 -10,800.00 16,000.00 0.00
4,000.0000
16,000.00

1,350.0000
131 RESETTING IMPACT ATTENUATOR

2.0000 EACH 12.50 % 950.0000 -20.83 % 1,250.0000 4.17 %

2,700.00 300.00 1,900.00 -500.00 2,500.00 100.00
1,200.0000
2,400.00

675.0000
132 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -85.00 % 500.0000 -88.89 % 20,000.0000 344.44 %

1,350.00 -7,650.00 1,000.00 -8,000.00 40,000.00 31,000.00
4,500.0000
9,000.00

21.5000
133 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

332.0000 HR -57.00 % 77.0000 54.00 % 85.0000 70.00 %

7,138.00 -9,462.00 25,564.00 8,964.00 28,220.00 11,620.00
50.0000

16,600.00
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134 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

32.0000
135 FLEXIBLE GUIDE POST

3.0000 EACH 6.67 % 30.0000 0.00 % 691.3000 2,204.33 %

96.00 6.00 90.00 0.00 2,073.90 1,983.90
30.0000
90.00

1.5000
136 PLASTIC LINE

8020.0000 L.F. 50.00 % 1.4000 40.00 % 1.7500 75.00 %

12,030.00 4,010.00 11,228.00 3,208.00 14,035.00 6,015.00
1.0000

8,020.00

0.7500
137 PROFILED PLASTIC LINE

3930.0000 L.F. -70.00 % 0.7000 -72.00 % 1.0000 -60.00 %

2,947.50 -6,877.50 2,751.00 -7,074.00 3,930.00 -5,895.00
2.5000

9,825.00

3.2500
138 PLASTIC WIDE LINE

3390.0000 L.F. 30.00 % 3.0000 20.00 % 2.8500 14.00 %

11,017.50 2,542.50 10,170.00 1,695.00 9,661.50 1,186.50
2.5000

8,475.00

5.5000
139 PLASTIC WIDE LANE LINE

100.0000 L.F. 10.00 % 5.0000 0.00 % 2.8500 -43.00 %

550.00 50.00 500.00 0.00 285.00 -215.00
5.0000
500.00

6.2500
140 PLASTIC CROSSWALK LINE

162.0000 S.F. 78.57 % 5.7500 64.29 % 7.0000 100.00 %

1,012.50 445.50 931.50 364.50 1,134.00 567.00
3.5000
567.00

11.0000
141 PLASTIC STOP LINE

130.0000 L.F. 10.00 % 10.0000 0.00 % 9.0000 -10.00 %

1,430.00 130.00 1,300.00 0.00 1,170.00 -130.00
10.0000
1,300.00

135.0000
142 PLASTIC TRAFFIC ARROW

14.0000 EACH -10.00 % 125.0000 -16.67 % 165.0000 10.00 %

1,890.00 -210.00 1,750.00 -350.00 2,310.00 210.00
150.0000
2,100.00

60.0000
143 PLASTIC TRAFFIC LETTER

12.0000 EACH -14.29 % 55.0000 -21.43 % 65.0000 -7.14 %

720.00 -120.00 660.00 -180.00 780.00 -60.00
70.0000
840.00

185.0000
144 PLASTIC BICYCLE LANE SYMBOL

6.0000 EACH 23.33 % 170.0000 13.33 % 150.0000 0.00 %

1,110.00 210.00 1,020.00 120.00 900.00 0.00
150.0000
900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

28.0000
145 PLASTIC DRAINAGE MARKING

33.0000 EACH -20.00 % 25.0000 -28.57 % 30.0000 -14.29 %

924.00 -231.00 825.00 -330.00 990.00 -165.00
35.0000
1,155.00

575.0000
146 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND -42.50 % 525.0000 -47.50 % 1,500.0000 50.00 %

287.50 -212.50 262.50 -237.50 750.00 250.00
1,000.0000

500.00

0.4000
147 TEMPORARY PAVEMENT MARKING

16040.0000 L.F. -20.00 % 0.3500 -30.00 % 0.6500 30.00 %

6,416.00 -1,604.00 5,614.00 -2,406.00 10,426.00 2,406.00
0.5000

8,020.00
148 PERMANENT SIGNING

L.S. -47.10 % -11.84 % 41.06 %

10,500.00 -9,350.00 17,500.00 -2,350.00 28,000.00 8,150.0019,850.00

15.0000
149 SIGN COVERING

184.0000 S.F. 200.00 % 8.0000 60.00 % 9.4000 88.00 %

2,760.00 1,840.00 1,472.00 552.00 1,729.60 809.60
5.0000
920.00

150 TEMPORARY ILLUMINATION SYSTEM SAC 4830
L.S. -72.34 % -73.40 % -73.40 %

26,000.00 -68,000.00 25,000.00 -69,000.00 25,000.00 -69,000.0094,000.00
151 TEMPORARY ILLUMINATION SYSTEM SAS 5440

L.S. -44.68 % -46.81 % -46.81 %

26,000.00 -21,000.00 25,000.00 -22,000.00 25,000.00 -22,000.0047,000.00
152 ILLUMINATION SYSTEM SAC 4830

L.S. -70.01 % -72.74 % -72.74 %

55,000.00 -128,400.00 50,000.00 -133,400.00 50,000.00 -133,400.00183,400.00
153 ILLUMINATION SYSTEM  CITY

L.S. -20.93 % -53.49 % -21.86 %

85,000.00 -22,500.00 50,000.00 -57,500.00 84,000.00 -23,500.00107,500.00
154 TRAFFIC SIGNAL SYSTEM CITY

L.S. -35.19 % 594.44 % -35.19 %

7,000.00 -3,800.00 75,000.00 64,200.00 7,000.00 -3,800.0010,800.00

30.0000
155 DIRECTIONAL BORING

200.0000 L.F. -42.86 % 50.0000 -4.76 % 30.0000 -42.86 %

6,000.00 -4,500.00 10,000.00 -500.00 6,000.00 -4,500.00
52.5000

10,500.00
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13.0000
156 CONDUIT PIPE 2 IN. DIAM.

3000.0000 L.F. -13.33 % 15.0000 0.00 % 13.0000 -13.33 %

39,000.00 -6,000.00 45,000.00 0.00 39,000.00 -6,000.00
15.0000

45,000.00

5.0000
157 SEQUENTIAL ARROW SIGN

1332.0000 HR 0.00 % 2.0000 -60.00 % 7.0000 40.00 %

6,660.00 0.00 2,664.00 -3,996.00 9,324.00 2,664.00
5.0000

6,660.00

6.0000
158 PORTABLE CHANGEABLE MESSAGE SIGN

1332.0000 HR -25.00 % 10.0000 25.00 % 20.0000 150.00 %

7,992.00 -2,664.00 13,320.00 2,664.00 26,640.00 15,984.00
8.0000

10,656.00
159 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 614.29 % -42.86 % -14.29 %

250,000.00 215,000.00 20,000.00 -15,000.00 30,000.00 -5,000.0035,000.00

0.0100
160 FLAGGERS AND SPOTTERS

3534.0000 HR -99.98 % 42.0000 -6.67 % 43.0000 -4.44 %

35.34 -158,994.66 148,428.00 -10,602.00 151,962.00 -7,068.00
45.0000

159,030.00

0.0100
161 OTHER TRAFFIC CONTROL LABOR

4932.0000 HR -99.98 % 45.0000 0.00 % 85.2500 89.44 %

49.32 -221,890.68 221,940.00 0.00 420,453.00 198,513.00
45.0000

221,940.00
162 TRAFFIC CONTROL SUPERVISOR

L.S. -61.73 % -92.35 % -61.73 %

75,000.00 -121,000.00 15,000.00 -181,000.00 75,000.00 -121,000.00196,000.00

27.0000
163 CONSTRUCTION SIGNS CLASS A

420.0000 S.F. 58.82 % 30.0000 76.47 % 18.0000 5.88 %

11,340.00 4,200.00 12,600.00 5,460.00 7,560.00 420.00
17.0000
7,140.00

164 PEDESTRIAN CONTROL AND PROTECTION
L.S. -42.00 % -100.00 % 20.00 %

2,900.00 -2,100.00 0.01 -4,999.99 6,000.00 1,000.005,000.00

4.0000
165  PEDESTRIAN SCREENING

1530.0000 L.F. -73.33 % 12.5000 -16.67 % 5.0000 -66.67 %

6,120.00 -16,830.00 19,125.00 -3,825.00 7,650.00 -15,300.00
15.0000

22,950.00

12.0000
166  INSTALL CONDUIT PIPE 6 IN. DIAM. FOR UT1463

5520.0000 L.F. -62.91 % 25.0000 -22.72 % 12.0000 -62.91 %

66,240.00 -112,332.00 138,000.00 -40,572.00 66,240.00 -112,332.00
32.3500

178,572.00
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12.0000
167  CONDUIT PIPE 4 IN. DIAM. FOR UTILITIES

6213.0000 L.F. -62.50 % 20.0000 -37.50 % 12.0000 -62.50 %

74,556.00 -124,260.00 124,260.00 -74,556.00 74,556.00 -124,260.00
32.0000

198,816.00

2,100.0000
168  HANDHOLE STRONGWELL 3X5

1.0000 EACH -86.99 % 2,500.0000 -84.52 % 4,000.0000 -75.22 %

2,100.00 -14,045.00 2,500.00 -13,645.00 4,000.00 -12,145.00
16,145.0000
16,145.00

2,100.0000
169  HANDHOLE STRONGWELL HH 2X3

1.0000 EACH -73.16 % 2,000.0000 -74.44 % 3,500.0000 -55.27 %

2,100.00 -5,725.00 2,000.00 -5,825.00 3,500.00 -4,325.00
7,825.0000
7,825.00

2,000.0000
170  444 LA VAULT

2.0000 EACH -14.89 % 10,000.0000 325.53 % 2,200.0000 -6.38 %

4,000.00 -700.00 20,000.00 15,300.00 4,400.00 -300.00
2,350.0000
4,700.00

OTHER ITEMS
171 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.0030,000.00

1,000.0000
172 SCHEDULE UPDATE

35.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.00
1,000.0000
35,000.00

1.0000
173 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1210.0000 C.Y. -93.94 % 8.5000 -48.48 % 8.5000 -48.48 %

1,210.00 -18,755.00 10,285.00 -9,680.00 10,285.00 -9,680.00
16.5000

19,965.00

1.2500
174 SHORING OR EXTRA EXCAVATION CLASS B

2960.0000 S.F. -50.00 % 0.2500 -90.00 % 0.2500 -90.00 %

3,700.00 -3,700.00 740.00 -6,660.00 740.00 -6,660.00
2.5000

7,400.00

25.5000
175 GRAVEL BACKFILL FOR DRAIN

24.0000 C.Y. -53.64 % 50.0000 -9.09 % 50.0000 -9.09 %

612.00 -708.00 1,200.00 -120.00 1,200.00 -120.00
55.0000
1,320.00

85.0000
176 CONC. CLASS 3000

4.0000 C.Y. -78.75 % 150.0000 -62.50 % 250.0000 -37.50 %

340.00 -1,260.00 600.00 -1,000.00 1,000.00 -600.00
400.0000
1,600.00
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177 CURE BOX

L.S. 60.00 % 140.15 % 175.00 %

3,200.00 1,200.00 4,803.00 2,803.00 5,500.00 3,500.002,000.00

160.0000
178 PLUGGING EXISTING PIPE

3.0000 EACH -46.67 % 273.6200 -8.79 % 250.0000 -16.67 %

480.00 -420.00 820.86 -79.14 750.00 -150.00
300.0000
900.00

179 STRUCTURE SURVEYING
L.S. -84.98 % -62.46 % -62.46 %

20,000.00 -113,200.00 50,000.00 -83,200.00 50,000.00 -83,200.00133,200.00
180 ROADWAY SURVEYING

L.S. -45.48 % 0.43 % 7.60 %

38,000.00 -31,700.00 70,000.00 300.00 75,000.00 5,300.0069,700.00

40.0000
181 CEMENT CONC. SIDEWALK

706.0000 S.Y. 14.29 % 52.0000 48.57 % 21.0000 -40.00 %

28,240.00 3,530.00 36,712.00 12,002.00 14,826.00 -9,884.00
35.0000

24,710.00

50.0000
182 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

211.0000 S.Y. 42.86 % 60.0000 71.43 % 47.5000 35.71 %

10,550.00 3,165.00 12,660.00 5,275.00 10,022.50 2,637.50
35.0000
7,385.00

1,400.0000
183 CEMENT CONC. CURB RAMP TYPE 1 MOD

1.0000 EACH 86.67 % 925.0000 23.33 % 650.0000 -13.33 %

1,400.00 650.00 925.00 175.00 650.00 -100.00
750.0000
750.00

1,500.0000
184 CEMENT CONC. CURB RAMP TYPE 2 MOD

2.0000 EACH 100.00 % 1,100.0000 46.67 % 725.0000 -3.33 %

3,000.00 1,500.00 2,200.00 700.00 1,450.00 -50.00
750.0000
1,500.00

1,500.0000
185 CEMENT CONC. CURB RAMP TYPE 4A MOD

2.0000 EACH -25.00 % 1,100.0000 -45.00 % 655.0000 -67.25 %

3,000.00 -1,000.00 2,200.00 -1,800.00 1,310.00 -2,690.00
2,000.0000
4,000.00

76.0000
186 MONOLITHIC CEMENT CONC. CURB AND SIDEWALK

244.0000 S.Y. 117.14 % 65.0000 85.71 % 61.0000 74.29 %

18,544.00 10,004.00 15,860.00 7,320.00 14,884.00 6,344.00
35.0000
8,540.00

83.0000
187 CEMENT CONC. SIDEWALK WITH RAISED EDGE

181.0000 S.Y. -24.55 % 70.0000 -36.36 % 45.0000 -59.09 %

15,023.00 -4,887.00 12,670.00 -7,240.00 8,145.00 -11,765.00
110.0000
19,910.00
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

140.0000
188  STAMPED CEMENT CONC. CROSSWALK

89.0000 S.Y. 180.00 % 125.0000 150.00 % 130.0000 160.00 %

12,460.00 8,010.00 11,125.00 6,675.00 11,570.00 7,120.00
50.0000
4,450.00

17.0000
189 CHAIN LINK FENCE TYPE 4

60.0000 L.F. 0.00 % 20.0000 17.65 % 10.2500 -39.71 %

1,020.00 0.00 1,200.00 180.00 615.00 -405.00
17.0000
1,020.00

275.0000
190 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

5.0000 EACH 10.00 % 100.0000 -60.00 % 143.0000 -42.80 %

1,375.00 125.00 500.00 -750.00 715.00 -535.00
250.0000
1,250.00

650.0000
191  DOUBLE CHAIN LINK ACCESS GATE

1.0000 EACH -74.00 % 5,000.0000 100.00 % 1,560.0000 -37.60 %

650.00 -1,850.00 5,000.00 2,500.00 1,560.00 -940.00
2,500.0000
2,500.00

6,000.0000
192  ACCESS GATE

1.0000 EACH 1,100.00 % 2,500.0000 400.00 % 4,425.0000 785.00 %

6,000.00 5,500.00 2,500.00 2,000.00 4,425.00 3,925.00
500.0000
500.00

125.0000
193  GATEWAY CEMENT CONC. SIDEWALK

77.0000 S.Y. 66.67 % 115.0000 53.33 % 125.0000 66.67 %

9,625.00 3,850.00 8,855.00 3,080.00 9,625.00 3,850.00
75.0000
5,775.00

425.0000
194 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH -43.33 % 1,500.0000 100.00 % 1,500.0000 100.00 %

850.00 -650.00 3,000.00 1,500.00 3,000.00 1,500.00
750.0000
1,500.00

425.0000
195  RETROFIT EXISTING DRAINAGE STRUCTURE

1.0000 EACH -5.56 % 2,200.0000 388.89 % 2,200.0000 388.89 %

425.00 -25.00 2,200.00 1,750.00 2,200.00 1,750.00
450.0000
450.00

450.0000
196 ADJUST CATCH BASIN

1.0000 EACH -10.00 % 475.0000 -5.00 % 475.0000 -5.00 %

450.00 -50.00 475.00 -25.00 475.00 -25.00
500.0000
500.00

197 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -91.67 % 66.67 % 66.67 %

125.00 -1,375.00 2,500.00 1,000.00 2,500.00 1,000.001,500.00

325.0000
198 ADJUST VALVE BOX

1.0000 EACH 8.33 % 375.0000 25.00 % 375.0000 25.00 %

325.00 25.00 375.00 75.00 375.00 75.00
300.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
199 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00
200 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
201 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
202 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,579.00 37,579.00 37,579.0037,579.00
203 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
204 SPCC PLAN

L.S. -98.50 % -97.00 % -90.00 %

750.00 -49,250.00 1,500.00 -48,500.00 5,000.00 -45,000.0050,000.00
205 FIELD OFFICE BUILDING

L.S. 33.33 % 33.33 % 50.00 %

40,000.00 10,000.00 40,000.00 10,000.00 45,000.00 15,000.0030,000.00

4.5000
206 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

80.0000 S.Y. -10.00 % 4.2500 -15.00 % 4.2500 -15.00 %

360.00 -40.00 340.00 -60.00 340.00 -60.00
5.0000
400.00

18.0000
207 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

10.0000 S.Y. 20.00 % 4.2500 -71.67 % 4.2500 -71.67 %

180.00 30.00 42.50 -107.50 42.50 -107.50
15.0000
150.00

6.5000
208  TEMPORARY RETAINING WALL

6456.0000 S.F. -67.50 % 14.0000 -30.00 % 14.0000 -30.00 %

41,964.00 -87,156.00 90,384.00 -38,736.00 90,384.00 -38,736.00
20.0000

129,120.00

285.0000
209 NO TRESPASSING SIGN

4.0000 EACH 90.00 % 125.0000 -16.67 % 213.0000 42.00 %

1,140.00 540.00 500.00 -100.00 852.00 252.00
150.0000
600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
210 HEALTH AND SAFETY PLAN

L.S. -90.00 % -50.00 % 0.00 %

500.00 -4,500.00 2,500.00 -2,500.00 5,000.00 0.005,000.00
211 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

21.0000
212  MODULAR BLOCK WALL

262.0000 S.F. -16.00 % 22.0000 -12.00 % 22.0000 -12.00 %

5,502.00 -1,048.00 5,764.00 -786.00 5,764.00 -786.00
25.0000
6,550.00

213  BIRD EXCLUSION MAINTENANCE
L.S. 120.00 % 60.00 % -50.00 %

44,000.00 24,000.00 32,000.00 12,000.00 10,000.00 -10,000.0020,000.00
214  COFFERDAM

L.S. -69.59 % -100.00 % -45.26 %

125,000.00 -286,000.00 0.01 -410,999.99 225,000.00 -186,000.00411,000.00
215 FORCE ACCOUNT CONTAMINATED MATERIAL DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

581,200.00 581,200.00 581,200.00581,200.00
216  WORK PLAN FOR CONTAMINATED MATERIAL

L.S. -95.00 % -95.00 % 150.00 %

500.00 -9,500.00 500.00 -9,500.00 25,000.00 15,000.0010,000.00

0.0000
217 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

218  VIBRATION AND SETTLEMENT / DISPLACEMENT MONITORING
L.S. -84.67 % -53.33 % 12.00 %

11,500.00 -63,500.00 35,000.00 -40,000.00 84,000.00 9,000.0075,000.00

5.2500
219  TEMPORARY FENCE

340.0000 L.F. -65.00 % 5.0000 -66.67 % 20.0000 33.33 %

1,785.00 -3,315.00 1,700.00 -3,400.00 6,800.00 1,700.00
15.0000
5,100.00

21.0000
220  CHAIN LINK FENCE WITH BARBED WIRE

210.0000 L.F. 40.00 % 35.0000 133.33 % 15.0000 0.00 %

4,410.00 1,260.00 7,350.00 4,200.00 3,150.00 0.00
15.0000
3,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY GRAHAM CONSTRUCTION &
1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE 331 N FANCHER RD

98072-4477 99211-0831

PROJECT : EVERETT    WA  982011927 WOODINVILLE    WA  980721330 SPOKANE   WA  992111954

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

850.0000
221  CHAIN LINK ROLLING GATE

1.0000 EACH -43.33 % 5,000.0000 233.33 % 1,300.0000 -13.33 %

850.00 -650.00 5,000.00 3,500.00 1,300.00 -200.00
1,500.0000
1,500.00

222  BRIDGE CONTROL HOUSE HAZARDOUS MATERIALS REMOVAL
L.S. 203.57 % 78.57 % 7.14 %

21,250.00 14,250.00 12,500.00 5,500.00 7,500.00 500.007,000.00
223 IRRIGATION SYSTEM

L.S. 114.29 % 83.04 % 260.71 %

12,000.00 6,400.00 10,250.00 4,650.00 20,200.00 14,600.005,600.00
224 NAVIGATION LIGHTING SYSTEM

L.S. -56.16 % -58.90 % -45.21 %

16,000.00 -20,500.00 15,000.00 -21,500.00 20,000.00 -16,500.0036,500.00

33.0000
225  CAPPING SAND

1200.0000 TON 32.00 % 30.0000 20.00 % 28.0000 12.00 %

39,600.00 9,600.00 36,000.00 6,000.00 33,600.00 3,600.00
25.0000

30,000.00

$21,541,000.00 -23.22% $22,690,007.63 -19.13% $23,633,984.22 -15.76%$28,057,110.00CONTRACT TOTAL

$23,633,984.22$21,541,000.00 $22,690,007.63BASE TOTAL -23.22% -19.13% -15.76%$28,057,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

KIEWIT PACIFIC CO. QUIGG BROS., INC. PCL CONSTRUCTION SERVICES, INC
4904 LAKE WASHINGTON BLVD NE 819 W STATE ST 15405 SE 37 STREET SUITE 200

98520-5934

PROJECT : RENTON   WA  980561057 ABERDEEN   WA  985200281 BELLEVUE   WA  980061772

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100486

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -8.55 % -0.88 % 3.08 %

2,306,527.00 -215,773.00 2,500,000.00 -22,300.00 2,600,000.00 77,700.002,522,300.00
2 MOBILIZATION FOR UT1463

L.S. -94.09 % -70.46 % -99.99 %

1,000.00 -15,928.00 5,000.00 -11,928.00 1.00 -16,927.0016,928.00

4,000.0000
3 CLEARING AND GRUBBING

3.9000 ACRE -52.94 % 5,000.0000 -41.18 % 3,500.0000 -58.82 %

15,600.00 -17,550.00 19,500.00 -13,650.00 13,650.00 -19,500.00
8,500.0000
33,150.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -26.74 % -26.74 % -34.07 %

20,000.00 -7,300.00 20,000.00 -7,300.00 18,000.00 -9,300.0027,300.00
6 WORK ACCESS - BRIDGE NO. 529/25

L.S. 25.00 % -5.00 % 30.00 %

2,500,000.00 500,000.00 1,900,000.00 -100,000.00 2,600,000.00 600,000.002,000,000.00
7 REMOVING EXISTING BRIDGE NO. 529/25

L.S. 50.00 % 0.00 % 20.00 %

1,500,000.00 500,000.00 1,000,000.00 0.00 1,200,000.00 200,000.001,000,000.00

5.0000
8 REMOVING CEMENT CONC. PAVEMENT

2273.0000 S.Y. -80.00 % 6.0000 -76.00 % 5.5000 -78.00 %

11,365.00 -45,460.00 13,638.00 -43,187.00 12,501.50 -44,323.50
25.0000

56,825.00

2.0000
9 REMOVING ASPHALT CONC. PAVEMENT

12704.0000 S.Y. -50.00 % 2.5000 -37.50 % 2.5000 -37.50 %

25,408.00 -25,408.00 31,760.00 -19,056.00 31,760.00 -19,056.00
4.0000

50,816.00

20.0000
10 REMOVING GUARDRAIL

1038.0000 L.F. 344.44 % 5.0000 11.11 % 5.0000 11.11 %

20,760.00 16,089.00 5,190.00 519.00 5,190.00 519.00
4.5000

4,671.00

300.0000
11 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 20.00 % 300.0000 20.00 % 250.0000 0.00 %

2,100.00 350.00 2,100.00 350.00 1,750.00 0.00
250.0000
1,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

KIEWIT PACIFIC CO. QUIGG BROS., INC. PCL CONSTRUCTION SERVICES, INC
4904 LAKE WASHINGTON BLVD NE 819 W STATE ST 15405 SE 37 STREET SUITE 200

98520-5934

PROJECT : RENTON   WA  980561057 ABERDEEN   WA  985200281 BELLEVUE   WA  980061772

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100486

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.0000
12 REMOVING PAINT LINE

2580.0000 L.F. 100.00 % 2.0000 300.00 % 1.0000 100.00 %

2,580.00 1,290.00 5,160.00 3,870.00 2,580.00 1,290.00
0.5000

1,290.00

100.0000
13 REMOVING PAINTED TRAFFIC MARKING

5.0000 EACH 53.85 % 100.0000 53.85 % 40.0000 -38.46 %

500.00 175.00 500.00 175.00 200.00 -125.00
65.0000
325.00

250.0000
14  BRIDGE REST SEDIMENT EXCAVATION

750.0000 C.Y. 284.62 % 35.0000 -46.15 % 155.0000 138.46 %

187,500.00 138,750.00 26,250.00 -22,500.00 116,250.00 67,500.00
65.0000

48,750.00
15  DISPOSAL OF CREOSOTE-TREATED MATERIAL

L.S. 14.29 % -52.38 % -2.86 %

60,000.00 7,500.00 25,000.00 -27,500.00 51,000.00 -1,500.0052,500.00
16  REMOVING PILE OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

143,000.00 143,000.00 143,000.00143,000.00
17 FORCE ACCOUNT CONTAMINATED SOIL EXCAVATION

EST. 0.00 % 0.00 % 0.00 %

74,000.00 74,000.00 74,000.0074,000.00

GRADING

10.0000
18 ROADWAY EXCAVATION INCL. HAUL

10380.0000 C.Y. -39.39 % 12.0000 -27.27 % 10.0000 -39.39 %

103,800.00 -67,470.00 124,560.00 -46,710.00 103,800.00 -67,470.00
16.5000

171,270.00

10.0000
19 GRAVEL BORROW INCL. HAUL

50660.0000 TON -16.67 % 8.5000 -29.17 % 8.0000 -33.33 %

506,600.00 -101,320.00 430,610.00 -177,310.00 405,280.00 -202,640.00
12.0000

607,920.00

3.0000
20 EMBANKMENT COMPACTION

34160.0000 C.Y. 50.00 % 2.5000 25.00 % 2.3500 17.50 %

102,480.00 34,160.00 85,400.00 17,080.00 80,276.00 11,956.00
2.0000

68,320.00

400.0000
21  SETTLEMENT PLATE

6.0000 EACH -80.00 % 1,000.0000 -50.00 % 515.0000 -74.25 %

2,400.00 -9,600.00 6,000.00 -6,000.00 3,090.00 -8,910.00
2,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

KIEWIT PACIFIC CO. QUIGG BROS., INC. PCL CONSTRUCTION SERVICES, INC
4904 LAKE WASHINGTON BLVD NE 819 W STATE ST 15405 SE 37 STREET SUITE 200

98520-5934

PROJECT : RENTON   WA  980561057 ABERDEEN   WA  985200281 BELLEVUE   WA  980061772

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100486

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

150.0000
22  STONE COLUMN SOIL IMPROVEMENT

6503.0000 S.Y. -34.78 % 150.0000 -34.78 % 149.0000 -35.22 %

975,450.00 -520,240.00 975,450.00 -520,240.00 968,947.00 -526,743.00
230.0000

1,495,690.00

2,500.0000
23  PORE PRESSURE DETECTION DEVICE

4.0000 EACH 1,150.00 % 8,000.0000 3,900.00 % 8,300.0000 4,050.00 %

10,000.00 9,200.00 32,000.00 31,200.00 33,200.00 32,400.00
200.0000
800.00

DRAINAGE

22.0000
24 DITCH EXCAVATION INCL. HAUL

660.0000 C.Y. 22.22 % 14.0000 -22.22 % 13.0000 -27.78 %

14,520.00 2,640.00 9,240.00 -2,640.00 8,580.00 -3,300.00
18.0000

11,880.00

30.0000
25 QUARRY SPALLS

231.0000 TON -68.42 % 26.0000 -72.63 % 23.0000 -75.79 %

6,930.00 -15,015.00 6,006.00 -15,939.00 5,313.00 -16,632.00
95.0000

21,945.00

25.0000
26 UNDERDRAIN PIPE 6 IN. DIAM.

204.0000 L.F. 150.00 % 17.0000 70.00 % 16.0000 60.00 %

5,100.00 3,060.00 3,468.00 1,428.00 3,264.00 1,224.00
10.0000
2,040.00

60.0000
27 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

119.0000 L.F. -20.00 % 40.0000 -46.67 % 37.0000 -50.67 %

7,140.00 -1,785.00 4,760.00 -4,165.00 4,403.00 -4,522.00
75.0000
8,925.00

100,000.0000
28  STORMFILTER VAULT

1.0000 EACH 81.82 % 100,000.0000 81.82 % 90,500.0000 64.55 %

100,000.00 45,000.00 100,000.00 45,000.00 90,500.00 35,500.00
55,000.0000
55,000.00

STORM SEWER

1,000.0000
29 CATCH BASIN TYPE 1

25.0000 EACH -16.67 % 1,100.0000 -8.33 % 1,040.0000 -13.33 %

25,000.00 -5,000.00 27,500.00 -2,500.00 26,000.00 -4,000.00
1,200.0000
30,000.00

2,500.0000
30 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH 0.00 % 2,500.0000 0.00 % 2,400.0000 -4.00 %

5,000.00 0.00 5,000.00 0.00 4,800.00 -200.00
2,500.0000
5,000.00
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2.0000
31 TESTING STORM SEWER PIPE

2570.0000 L.F. 0.00 % 2.0000 0.00 % 1.5500 -22.50 %

5,140.00 0.00 5,140.00 0.00 3,983.50 -1,156.50
2.0000

5,140.00

40.0000
32 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

972.0000 L.F. -11.11 % 38.0000 -15.56 % 35.0000 -22.22 %

38,880.00 -4,860.00 36,936.00 -6,804.00 34,020.00 -9,720.00
45.0000

43,740.00

40.0000
33 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1598.0000 L.F. 0.00 % 40.0000 0.00 % 36.0000 -10.00 %

63,920.00 0.00 63,920.00 0.00 57,528.00 -6,392.00
40.0000

63,920.00

WATER LINES

20.0000
34 EXTRA TRENCH EXCAVATION

50.0000 C.Y. -20.00 % 30.0000 20.00 % 26.0000 4.00 %

1,000.00 -250.00 1,500.00 250.00 1,300.00 50.00
25.0000
1,250.00

40.0000
35 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

75.0000 C.Y. -20.00 % 60.0000 20.00 % 52.0000 4.00 %

3,000.00 -750.00 4,500.00 750.00 3,900.00 150.00
50.0000
3,750.00

1,000.0000
36 GATE VALVE 8 IN.

1.0000 EACH -50.00 % 2,000.0000 0.00 % 1,550.0000 -22.50 %

1,000.00 -1,000.00 2,000.00 0.00 1,550.00 -450.00
2,000.0000
2,000.00

1,000.0000
37 BLOWOFF ASSEMBLY

1.0000 EACH -66.67 % 1,000.0000 -66.67 % 725.0000 -75.83 %

1,000.00 -2,000.00 1,000.00 -2,000.00 725.00 -2,275.00
3,000.0000
3,000.00

5,000.0000
38 HYDRANT ASSEMBLY

2.0000 EACH 0.00 % 5,000.0000 0.00 % 4,550.0000 -9.00 %

10,000.00 0.00 10,000.00 0.00 9,100.00 -900.00
5,000.0000
10,000.00

1,000.0000
39  SERVICE CONNECTION 1 1/2 IN. DIAM.

4.0000 EACH -50.00 % 3,000.0000 50.00 % 2,500.0000 25.00 %

4,000.00 -4,000.00 12,000.00 4,000.00 10,000.00 2,000.00
2,000.0000
8,000.00

60.0000
40 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

180.0000 L.F. -62.50 % 60.0000 -62.50 % 54.0000 -66.25 %

10,800.00 -18,000.00 10,800.00 -18,000.00 9,720.00 -19,080.00
160.0000
28,800.00
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WATER LINES

100.0000
41 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

380.0000 L.F. -23.08 % 65.0000 -50.00 % 60.0000 -53.85 %

38,000.00 -11,400.00 24,700.00 -24,700.00 22,800.00 -26,600.00
130.0000
49,400.00

42  ABANDON/REMOVE EXISTING WATER MAIN
L.S. -50.00 % -30.00 % -40.00 %

5,000.00 -5,000.00 7,000.00 -3,000.00 6,000.00 -4,000.0010,000.00

1,500.0000
43  CONNECTION TO EXISTING MAIN

3.0000 EACH -72.73 % 2,200.0000 -60.00 % 2,100.0000 -61.82 %

4,500.00 -12,000.00 6,600.00 -9,900.00 6,300.00 -10,200.00
5,500.0000
16,500.00

STRUCTURE

15.0000
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2590.0000 C.Y. -40.00 % 14.0000 -44.00 % 12.0000 -52.00 %

38,850.00 -25,900.00 36,260.00 -28,490.00 31,080.00 -33,670.00
25.0000

64,750.00
45 SHORING OR EXTRA EXCAVATION CL. A

L.S. -75.52 % -90.21 % -60.83 %

50,000.00 -154,250.00 20,000.00 -184,250.00 80,000.00 -124,250.00204,250.00

30.0000
46 GRAVEL BACKFILL FOR WALL

177.0000 C.Y. -60.00 % 50.0000 -33.33 % 42.0000 -44.00 %

5,310.00 -7,965.00 8,850.00 -4,425.00 7,434.00 -5,841.00
75.0000

13,275.00

125,000.0000
47 FURNISHING AND DRIVING STEEL TEST PILE

12.0000 EACH 0.00 % 150,000.0000 20.00 % 150,000.0000 20.00 %

1,500,000.00 0.00 1,800,000.00 300,000.00 1,800,000.00 300,000.00
125,000.0000
1,500,000.00

10,000.0000
48  DYNAMIC PILE TESTING

12.0000 EACH 400.00 % 3,500.0000 75.00 % 3,500.0000 75.00 %

120,000.00 96,000.00 42,000.00 18,000.00 42,000.00 18,000.00
2,000.0000
24,000.00

1.0000
49  FURNISHING ST. PILE - 48 IN. DIAM.

2150.0000 L.F. -99.67 % 325.0000 8.33 % 315.0000 5.00 %

2,150.00 -642,850.00 698,750.00 53,750.00 677,250.00 32,250.00
300.0000

645,000.00

1.0000
50  FURNISHING ST. PILE - 72 IN. DIAM.

1418.0000 L.F. -99.75 % 500.0000 25.00 % 440.0000 10.00 %

1,418.00 -565,782.00 709,000.00 141,800.00 623,920.00 56,720.00
400.0000

567,200.00
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125,000.0000
51  DRIVING ST. PILE - 48 IN. DIAM.

14.0000 EACH 2,400.00 % 38,000.0000 660.00 % 35,000.0000 600.00 %

1,750,000.00 1,680,000.00 532,000.00 462,000.00 490,000.00 420,000.00
5,000.0000
70,000.00

125,000.0000
52  DRIVING ST. PILE - 72 IN. DIAM.

6.0000 EACH 1,566.67 % 60,000.0000 700.00 % 59,000.0000 686.67 %

750,000.00 705,000.00 360,000.00 315,000.00 354,000.00 309,000.00
7,500.0000
45,000.00

110.0000
53  EXCAVATION WITHIN ST. PILE - 48 IN. DIAM.

629.0000 C.Y. -56.00 % 175.0000 -30.00 % 235.0000 -6.00 %

69,190.00 -88,060.00 110,075.00 -47,175.00 147,815.00 -9,435.00
250.0000

157,250.00

90.0000
54  EXCAVATION WITHIN ST. PILE - 72 IN. DIAM.

679.0000 C.Y. -64.00 % 120.0000 -52.00 % 230.0000 -8.00 %

61,110.00 -108,640.00 81,480.00 -88,270.00 156,170.00 -13,580.00
250.0000

169,750.00

0.8000
55 EPOXY-COATED ST. REINF. BAR FOR PILE

159000.0000 LB. -36.00 % 1.0000 -20.00 % 1.0000 -20.00 %

127,200.00 -71,550.00 159,000.00 -39,750.00 159,000.00 -39,750.00
1.2500

198,750.00

0.8000
56 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

107900.0000 LB. -36.00 % 1.5000 20.00 % 1.1100 -11.20 %

86,320.00 -48,555.00 161,850.00 26,975.00 119,769.00 -15,106.00
1.2500

134,875.00

0.6500
57 ST. REINF. BAR FOR BRIDGE

152300.0000 LB. -35.00 % 1.0000 0.00 % 0.6100 -39.00 %

98,995.00 -53,305.00 152,300.00 0.00 92,903.00 -59,397.00
1.0000

152,300.00

0.7000
58 ST. REINF. BAR FOR ST. PILE

163100.0000 LB. -30.00 % 1.0000 0.00 % 0.8000 -20.00 %

114,170.00 -48,930.00 163,100.00 0.00 130,480.00 -32,620.00
1.0000

163,100.00

700.0000
59 CONC. CLASS 4000 FOR BRIDGE

994.0000 C.Y. 75.00 % 450.0000 12.50 % 750.0000 87.50 %

695,800.00 298,200.00 447,300.00 49,700.00 745,500.00 347,900.00
400.0000

397,600.00

250.0000
60 CONC. CLASS 4000W FOR SEAL

64.0000 C.Y. -16.67 % 600.0000 100.00 % 660.0000 120.00 %

16,000.00 -3,200.00 38,400.00 19,200.00 42,240.00 23,040.00
300.0000
19,200.00

120.0000
61  CONC. CLASS 4000P FOR ST. PILE

1237.0000 C.Y. -65.71 % 220.0000 -37.14 % 215.0000 -38.57 %

148,440.00 -284,510.00 272,140.00 -160,810.00 265,955.00 -166,995.00
350.0000

432,950.00
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1,000.0000
62  CONC. CLASS 4000P FOR BRIDGE

213.0000 C.Y. 185.71 % 500.0000 42.86 % 800.0000 128.57 %

213,000.00 138,450.00 106,500.00 31,950.00 170,400.00 95,850.00
350.0000
74,550.00

63 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
64 STRUCTURAL LOW ALLOY STEEL

L.S. -27.91 % -2.33 % 7.21 %

3,100,000.00 1,200,000.00 4,200,000.00 -100,000.00 4,610,000.00 310,000.004,300,000.00
65 ROADWAY DECK - BRIDGE NO. 529/25 REPL

L.S. -35.48 % -12.90 % -30.65 %

2,000,000.00 1,100,000.00 2,700,000.00 -400,000.00 2,150,000.00 -950,000.003,100,000.00

50.0000
66 BRIDGE RAILING TYPE BP

1460.0000 L.F. -33.33 % 75.0000 0.00 % 55.0000 -26.67 %

73,000.00 -36,500.00 109,500.00 0.00 80,300.00 -29,200.00
75.0000

109,500.00

100.0000
67 BRIDGE RAILING TYPE 54 IN. PEDESTRIAN

347.0000 L.F. -60.00 % 150.0000 -40.00 % 105.0000 -58.00 %

34,700.00 -52,050.00 52,050.00 -34,700.00 36,435.00 -50,315.00
250.0000
86,750.00

115.0000
68 PEDESTRIAN BARRIER

1460.0000 L.F. -8.00 % 150.0000 20.00 % 155.0000 24.00 %

167,900.00 -14,600.00 219,000.00 36,500.00 226,300.00 43,800.00
125.0000

182,500.00

250.0000
69 BRIDGE APPROACH SLAB

390.0000 S.Y. 11.11 % 350.0000 55.56 % 275.0000 22.22 %

97,500.00 9,750.00 136,500.00 48,750.00 107,250.00 19,500.00
225.0000
87,750.00

70  EXTRA EXCAVATION WITHIN ST. PILE
EST. 0.00 % 0.00 % 0.00 %

350,000.00 350,000.00 350,000.00350,000.00

SURFACING

15.0000
71 CRUSHED SURFACING BASE COURSE

8526.0000 TON -40.00 % 20.0000 -20.00 % 15.5000 -38.00 %

127,890.00 -85,260.00 170,520.00 -42,630.00 132,153.00 -80,997.00
25.0000

213,150.00
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SURFACING

25.0000
72 CRUSHED SURFACING TOP COURSE

20.0000 TON -66.67 % 40.0000 -46.67 % 26.0000 -65.33 %

500.00 -1,000.00 800.00 -700.00 520.00 -980.00
75.0000
1,500.00

LIQUID ASPHALT
73 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,831.00 6,831.00 6,831.006,831.00

HOT MIX ASPHALT

2.0000
74 PLANING BITUMINOUS PAVEMENT

261.0000 S.Y. -71.43 % 20.0000 185.71 % 25.0000 257.14 %

522.00 -1,305.00 5,220.00 3,393.00 6,525.00 4,698.00
7.0000

1,827.00

65.0000
75 HMA CL. 1/2 IN. PG 64-22

6830.0000 TON -18.75 % 65.0000 -18.75 % 65.0000 -18.75 %

443,950.00 -102,450.00 443,950.00 -102,450.00 443,950.00 -102,450.00
80.0000

546,400.00
76 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,763.00 16,763.00 16,763.0016,763.00
77 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,175.00 11,175.00 11,175.0011,175.00
78 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

76,030.00 76,030.00 76,030.0076,030.00

8.0000
79 LONGITUDINAL JOINT SEAL

145.0000 L.F. -68.00 % 15.0000 -40.00 % 8.0000 -68.00 %

1,160.00 -2,465.00 2,175.00 -1,450.00 1,160.00 -2,465.00
25.0000
3,625.00

30.0000
80 BRIDGE TRANSVERSE JOINT SEAL

144.0000 L.F. -40.00 % 150.0000 200.00 % 6.0000 -88.00 %

4,320.00 -2,880.00 21,600.00 14,400.00 864.00 -6,336.00
50.0000
7,200.00
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HOT MIX ASPHALT
81 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
82 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

120.0000
83 ESC LEAD

360.0000 DAY 0.00 % 150.0000 25.00 % 165.0000 37.50 %

43,200.00 0.00 54,000.00 10,800.00 59,400.00 16,200.00
120.0000
43,200.00

2.0000
84 TEMPORARY EROSION CONTROL BLANKET

24910.0000 S.Y. 33.33 % 3.0000 100.00 % 2.5000 66.67 %

49,820.00 12,455.00 74,730.00 37,365.00 62,275.00 24,910.00
1.5000

37,365.00

1.0000
85 PLASTIC COVERING

5290.0000 S.Y. -50.00 % 2.0000 0.00 % 2.1000 5.00 %

5,290.00 -5,290.00 10,580.00 0.00 11,109.00 529.00
2.0000

10,580.00

10.0000
86 CHECK DAM

110.0000 L.F. -33.33 % 25.0000 66.67 % 8.3000 -44.67 %

1,100.00 -550.00 2,750.00 1,100.00 913.00 -737.00
15.0000
1,650.00

15.0000
87 STABILIZED CONSTRUCTION ENTRANCE

446.0000 S.Y. 0.00 % 30.0000 100.00 % 13.0000 -13.33 %

6,690.00 0.00 13,380.00 6,690.00 5,798.00 -892.00
15.0000
6,690.00

5,000.0000
88 TIRE WASH

3.0000 EACH -50.00 % 40,000.0000 300.00 % 6,750.0000 -32.50 %

15,000.00 -15,000.00 120,000.00 90,000.00 20,250.00 -9,750.00
10,000.0000
30,000.00

100.0000
89 STREET CLEANING

1430.0000 HR 0.00 % 125.0000 25.00 % 0.0100 -99.99 %

143,000.00 0.00 178,750.00 35,750.00 14.30 -142,985.70
100.0000

143,000.00

70.0000
90 INLET PROTECTION

33.0000 EACH -30.00 % 250.0000 150.00 % 78.0000 -22.00 %

2,310.00 -990.00 8,250.00 4,950.00 2,574.00 -726.00
100.0000
3,300.00
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6.0000
91 SILT FENCE

2970.0000 L.F. 50.00 % 5.0000 25.00 % 5.0000 25.00 %

17,820.00 5,940.00 14,850.00 2,970.00 14,850.00 2,970.00
4.0000

11,880.00

4.0000
92 WATTLE

7340.0000 L.F. -11.11 % 5.0000 11.11 % 4.7500 5.56 %

29,360.00 -3,670.00 36,700.00 3,670.00 34,865.00 1,835.00
4.5000

33,030.00

5.0000
93 COMPOST SOCK

377.0000 L.F. -50.00 % 10.0000 0.00 % 11.0000 10.00 %

1,885.00 -1,885.00 3,770.00 0.00 4,147.00 377.00
10.0000
3,770.00

94 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

707,000.00 707,000.00 707,000.00707,000.00

24.0000
95 TOPSOIL TYPE A

2552.0000 C.Y. -46.67 % 25.0000 -44.44 % 30.0000 -33.33 %

61,248.00 -53,592.00 63,800.00 -51,040.00 76,560.00 -38,280.00
45.0000

114,840.00

14.0000
96 PSIPE WESTERN RED CEDAR, 18 IN. HT., NO. 2 CONT

106.0000 EACH -94.17 % 15.0000 -93.75 % 7.0000 -97.08 %

1,484.00 -23,956.00 1,590.00 -23,850.00 742.00 -24,698.00
240.0000
25,440.00

14.0000
97 PSIPE DOUGLAS FIR, 18 IN. HT., NO. 2 CONT.

196.0000 EACH -36.36 % 15.0000 -31.82 % 7.0000 -68.18 %

2,744.00 -1,568.00 2,940.00 -1,372.00 1,372.00 -2,940.00
22.0000
4,312.00

7.0000
98 PSIPE BLACK HAWTHORN, 12 IN. HT., NO. 1 CONT.

77.0000 EACH -22.22 % 7.0000 -22.22 % 7.2500 -19.44 %

539.00 -154.00 539.00 -154.00 558.25 -134.75
9.0000
693.00

7.0000
99 PSIPE BLACK TWINBERRY, 12 IN. HT., NO. 1 CONT.

182.0000 EACH -22.22 % 7.0000 -22.22 % 7.2500 -19.44 %

1,274.00 -364.00 1,274.00 -364.00 1,319.50 -318.50
9.0000

1,638.00

7.0000
100 PSIPE HOOKERS WILLOW, 36" LIVE STAKE

742.0000 EACH -22.22 % 7.0000 -22.22 % 3.6500 -59.44 %

5,194.00 -1,484.00 5,194.00 -1,484.00 2,708.30 -3,969.70
9.0000

6,678.00

7.0000
101 PSIPE PEAFRUIT ROSE, 12 IN. HT., NO. 1 CONT.

116.0000 EACH -22.22 % 7.0000 -22.22 % 7.2500 -19.44 %

812.00 -232.00 812.00 -232.00 841.00 -203.00
9.0000

1,044.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

KIEWIT PACIFIC CO. QUIGG BROS., INC. PCL CONSTRUCTION SERVICES, INC
4904 LAKE WASHINGTON BLVD NE 819 W STATE ST 15405 SE 37 STREET SUITE 200

98520-5934

PROJECT : RENTON   WA  980561057 ABERDEEN   WA  985200281 BELLEVUE   WA  980061772

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100486

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
102 PSIPE RED ELDERBERRY, NO. 1 CONT.

77.0000 EACH 16.67 % 7.0000 16.67 % 7.2500 20.83 %

539.00 77.00 539.00 77.00 558.25 96.25
6.0000
462.00

3.0000
103 PSIPE SALAL, 4 IN. POT

11346.0000 EACH -33.33 % 3.0000 -33.33 % 2.7500 -38.89 %

34,038.00 -17,019.00 34,038.00 -17,019.00 31,201.50 -19,855.50
4.5000

51,057.00

3.0000
104 PSIPE SCOULERS WILLOW, 36" LIVE STAKE

676.0000 EACH -66.67 % 3.0000 -66.67 % 2.8500 -68.33 %

2,028.00 -4,056.00 2,028.00 -4,056.00 1,926.60 -4,157.40
9.0000

6,084.00

10.0000
105 PSIPE SNOWBERRY, 6 IN. HT., NO. 1 CONT.

77.0000 EACH 11.11 % 7.0000 -22.22 % 7.2500 -19.44 %

770.00 77.00 539.00 -154.00 558.25 -134.75
9.0000
693.00

2.0000
106 PSIPE HARDSTEM BULRUSH, BARE ROOT, 2 GROWTH POINTS MIN.

16160.0000 EACH 0.00 % 2.0000 0.00 % 1.4000 -30.00 %

32,320.00 0.00 32,320.00 0.00 22,624.00 -9,696.00
2.0000

32,320.00

2.0000
107 PSIPE LYNGBY SEDGE, BARE ROOT, 2 GROWTH POINTS MIN.

4035.0000 EACH 0.00 % 2.0000 0.00 % 1.4000 -30.00 %

8,070.00 0.00 8,070.00 0.00 5,649.00 -2,421.00
2.0000

8,070.00

15.0000
108 PSIPE PAPER BARK BIRCH, 18 IN. HT., NO. 2 CONT.

4.0000 EACH 0.00 % 15.0000 0.00 % 7.0000 -53.33 %

60.00 0.00 60.00 0.00 28.00 -32.00
15.0000
60.00

15.0000
109 PSIPE SHORE PINE, 18IN. HT., NO. 2 CONT.

4.0000 EACH 0.00 % 15.0000 0.00 % 7.0000 -53.33 %

60.00 0.00 60.00 0.00 28.00 -32.00
15.0000
60.00

42.0000
110 LIVE STAKE ROW

85.0000 L.F. -44.00 % 50.0000 -33.33 % 3.5000 -95.33 %

3,570.00 -2,805.00 4,250.00 -2,125.00 297.50 -6,077.50
75.0000
6,375.00

30.0000
111 COARSE COMPOST

417.0000 C.Y. -33.33 % 30.0000 -33.33 % 30.0000 -33.33 %

12,510.00 -6,255.00 12,510.00 -6,255.00 12,510.00 -6,255.00
45.0000

18,765.00
112 WEED AND PEST CONTROL

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
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30.0000
113 SOIL AMENDMENT

13.0000 C.Y. -33.33 % 30.0000 -33.33 % 30.0000 -33.33 %

390.00 -195.00 390.00 -195.00 390.00 -195.00
45.0000
585.00

30.0000
114 BARK OR WOOD CHIP MULCH

512.0000 C.Y. -33.33 % 30.0000 -33.33 % 26.0000 -42.22 %

15,360.00 -7,680.00 15,360.00 -7,680.00 13,312.00 -9,728.00
45.0000

23,040.00

7.0000
115 SOD INSTALLATION

340.0000 S.Y. -30.00 % 7.0000 -30.00 % 6.0000 -40.00 %

2,380.00 -1,020.00 2,380.00 -1,020.00 2,040.00 -1,360.00
10.0000
3,400.00

3.0000
116 HIGH VISIBILITY FENCE

4680.0000 L.F. 50.00 % 3.5000 75.00 % 7.0000 250.00 %

14,040.00 4,680.00 16,380.00 7,020.00 32,760.00 23,400.00
2.0000

9,360.00

1.0000
117  CUSTOM-SEED MIX SEEDING AND MULCHING

1200.0000 S.Y. -80.00 % 1.0000 -80.00 % 0.7500 -85.00 %

1,200.00 -4,800.00 1,200.00 -4,800.00 900.00 -5,100.00
5.0000

6,000.00

1,500.0000
118  EROSION CONTROL SEEDING AND MULCHING

1.7400 ACRE -25.00 % 2,000.0000 0.00 % 1,000.0000 -50.00 %

2,610.00 -870.00 3,480.00 0.00 1,740.00 -1,740.00
2,000.0000
3,480.00

TRAFFIC

24.0000
119 CEMENT CONC. TRAFFIC CURB AND GUTTER

1034.0000 L.F. -4.00 % 20.0000 -20.00 % 28.0000 12.00 %

24,816.00 -1,034.00 20,680.00 -5,170.00 28,952.00 3,102.00
25.0000

25,850.00

50.0000
120 CEMENT CONC. TRAFFIC CURB

50.0000 L.F. 0.00 % 25.0000 -50.00 % 55.0000 10.00 %

2,500.00 0.00 1,250.00 -1,250.00 2,750.00 250.00
50.0000
2,500.00

50.0000
121 CEMENT CONC. PEDESTRIAN CURB

78.0000 L.F. 11.11 % 20.0000 -55.56 % 53.0000 17.78 %

3,900.00 390.00 1,560.00 -1,950.00 4,134.00 624.00
45.0000
3,510.00

7.0000
122 EXTRUDED CURB

1291.0000 L.F. -30.00 % 7.0000 -30.00 % 7.0000 -30.00 %

9,037.00 -3,873.00 9,037.00 -3,873.00 9,037.00 -3,873.00
10.0000

12,910.00
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45.0000
123 PRECAST SLOPED MOUNTABLE CURB

68.0000 L.F. 80.00 % 22.0000 -12.00 % 16.0000 -36.00 %

3,060.00 1,360.00 1,496.00 -204.00 1,088.00 -612.00
25.0000
1,700.00

25.0000
124 BEAM GUARDRAIL TYPE 31

765.0000 L.F. 25.00 % 25.0000 25.00 % 24.0000 20.00 %

19,125.00 3,825.00 19,125.00 3,825.00 18,360.00 3,060.00
20.0000

15,300.00

2,500.0000
125 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 8.70 % 2,500.0000 8.70 % 2,500.0000 8.70 %

5,000.00 400.00 5,000.00 400.00 5,000.00 400.00
2,300.0000
4,600.00

2,250.0000
126 BEAM GUARDRAIL TRANSITION SECTION TYPE 31 TO TYPE 1

2.0000 EACH -23.73 % 200.0000 -93.22 % 50.0000 -98.31 %

4,500.00 -1,400.00 400.00 -5,500.00 100.00 -5,800.00
2,950.0000
5,900.00

800.0000
127 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH 0.00 % 800.0000 0.00 % 800.0000 0.00 %

3,200.00 0.00 3,200.00 0.00 3,200.00 0.00
800.0000
3,200.00

11.0000
128 TEMPORARY CONC. BARRIER

3905.0000 L.F. -26.67 % 12.0000 -20.00 % 10.5000 -30.00 %

42,955.00 -15,620.00 46,860.00 -11,715.00 41,002.50 -17,572.50
15.0000

58,575.00

9.0000
129 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

112.0000 L.F. -40.00 % 10.0000 -33.33 % 9.0000 -40.00 %

1,008.00 -672.00 1,120.00 -560.00 1,008.00 -672.00
15.0000
1,680.00

4,000.0000
130 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 0.00 % 4,000.0000 0.00 % 4,200.0000 5.00 %

16,000.00 0.00 16,000.00 0.00 16,800.00 800.00
4,000.0000
16,000.00

1,500.0000
131 RESETTING IMPACT ATTENUATOR

2.0000 EACH 25.00 % 1,300.0000 8.33 % 1,300.0000 8.33 %

3,000.00 600.00 2,600.00 200.00 2,600.00 200.00
1,200.0000
2,400.00

8,000.0000
132 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH 77.78 % 5,000.0000 11.11 % 35,000.0000 677.78 %

16,000.00 7,000.00 10,000.00 1,000.00 70,000.00 61,000.00
4,500.0000
9,000.00

47.0000
133 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

332.0000 HR -6.00 % 40.0000 -20.00 % 55.0000 10.00 %

15,604.00 -996.00 13,280.00 -3,320.00 18,260.00 1,660.00
50.0000

16,600.00
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134 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

60.0000
135 FLEXIBLE GUIDE POST

3.0000 EACH 100.00 % 50.0000 66.67 % 265.0000 783.33 %

180.00 90.00 150.00 60.00 795.00 705.00
30.0000
90.00

2.0000
136 PLASTIC LINE

8020.0000 L.F. 100.00 % 1.5000 50.00 % 1.4500 45.00 %

16,040.00 8,020.00 12,030.00 4,010.00 11,629.00 3,609.00
1.0000

8,020.00

1.0000
137 PROFILED PLASTIC LINE

3930.0000 L.F. -60.00 % 1.0000 -60.00 % 0.7500 -70.00 %

3,930.00 -5,895.00 3,930.00 -5,895.00 2,947.50 -6,877.50
2.5000

9,825.00

3.0000
138 PLASTIC WIDE LINE

3390.0000 L.F. 20.00 % 3.0000 20.00 % 3.2500 30.00 %

10,170.00 1,695.00 10,170.00 1,695.00 11,017.50 2,542.50
2.5000

8,475.00

3.0000
139 PLASTIC WIDE LANE LINE

100.0000 L.F. -40.00 % 5.0000 0.00 % 6.0000 20.00 %

300.00 -200.00 500.00 0.00 600.00 100.00
5.0000
500.00

7.0000
140 PLASTIC CROSSWALK LINE

162.0000 S.F. 100.00 % 6.0000 71.43 % 6.0000 71.43 %

1,134.00 567.00 972.00 405.00 972.00 405.00
3.5000
567.00

10.0000
141 PLASTIC STOP LINE

130.0000 L.F. 0.00 % 10.0000 0.00 % 11.0000 10.00 %

1,300.00 0.00 1,300.00 0.00 1,430.00 130.00
10.0000
1,300.00

180.0000
142 PLASTIC TRAFFIC ARROW

14.0000 EACH 20.00 % 125.0000 -16.67 % 127.0000 -15.33 %

2,520.00 420.00 1,750.00 -350.00 1,778.00 -322.00
150.0000
2,100.00

70.0000
143 PLASTIC TRAFFIC LETTER

12.0000 EACH 0.00 % 60.0000 -14.29 % 57.0000 -18.57 %

840.00 0.00 720.00 -120.00 684.00 -156.00
70.0000
840.00

200.0000
144 PLASTIC BICYCLE LANE SYMBOL

6.0000 EACH 33.33 % 175.0000 16.67 % 175.0000 16.67 %

1,200.00 300.00 1,050.00 150.00 1,050.00 150.00
150.0000
900.00
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35.0000
145 PLASTIC DRAINAGE MARKING

33.0000 EACH 0.00 % 30.0000 -14.29 % 26.0000 -25.71 %

1,155.00 0.00 990.00 -165.00 858.00 -297.00
35.0000
1,155.00

1,500.0000
146 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND 50.00 % 600.0000 -40.00 % 550.0000 -45.00 %

750.00 250.00 300.00 -200.00 275.00 -225.00
1,000.0000

500.00

0.5000
147 TEMPORARY PAVEMENT MARKING

16040.0000 L.F. 0.00 % 0.5000 0.00 % 0.4000 -20.00 %

8,020.00 0.00 8,020.00 0.00 6,416.00 -1,604.00
0.5000

8,020.00
148 PERMANENT SIGNING

L.S. 61.21 % 51.13 % 136.78 %

32,000.00 12,150.00 30,000.00 10,150.00 47,000.00 27,150.0019,850.00

10.0000
149 SIGN COVERING

184.0000 S.F. 100.00 % 12.0000 140.00 % 11.0000 120.00 %

1,840.00 920.00 2,208.00 1,288.00 2,024.00 1,104.00
5.0000
920.00

150 TEMPORARY ILLUMINATION SYSTEM SAC 4830
L.S. -73.40 % -68.09 % -72.34 %

25,000.00 -69,000.00 30,000.00 -64,000.00 26,000.00 -68,000.0094,000.00
151 TEMPORARY ILLUMINATION SYSTEM SAS 5440

L.S. -14.89 % -36.17 % -44.68 %

40,000.00 -7,000.00 30,000.00 -17,000.00 26,000.00 -21,000.0047,000.00
152 ILLUMINATION SYSTEM SAC 4830

L.S. -70.01 % -70.01 % -71.65 %

55,000.00 -128,400.00 55,000.00 -128,400.00 52,000.00 -131,400.00183,400.00
153 ILLUMINATION SYSTEM  CITY

L.S. -20.93 % -16.28 % -19.07 %

85,000.00 -22,500.00 90,000.00 -17,500.00 87,000.00 -20,500.00107,500.00
154 TRAFFIC SIGNAL SYSTEM CITY

L.S. -35.19 % -7.41 % -32.41 %

7,000.00 -3,800.00 10,000.00 -800.00 7,300.00 -3,500.0010,800.00

27.0000
155 DIRECTIONAL BORING

200.0000 L.F. -48.57 % 30.0000 -42.86 % 31.0000 -40.95 %

5,400.00 -5,100.00 6,000.00 -4,500.00 6,200.00 -4,300.00
52.5000

10,500.00
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KIEWIT PACIFIC CO. QUIGG BROS., INC. PCL CONSTRUCTION SERVICES, INC
4904 LAKE WASHINGTON BLVD NE 819 W STATE ST 15405 SE 37 STREET SUITE 200

98520-5934

PROJECT : RENTON   WA  980561057 ABERDEEN   WA  985200281 BELLEVUE   WA  980061772

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100486

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.0000
156 CONDUIT PIPE 2 IN. DIAM.

3000.0000 L.F. -13.33 % 20.0000 33.33 % 13.5000 -10.00 %

39,000.00 -6,000.00 60,000.00 15,000.00 40,500.00 -4,500.00
15.0000

45,000.00

5.0000
157 SEQUENTIAL ARROW SIGN

1332.0000 HR 0.00 % 6.0000 20.00 % 0.0100 -99.80 %

6,660.00 0.00 7,992.00 1,332.00 13.32 -6,646.68
5.0000

6,660.00

10.0000
158 PORTABLE CHANGEABLE MESSAGE SIGN

1332.0000 HR 25.00 % 22.0000 175.00 % 0.0100 -99.88 %

13,320.00 2,664.00 29,304.00 18,648.00 13.32 -10,642.68
8.0000

10,656.00
159 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -14.29 % 0.00 % 257.14 %

30,000.00 -5,000.00 35,000.00 0.00 125,000.00 90,000.0035,000.00

45.0000
160 FLAGGERS AND SPOTTERS

3534.0000 HR 0.00 % 45.0000 0.00 % 0.0100 -99.98 %

159,030.00 0.00 159,030.00 0.00 35.34 -158,994.66
45.0000

159,030.00

45.0000
161 OTHER TRAFFIC CONTROL LABOR

4932.0000 HR 0.00 % 50.0000 11.11 % 0.0100 -99.98 %

221,940.00 0.00 246,600.00 24,660.00 49.32 -221,890.68
45.0000

221,940.00
162 TRAFFIC CONTROL SUPERVISOR

L.S. -89.80 % -48.98 % -82.14 %

20,000.00 -176,000.00 100,000.00 -96,000.00 35,000.00 -161,000.00196,000.00

20.0000
163 CONSTRUCTION SIGNS CLASS A

420.0000 S.F. 17.65 % 20.0000 17.65 % 12.5000 -26.47 %

8,400.00 1,260.00 8,400.00 1,260.00 5,250.00 -1,890.00
17.0000
7,140.00

164 PEDESTRIAN CONTROL AND PROTECTION
L.S. 0.00 % 200.00 % 4.00 %

5,000.00 0.00 15,000.00 10,000.00 5,200.00 200.005,000.00

25.0000
165  PEDESTRIAN SCREENING

1530.0000 L.F. 66.67 % 25.0000 66.67 % 14.5000 -3.33 %

38,250.00 15,300.00 38,250.00 15,300.00 22,185.00 -765.00
15.0000

22,950.00

10.0000
166  INSTALL CONDUIT PIPE 6 IN. DIAM. FOR UT1463

5520.0000 L.F. -69.09 % 12.0000 -62.91 % 12.5000 -61.36 %

55,200.00 -123,372.00 66,240.00 -112,332.00 69,000.00 -109,572.00
32.3500

178,572.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

KIEWIT PACIFIC CO. QUIGG BROS., INC. PCL CONSTRUCTION SERVICES, INC
4904 LAKE WASHINGTON BLVD NE 819 W STATE ST 15405 SE 37 STREET SUITE 200

98520-5934

PROJECT : RENTON   WA  980561057 ABERDEEN   WA  985200281 BELLEVUE   WA  980061772

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100486

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.0000
167  CONDUIT PIPE 4 IN. DIAM. FOR UTILITIES

6213.0000 L.F. -84.38 % 12.0000 -62.50 % 12.5000 -60.94 %

31,065.00 -167,751.00 74,556.00 -124,260.00 77,662.50 -121,153.50
32.0000

198,816.00

1,500.0000
168  HANDHOLE STRONGWELL 3X5

1.0000 EACH -90.71 % 4,000.0000 -75.22 % 4,200.0000 -73.99 %

1,500.00 -14,645.00 4,000.00 -12,145.00 4,200.00 -11,945.00
16,145.0000
16,145.00

1,500.0000
169  HANDHOLE STRONGWELL HH 2X3

1.0000 EACH -80.83 % 4,000.0000 -48.88 % 3,600.0000 -53.99 %

1,500.00 -6,325.00 4,000.00 -3,825.00 3,600.00 -4,225.00
7,825.0000
7,825.00

5,000.0000
170  444 LA VAULT

2.0000 EACH 112.77 % 5,000.0000 112.77 % 2,300.0000 -2.13 %

10,000.00 5,300.00 10,000.00 5,300.00 4,600.00 -100.00
2,350.0000
4,700.00

OTHER ITEMS
171 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.0030,000.00

1,000.0000
172 SCHEDULE UPDATE

35.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.00
1,000.0000
35,000.00

10.0000
173 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1210.0000 C.Y. -39.39 % 10.0000 -39.39 % 8.8000 -46.67 %

12,100.00 -7,865.00 12,100.00 -7,865.00 10,648.00 -9,317.00
16.5000

19,965.00

2.0000
174 SHORING OR EXTRA EXCAVATION CLASS B

2960.0000 S.F. -20.00 % 1.0000 -60.00 % 0.2500 -90.00 %

5,920.00 -1,480.00 2,960.00 -4,440.00 740.00 -6,660.00
2.5000

7,400.00

60.0000
175 GRAVEL BACKFILL FOR DRAIN

24.0000 C.Y. 9.09 % 60.0000 9.09 % 55.0000 0.00 %

1,440.00 120.00 1,440.00 120.00 1,320.00 0.00
55.0000
1,320.00

250.0000
176 CONC. CLASS 3000

4.0000 C.Y. -37.50 % 600.0000 50.00 % 155.0000 -61.25 %

1,000.00 -600.00 2,400.00 800.00 620.00 -980.00
400.0000
1,600.00
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177 CURE BOX

L.S. -50.00 % -25.00 % -12.50 %

1,000.00 -1,000.00 1,500.00 -500.00 1,750.00 -250.002,000.00

500.0000
178 PLUGGING EXISTING PIPE

3.0000 EACH 66.67 % 1,000.0000 233.33 % 260.0000 -13.33 %

1,500.00 600.00 3,000.00 2,100.00 780.00 -120.00
300.0000
900.00

179 STRUCTURE SURVEYING
L.S. -92.49 % -24.92 % -22.67 %

10,000.00 -123,200.00 100,000.00 -33,200.00 103,000.00 -30,200.00133,200.00
180 ROADWAY SURVEYING

L.S. -85.65 % 72.17 % 7.60 %

10,000.00 -59,700.00 120,000.00 50,300.00 75,000.00 5,300.0069,700.00

55.0000
181 CEMENT CONC. SIDEWALK

706.0000 S.Y. 57.14 % 40.0000 14.29 % 62.0000 77.14 %

38,830.00 14,120.00 28,240.00 3,530.00 43,772.00 19,062.00
35.0000

24,710.00

60.0000
182 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

211.0000 S.Y. 71.43 % 50.0000 42.86 % 71.0000 102.86 %

12,660.00 5,275.00 10,550.00 3,165.00 14,981.00 7,596.00
35.0000
7,385.00

1,000.0000
183 CEMENT CONC. CURB RAMP TYPE 1 MOD

1.0000 EACH 33.33 % 1,000.0000 33.33 % 1,250.0000 66.67 %

1,000.00 250.00 1,000.00 250.00 1,250.00 500.00
750.0000
750.00

1,100.0000
184 CEMENT CONC. CURB RAMP TYPE 2 MOD

2.0000 EACH 46.67 % 1,000.0000 33.33 % 1,250.0000 66.67 %

2,200.00 700.00 2,000.00 500.00 2,500.00 1,000.00
750.0000
1,500.00

1,100.0000
185 CEMENT CONC. CURB RAMP TYPE 4A MOD

2.0000 EACH -45.00 % 1,000.0000 -50.00 % 1,250.0000 -37.50 %

2,200.00 -1,800.00 2,000.00 -2,000.00 2,500.00 -1,500.00
2,000.0000
4,000.00

65.0000
186 MONOLITHIC CEMENT CONC. CURB AND SIDEWALK

244.0000 S.Y. 85.71 % 50.0000 42.86 % 90.0000 157.14 %

15,860.00 7,320.00 12,200.00 3,660.00 21,960.00 13,420.00
35.0000
8,540.00

70.0000
187 CEMENT CONC. SIDEWALK WITH RAISED EDGE

181.0000 S.Y. -36.36 % 55.0000 -50.00 % 80.0000 -27.27 %

12,670.00 -7,240.00 9,955.00 -9,955.00 14,480.00 -5,430.00
110.0000
19,910.00
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130.0000
188  STAMPED CEMENT CONC. CROSSWALK

89.0000 S.Y. 160.00 % 140.0000 180.00 % 135.0000 170.00 %

11,570.00 7,120.00 12,460.00 8,010.00 12,015.00 7,565.00
50.0000
4,450.00

25.0000
189 CHAIN LINK FENCE TYPE 4

60.0000 L.F. 47.06 % 20.0000 17.65 % 11.0000 -35.29 %

1,500.00 480.00 1,200.00 180.00 660.00 -360.00
17.0000
1,020.00

250.0000
190 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

5.0000 EACH 0.00 % 250.0000 0.00 % 155.0000 -38.00 %

1,250.00 0.00 1,250.00 0.00 775.00 -475.00
250.0000
1,250.00

1,000.0000
191  DOUBLE CHAIN LINK ACCESS GATE

1.0000 EACH -60.00 % 1,000.0000 -60.00 % 4,200.0000 68.00 %

1,000.00 -1,500.00 1,000.00 -1,500.00 4,200.00 1,700.00
2,500.0000
2,500.00

2,500.0000
192  ACCESS GATE

1.0000 EACH 400.00 % 5,000.0000 900.00 % 4,800.0000 860.00 %

2,500.00 2,000.00 5,000.00 4,500.00 4,800.00 4,300.00
500.0000
500.00

120.0000
193  GATEWAY CEMENT CONC. SIDEWALK

77.0000 S.Y. 60.00 % 125.0000 66.67 % 135.0000 80.00 %

9,240.00 3,465.00 9,625.00 3,850.00 10,395.00 4,620.00
75.0000
5,775.00

1,800.0000
194 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 140.00 % 2,500.0000 233.33 % 1,550.0000 106.67 %

3,600.00 2,100.00 5,000.00 3,500.00 3,100.00 1,600.00
750.0000
1,500.00

1,000.0000
195  RETROFIT EXISTING DRAINAGE STRUCTURE

1.0000 EACH 122.22 % 2,500.0000 455.56 % 2,275.0000 405.56 %

1,000.00 550.00 2,500.00 2,050.00 2,275.00 1,825.00
450.0000
450.00

500.0000
196 ADJUST CATCH BASIN

1.0000 EACH 0.00 % 1,000.0000 100.00 % 495.0000 -1.00 %

500.00 0.00 1,000.00 500.00 495.00 -5.00
500.0000
500.00

197 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 233.33 % 233.33 % 73.33 %

5,000.00 3,500.00 5,000.00 3,500.00 2,600.00 1,100.001,500.00

250.0000
198 ADJUST VALVE BOX

1.0000 EACH -16.67 % 1,000.0000 233.33 % 400.0000 33.33 %

250.00 -50.00 1,000.00 700.00 400.00 100.00
300.0000
300.00
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199 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00
200 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
201 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
202 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,579.00 37,579.00 37,579.0037,579.00
203 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
204 SPCC PLAN

L.S. -80.00 % -98.00 % -98.20 %

10,000.00 -40,000.00 1,000.00 -49,000.00 900.00 -49,100.0050,000.00
205 FIELD OFFICE BUILDING

L.S. 166.67 % -50.00 % 3.33 %

80,000.00 50,000.00 15,000.00 -15,000.00 31,000.00 1,000.0030,000.00

5.0000
206 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

80.0000 S.Y. 0.00 % 5.0000 0.00 % 4.4000 -12.00 %

400.00 0.00 400.00 0.00 352.00 -48.00
5.0000
400.00

15.0000
207 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

10.0000 S.Y. 0.00 % 5.0000 -66.67 % 4.4000 -70.67 %

150.00 0.00 50.00 -100.00 44.00 -106.00
15.0000
150.00

10.0000
208  TEMPORARY RETAINING WALL

6456.0000 S.F. -50.00 % 18.0000 -10.00 % 14.5000 -27.50 %

64,560.00 -64,560.00 116,208.00 -12,912.00 93,612.00 -35,508.00
20.0000

129,120.00

200.0000
209 NO TRESPASSING SIGN

4.0000 EACH 33.33 % 200.0000 33.33 % 165.0000 10.00 %

800.00 200.00 800.00 200.00 660.00 60.00
150.0000
600.00
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210 HEALTH AND SAFETY PLAN

L.S. 400.00 % 0.00 % 75.00 %

25,000.00 20,000.00 5,000.00 0.00 8,750.00 3,750.005,000.00
211 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

50.0000
212  MODULAR BLOCK WALL

262.0000 S.F. 100.00 % 50.0000 100.00 % 23.0000 -8.00 %

13,100.00 6,550.00 13,100.00 6,550.00 6,026.00 -524.00
25.0000
6,550.00

213  BIRD EXCLUSION MAINTENANCE
L.S. 150.00 % -25.00 % -59.20 %

50,000.00 30,000.00 15,000.00 -5,000.00 8,160.00 -11,840.0020,000.00
214  COFFERDAM

L.S. -14.84 % -63.50 % -27.01 %

350,000.00 -61,000.00 150,000.00 -261,000.00 300,000.00 -111,000.00411,000.00
215 FORCE ACCOUNT CONTAMINATED MATERIAL DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

581,200.00 581,200.00 581,200.00581,200.00
216  WORK PLAN FOR CONTAMINATED MATERIAL

L.S. 0.00 % -90.00 % -25.00 %

10,000.00 0.00 1,000.00 -9,000.00 7,500.00 -2,500.0010,000.00

0.0000
217 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

218  VIBRATION AND SETTLEMENT / DISPLACEMENT MONITORING
L.S. -40.00 % -66.67 % 30.67 %

45,000.00 -30,000.00 25,000.00 -50,000.00 98,000.00 23,000.0075,000.00

20.0000
219  TEMPORARY FENCE

340.0000 L.F. 33.33 % 15.0000 0.00 % 5.0000 -66.67 %

6,800.00 1,700.00 5,100.00 0.00 1,700.00 -3,400.00
15.0000
5,100.00

20.0000
220  CHAIN LINK FENCE WITH BARBED WIRE

210.0000 L.F. 33.33 % 20.0000 33.33 % 16.5000 10.00 %

4,200.00 1,050.00 4,200.00 1,050.00 3,465.00 315.00
15.0000
3,150.00
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1,000.0000
221  CHAIN LINK ROLLING GATE

1.0000 EACH -33.33 % 1,500.0000 0.00 % 1,450.0000 -3.33 %

1,000.00 -500.00 1,500.00 0.00 1,450.00 -50.00
1,500.0000
1,500.00

222  BRIDGE CONTROL HOUSE HAZARDOUS MATERIALS REMOVAL
L.S. 614.29 % 185.71 % 75.00 %

50,000.00 43,000.00 20,000.00 13,000.00 12,250.00 5,250.007,000.00
223 IRRIGATION SYSTEM

L.S. 257.14 % 167.86 % 83.93 %

20,000.00 14,400.00 15,000.00 9,400.00 10,300.00 4,700.005,600.00
224 NAVIGATION LIGHTING SYSTEM

L.S. -28.77 % -17.81 % -42.47 %

26,000.00 -10,500.00 30,000.00 -6,500.00 21,000.00 -15,500.0036,500.00

120.0000
225  CAPPING SAND

1200.0000 TON 380.00 % 30.0000 20.00 % 45.0000 80.00 %

144,000.00 114,000.00 36,000.00 6,000.00 54,000.00 24,000.00
25.0000

30,000.00

$25,518,835.00 -9.05% $26,572,405.00 -5.29% $27,040,791.75 -3.62%$28,057,110.00CONTRACT TOTAL

$27,040,791.75$25,518,835.00 $26,572,405.00BASE TOTAL -9.05% -5.29% -3.62%$28,057,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 9.03 % 22.90 %

2,750,000.00 227,700.00 3,100,000.00 577,700.002,522,300.00
2 MOBILIZATION FOR UT1463

L.S. -82.28 % 18.15 %

3,000.00 -13,928.00 20,000.00 3,072.0016,928.00

3,500.0000
3 CLEARING AND GRUBBING

3.9000 ACRE -58.82 % 8,000.0000 -5.88 %

13,650.00 -19,500.00 31,200.00 -1,950.00
8,500.0000
33,150.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -26.74 % -26.74 %

20,000.00 -7,300.00 20,000.00 -7,300.0027,300.00
6 WORK ACCESS - BRIDGE NO. 529/25

L.S. -24.25 % 55.00 %

1,515,000.00 -485,000.00 3,100,000.00 1,100,000.002,000,000.00
7 REMOVING EXISTING BRIDGE NO. 529/25

L.S. -35.00 % 85.00 %

650,000.00 -350,000.00 1,850,000.00 850,000.001,000,000.00

5.2500
8 REMOVING CEMENT CONC. PAVEMENT

2273.0000 S.Y. -79.00 % 15.0000 -40.00 %

11,933.25 -44,891.75 34,095.00 -22,730.00
25.0000

56,825.00

2.0000
9 REMOVING ASPHALT CONC. PAVEMENT

12704.0000 S.Y. -50.00 % 8.0000 100.00 %

25,408.00 -25,408.00 101,632.00 50,816.00
4.0000

50,816.00

4.5000
10 REMOVING GUARDRAIL

1038.0000 L.F. 0.00 % 5.0000 11.11 %

4,671.00 0.00 5,190.00 519.00
4.5000

4,671.00

210.0000
11 REMOVING GUARDRAIL ANCHOR

7.0000 EACH -16.00 % 100.0000 -60.00 %

1,470.00 -280.00 700.00 -1,050.00
250.0000
1,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.5000
12 REMOVING PAINT LINE

2580.0000 L.F. 0.00 % 1.0000 100.00 %

1,290.00 0.00 2,580.00 1,290.00
0.5000

1,290.00

40.0000
13 REMOVING PAINTED TRAFFIC MARKING

5.0000 EACH -38.46 % 100.0000 53.85 %

200.00 -125.00 500.00 175.00
65.0000
325.00

20.0000
14  BRIDGE REST SEDIMENT EXCAVATION

750.0000 C.Y. -69.23 % 124.0000 90.77 %

15,000.00 -33,750.00 93,000.00 44,250.00
65.0000

48,750.00
15  DISPOSAL OF CREOSOTE-TREATED MATERIAL

L.S. 109.52 % -4.76 %

110,000.00 57,500.00 50,000.00 -2,500.0052,500.00
16  REMOVING PILE OBSTRUCTIONS

EST. 0.00 % 0.00 %

143,000.00 143,000.00143,000.00
17 FORCE ACCOUNT CONTAMINATED SOIL EXCAVATION

EST. 0.00 % 0.00 %

74,000.00 74,000.0074,000.00

GRADING

9.5000
18 ROADWAY EXCAVATION INCL. HAUL

10380.0000 C.Y. -42.42 % 16.5000 0.00 %

98,610.00 -72,660.00 171,270.00 0.00
16.5000

171,270.00

7.7000
19 GRAVEL BORROW INCL. HAUL

50660.0000 TON -35.83 % 14.0000 16.67 %

390,082.00 -217,838.00 709,240.00 101,320.00
12.0000

607,920.00

2.3000
20 EMBANKMENT COMPACTION

34160.0000 C.Y. 15.00 % 2.0000 0.00 %

78,568.00 10,248.00 68,320.00 0.00
2.0000

68,320.00

510.0000
21  SETTLEMENT PLATE

6.0000 EACH -74.50 % 360.0000 -82.00 %

3,060.00 -8,940.00 2,160.00 -9,840.00
2,000.0000
12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

150.0000
22  STONE COLUMN SOIL IMPROVEMENT

6503.0000 S.Y. -34.78 % 150.0000 -34.78 %

975,450.00 -520,240.00 975,450.00 -520,240.00
230.0000

1,495,690.00

8,000.0000
23  PORE PRESSURE DETECTION DEVICE

4.0000 EACH 3,900.00 % 3,500.0000 1,650.00 %

32,000.00 31,200.00 14,000.00 13,200.00
200.0000
800.00

DRAINAGE

13.0000
24 DITCH EXCAVATION INCL. HAUL

660.0000 C.Y. -27.78 % 30.0000 66.67 %

8,580.00 -3,300.00 19,800.00 7,920.00
18.0000

11,880.00

23.0000
25 QUARRY SPALLS

231.0000 TON -75.79 % 35.0000 -63.16 %

5,313.00 -16,632.00 8,085.00 -13,860.00
95.0000

21,945.00

16.0000
26 UNDERDRAIN PIPE 6 IN. DIAM.

204.0000 L.F. 60.00 % 20.0000 100.00 %

3,264.00 1,224.00 4,080.00 2,040.00
10.0000
2,040.00

36.0000
27 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

119.0000 L.F. -52.00 % 65.0000 -13.33 %

4,284.00 -4,641.00 7,735.00 -1,190.00
75.0000
8,925.00

88,000.0000
28  STORMFILTER VAULT

1.0000 EACH 60.00 % 62,000.0000 12.73 %

88,000.00 33,000.00 62,000.00 7,000.00
55,000.0000
55,000.00

STORM SEWER

1,010.0000
29 CATCH BASIN TYPE 1

25.0000 EACH -15.83 % 1,200.0000 0.00 %

25,250.00 -4,750.00 30,000.00 0.00
1,200.0000
30,000.00

2,400.0000
30 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -4.00 % 2,800.0000 12.00 %

4,800.00 -200.00 5,600.00 600.00
2,500.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1.5000
31 TESTING STORM SEWER PIPE

2570.0000 L.F. -25.00 % 2.0000 0.00 %

3,855.00 -1,285.00 5,140.00 0.00
2.0000

5,140.00

34.0000
32 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

972.0000 L.F. -24.44 % 45.0000 0.00 %

33,048.00 -10,692.00 43,740.00 0.00
45.0000

43,740.00

35.0000
33 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1598.0000 L.F. -12.50 % 46.0000 15.00 %

55,930.00 -7,990.00 73,508.00 9,588.00
40.0000

63,920.00

WATER LINES

26.0000
34 EXTRA TRENCH EXCAVATION

50.0000 C.Y. 4.00 % 23.0000 -8.00 %

1,300.00 50.00 1,150.00 -100.00
25.0000
1,250.00

52.0000
35 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

75.0000 C.Y. 4.00 % 44.0000 -12.00 %

3,900.00 150.00 3,300.00 -450.00
50.0000
3,750.00

1,600.0000
36 GATE VALVE 8 IN.

1.0000 EACH -20.00 % 1,500.0000 -25.00 %

1,600.00 -400.00 1,500.00 -500.00
2,000.0000
2,000.00

725.0000
37 BLOWOFF ASSEMBLY

1.0000 EACH -75.83 % 900.0000 -70.00 %

725.00 -2,275.00 900.00 -2,100.00
3,000.0000
3,000.00

4,500.0000
38 HYDRANT ASSEMBLY

2.0000 EACH -10.00 % 3,500.0000 -30.00 %

9,000.00 -1,000.00 7,000.00 -3,000.00
5,000.0000
10,000.00

2,500.0000
39  SERVICE CONNECTION 1 1/2 IN. DIAM.

4.0000 EACH 25.00 % 800.0000 -60.00 %

10,000.00 2,000.00 3,200.00 -4,800.00
2,000.0000
8,000.00

53.0000
40 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

180.0000 L.F. -66.88 % 66.0000 -58.75 %

9,540.00 -19,260.00 11,880.00 -16,920.00
160.0000
28,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

59.0000
41 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

380.0000 L.F. -54.62 % 107.0000 -17.69 %

22,420.00 -26,980.00 40,660.00 -8,740.00
130.0000
49,400.00

42  ABANDON/REMOVE EXISTING WATER MAIN
L.S. -42.00 % -88.00 %

5,800.00 -4,200.00 1,200.00 -8,800.0010,000.00

2,100.0000
43  CONNECTION TO EXISTING MAIN

3.0000 EACH -61.82 % 650.0000 -88.18 %

6,300.00 -10,200.00 1,950.00 -14,550.00
5,500.0000
16,500.00

STRUCTURE

11.5000
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2590.0000 C.Y. -54.00 % 18.0000 -28.00 %

29,785.00 -34,965.00 46,620.00 -18,130.00
25.0000

64,750.00
45 SHORING OR EXTRA EXCAVATION CL. A

L.S. -75.52 % -75.52 %

50,000.00 -154,250.00 50,000.00 -154,250.00204,250.00

41.0000
46 GRAVEL BACKFILL FOR WALL

177.0000 C.Y. -45.33 % 74.0000 -1.33 %

7,257.00 -6,018.00 13,098.00 -177.00
75.0000

13,275.00

215,000.0000
47 FURNISHING AND DRIVING STEEL TEST PILE

12.0000 EACH 72.00 % 115,000.0000 -8.00 %

2,580,000.00 1,080,000.00 1,380,000.00 -120,000.00
125,000.0000
1,500,000.00

4,000.0000
48  DYNAMIC PILE TESTING

12.0000 EACH 100.00 % 3,000.0000 50.00 %

48,000.00 24,000.00 36,000.00 12,000.00
2,000.0000
24,000.00

400.0000
49  FURNISHING ST. PILE - 48 IN. DIAM.

2150.0000 L.F. 33.33 % 310.0000 3.33 %

860,000.00 215,000.00 666,500.00 21,500.00
300.0000

645,000.00

625.0000
50  FURNISHING ST. PILE - 72 IN. DIAM.

1418.0000 L.F. 56.25 % 430.0000 7.50 %

886,250.00 319,050.00 609,740.00 42,540.00
400.0000

567,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

95,000.0000
51  DRIVING ST. PILE - 48 IN. DIAM.

14.0000 EACH 1,800.00 % 16,000.0000 220.00 %

1,330,000.00 1,260,000.00 224,000.00 154,000.00
5,000.0000
70,000.00

125,000.0000
52  DRIVING ST. PILE - 72 IN. DIAM.

6.0000 EACH 1,566.67 % 29,000.0000 286.67 %

750,000.00 705,000.00 174,000.00 129,000.00
7,500.0000
45,000.00

220.0000
53  EXCAVATION WITHIN ST. PILE - 48 IN. DIAM.

629.0000 C.Y. -12.00 % 200.0000 -20.00 %

138,380.00 -18,870.00 125,800.00 -31,450.00
250.0000

157,250.00

320.0000
54  EXCAVATION WITHIN ST. PILE - 72 IN. DIAM.

679.0000 C.Y. 28.00 % 200.0000 -20.00 %

217,280.00 47,530.00 135,800.00 -33,950.00
250.0000

169,750.00

1.2500
55 EPOXY-COATED ST. REINF. BAR FOR PILE

159000.0000 LB. 0.00 % 1.0000 -20.00 %

198,750.00 0.00 159,000.00 -39,750.00
1.2500

198,750.00

1.5000
56 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

107900.0000 LB. 20.00 % 1.1000 -12.00 %

161,850.00 26,975.00 118,690.00 -16,185.00
1.2500

134,875.00

0.8000
57 ST. REINF. BAR FOR BRIDGE

152300.0000 LB. -20.00 % 0.5700 -43.00 %

121,840.00 -30,460.00 86,811.00 -65,489.00
1.0000

152,300.00

0.8500
58 ST. REINF. BAR FOR ST. PILE

163100.0000 LB. -15.00 % 0.6600 -34.00 %

138,635.00 -24,465.00 107,646.00 -55,454.00
1.0000

163,100.00

650.0000
59 CONC. CLASS 4000 FOR BRIDGE

994.0000 C.Y. 62.50 % 600.0000 50.00 %

646,100.00 248,500.00 596,400.00 198,800.00
400.0000

397,600.00

155.0000
60 CONC. CLASS 4000W FOR SEAL

64.0000 C.Y. -48.33 % 300.0000 0.00 %

9,920.00 -9,280.00 19,200.00 0.00
300.0000
19,200.00

150.0000
61  CONC. CLASS 4000P FOR ST. PILE

1237.0000 C.Y. -57.14 % 265.0000 -24.29 %

185,550.00 -247,400.00 327,805.00 -105,145.00
350.0000

432,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

650.0000
62  CONC. CLASS 4000P FOR BRIDGE

213.0000 C.Y. 85.71 % 1,000.0000 185.71 %

138,450.00 63,900.00 213,000.00 138,450.00
350.0000
74,550.00

63 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
64 STRUCTURAL LOW ALLOY STEEL

L.S. -11.93 % 55.81 %

3,787,000.00 -513,000.00 6,700,000.00 2,400,000.004,300,000.00
65 ROADWAY DECK - BRIDGE NO. 529/25 REPL

L.S. 7.74 % -19.35 %

3,340,000.00 240,000.00 2,500,000.00 -600,000.003,100,000.00

70.0000
66 BRIDGE RAILING TYPE BP

1460.0000 L.F. -6.67 % 55.0000 -26.67 %

102,200.00 -7,300.00 80,300.00 -29,200.00
75.0000

109,500.00

100.0000
67 BRIDGE RAILING TYPE 54 IN. PEDESTRIAN

347.0000 L.F. -60.00 % 125.0000 -50.00 %

34,700.00 -52,050.00 43,375.00 -43,375.00
250.0000
86,750.00

180.0000
68 PEDESTRIAN BARRIER

1460.0000 L.F. 44.00 % 78.0000 -37.60 %

262,800.00 80,300.00 113,880.00 -68,620.00
125.0000

182,500.00

260.0000
69 BRIDGE APPROACH SLAB

390.0000 S.Y. 15.56 % 300.0000 33.33 %

101,400.00 13,650.00 117,000.00 29,250.00
225.0000
87,750.00

70  EXTRA EXCAVATION WITHIN ST. PILE
EST. 0.00 % 0.00 %

350,000.00 350,000.00350,000.00

SURFACING

16.0000
71 CRUSHED SURFACING BASE COURSE

8526.0000 TON -36.00 % 18.0000 -28.00 %

136,416.00 -76,734.00 153,468.00 -59,682.00
25.0000

213,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

26.0000
72 CRUSHED SURFACING TOP COURSE

20.0000 TON -65.33 % 40.0000 -46.67 %

520.00 -980.00 800.00 -700.00
75.0000
1,500.00

LIQUID ASPHALT
73 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

6,831.00 6,831.006,831.00

HOT MIX ASPHALT

18.0000
74 PLANING BITUMINOUS PAVEMENT

261.0000 S.Y. 157.14 % 15.0000 114.29 %

4,698.00 2,871.00 3,915.00 2,088.00
7.0000

1,827.00

62.0000
75 HMA CL. 1/2 IN. PG 64-22

6830.0000 TON -22.50 % 62.0000 -22.50 %

423,460.00 -122,940.00 423,460.00 -122,940.00
80.0000

546,400.00
76 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

16,763.00 16,763.0016,763.00
77 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

11,175.00 11,175.0011,175.00
78 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

76,030.00 76,030.0076,030.00

35.0000
79 LONGITUDINAL JOINT SEAL

145.0000 L.F. 40.00 % 20.0000 -20.00 %

5,075.00 1,450.00 2,900.00 -725.00
25.0000
3,625.00

35.0000
80 BRIDGE TRANSVERSE JOINT SEAL

144.0000 L.F. -30.00 % 20.0000 -60.00 %

5,040.00 -2,160.00 2,880.00 -4,320.00
50.0000
7,200.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
81 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
82 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

50.0000
83 ESC LEAD

360.0000 DAY -58.33 % 95.0000 -20.83 %

18,000.00 -25,200.00 34,200.00 -9,000.00
120.0000
43,200.00

2.5000
84 TEMPORARY EROSION CONTROL BLANKET

24910.0000 S.Y. 66.67 % 2.2000 46.67 %

62,275.00 24,910.00 54,802.00 17,437.00
1.5000

37,365.00

2.1000
85 PLASTIC COVERING

5290.0000 S.Y. 5.00 % 3.0000 50.00 %

11,109.00 529.00 15,870.00 5,290.00
2.0000

10,580.00

9.0000
86 CHECK DAM

110.0000 L.F. -40.00 % 7.5000 -50.00 %

990.00 -660.00 825.00 -825.00
15.0000
1,650.00

13.0000
87 STABILIZED CONSTRUCTION ENTRANCE

446.0000 S.Y. -13.33 % 20.0000 33.33 %

5,798.00 -892.00 8,920.00 2,230.00
15.0000
6,690.00

6,600.0000
88 TIRE WASH

3.0000 EACH -34.00 % 25,000.0000 150.00 %

19,800.00 -10,200.00 75,000.00 45,000.00
10,000.0000
30,000.00

105.0000
89 STREET CLEANING

1430.0000 HR 5.00 % 105.0000 5.00 %

150,150.00 7,150.00 150,150.00 7,150.00
100.0000

143,000.00

76.0000
90 INLET PROTECTION

33.0000 EACH -24.00 % 75.0000 -25.00 %

2,508.00 -792.00 2,475.00 -825.00
100.0000
3,300.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
91 SILT FENCE

2970.0000 L.F. 25.00 % 2.5000 -37.50 %

14,850.00 2,970.00 7,425.00 -4,455.00
4.0000

11,880.00

5.0000
92 WATTLE

7340.0000 L.F. 11.11 % 3.2000 -28.89 %

36,700.00 3,670.00 23,488.00 -9,542.00
4.5000

33,030.00

12.0000
93 COMPOST SOCK

377.0000 L.F. 20.00 % 6.0000 -40.00 %

4,524.00 754.00 2,262.00 -1,508.00
10.0000
3,770.00

94 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

707,000.00 707,000.00707,000.00

26.5000
95 TOPSOIL TYPE A

2552.0000 C.Y. -41.11 % 23.0000 -48.89 %

67,628.00 -47,212.00 58,696.00 -56,144.00
45.0000

114,840.00

11.0000
96 PSIPE WESTERN RED CEDAR, 18 IN. HT., NO. 2 CONT

106.0000 EACH -95.42 % 14.0000 -94.17 %

1,166.00 -24,274.00 1,484.00 -23,956.00
240.0000
25,440.00

11.0000
97 PSIPE DOUGLAS FIR, 18 IN. HT., NO. 2 CONT.

196.0000 EACH -50.00 % 14.0000 -36.36 %

2,156.00 -2,156.00 2,744.00 -1,568.00
22.0000
4,312.00

7.0000
98 PSIPE BLACK HAWTHORN, 12 IN. HT., NO. 1 CONT.

77.0000 EACH -22.22 % 7.0000 -22.22 %

539.00 -154.00 539.00 -154.00
9.0000
693.00

7.0000
99 PSIPE BLACK TWINBERRY, 12 IN. HT., NO. 1 CONT.

182.0000 EACH -22.22 % 7.0000 -22.22 %

1,274.00 -364.00 1,274.00 -364.00
9.0000

1,638.00

5.0000
100 PSIPE HOOKERS WILLOW, 36" LIVE STAKE

742.0000 EACH -44.44 % 7.0000 -22.22 %

3,710.00 -2,968.00 5,194.00 -1,484.00
9.0000

6,678.00

7.0000
101 PSIPE PEAFRUIT ROSE, 12 IN. HT., NO. 1 CONT.

116.0000 EACH -22.22 % 7.0000 -22.22 %

812.00 -232.00 812.00 -232.00
9.0000

1,044.00
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EROSION CONTROL AND PLANTING

7.0000
102 PSIPE RED ELDERBERRY, NO. 1 CONT.

77.0000 EACH 16.67 % 7.0000 16.67 %

539.00 77.00 539.00 77.00
6.0000
462.00

3.0000
103 PSIPE SALAL, 4 IN. POT

11346.0000 EACH -33.33 % 3.0000 -33.33 %

34,038.00 -17,019.00 34,038.00 -17,019.00
4.5000

51,057.00

4.0000
104 PSIPE SCOULERS WILLOW, 36" LIVE STAKE

676.0000 EACH -55.56 % 3.0000 -66.67 %

2,704.00 -3,380.00 2,028.00 -4,056.00
9.0000

6,084.00

7.0000
105 PSIPE SNOWBERRY, 6 IN. HT., NO. 1 CONT.

77.0000 EACH -22.22 % 7.0000 -22.22 %

539.00 -154.00 539.00 -154.00
9.0000
693.00

1.0000
106 PSIPE HARDSTEM BULRUSH, BARE ROOT, 2 GROWTH POINTS MIN.

16160.0000 EACH -50.00 % 1.5000 -25.00 %

16,160.00 -16,160.00 24,240.00 -8,080.00
2.0000

32,320.00

1.0000
107 PSIPE LYNGBY SEDGE, BARE ROOT, 2 GROWTH POINTS MIN.

4035.0000 EACH -50.00 % 1.6000 -20.00 %

4,035.00 -4,035.00 6,456.00 -1,614.00
2.0000

8,070.00

12.0000
108 PSIPE PAPER BARK BIRCH, 18 IN. HT., NO. 2 CONT.

4.0000 EACH -20.00 % 14.0000 -6.67 %

48.00 -12.00 56.00 -4.00
15.0000
60.00

12.0000
109 PSIPE SHORE PINE, 18IN. HT., NO. 2 CONT.

4.0000 EACH -20.00 % 14.0000 -6.67 %

48.00 -12.00 56.00 -4.00
15.0000
60.00

25.0000
110 LIVE STAKE ROW

85.0000 L.F. -66.67 % 40.0000 -46.67 %

2,125.00 -4,250.00 3,400.00 -2,975.00
75.0000
6,375.00

37.0000
111 COARSE COMPOST

417.0000 C.Y. -17.78 % 25.0000 -44.44 %

15,429.00 -3,336.00 10,425.00 -8,340.00
45.0000

18,765.00
112 WEED AND PEST CONTROL

EST. 0.00 % 0.00 %

12,000.00 12,000.0012,000.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

34.0000
113 SOIL AMENDMENT

13.0000 C.Y. -24.44 % 28.0000 -37.78 %

442.00 -143.00 364.00 -221.00
45.0000
585.00

23.0000
114 BARK OR WOOD CHIP MULCH

512.0000 C.Y. -48.89 % 27.0000 -40.00 %

11,776.00 -11,264.00 13,824.00 -9,216.00
45.0000

23,040.00

5.0000
115 SOD INSTALLATION

340.0000 S.Y. -50.00 % 6.5000 -35.00 %

1,700.00 -1,700.00 2,210.00 -1,190.00
10.0000
3,400.00

2.5000
116 HIGH VISIBILITY FENCE

4680.0000 L.F. 25.00 % 2.2500 12.50 %

11,700.00 2,340.00 10,530.00 1,170.00
2.0000

9,360.00

0.5000
117  CUSTOM-SEED MIX SEEDING AND MULCHING

1200.0000 S.Y. -90.00 % 0.7000 -86.00 %

600.00 -5,400.00 840.00 -5,160.00
5.0000

6,000.00

1,100.0000
118  EROSION CONTROL SEEDING AND MULCHING

1.7400 ACRE -45.00 % 1,300.0000 -35.00 %

1,914.00 -1,566.00 2,262.00 -1,218.00
2,000.0000
3,480.00

TRAFFIC

13.0000
119 CEMENT CONC. TRAFFIC CURB AND GUTTER

1034.0000 L.F. -48.00 % 25.0000 0.00 %

13,442.00 -12,408.00 25,850.00 0.00
25.0000

25,850.00

17.0000
120 CEMENT CONC. TRAFFIC CURB

50.0000 L.F. -66.00 % 48.0000 -4.00 %

850.00 -1,650.00 2,400.00 -100.00
50.0000
2,500.00

13.0000
121 CEMENT CONC. PEDESTRIAN CURB

78.0000 L.F. -71.11 % 48.0000 6.67 %

1,014.00 -2,496.00 3,744.00 234.00
45.0000
3,510.00

6.0000
122 EXTRUDED CURB

1291.0000 L.F. -40.00 % 10.0000 0.00 %

7,746.00 -5,164.00 12,910.00 0.00
10.0000

12,910.00
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22.0000
123 PRECAST SLOPED MOUNTABLE CURB

68.0000 L.F. -12.00 % 35.0000 40.00 %

1,496.00 -204.00 2,380.00 680.00
25.0000
1,700.00

22.5000
124 BEAM GUARDRAIL TYPE 31

765.0000 L.F. 12.50 % 28.0000 40.00 %

17,212.50 1,912.50 21,420.00 6,120.00
20.0000

15,300.00

2,500.0000
125 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 8.70 % 4,650.0000 102.17 %

5,000.00 400.00 9,300.00 4,700.00
2,300.0000
4,600.00

24.0000
126 BEAM GUARDRAIL TRANSITION SECTION TYPE 31 TO TYPE 1

2.0000 EACH -99.19 % 195.0000 -93.39 %

48.00 -5,852.00 390.00 -5,510.00
2,950.0000
5,900.00

750.0000
127 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH -6.25 % 675.0000 -15.63 %

3,000.00 -200.00 2,700.00 -500.00
800.0000
3,200.00

10.0000
128 TEMPORARY CONC. BARRIER

3905.0000 L.F. -33.33 % 15.0000 0.00 %

39,050.00 -19,525.00 58,575.00 0.00
15.0000

58,575.00

8.5000
129 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

112.0000 L.F. -43.33 % 20.0000 33.33 %

952.00 -728.00 2,240.00 560.00
15.0000
1,680.00

4,000.0000
130 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 0.00 % 3,000.0000 -25.00 %

16,000.00 0.00 12,000.00 -4,000.00
4,000.0000
16,000.00

1,300.0000
131 RESETTING IMPACT ATTENUATOR

2.0000 EACH 8.33 % 900.0000 -25.00 %

2,600.00 200.00 1,800.00 -600.00
1,200.0000
2,400.00

5,200.0000
132 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH 15.56 % 2,500.0000 -44.44 %

10,400.00 1,400.00 5,000.00 -4,000.00
4,500.0000
9,000.00

50.0000
133 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

332.0000 HR 0.00 % 65.0000 30.00 %

16,600.00 0.00 21,580.00 4,980.00
50.0000

16,600.00
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TRAFFIC
134 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

30.0000
135 FLEXIBLE GUIDE POST

3.0000 EACH 0.00 % 250.0000 733.33 %

90.00 0.00 750.00 660.00
30.0000
90.00

1.5000
136 PLASTIC LINE

8020.0000 L.F. 50.00 % 1.4000 40.00 %

12,030.00 4,010.00 11,228.00 3,208.00
1.0000

8,020.00

0.8000
137 PROFILED PLASTIC LINE

3930.0000 L.F. -68.00 % 0.7000 -72.00 %

3,144.00 -6,681.00 2,751.00 -7,074.00
2.5000

9,825.00

3.1000
138 PLASTIC WIDE LINE

3390.0000 L.F. 24.00 % 3.0000 20.00 %

10,509.00 2,034.00 10,170.00 1,695.00
2.5000

8,475.00

6.0000
139 PLASTIC WIDE LANE LINE

100.0000 L.F. 20.00 % 5.0000 0.00 %

600.00 100.00 500.00 0.00
5.0000
500.00

6.0000
140 PLASTIC CROSSWALK LINE

162.0000 S.F. 71.43 % 6.0000 71.43 %

972.00 405.00 972.00 405.00
3.5000
567.00

11.0000
141 PLASTIC STOP LINE

130.0000 L.F. 10.00 % 10.0000 0.00 %

1,430.00 130.00 1,300.00 0.00
10.0000
1,300.00

125.0000
142 PLASTIC TRAFFIC ARROW

14.0000 EACH -16.67 % 123.0000 -18.00 %

1,750.00 -350.00 1,722.00 -378.00
150.0000
2,100.00

56.0000
143 PLASTIC TRAFFIC LETTER

12.0000 EACH -20.00 % 55.0000 -21.43 %

672.00 -168.00 660.00 -180.00
70.0000
840.00

175.0000
144 PLASTIC BICYCLE LANE SYMBOL

6.0000 EACH 16.67 % 170.0000 13.33 %

1,050.00 150.00 1,020.00 120.00
150.0000
900.00
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26.0000
145 PLASTIC DRAINAGE MARKING

33.0000 EACH -25.71 % 25.0000 -28.57 %

858.00 -297.00 825.00 -330.00
35.0000
1,155.00

530.0000
146 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND -47.00 % 530.0000 -47.00 %

265.00 -235.00 265.00 -235.00
1,000.0000

500.00

0.4000
147 TEMPORARY PAVEMENT MARKING

16040.0000 L.F. -20.00 % 0.3500 -30.00 %

6,416.00 -1,604.00 5,614.00 -2,406.00
0.5000

8,020.00
148 PERMANENT SIGNING

L.S. 30.98 % 109.07 %

26,000.00 6,150.00 41,500.00 21,650.0019,850.00

9.0000
149 SIGN COVERING

184.0000 S.F. 80.00 % 25.0000 400.00 %

1,656.00 736.00 4,600.00 3,680.00
5.0000
920.00

150 TEMPORARY ILLUMINATION SYSTEM SAC 4830
L.S. -72.34 % -62.77 %

26,000.00 -68,000.00 35,000.00 -59,000.0094,000.00
151 TEMPORARY ILLUMINATION SYSTEM SAS 5440

L.S. -44.68 % 6.38 %

26,000.00 -21,000.00 50,000.00 3,000.0047,000.00
152 ILLUMINATION SYSTEM SAC 4830

L.S. -72.74 % -70.56 %

50,000.00 -133,400.00 54,000.00 -129,400.00183,400.00
153 ILLUMINATION SYSTEM  CITY

L.S. -20.93 % -20.93 %

85,000.00 -22,500.00 85,000.00 -22,500.00107,500.00
154 TRAFFIC SIGNAL SYSTEM CITY

L.S. -25.93 % -35.19 %

8,000.00 -2,800.00 7,000.00 -3,800.0010,800.00

32.0000
155 DIRECTIONAL BORING

200.0000 L.F. -39.05 % 27.0000 -48.57 %

6,400.00 -4,100.00 5,400.00 -5,100.00
52.5000

10,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

14.0000
156 CONDUIT PIPE 2 IN. DIAM.

3000.0000 L.F. -6.67 % 3.0000 -80.00 %

42,000.00 -3,000.00 9,000.00 -36,000.00
15.0000

45,000.00

3.0000
157 SEQUENTIAL ARROW SIGN

1332.0000 HR -40.00 % 10.0000 100.00 %

3,996.00 -2,664.00 13,320.00 6,660.00
5.0000

6,660.00

12.0000
158 PORTABLE CHANGEABLE MESSAGE SIGN

1332.0000 HR 50.00 % 10.0000 25.00 %

15,984.00 5,328.00 13,320.00 2,664.00
8.0000

10,656.00
159 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 85.71 % 0.00 %

65,000.00 30,000.00 35,000.00 0.0035,000.00

45.0000
160 FLAGGERS AND SPOTTERS

3534.0000 HR 0.00 % 46.0000 2.22 %

159,030.00 0.00 162,564.00 3,534.00
45.0000

159,030.00

50.0000
161 OTHER TRAFFIC CONTROL LABOR

4932.0000 HR 11.11 % 46.0000 2.22 %

246,600.00 24,660.00 226,872.00 4,932.00
45.0000

221,940.00
162 TRAFFIC CONTROL SUPERVISOR

L.S. -36.22 % -84.69 %

125,000.00 -71,000.00 30,000.00 -166,000.00196,000.00

20.0000
163 CONSTRUCTION SIGNS CLASS A

420.0000 S.F. 17.65 % 17.0000 0.00 %

8,400.00 1,260.00 7,140.00 0.00
17.0000
7,140.00

164 PEDESTRIAN CONTROL AND PROTECTION
L.S. 71.00 % 100.00 %

8,550.00 3,550.00 10,000.00 5,000.005,000.00

33.0000
165  PEDESTRIAN SCREENING

1530.0000 L.F. 120.00 % 12.0000 -20.00 %

50,490.00 27,540.00 18,360.00 -4,590.00
15.0000

22,950.00

13.0000
166  INSTALL CONDUIT PIPE 6 IN. DIAM. FOR UT1463

5520.0000 L.F. -59.81 % 17.0000 -47.45 %

71,760.00 -106,812.00 93,840.00 -84,732.00
32.3500

178,572.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.0000
167  CONDUIT PIPE 4 IN. DIAM. FOR UTILITIES

6213.0000 L.F. -59.38 % 21.0000 -34.38 %

80,769.00 -118,047.00 130,473.00 -68,343.00
32.0000

198,816.00

4,200.0000
168  HANDHOLE STRONGWELL 3X5

1.0000 EACH -73.99 % 2,000.0000 -87.61 %

4,200.00 -11,945.00 2,000.00 -14,145.00
16,145.0000
16,145.00

4,000.0000
169  HANDHOLE STRONGWELL HH 2X3

1.0000 EACH -48.88 % 2,000.0000 -74.44 %

4,000.00 -3,825.00 2,000.00 -5,825.00
7,825.0000
7,825.00

2,500.0000
170  444 LA VAULT

2.0000 EACH 6.38 % 2,000.0000 -14.89 %

5,000.00 300.00 4,000.00 -700.00
2,350.0000
4,700.00

OTHER ITEMS
171 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

30,000.00 0.00 30,000.00 0.0030,000.00

1,000.0000
172 SCHEDULE UPDATE

35.0000 EACH 0.00 % 1,000.0000 0.00 %

35,000.00 0.00 35,000.00 0.00
1,000.0000
35,000.00

9.0000
173 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1210.0000 C.Y. -45.45 % 14.0000 -15.15 %

10,890.00 -9,075.00 16,940.00 -3,025.00
16.5000

19,965.00

0.3000
174 SHORING OR EXTRA EXCAVATION CLASS B

2960.0000 S.F. -88.00 % 1.1500 -54.00 %

888.00 -6,512.00 3,404.00 -3,996.00
2.5000

7,400.00

52.0000
175 GRAVEL BACKFILL FOR DRAIN

24.0000 C.Y. -5.45 % 52.0000 -5.45 %

1,248.00 -72.00 1,248.00 -72.00
55.0000
1,320.00

155.0000
176 CONC. CLASS 3000

4.0000 C.Y. -61.25 % 500.0000 25.00 %

620.00 -980.00 2,000.00 400.00
400.0000
1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
EBEY SLOUGH BR. - REPLACE BRIDGE

10A008  (REV. 5/19/2010)

MAX J. KUNEY COMPANY BALFOUR BEATTY INFRASTRUCTURE,
120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
177 CURE BOX

L.S. 25.00 % 25.00 %

2,500.00 500.00 2,500.00 500.002,000.00

255.0000
178 PLUGGING EXISTING PIPE

3.0000 EACH -15.00 % 400.0000 33.33 %

765.00 -135.00 1,200.00 300.00
300.0000
900.00

179 STRUCTURE SURVEYING
L.S. -24.92 % -62.46 %

100,000.00 -33,200.00 50,000.00 -83,200.00133,200.00
180 ROADWAY SURVEYING

L.S. 115.21 % -28.26 %

150,000.00 80,300.00 50,000.00 -19,700.0069,700.00

29.0000
181 CEMENT CONC. SIDEWALK

706.0000 S.Y. -17.14 % 52.0000 48.57 %

20,474.00 -4,236.00 36,712.00 12,002.00
35.0000

24,710.00

38.0000
182 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

211.0000 S.Y. 8.57 % 60.0000 71.43 %

8,018.00 633.00 12,660.00 5,275.00
35.0000
7,385.00

700.0000
183 CEMENT CONC. CURB RAMP TYPE 1 MOD

1.0000 EACH -6.67 % 1,200.0000 60.00 %

700.00 -50.00 1,200.00 450.00
750.0000
750.00

750.0000
184 CEMENT CONC. CURB RAMP TYPE 2 MOD

2.0000 EACH 0.00 % 1,500.0000 100.00 %

1,500.00 0.00 3,000.00 1,500.00
750.0000
1,500.00

700.0000
185 CEMENT CONC. CURB RAMP TYPE 4A MOD

2.0000 EACH -65.00 % 1,500.0000 -25.00 %

1,400.00 -2,600.00 3,000.00 -1,000.00
2,000.0000
4,000.00

40.0000
186 MONOLITHIC CEMENT CONC. CURB AND SIDEWALK

244.0000 S.Y. 14.29 % 62.0000 77.14 %

9,760.00 1,220.00 15,128.00 6,588.00
35.0000
8,540.00

45.0000
187 CEMENT CONC. SIDEWALK WITH RAISED EDGE

181.0000 S.Y. -59.09 % 68.0000 -38.18 %

8,145.00 -11,765.00 12,308.00 -7,602.00
110.0000
19,910.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
HWY :SR 529 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 529
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120 N RALPH ST 2333 COURAGE DRIVE SUITE C
99202-4795

PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/07/2010
17:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

135.0000
188  STAMPED CEMENT CONC. CROSSWALK

89.0000 S.Y. 170.00 % 122.0000 144.00 %

12,015.00 7,565.00 10,858.00 6,408.00
50.0000
4,450.00

12.0000
189 CHAIN LINK FENCE TYPE 4

60.0000 L.F. -29.41 % 15.0000 -11.76 %

720.00 -300.00 900.00 -120.00
17.0000
1,020.00

150.0000
190 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

5.0000 EACH -40.00 % 143.0000 -42.80 %

750.00 -500.00 715.00 -535.00
250.0000
1,250.00

1,700.0000
191  DOUBLE CHAIN LINK ACCESS GATE

1.0000 EACH -32.00 % 1,560.0000 -37.60 %

1,700.00 -800.00 1,560.00 -940.00
2,500.0000
2,500.00

4,500.0000
192  ACCESS GATE

1.0000 EACH 800.00 % 4,450.0000 790.00 %

4,500.00 4,000.00 4,450.00 3,950.00
500.0000
500.00

130.0000
193  GATEWAY CEMENT CONC. SIDEWALK

77.0000 S.Y. 73.33 % 115.0000 53.33 %

10,010.00 4,235.00 8,855.00 3,080.00
75.0000
5,775.00

1,700.0000
194 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 126.67 % 1,550.0000 106.67 %

3,400.00 1,900.00 3,100.00 1,600.00
750.0000
1,500.00

2,500.0000
195  RETROFIT EXISTING DRAINAGE STRUCTURE

1.0000 EACH 455.56 % 840.0000 86.67 %

2,500.00 2,050.00 840.00 390.00
450.0000
450.00

500.0000
196 ADJUST CATCH BASIN

1.0000 EACH 0.00 % 450.0000 -10.00 %

500.00 0.00 450.00 -50.00
500.0000
500.00

197 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 73.33 % 146.67 %

2,600.00 1,100.00 3,700.00 2,200.001,500.00

400.0000
198 ADJUST VALVE BOX

1.0000 EACH 33.33 % 230.0000 -23.33 %

400.00 100.00 230.00 -70.00
300.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A008 REVISION NO : BIDS OPENED ON : Jun  9 2010
CONTRACT NO :007948 REGION NO : 1 AWARDED ON : Jun 16 2010
VERSION NO :10 WORK ORDER# : XL1137
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TITLE : SR 529
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120 N RALPH ST 2333 COURAGE DRIVE SUITE C
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PROJECT : SPOKANE   WA  992020008 FAIRFIELD   CA  945336715

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100026
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DATE:
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06/07/2010
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
199 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

75,000.00 75,000.0075,000.00
200 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
201 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
202 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

37,579.00 37,579.0037,579.00
203 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
204 SPCC PLAN

L.S. -80.00 % 160.00 %

10,000.00 -40,000.00 130,000.00 80,000.0050,000.00
205 FIELD OFFICE BUILDING

L.S. 333.33 % 300.00 %

130,000.00 100,000.00 120,000.00 90,000.0030,000.00

4.5000
206 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

80.0000 S.Y. -10.00 % 3.7500 -25.00 %

360.00 -40.00 300.00 -100.00
5.0000
400.00

4.5000
207 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

10.0000 S.Y. -70.00 % 12.5000 -16.67 %

45.00 -105.00 125.00 -25.00
15.0000
150.00

16.0000
208  TEMPORARY RETAINING WALL

6456.0000 S.F. -20.00 % 39.0000 95.00 %

103,296.00 -25,824.00 251,784.00 122,664.00
20.0000

129,120.00

150.0000
209 NO TRESPASSING SIGN

4.0000 EACH 0.00 % 500.0000 233.33 %

600.00 0.00 2,000.00 1,400.00
150.0000
600.00
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ENGR'S. EST.
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OTHER ITEMS
210 HEALTH AND SAFETY PLAN

L.S. 1,400.00 % 0.00 %

75,000.00 70,000.00 5,000.00 0.005,000.00
211 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

40,000.00 40,000.0040,000.00

25.0000
212  MODULAR BLOCK WALL

262.0000 S.F. 0.00 % 38.0000 52.00 %

6,550.00 0.00 9,956.00 3,406.00
25.0000
6,550.00

213  BIRD EXCLUSION MAINTENANCE
L.S. 400.00 % 25.00 %

100,000.00 80,000.00 25,000.00 5,000.0020,000.00
214  COFFERDAM

L.S. -68.37 % -8.76 %

130,000.00 -281,000.00 375,000.00 -36,000.00411,000.00
215 FORCE ACCOUNT CONTAMINATED MATERIAL DISPOSAL

EST. 0.00 % 0.00 %

581,200.00 581,200.00581,200.00
216  WORK PLAN FOR CONTAMINATED MATERIAL

L.S. 50.00 % -50.00 %

15,000.00 5,000.00 5,000.00 -5,000.0010,000.00

0.0000
217 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

218  VIBRATION AND SETTLEMENT / DISPLACEMENT MONITORING
L.S. 100.00 % 6.67 %

150,000.00 75,000.00 80,000.00 5,000.0075,000.00

10.0000
219  TEMPORARY FENCE

340.0000 L.F. -33.33 % 12.0000 -20.00 %

3,400.00 -1,700.00 4,080.00 -1,020.00
15.0000
5,100.00

16.0000
220  CHAIN LINK FENCE WITH BARBED WIRE

210.0000 L.F. 6.67 % 15.0000 0.00 %

3,360.00 210.00 3,150.00 0.00
15.0000
3,150.00
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OTHER ITEMS

1,500.0000
221  CHAIN LINK ROLLING GATE

1.0000 EACH 0.00 % 1,300.0000 -13.33 %

1,500.00 0.00 1,300.00 -200.00
1,500.0000
1,500.00

222  BRIDGE CONTROL HOUSE HAZARDOUS MATERIALS REMOVAL
L.S. 42.86 % 1,328.57 %

10,000.00 3,000.00 100,000.00 93,000.007,000.00
223 IRRIGATION SYSTEM

L.S. 78.57 % 78.57 %

10,000.00 4,400.00 10,000.00 4,400.005,600.00
224 NAVIGATION LIGHTING SYSTEM

L.S. -45.21 % -28.77 %

20,000.00 -16,500.00 26,000.00 -10,500.0036,500.00

29.0000
225  CAPPING SAND

1200.0000 TON 16.00 % 26.0000 4.00 %

34,800.00 4,800.00 31,200.00 1,200.00
25.0000

30,000.00

$28,886,964.75 2.96% $31,379,704.00 11.84%$28,057,110.00CONTRACT TOTAL

$28,886,964.75 $31,379,704.00BASE TOTAL 2.96% 11.84%$28,057,110.00


